

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO.01 TO CONTRACT NO. C1543

For

HENRY D. LLOYD ELEMENTARY SCHOOL
2103 NORTH LAMON AVENUE
ARTIFICIAL TURF PROJECT

DATE: May 17, 2012

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:

Change 1: Book 1, section II.B. delete "Time of Completion", and replace as follows:

B. Time of Completion

Substantial Completion of the Work must be achieved not later than October 9, 2012

Change 2: **Add Site Visit Meeting: Tuesday, May 22, 2012 at 9:30AM to 10:30AM at project site located at 2103 N. Lamon Avenue. Visitors are to enter at the school main entrance.**

Changes to Book 2 STANDARD TERMS AND CONDITIONS FOR CONSTRUCTION CONTRACTS:

Change 3: Article 1. General Provisions, Sections 1.01. "Definitions", delete subsection 31, and replace as follows:

31. "Substantial Completion" means the date the Commission Representative has determined that: (i) the Project has been constructed in accordance with the Contract Documents such that it is ready for utilization and continuous operation for the uses and purposes intended by the User, without material interference from incomplete or improperly completed Work, and with only Punch List Work remaining to be completed, and (ii) the Executive Director, or his or her designee, has issued written notice to the Contractor of its acceptance of the certificate of substantial completion prepared by the Architect.

Changes to Book 3: TECHNICAL SPECIFICATIONS:

Change 4: Specification section 32 92 23 – Sodding - ~~DELETE~~ "Entire Specification Section", INSERT "Entire Revised Specification Section 32 92 23-Sodding, dated Project Rev C 05/17/12".

ATTACHMENTS:

SPEC Spec Section 32 92 23 – Sodding, dated Project Rev: C_05/17/12

END OF ADDENDUM NO.1