



Ogden Replacement Elementary School
24 West Walton Street
Chicago, Illinois 60610
Estimate No. 2525

ATTN: BIDDING SUBCONTRACTORS
PAGE 1 OF 3

Re: 02300: Excavation and 02500: Site Utilities

SUBCONTRACTORS PRE-QUALIFICATIONS DUE:

<p>Pre-Qualification Checklist Due Date: Monday 10-12-2009, 5:00 PM CST</p>

September 30, 2009

Ladies and Gentlemen:

We, as the Construction Manager for the Ogden Replacement Elementary School, invite you to submit your firm's Pre-Qualification Checklist for consideration to bid your portion of work on the above referenced project.

PROJECT DESCRIPTION & CONSTRUCTION SCHEDULE

The Project site is located between N. State Street and N. Dearborn Street and W. Walton Street and W. Oak Street in Chicago. The building is approximately 156,000 gross square feet. One sub grade level of approximately 45,000 SF will be used for parking, storage and building maintenance. The first level at grade will be the main entry with Principal's office, 6 Pre-K class rooms, dock and service areas including the Kitchen. The second level will include 12 classrooms, a computer and science lab, art room and a 2 story Gymnasium with raised platform stage along with mechanical rooms. The 3rd floor has another 12 classrooms, the library, music room, staff lounge and mechanical rooms. The Roof plan has a 3 access points including an elevator override along with an outdoor playground and vegetative roofs. The building cladding is masonry, aluminum and glass panels. Construction will start in November 2009 with substantial completion scheduled for June 30th, 2011, with academic classes starting September 6th, 2011.

TEAM MEMBERS

The owner for this project is the Public Building Commission of Chicago which is representing the Chicago Public Schools. The Design Architect is SMNG-A, the Architect of Record is Nager Hartway Danker Kagan McKay Penney, the Structural Engineer is Matrix Engineering Corporation, and the Mechanical, Electrical, Plumbing and Fire Protection Engineer is dbHMS.

PRE-QUALIFICATION CHECKLIST DUE DATE

Subcontractor pre-qualification checklist is due on **Monday, October 12, 2009 at 5:00 PM CST**. The pre-qualification checklist is to be either sent, faxed, or emailed to Turner Construction Company, attention Pete Woeste. If your firm will submit a pre-qualification checklist for this project, please notify us by completing the attached "Request to Pre-Qualification Form and faxing it back to me at fax number 312-327-2800. We also ask that you return this form if you do not intend on submitting a pre-qualification checklist.

The Project Team thanks you for your interest in this project. We look forward to receiving your pre-qualification checklist.

Thank you.

Sincerely,

Peter G. Woeste
Project Manager
Turner Construction Company
312-327-2784

Attached: Request to Pre-Qualify Confirmation Sheet

REQUEST TO PRE-QUALIFY CONFIRMATION

Confirmation for:

Trade (check box): Excavation Site Utilities

PRE-QUALIFICATION DUE DATE:

The completed Pre-Qualification Checklist must be received no later than **5:00 PM, Central Daylight Time**
on
October 12, 2009

Turner Construction Company
55 E. Monroe St – Suite 3100
Chicago, IL 60603
Attention: Peter Woeste

Please sign below and fax back to Peter Woeste of Turner Construction Company confirming your continued interest in this project to Fax: 312-327-2800.

YES **WE WILL SUBMIT THE PRE-QUALIFICATION CHECKLIST**

(Please fill in above)

Signature of Authorized Representative: _____

Print Name and Title: _____

Company Name: _____

Contact Name for all correspondence: _____

Phone: _____

Fax: _____

Email: _____

NO **WE WILL NOT SUBMIT THE PRE-QUALIFICATION CHECKLIST**

(Please fill in above)

Signature of Authorized Representative: _____

Print Name and Title: _____

Company Name: _____