= ADDENDUM
Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, llinois 60602 | (312) 744-3090 | pbcchicago.com

ADDENDUM NO.: 02

PROJECT NAME: Chicago Park District Group B

PROJECT NO.: 11300

CONTRACT NO.: C1595

DATE OF ISSUE: March 22, 2018

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS

TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents.
Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall
continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications
to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications
corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

ITEM NO. 1: CHANGE TO KEY DATES

None.

ITEM NO. 2: REVISIONS TO BOOK 1 - PBC INSTRUCTIONS TO BIDDERS

Change 1

Section IV. Proposal and Execution Documents — B. - REMOVE Bid Form in its entirety and REPLACE
WITH Attachment A. — Chicago Park District Group B — Revised Bid Form.

ITEM NO. 3: REVISIONS TO BOOK 2 - PBC STANDARD TERMS AND CONDITIONS

None.

ITEM NO. 4: REVISIONS TO BOOK 3 — TECHNICAL SPECIFICATIONS

Change 1
Change 2
Change 3
Change 4

Change 5

Change 6

Change 7

Change 8
Change 9

Change 10

Date of Issuance: March 22, 2018

HARRISON PARK FACILITY REHABILITATION (SITE 1 of 4)

Harrison - Book 3 - Site 1 of 4 — REVISED - Section 00 01 10 — Table of Contents REVISED to
include added and revised sections.

Harrison — Book 3 - Site 1 of 4 - ADDED - Section 01 35 60a — Materials Credit Documentation
Sheet. Not a LEED Project, documents attached for sustainability tracking.

Harrison — Book 3 — Site 1 of 4 — ADDED - Section 01 35 60b — Low-Emitting Materials Credits
Documentation Sheet. Not a LEED Project, documents attached for sustainability tracking.

Harrison - Book 3 - Site 1 of 4 — ADDED - Section 01 35 60d — LEED Materials Table. Not a LEED
Project, documents attached for sustainability tracking.

Harrison - Book 3 - Site 1 of 4 - ADDED - Section 01 35 60e — Sustainability Project Metrics
Capture Form. Not a LEED Project, documents attached for sustainability tracking.

ARCHER PARK FACILITY REHABILITATION (SITE 2 of 4)

Archer — Book 3 - Site 2 of 4 — REVISED - Section 00 01 10 — Table of Contents REVISED to
include added and revised sections.

Archer — Book 3 - Site 2 of 4 — REVISED - Section 01 14 11 —Construction Operations and Site
utilization - Clause 1.4.C.2 REVISED working hours to indicate correct hours. ADDED Clause 1.7.C.
Holiday schedules.

Site 2 of 4 — ADDED - Section 01 35 60a — Materials Credit Documentation Sheet. Not a LEED
Project, documents attached for sustainability tracking.

Archer - Book 3 - Site 2 of 4 — ADDED - Section 01 35 60b — Low-Emitting Materials Credits
Documentation Sheet. Not a LEED Project, documents attached for sustainability tracking.

Archer - Book 3 - Site 2 of 4 — ADDED - Section 01 35 60d — LEED Materials Table. Not a LEED
Project, documents attached for sustainability tracking.
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Change 11

Change 12
Change 13
Change 14
Change 15
Change 16
Change 17

Change 18

Archer — Book 3 - Site 2 of 4 — ADDED - Section 01 35 60e — Sustainability Project Metrics Capture
Form. Not a LEED Project, documents attached for sustainability tracking.

ROBICHAUX PARK FACILITY REHABILITATION (SITE 3 of 4)

Robichaux - Book 3 - Site 3 of 4 - REVISED - Section 01 01 10- Table of Contents- REVISED to
include revision dates.

Robichaux - Book 3 - Site 3 of 4 - REVISED - Section 01 14 11- Construction Operations and Site
Utilization- REVISED to include modified hours of operation.

Robichaux - Book 3 - Site 3 of 4 - ADDED - Section 01 35 60a- Materials Credit Documentation
Sheet. Not a LEED Project, documents attached for sustainability tracking.

Robichaux - Book 3 - Site 3 of 4 - ADDED - Section 01 35 60b- Low-Emitting Materials Credit
Documentation Sheet. Not a LEED Project, documents attached for sustainability tracking.
Robichaux - Book 3 - Site 3 of 4 - ADDED - Section 01 35 60d- LEED BD+C Calculator. Not a
LEED Project, documents attached for sustainability tracking.

Robichaux - Book 3 - Site 3 of 4 - ADDED - Section 01 35 60e- Sustainable Project Metrics
Capture. Not a LEED Project, documents attached for sustainability tracking.

Robichaux - Book 3 — Site 3 of 4 - REVISED - Section 26 05 33 — Raceways and Boxes for
Electrical Systems REVISED to modify electrical code Chicago Electrical Code 2018.

MCKINLEY PARK FACILITY REHABILITATION (SITE 4 of 4)
No specification changes required.

ITEM NO. 5: REVISIONS TO DRAWINGS

Change 1

Change 2

Change 3

Change 4

Change 5

Change 6

Date of Issuance: March 22, 2018

HARRISON PARK FACILITY REHABILITATION (SITE 1 of 4)

Harrison - (Site 1 of 4): REVISED - Drawing D1.3 DEMO ROOF PLAN - NATATORIUM - DELETE
Sheet Keynote #02.17. REVISE Sheet Keynotes #s 02.25 & 02.26. ADD Sheet Keynotes #s 02.28
through 02.32. DELETE keynote #02.17 in detail 1. ADD notes, detail target and key notes #s: 02.12,
02.29, 02.31 and 02.32 in detail 1. ADD detail targets in detail 2. DELETE note in detail 3.

Harrison - (Site 1 of 4): REVISED - Drawing D1.4 FIELDHOUSE ROOF 3 PLAN DEMO - DELETE
Sheet Keynote #02.15. ADD Sheet Keynotes #s 02.33 and 02.35. DELETE keynote #02.15 in detail 1.
ADD detail targets and keynotes #s 02.09, 02.11, 02.13, 02.14, 02.33 and 02.34 in detail 1.

Harrison - (Site 1 of 4): REVISED - Drawing D1.5 FIELDHOUSE ROOF 4 PLAN DEMO - DELETE
Sheet Keynotes #02.28. ADD Sheet Keynotes #s 02.33, 02.35 and 02.36. DELETE keynote #02.28 in
detail 1. ADD detail targets and keynotes #s 02.33 and 02.34, 02.35, 02.36 in detail 1.

Harrison - (Site 1 of 4): REVISED - Drawing D3.1 N & E ELEVATION DEMO - REVISE Sheet
Keynotes: 02.02 and 02.09. ADD Note referencing Bid Alternate 1 and Sheet Keynotes #s 02.27,
02.35 and 02.36. REVISE Drawing line graphics at NE edge of roof to indicate existing fascia demo
where no gutter, add dashed lines for downspout and conductor demo at scuppers and add existing
windows in Natatorium area for reference in detail 1. ADD - detail targets and keynotes #s 02.16, 02.27
and 02.35 in detail 1. REVISE Drawing roof profile at NE & SE and revise line graphics at edges of
roofs to indicate existing fascia demo where no gutter at NE and SE in detail 2. REVISE Drawing to add
dashed lines for additional downspout demo at inside corner in detail 2. ADD Note referencing Bid
Alternate 1, and keynotes #s 02.09, 02.15, 02.16, 02.27 02.35 and 02.36 in detail 2.

Harrison - (Site 1 of 4): REVISED - Drawing D3.2 S & W ELEVATION - DEMO - REVISE Sheet
Keynotes # 02.09. ADD Note referencing Bid Alternate 1 and Sheet Keynotes #s 02.27, 02.35 and
2.29. REVISE Drawing to add dashed lines for downspout and conductor demo at scuppers and add
existing windows in Natatorium area for reference in detail 1. ADD keynote #s 02.09, 02.16, 02.27 and
02.35 in detail 1. REVISE Drawing roof profile and revise line graphics at edge of roof to indicate
existing fascia demo where no gutter at SE, add dashed lines for downspouts and add existing windows
in Natatorium area for reference in detail 2. ADD Note referencing Bid Alternate 1, and keynote #s
02.16 and 02.35 in detail 2.

Harrison - (Site 1 of 4): REVISED - Drawing A1.3 NATATORIUM ROOF PLAN - REVISE Sheet
Keynotes #s 07.03, 07.07, 07.10 and 7.18. ADD Sheet Keynotes #s 07.04, 7.20 and 07.22. REVISE
Drawing line graphics at edge of roof, detail 1/A6.1 to be typical in detail 1. ADD keynotes #s A7.10 and
A7.20 in detail 1. REVISED Drawing match line graphics in detail 3. ADD Detail targets in and Keynote
# 07.04 detail 3.
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Change 7

Change 8

Change 9

Change 10

Change 11

Change 12

Change 13

Change 14

Change 15

Change 16

Change 17

Change 18

Change 19

Change 20

Change 21

Date of Issuance: March 22, 2018

Harrison — (Site 1 of 4): REVISED - Drawing A1.4 FIELDHOUSE ROOF 3 PLAN - REVISE Sheet
Keynote # 07.10. ADD Sheet Keynote #s 07.07, 07.21, 07.24 and 07.30. REVISE detail 1/A6.1 to be
typical in detail 1. ADD keynotes #s 07.07, 07.08, 07.09, 07.10, 07.21, 07.22, 07.24 and 07.36 in detail
1.

Harrison - (Site 1 of 4): REVISED - Drawing A1.5 FIELDHOUSE ROOF 4 PLAN - DELETED Sheet
Keynotes #s 07.08 and 07.09. ADD Sheet Keynote #s 07.10 and 07.37. DELETED keynotes #s 07.08
and 07.09 in detail 1. REVISED detail target in detail 1. Drawing line graphics to indicate roof edge with
no gutter replacement at NE in detail 1 (Not roof type 4). ADD detail targets and key notes #s 07.11,
07.12, 07.13, 07.32 and 07.37 in detail 1.

Harrison - (Site 1 of 4): REVISED - Drawing A3.1 N & E ELEVATIONS NEW- ADD Sheet Keynote #
07.36 and 07.37 and note referencing Bid Alternate 1. REVISE Drawing at downspouts to show new
exposed cast iron hubs at downspouts and downspouts with conductors at scuppers in details 1 and 2.
ADD Note referencing Bid Alternate 1, detail targets and key notes in detail 1. ADD Note referencing
Bid Alternate 1, detail targets and key notes in detail 2. Revised note 03.02.

Harrison — (Site 1 of 4): REVISED - Drawing A3.2 S & W ELEVATIONS NEW - ADD Note referencing
Bid Alternate 1. REVISED sheet key notes 03.02. ADD key notes in detail 1 and add existing windows
in Natatorium area for reference. REVISED keynotes in detail 1. ADD key notes and detail targets in
detail 2 and note referencing Bid Alternate 1. REVISE keynotes in detail 2.

Harrison - (Site 1 of 4): REVISED - Drawing A6.3 ROOF TYPE 4 DETAILS - REVISED notes in detail
2. REVISED graphics and notes in detail 3. ADD notes in detail 3

Harrison - (Site 1 of 4): ADDED - Drawing ME100 MECHANICAL AND ELECTRICAL ROOF PLAN -
ADD entire drawing, identifies extending conduits and roof curbs for fans to accommodate new
insulation being added to roof.

Harrison - (Site 1 of 4): REVISED - Drawing PO00 PLUMBING STANDARDS - ADD park number to
title block. REVISED shower valve handle. ADD plumbing vent thru roof detail. ADD note for all
plumbing to be inspected for CPD plumbers prior to closing walls, patching floors.

Harrison - (Site 1 of 4): REVISED - Drawing PD201 PLUMBING DEMOLITION IMAGES - ADD park
number to title block. REVISED notes related to sanitary tie-in basement below plumbing chase for
image #5

Harrison - (Site 1 of 4): REVISED - Drawing P100 NEW FIELDHOUSE PLUMBING PLAN - ADD
park number to title block. REVISED plumbing plan general notes related to televising and scoping
storm piping. REVISED locations of drains around perimeter of the building. ADD keynote #4
identifying which drains need to be televised.

Harrison — (Site 1 of 4): REVISED - Drawing P101 NEW NATATORIUM PLUMBING PLAN - ADD
park number to title block. REVISED enlarged locker room plan to reflect (3) sanitary penetrations down
through floor. REVISED plumbing plan key note #3.

Harrison - (Site 1 of 4): REVISED - Drawing P102 NEW NAT ROOF PLUMMING PLAN - ADD park
number to title block. ADD vents thru roof that need to be extended up to accommodate new roof
insulation. REVISED plumbing plan general notes related to televising and scoping storm piping. ADD
keynote #4 identifying which drains need to be televised.

Harrison - (Site 1 of 4): REVISED - Drawing P200 PLUMBING RISER DIAGRAMS - ADDED park
number to title block. REVISED sanitary and vent riser diagram to reflect (3) sanitary penetrations down
through floor and identified use of horizontal and vertical water closet carriers.

ARCHER PARK FACILITY REHABILITATION (SITE 2 of 4)

Archer Park - Site 2 of 4 - REVISED - A1.1 ROOF NEW WORK PLAN - REVISED Site 2 of 4 on title
block. ADDED Detail 5 Roof Corner Detail (North). Detail 1 REVISED with call out for new detail 5,
same sheet. New work sheet keynotes REVISED to include new keynote 7.08 for metal roofing scope.

ROBICHAUX PARK FACILITY REHABILITATION (SITE 3 of 4)

Robichaux - Site 3 of 4 - REVISED - G0.1 COVER SHEET - Revised site information under main
title heading. Revised site 3 of 4 and project information on title block. Revised name of Board of
Commissioners President to Avis LaVelle.

Robichaux - Site 3 of 4 — REVISED - G0.2 GENERAL NOTES, ABBREVIATIONS, SYMBOLS,
INDEX SHEET - Revised site 3 of 4 and project information on title block. Revised Sheet Index by
changing name of P1.2 to SITE STORM PIPING and adding ED1.2 ELECTRICAL ROOF PLAN.
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Change 22

Change 23

Change 24

Change 25

Change 26

Change 27

Change 28
Change 29

Change 30

Change 31

Change 32
Change 33

Change 34
Change 35

Change 36

Robichaux - Site 3 of 4 — REVISED - AS1.1 ARCHITECTURAL SITE PLAN - Revised site 3 of 4 and
project information on title block. REVISED Detail 2 by adding plywood sheeting to grassy area to east
of building for deliveries. REVISED Detail 2 adding hatch for hardtop pedestrian access at all entries.
REVISED Detail 2 adding construction signage to exterior of building. REVISED Detail 4 adding
rodding and routing of catch basin in center of parking lot.

Robichaux - Site 3 of 4 — REVISED - A1.1 GROUND FLOOR PLAN - NEW WORK - REVISED
Detail 1 to include approximate locations of relocated systems—electrical and mechanical in
classrooms.

Robichaux - Site 3 of 4 - REVISED - P1.0 GROUND FLOOR NEW PLUMBING WORK- Revised site
3 of 4 and project information on title block. ADDED GENERAL PLUMBING NOTE. Alternate work
Note Added.

Robichaux - Site 3 of 4 - REVISED - P1.1 GROUND FLOOR NEW WORK - WATER - Revised site
3 of 4 and project information on title block. ADDED GENERAL PLUMBING NOTE.

Robichaux - Site 3 of 4 - REVISED - P1.2 SITE STORM PIPING - Revised site 3 of 4 and project
information on title block. REVISED Detail 1 title to: SITE STORM PLAN. REVISED scope of work to
include rodding and jetting of all downspouts and roof drains and catch basin in parking lot. REVISED
SHEET KEYNOTES to reflect scope of work to include rodding and jetting of all downspouts and roof
drains and catch basin in parking lot. ADDED GENERAL PLUMBING NOTE.

Robichaux - Site 3 of 4 — REVISED - MD1.0 MECHANICAL FIRST FLOOR DEMOLITION PLAN -
Revised site 3 of 4 and project information on title block. REVISED Detail 1 to include locations of
supply and return ducts, intercom terminals, outlets and switches to be relocated as part of the
accessible entry scope of work to the classrooms.

Robichaux - Site 3 of 4 — REVISED - M1.0 MECHANICAL NEW WORK PLAN - Revised site 3 of 4
and project information on title block

Robichaux - Site 3 of 4 — REVISED - ED1.1 GROUND FLOOR ELECTRICAL DEMO PLAN -
Revised site 3 of 4 and project information on title block

Robichaux - Site 3 of 4 - REVISED - E1.1 GROUND FLOOR NEW WORK PLAN - Revised site 3 of
4 and project information on title block. REVISED LIGHTING FIXTURE SCHEDULE to include new
fixtures at the skylight infill. REVISED ELECTRICAL KEYNOTES. REVISED Detail 1 to include
locations of intercom terminals, outlets and switches to be relocated as part of the accessible entry
scope of work to the classrooms.

Robichaux - Site 3 of 4 - ADDED - E1.2 ELECTRICAL ROOF PLAN

MCKINLEY PARK FACILITY REHABILITATION (SITE 4 of 4)

REVISED Drawing No. G1.2 Building Code Matrix, Construction Type is IlIB

REVISED Drawing No. A1.0 First, Gallery and Upper Floor Key Plans, Revised note on Structural
Glazed Facing Tile. SGFT is not load bearing.

REVISED Drawing No. A2.0 Exterior Elevations, Revised Keynote 4 to clarify method of roller shade
operation.

REVISED Drawing No. A2.1 Exterior Elevations, Revised Keynote 4 to clarify method of roller shade
operation.

REVISED Drawing No. A2.2 Exterior Elevations, Revised Keynote 4 to clarify method of roller shade
operation.

ITEM NO. 5: REQUESTS FOR INFORMATION

None.

Date of Issuance: March 22, 2018
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This Addendum includes the following attached Specifications and/or Documents:

O NS GaREWN =

9

10.
1.
12.
13.
14.
15.
16.
17.
18.
19.

Attachment A — Chicago Park District Group B — Revised Bid Form

Harrison Park —Site 1 of 4 — Section 00 01 10 — Table of Contents

Harrison Park —Site 1 of 4 — Section 01 35 60a — Materials Documentation Credit Sheet

Harrison Park —Site 1 of 4 — Section 01 35 60b — Low-Emitting Materials Credits Documentation Sheet
Harrison Park —Site 1 of 4 — Section 01 35 60d — LEED Materials Table

Harrison Park —Site 1 of 4 — Section 01 35 60e — Sustainability Project Metrics Capture Form

Archer Park -Site 2 of 4 — Section 00 01 10 — Table of Contents

Archer Park —Site 2 of 4 — Section 01 14 11 — Construction Operations and Site

Archer Park -Site 2 of 4 — Section 01 35 60a — Materials Documentation Credit Sheet

Archer Park —Site 2 of 4 — Section 01 35 60b — Low-Emitting Materials Credits Documentation Sheet
Archer Park —Site 2 of 4 — Section 01 35 60d — LEED Materials Table

Archer Park —Site 2 of 4 — Section 01 35 60e — Sustainability Project Metrics Capture Form

Robichaux Park - Site 3 of 4 — Section 01 01 10- Table of Contents

Robichaux Park — Site 3 of 4 — Section 01 14 11 — Construction Operation and Site Utilization Plan
Robichaux Park - Site 3 of 4 — Section 01 35 60a- Materials Documentation Credit Sheet

Robichaux Park — Site 3 of 4 — Section 01 35 60b- Low-Emitting Materials Credits Documentation Sheet
Robichaux Park — Site 3 of 4 — Section 01 35 60d- LEED Materials Table

Robichaux Park — Site 3 of 4 — Section 01 35 60e- Sustainability Project Metrics Capture Form
Robichaux Park — Site 3 of 4 — Section 26 05 33 Raceways and Boxes for Electrical Systems

This Addendum includes the following attached Drawings:

O NSO GaR WM =

Harrison Park — Site 1 of 4 — D1.3 Demo Roof Plan - Natatorium
Harrison Park — Site 1 of 4 — D1.4 Fieldhouse Roof 3 Plan- Demo
Harrison Park — Site 1 of 4 — D1.5 Fieldhouse Roof 4 Plan- Demo
Harrison Park — Site 1 of 4 — D3.1 N & E Elevations- Demo
Harrison Park — Site 1 of 4 — D3.2 S & W Elevations- Demo
Harrison Park — Site 1 of 4 — A1.3 Natatorium Roof Plan

Harrison Park — Site 1 of 4 — A1.4 Fieldhouse Roof 3 Plan
Harrison Park — Site 1 of 4 — A1.5 Fieldhouse Roof 4 Plan
Harrison Park — Site 1 of 4 — A3.1 N & E Elevations New
Harrison Park — Site 1 of 4 — A3.2 S & W Elevations New

. Harrison Park — Site 1 of 4 — A6.3 Roof Type 4 Details

Harrison Park — Site 1 of 4 — ME100 Mechanical And Electrical Roof Plan
Harrison Park — Site 1 of 4 — PO00 Plumbing Standards

Harrison Park — Site 1 of 4 — PD201 Plumbing Demolition Images
Harrison Park — Site 1 of 4 — P100 New Fieldhouse Plumbing Plan
Harrison Park — Site 1 of 4 — P101 New Natatorium Plumbing Plan
Harrison Park — Site 1 of 4 — P102 New Natatorium Plumbing Plan

. Harrison Park — Site 1 of 4 — P200 Plumbing Riser Diagrams

. Archer Park -Site 2 of 4 — A1.1 Roof New Work Plan

. Robichaux Park — Site 3 of 4 — G0.1 Cover Sheet

. Robichaux Park — Site 3 of 4 — G0.2 General Notes, Abbreviations, Symbols, Index
. Robichaux Park - Site 3 of 4 — AS1.1 Architectural Site Plan

. Robichaux Park — Site 3 of 4 — A1.1 Ground Floor Plan - New Work

Robichaux Park - Site 3 of 4 — P1.0 Ground Floor - New Plumbing Work

. Robichaux Park — Site 3 of 4 — P1.1 Ground Floor New Plumbing — Water

Robichaux Park — Site 3 of 4 — P1.2 Site Storm Piping

. Robichaux Park — Site 3 of 4 — MD1.0 Mechanical First Floor Demolition Plan
. Robichaux Park — Site 3 of 4 — M1.0 Mechanical New Work Plan

Robichaux Park - Site 3 of 4 — ED1.1 Ground Floor Electrical Demolition Plan

. Robichaux Park — Site 3 of 4 — E1.1 Ground Floor Electrical New Work Plan
. Robichaux Park — Site 3 of 4 — E1.2 Electrical Roof Plan

Date of Issuance: March 22, 2018
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32,
33.
34.
35.
36.

McKinley Park — Site 4 of 4 — G1.2 - Building Code Matrix

McKinley Park — Site 4 of 4 — A1.0 - First, Gallery and Upper Floor Key Plans
McKinley Park — Site 4 of 4 — A2.0 — Exterior Elevations

McKinley Park — Site 4 of 4 — A2.1 - Exterior Elevations

McKinley Park — Site 4 of 4 — A2.2 — Exterior Elevations

END OF ADDENDUM NO. 02
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ATTACHMENT A. - CHICAGO PARK DISTRICT - GROUP B - REVISED BID FORM

(Harrison Park, Archer Park, Robichaux Park, McKinley Park)

FIRM NAME:

ROBICHAUX ARCHER HARRISON

MCKINLEY

TOTAL BASE WORK TOTAL BASE +
LINE DESCRIPTION ONLY ALTERNATE 1
Harrison Park Facility Rehabilitation
1 Base Work Only $ -8 .
2 Alternate #1 - Rebuild Round Brick Columns & Plaza Pavers $ -
3 Commission's Contract Contingency $ 82,000.00 $ 84,000.00
4 Concrete Deck Allowance $ 50,000.00 $ 50,000.00
5 Environmental Allowance $ 10,000.00 $ 10,000.00
6  TOTALBASEBID $ 142,000.00 $ 144,000.00
7 AWARD CRITERIA FIGURE $ - %
Accepted by the Commission ] O
TOTAL BASE WORK TOTAL BASE WORK
LINE DESCRIPTION ONLY ONLY
Archer Park Facility Rehabilitation
8 Base Work Only $ - $ -
9 Commission's Contract Contingency $ 40,000.00 $ 40,000.00
10 Environmental Allowance $ 10,000.00 $ 10,000.00
11 TOTAL BASE BID $ 50,000.00 $ 50,000.00
12 AWARD CRITERIA FIGURE $ - % -
Accepted by the Commission O O
TOTAL BASE WORK TOTAL BASE +
LINE DESCRIPTION ONLY ALTERNATE 1
Robichaux Park Facility Rehabilitation
13 Base Work Only $ - $ -
14 Alternate #1 - Ground Floor Bathroom and Locker Rooms $ -
15 Commission's Contract Contingency $ 20,000.00 $ 28,000.00
16 Environmental Allowance $ 15,000.00 $ 25,000.00
17 TOTAL BASE BID $ 35,000.00 $ 53,000.00
18  AWARD CRITERIA FIGURE $ - % -
Accepted by the Commission O O
TOTAL BASE WORK TOTAL BASE WORK
LINE DESCRIPTION ONLY ONLY
McKinley Park Facility Rehabilitation
19 Base Work Only $ - $ -
20  Commission's Contract Contingency $ 33,000.00 $ 33,000.00
21 Environmental Allowance $ 50,000.00 $ 50,000.00
22 TOTAL BASEBID $ 83,000.00 $ 83,000.00
23  AWARD CRITERIA FIGURE $ - % -
Accepted by the Commission O O

TOTAL BASEWORK  GRAND TOTAL BASE +

LINE  DESCRIPTION ONLY ALL ALTERNATES
24  GRAND TOTAL BASE BID - ALL PARKS $ 310,000.00 | $ 330,000.00
25 GRAND TOTAL AWARD CRITERIA FIGURE - ALL PARKS $ - |$ -

Date of Issuance: March 22, 2018
PBC: Chicago Park District Group B_C1595 - Addendum No. 2
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Chicago Park District

Public Building Commission
Project Rev. A_Addendum 2_03/20/18

SECTION 0001 10

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

Section Number

000000
000110
000111

Section Title

PBC Project Manual Cover Page

Table of Contents

Info Available to Bidders — Reports

Appendix 1: EDI Environmental Survey Report, 06/07/17
Appendix 2: EDI Environmental Survey Report, 06/16/17
Appendix 3: EDI Environmental Survey Report, 12/11/17
Appendix 4: Kerrigan Plumbing Video Report, 5/26/17
Appendix 5: EDI Lead-Based Paint Clarification
Appendix 6: Existing Building Photographs

SPECIFICATIONS GROUP

GENERAL REQUIREMENTS SUBGROUP

DIVISION 01 - GENERAL REQUIREMENTS

Section Number
011411
013559
013560
01 3560a
01 35 60b
01 35 60d
01 35 60e
013562
0150 03
015240
015611
017032
017071
017310

Section Title

Construction Operations and Site Utilization Plan

Indoor Air Quality Requirements

Sustainability Requirements

Materials Credits Documentation Sheet
Low-Emitting Materials Credit Documentation Sheet
LEED Materials Table

Sustainability Project Metrics Capture Form

Erosion and Sedimentation Control

Temporary Facilities and Controls (for renovation projects)
Construction Waste Management and Disposal
Temporary Dust, Fume, and Odor Control

Selective Demolition (w/out Environmental)

Final Cleaning

Cutting and Patching

FACILITY CONSTRUCTION SUBGROUP

DIVISION 3 - CONCRETE

Section Number Section Title
031100 Concrete Formwork
0320 00 Concrete Reinforcing
033100 Structural Concrete
039300 Concrete Repairs
0394 00 Concrete Crack Repairs
HARRISON PARK FACILITY 000110-1

REHABILITATION
PBC PROJECT #11305

Date of Issuance: March 22, 2018

PBC: Chicago Park District Group B_C1595 - Addendum No. 2

Control Rev.

PBC 01_02/23/17
PBC 00_07/07/17
PBC 01_04/01/15
03/09/18
02/16/18
02/16/18
02/16/18
03/09/18
03/09/18

Control Rev.
PBC 01_08/15/14
PBC 04 02/08/13
PBC 05 09/22/14

03/20/18
03/20/18
03/20/18
03/20/18

PBC 01_09/14/12
03_07/20/09
PBC 03 09/22/14
01_01/21/10

PBC 01 10/20/10
PBC 01 10/20/10
PBC 03_07/20/09

Control Rev.
02/16/18
02/16/18
02/16/18
02/16/18
02/16/18

TABLE OF CONTENTS
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Chicago Park District
Public Building Commission
Project Rev. A_Addendum 2_03/20/18

DIVISION 4 - MASONRY
Section Number Section Title Control Rev.
04 22 00 Unit Masonry 02/16/18

DIVISION 6 — WOOD, PLASTICS, AND COMPOSITES

Section Number Section Title Control Rev.
06 10 53 Miscellaneous Rough Carpentry 02/16/18
06 16 00 Sheathing 02/16/18

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

Section Number Section Title Control Rev.
07 01 50.19 Preparation for Reroofing 03/08/18
07 01 50.73 Rehabilitation of Built-up Roofing 02/16/18
073113 Asphalt Shingles 02/16/18
07 46 46 Fiber-Cement Siding 02/16/18
0754 19 Polyvinyl-Chloride (PVC) Roofing 02/16/18
07 56 00.13 Fluid-Applied Membrane Roofing, Insulated 02/16/18
07 62 00 Sheet Metal Flashing and Trim 02/16/18
077100 Roof Specialties 02/16/18
077253 Snow Guards 02/16/18
07 92 00 Joint Sealants 02/16/18

DIVISION 9 - FINISHES

Section Number Section Title Control Rev.
09 62 50 Plaster 02/16/18
09 64 00 Wood Flooring 03/08/18
099113 Exterior Painting 02/16/18
099123 Interior Painting 02/16/18

DIVISION 10 - SPECIALTIES

Section Number Section Title Control Rev.
1021 13.19 Solid Plastic Toilet Compartments 02/16/18
10 28 00 Toilet and Bath Accessories 02/16/18
HARRISON PARK FACILITY 000110-2 TABLE OF CONTENTS
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DIVISION 22 - PLUMBING

Section Number Section Title Control Rev.
22 0000 Common Work Results for Plumbing 02/16/18
22 0518 Escutcheons for Plumbing Piping 02/16/18
22 05 23.12 Ball Valves for Plumbing Piping 02/16/18
220529 Hangers and Supports for Plumbing Piping and Equipment 02/16/18
2207 19 Plumbing Piping Insulation 02/16/18
221116 Domestic Water Piping 02/16/18
221119 Domestic Water Piping Specialties 02/16/18
221316 Sanitary Waste and Vent Piping 02/16/18
221319 Sanitary Waste Piping Specialties 02/16/18
221413 Facility Storm Drainage Piping 02/16/18
221423 Storm Drainage Piping Specialties 02/16/18
2242 13.13 Commercial Water Closets 02/16/18
22 42 23 Commercial Showers 02/16/18

DIVISION 23 - HVAC
Section Number Section Title Control Rev.
2307 13 Duct Insulation 02/16/18

DIVISION 31 - EARTHWORK
Section Number Section Title Control Rev.
312318.13 Soil, Fill, Backfill, CU Structural Soil & Construction & 03/08/18

Demolition Debris Removal

312318.14 Clean Construction or Demolition Debris and Uncontaminated Soil 03/08/18

DIVISION 32 - EXTERIOR IMPROVEMENTS
Section Number Section Title Control Rev.
32 1400 Unit Paving 02/16/18

END OF TABLE OF CONTENTS
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MATERIALS CREDITS DOCUMENTATION SHEET
LEED® - GREEN BUILDING RATING SYSTEM

MATERIAL OR PRODUCT:

MATERIAL COST (LESS LABOR AND EQUIPMENT):

Contractor/Installer: Manufacturer:

Address: Manufacturer Address:

Contact:

Signed by: Date:

Company:

Instructions to Contractor/Installer: Please complete the following information in all appropriate categories.
Use one documentation sheet for each product or material (e.g. tile and grout each get their own sheet).
Attach supporting information to this sheet (e.g. cut sheets, letters from manufacturers, etc.)

LEED Credit 4.1 and 4.2 - Recycled Content
Does the material/product contain post-consumer or post-industrial content?

Percentage of post-consumer (PC) content?
Percentage of pre-consumer (Pl) content?

If only part of the assembly contains recycled content, fill in the detail chart below:
Assembly Components: Weight: % PC % Pl

LEED Credit 5.1 and 5.2 - Locally Manufactured and Harvested/Extracted Materials/Product
Was the material/product manufactured or fabricated locally and does it contain locally harvested/extracted raw materials?

Location of manufacturer/fabricator: Miles:
Percent locally/regionally harvested and manufactured:

All Raw Materials: Weight (if applicable): Location of harvest/extraction: Miles:

LEED Credit MR 7 - Certified Wood (FSC COC required for vendors, including distributors, millwork shops)
Does the product/material include new wood? What is percent FSC certified? Invoices attached?

Percent of Product Cost that is New Wood | Percent of New Wood that is FSC certified | FSC Chain of Custody attached?

HARRISON PARK FACILITY 01 35 60a-1 SUSTAINABILITY REQUIREMENTS
REHABILITATION

Date of Issuance: Rﬁﬁéhpﬁ%'?sﬁ #11307
PBC: Chicago Park District Group B_C1595 - Addendum No. 2 Page 11 of 90



Chicago Park District
Public Building Commission
Project Rev.A_Addendum 2_03/20/18
LEED® LOW- EMITTING MATERIALS CREDITS DOCUMENTATION SHEET

MATERIAL OR PRODUCT:
Contractor/Installer: Manufacturer:
Address: Manufacturer Address:
Contact:
Signed by: Date:
Company:

Instructions to Contractor/Installer: Please complete the following information in all appropriate categories.
Use one documentation sheet for each product or material and attach any other additional information to this
sheet (e.g. cut sheets, MSDS, letters from manufacturers, etc.). VOC content should be circled in black ink.

LEED Credit IEQ 4.1 - Low-Emitting Materials, Adhesives and Sealants (applied inside the building)

The VOC content of Adhesives, Sealants and Sealant Primers must be less than the current VOC content limits established by the
South Coast Air Quality Management District Rule #1168 corresponding to an effective date of July 1, 2005 and rule amendment of
January 7, 2005. Aerosol adhesives must meet requirements of Green Seal Standard for Commercial Adhesives GS-36 in effect
October 19, 2000..

Is MSDS or cut sheet attached, highlighting VOC content, for adhesives and sealants? yes no
VOC content is
VOC limit is

LEED Credit IEQ 4.2 - Low-Emitting Materials, Paints and Coatings (applied inside the building)
For interior applications, paints and coatings must not exceed the VOC and chemical component limits of Green Seal’s Standard GS-
11 requirements. Anti-corrosive paints must meet GS-03.

Is MSDS or cut sheet attached, highlighting VOC content, for paints and coatings? yes no
VOC content is
VOC limit is

LEED Credit IEQ 4.3 - Low-Emitting Materials, Carpet and Resilient Floor coverings

Carpet Systems must meet or exceed the requirements of the Carpet and Rug Institute’s Green Label Plus program. Carpet cushion
must meet the requirements of the Carpet and Rug Institute’s Green Label program. Resilient flooring must meet the requirements of
the Resilient Floor Covering Institute FloorScore Program.

Is documentation attached, highlighting compliance with the Carpet and Rug Institute Green Label standards or the FloorScore
Program, as appropriate? yes no

LEED Credit IEQ 4.4 - Low-Emitting Materials, Composite Wood & Agrifiver (used inside the building)
Composite wood and agrifiber and laminating adhesives must not contain added urea-formaldehyde resins.

Is MSDS or cut sheet attached, highlighting VOC content and lack of urea-formaldehyde resins, for composite wood or agrifiber?
Submit SCS Indoor Advantage Gold certification if possible.

yes no

HARRISON PARK FACILITY 013560b-1 SUSTAINABILITY REQUIREMENTS
REHABILITATION
PBC PROJECT #11307

Date of Issuance: March 22, 2018
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Sustainable Projects Metrics Capture

Public Building Commission of Chicago @ 50 West Washington, Room 200 e Chicago, lllinois 60602 e Tel: 312-744-3090 e Fax: 312-744-8005 7
Project Name: Architect of Record:
Address:
PBC Project #: General Contractor:
File Code: 04-05-04, 05-05-04
Project Type:  [] Interior Renov [ _JEnvelope [ MEP [] Add'n/Annex [ ] NewBuilding [ ] Sitework []Other
[ ]ADA [Elevator / Plumbing] L] No Primary Learning Space H Campus Parks / Playgrounds
Scope: (include SF and general description of work here)
LEED Requirements: [J Track Metrics Only - comparable to: ~ LEED (version, level)
DESIGN PARAMETERS * Note as N/A if not in project scope Comments
Site
EX|st|n?S('::(;ndltlon De5|gn(SC;))nd|tlon Total Area (SF) | Comments / Description:
Building (SF)
Hardscape
Apshalt (imperv)

Concrete (imperv)

Permeable Pvmt

Artificial Turf:

Other:

Landscape:

Description (native/adaptive,etc. Attach further description if required)

Special / Best Management Practices (list + quantify - attach if required)

Stormwater (Use Stormwater Ordinance Calcs)

Quantity Diverted from Sewer

Quality - Quantitiy filtered

Description:

Roof

Existing Roof color:

Design - Description (incl SRI, extensive / intensive green roof):

Existing to
remain (SF):

New roof total
area (SF):

Green Roof (SF)

(incl pavers for access):

% green / total
roof area:

Shade Trees #

Current:

Design Final:

Net added:

(rem'v/ replc'd?) |

Water

Savings (Gallyr)

Comments

Irrigation - System Water Use Conservation (use LEED calcs if irrigation to be installed)

Plumbing Fixtures

Replaced (Qt, gal)

New

(use LEED WECc3 template / calcs)

Lavs

wcC

Urinals

Showers

Other (water reuse system?)

Energy

(provide DOB mechanical form)

Annual Savings

Comments

Electrical

Existing Equipment

New Equipment

# Replaced

Energy Svgs Per

Total (kWh/yr)

Lighting

No CFC's / low ODP / GWP refrigerants.
Refrigerants:

MEP (Pumps,
motors, etc.)

Elevator

Natural Gas

Existing Equipment

New Equipment

Expected Annual Savings (therms)

Boiler(s)

Chiller(s)

Domestic HW

Renewables

(type; expected impact, yield)

Datecofilesuance »Mavch 22, 2018
PET CCHiEEJo P DIgtritEGrotiy BUCISg5Cataertdinr RS

EXCEL VERSION AVAILABLE UPON REQUEST

01 35 60e-1
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Sustainable Projects Metrics Capture

Public Building Commission of Chicago @ 50 West Washington, Room 200 e Chicago, lllinois 60602 e Tel: 312-744-3090 e Fax: 312-744-8005 7
Project Name: Architect of Record:

Address:

PBC Project #: General Contractor:

CONSTRUCTION PARAMETERS * Note as N/A if not in project scope \ Comments |
Materials / Waste

(Use LEED templates or PBC LEED Monthly Report tracking matrices. Applies to all construction/demo waste and new materials specificied in Division 2-10)

Waste Diverted (tons)
(Attach Waste Management Plan updates and waste tracking log from disposal company)

[C] Designated Recycling Storage
Area in design.

Total Waste (tons): Wast? Diverted % diverted
(tons):
Deconstruction
(attach description. Include materials list, recipient(s))
Kecylieu Lurerit
(@ nAntAnnnecLimAr L
Total Cost of Recycled Content Cost (postconsumer % Recveled
Materials Div 2-10 +1/2 preconsumer) 0 Recy
Regional Material ($)
Total Cost of Material Cost % Regional
Materials Div 2-10 within 500 miles P Reg
Certified Wood ($; $ total all wood products)
Total Cost All Wood Total Cost FSC
Products Certified Wood
Other:
Low Emitting Materials (attach list of actual and VOC limits of all materials, from specifications)
Clean Indoor Air During Construction (Comply with SMACNA guidelines)

Dateeofilssuance s Manch 22, 2018 01 35 60e-2
PBE:CCHiEEJb PR DIgtritr Groti BRI T PS95-CRtaerttts Ri5 2
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Chicago Park District
Public Building Commission
Project Rev.A_Addendum 2_03/20/18

SECTION 00 01 10
TABLE OF CONTENTS

INTRODUCTORY INFORMATION

Section Number Section Title Control Rev.
000000 PBC Project Manual Cover Page PBC 01_02/23/17
000110 Table of Contents PBC 00_07/07/17
000111 Info Available to Bidders — Reports PBC 01_04/01/15

SPECIFICATIONS GROUP

GENERAL REQUIREMENTS SUBGROUP

DIVISION 01 - GENERAL REQUIREMENTS

Section Number Section Title Control Rev.
011411 Construction Operations and Site Utilization Plan PBC 01_08/15/14
013559 Indoor Air Quality Requirements PBC 04_02/08/13
013560 Sustainability Requirements 03/08/18
01 35 60a Materials Credits Documentation Sheet 03/20/18
01 35 60b Low-Emitting Materials Credit Documentation Sheet 03/20/18
01 35 60d LEED Materials Table 03/20/18
01 35 60e Sustainability Project Metrics Capture Form 03/20/18
015003 Temporary Facilities and Controls (for renovation projects) 03_07/20/09
015240 Construction Waste Management and Disposal 03/08/18
015611 Temporary Dust, Fume, and Odor Control 01 01/21/10
017032 Selective Demolition (w/out Environmental) PBC 01 10/20/10
017071 Final Cleaning 03/08/18
017310 Cutting and Patching PBC 03_07/20/09

FACILITY CONSTRUCTION SUBGROUP

DIVISION 5 - METALS

Section Number Section Title Control Rev.
051200 Structural Steel Framing 02/16/18
055313 Bar Gratings 02/16/18

DIVISION 6 - WOOD, PLASTIDS, AND COMPOSITES

Section Number Section Title Control Rev.

06 10 53 Miscellaneous Rough Carpentry 02/16/18

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

Section Number Section Title Control Rev.
07 01 50.19 Preparation for Reroofing 03/08/18
075213 APP Modified Bituminous Membrane Roofing 02/16/18
07 62 00 Sheet Metal Flashing and Trim 02/16/18
ARCHER PARK FACILITY REHABILITATION 000110-1 TABLE OF CONTENTS
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Chicago Park District
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077100 Roof Specialties 02/16/18
07 9200 Joint Sealants 02/16/18

DIVISION 9 - FINISHES

Section Number Section Title Control Rev.
092900 Gypsum Board 02/16/18
099113 Exterior Painting 02/16/18

DIVISION 31 - EARTHWORK

Section Number Section Title Control Rev.

312318.13 Soil, Fill, Backfill CU Structural Soil & Construction & Demolition 03/08/18
debris Removal

312318.14 Clean Construction or Demolition Debris and Uncontaminated Soil 03/08/18
Disposal

ATTACHMENTS

Environmental Report
Roof Drain Televising Report
Archer Park Scope Location Photos

END OF TABLE OF CONTENTS

ARCHER PARK FACILITY REHABILITATION 000110-2 TABLE OF CONTENTS
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Chicago Park District
Public Building Commission
Project Rev.A_Addendum 2_03/20/18

SECTION 01 14 11

CONSTRUCTION OPERATIONS AND SITE UTILIZATION PLAN

PART 1 - GENERAL
11 SUMMARY

A.  The Construction Operations Plan provides a coordinated construction environment to ensure an
orderly, secure and safe operation within the existing facility and the entire facility property,
consequently forming the basis for the Site Utilization Plan prepared by the General Contractor.

1. The Commission Representative and the Building Engineer will administer the operations
plan activities. All Construction Operating issues shall be channeled through and require
approval by the Commission Representative and/or the Building Engineer.

2. The Construction Operations Plan will be prepared based on the requirements of the
project and in coordination with the existing facility operations and program. The
elements of this plan required for incorporation into the Site Utilization Plan are included
in this section.

1.2 RELATED SECTIONS

A.  Refer to drawings and General Contractor’s Service Agreement for information related to this
section. Additional Specification Sections containing information that related to this section
include, but are not limited to the following:

1. Book 1: Project Information, Instructions to Bidders, and Execution Documents

2. Book 2: Standard Terms and Conditions for Construction Contracts

3. Book 3: McKinley Park Facility Rehabilitation Section 01 50 10 Commission Rep Field
Office — for location and requirements of field office to be utilized for all four projects.

1.3 SUBMITTALS
A.  Site Utilization Plan: Submit five (5) copies of the Site Utilization Plan required in Part 3.
1. Submit proposed revisions as deemed necessary
14 CONSTRUCTION OPERATIONS PLAN
A.  Sequence of Work
1. Scheduling milestones for the project include the following four milestones:

a. Milestone #1, 5/11/2018: General Contractor to mobilize and control site.

b. Milestone #2, 6/22/2018: Complete replacement of East Roof, over gym, including
associated flashing, copings and equipment curbs.

C. Milestone #3, 8/6/2018 — 9/14/2018: Complete replacement of West roof, over
meeting and locker rooms.

ARCHER PARK FACILITY REHABILITATION 011411-1 CONSTRUCTION OPERATIONS
PBC PROJECT #11307 AND SITE UTILIZATION PLAN

Date of Issuance: March 22, 2018
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Chicago Park District
Public Building Commission
Project Rev.A_Addendum 2_03/20/18
d. Milestone #4, 11/7/2018: Substantial completion, restoration and balance of work,
including soffit replacement, metal grating and support replacement and column
sealant repair.

2. The building will be occupied during construction. Contractor must take any and all
necessary steps to prevent dust generated by construction activities from spreading in the
field house throughout the entire duration of construction.

3. Contractor must complete cleaning o all areas in the building affected by construction,
including, but not limited to, any and all areas where dust spread.

B. Exiting: Maintain exiting as follows:

1. Maintain all exiting in building clear to a Public Way in a manner acceptable to the
Authorities having Jurisdiction.

Maintain all domestic water service during hours the facility is open to public.

Maintain full electrical service during hours the facility is open to public.

Maintain all life safety systems during hours the facility is open to public.

Maintain all phone and data service during hours the facility is open to public.

agrwn

C. Use of Site:

1. Deliveries: All deliveries will be off of Park Drive, per Site Logistics Plan. General
Contractor will be responsible for any Public Right of Way (PROW) permitting.
Maintain access to parking lot.

2. Working hours will be as follows: Monday through Friday 6:00am to 7:00pm, Saturdays
9:00am to 3:00pm, and Sundays 10:00am to 2:00pm.

a. CPD staff will be onsite Monday through Friday 9:00am to 7:00pm 6:00am-to
8:00pm to allow building access. Saturdays CPD staff will be onsite 9:00am to
3:00pm, and Sundays 10:00am to 2:00pm as needed.

3. Contractor shall document all existing conditions prior to starting any work on site.
Preconstruction photographs shall be submitted as a formal submittal prior to any work
commencing. Photographs shall document both interior and exterior site conditions.
Failure to document the existing conditions prior to work commencing will hold the
contractor responsible for any damages in the event of a dispute. Final photographs shall
be submitted at closeout.

4. The General Contractor will not have an office on site.

5 General Contractor to obtain Parking / Access Permits from CPD

D.  Special Requirements:
1. General Contractor to provide their own portable toilets.
15 GENERAL REQUIREMENTS
A.  General Contractor shall review and be familiar with the site conditions through site visits.

B.  General Contractor to provide all temporary and driveway permits for the duration of the
construction if required. The General Contractor is to pay all fees required for processing

ARCHER PARK FACILITY REHABILITATION 011411-2 CONSTRUCTION OPERATIONS
PBC PROJECT #11307 AND SITE UTILIZATION PLAN
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Chicago Park District

Public Building Commission

Project Rev.A_Addendum 2_03/20/18
permits and is to contact and comply with all authorities and jurisdiction required for
permitting.

C.  General Contractor shall provide snow removal and clear all debris in construction area.

D.  General Contractor is to provide and pay for all required permits for street access for truck
delivery from the local and state jurisdiction.

E.  General Contractor shall be required to coordinate and complete the work within the contractual
completion date(s) for the work as described within Division 00 Document "Supplemental
Conditions,” Time for Performance and this section. The General Contractor shall be also held
responsible for meeting all related provisions as described within this section.

F. General Contractor shall visually survey the site and photograph the area of construction
operations. Upon completion of the work the Contractor is to restore the area to the
documented condition prior to the start of work or as otherwise indicated in the Contract
Documents.

G.  General Contractor is to replace all removed trees, bushes, ground covers and grass on the
Chicago Park District property used as part of the construction operations. Also, concrete
pavement walks and asphalt surfaces shall be restored to condition prior to construction.

H.  General Contractor shall coordinate and maintain all exit egress during construction as required
by the City of Chicago code, other entities with jurisdiction, and as directed by CPD or their
representatives. The General Contractor shall provide and maintain all materials and labor
including barricades, construction fence, doors, partitions, and fire rated walls as required for
safe egress. All costs for this work shall be included in the Contract Base Bid regardless of
whether it is indicated in the Contract Documents or not.

1.6 PROTECTIVE FACILITIES

The contractor must provide, at a minimum, the temporary facilities required by the authorities
having jurisdiction.

1. Site Fence: 6'-0" high, chain link fence, Contractor Obligations.

a. Furnish, install and maintain to prevent unauthorized access to Site by people and
animals.

b. Locate fence where indicated on Drawings and as required to control access.

C. Provide gates as required for access. Coordinate locations with Commission
Representative.

d. Do not remove until other security facilities, either temporary or permanent, are in
place and in operation.

1.7 SECURITY PROCEDURES
The following security procedures must be followed by the Contractor.

A.  Furnish and install fence as detailed per industry standards.

1. Fencing:
ARCHER PARK FACILITY REHABILITATION 011411-3 CONSTRUCTION OPERATIONS
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a. Furnish, install, and maintain new chain-link fence at boundary lines of all Sites
included in this contract or added to this contract by change order. In addition,
contiguous Site, the fence should surround the entire Site.

b. Material:

1) 9 gauge 2” galvanized steel mesh, 6 feet high

2) 37 outside dimension galvanized end posts with caps

3) 27 outside dimension galvanized line (intermediate) posts

4) 10 ft. max. center to center, with caps

5) 1-5/8” outside dimension galvanized top and bottom rails

6) 12 gauge min. galvanized ties

7)  Required fittings for proper installation of above.

8)  Opaque fabric meshing affixed to fence as required by Chicago Municipal
Code Section 13-32-125.

C. Method:

1) Unless otherwise indicated on the drawings, posts are to be set at a depth of
no less than 3’0" below ground level and anchored in concrete to full depth.
Posts shall be properly capped. End posts and line posts will be evenly
spaced at a distance of no more than 10°-0” apart, center to center. Fence
shall be erected with top and bottom rails of 1-5/8” 0.d. and ties of no less
than 12 gauge, securing the galvanized steel mesh to the rails. The bottom
rail shall be placed at a distance of no greater than 2” from the bottom of the
posts and shall be secured by the use of proper fittings to corner and
intermediate posts. Top rail shall run continuously through line post caps
and shall be fastened to end posts no less than 2” from the top by the use of
proper fittings.

2)  Galvanized steel mesh shall be 6 feet high installed on outside of posts with
salvage edge on top. Ties to be 12 gauge min. spaced as per ASTM F567
“Practice for Installation of Chain-Link Fence”.

3)  Gates: Double 8°-0” gate with welded frame and galvanized hinges and
hardware and full height fabric as per specification. Locations and number
as indicated. Coordinate installation of additional gates with Commission
Representative. Additional gates to be installed at Contractor’s cost.

4)  Opaque fabric mesh “shall be affixed to the construction site fence. Such
fabric meshing shall be capable of allowing air to pass but impervious to
dust and dirt. The fabric meshing shall be of a fineness such that no
material over 1/8 inch in size or material splatters, laitance or other products
of the construction operation shall pass through the mesh. Such mesh fabric
shall be the full height of the fence and cover the entire length of the fence
including any gated openings. The fabric meshing and fence shall not
contain any advertisements.” Chicago Municipal Code Section 13-32-
125(2)(a).

B.  The Contractor is to set up and stage the entire project within the boundaries of the construction
fence. The General Contractor is responsible for maintaining and modifying the fence as
necessary and as approved in the Site Utilization Plan for the life of the project. Removal and
disposal of the fence at the conclusion of the project is the responsibility of the General

Contractor.
ARCHER PARK FACILITY REHABILITATION 011411-4 CONSTRUCTION OPERATIONS
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C.  The Building Engineer or other CPD staff as approved by CPD is required to be present
at all times work is in progress in the existing Building. If advance arrangements are not
made with CPD, the General Contractor shall be responsible for all overtime costs for the
CPD staff member for work outside of normal working hours. Overtime arrangements
for CPD staff includes weekends, holidays, and generally hours beyond that listed in Site
Restrictions above. ITUOE Local 143 Holidays are as follows (Saturday holidays are
observed on Friday; Sunday holidays are observed on Monday):

New Year’s Day.
Martin Luther King Jr.’s Birthday.
Lincoln’s Birthday.
Presidents Day.
Memorial Day.
Independence Day.
Labor Day.
Columbus Day.
Veterans Day.
Thanksgiving.
Christmas Day.

RBPBowoo~NooGk~whE

= o

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 SITE UTILIZATION PLAN

A.  General Contractor is to prepare and submit to the Commission Representative, the Building
Engineer, and the AOR for approval a Site Utilization Plan based on the Construction
Operations requirements outlined in this section. Mobilization on-site is not to occur until
approval of the Site Utilization Plan is obtained. If requested by the Contractor, a preliminary
meeting to review site elements and Construction Operations with the Commission
Representative, AOR, and Park District staff prior to submission of the Site Utilization Plan
shall be held.

B.  The Site Utilization Plan shall be provided in a full-size graphic drawing format (36 x 48
inches) on 11 x17 inch prints/plots. Provide a separate plan for the site and for each floor of the
existing building where work is being performed. Modifications to the format and sheet size
shall be permitted if pre-approved by the Commission Representative and if proposed
modifications shall facilitate preparation, presentation and review of the Site Utilization Plan.
Electronic copies of the Contract Document drawings as appropriate shall be provided for this
purpose upon request. The Site Utilization Plan shall at a minimum include the following
elements:

1. Title block information including CPD Name, Contract Number, General Contractor,
Building floor/level information, and current plan date.

2. Building footprint of existing building, trees, landscaping, paving, drainage structures,
existing and ornamental fencing and other important site features.

ARCHER PARK FACILITY REHABILITATION 011411-5 CONSTRUCTION OPERATIONS
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3. Denotation of the limits of construction and required construction fencing including any
existing fencing to remain.

4. Denotation of required covered construction barricade walkways

5 Denotation of areas allowed for staging purposes: construction personnel parking,
material storage, and construction trailer(s). Such activities are to only take place in areas
designated.

6. Denotation of any specific site conditions required to be observed such as keeping alleys

clear next to adjacent properties, and any other issues listed on the Construction

Operations Site Plan.

Denotation of areas allowed for site access gates.

8. Denotation of areas of work within the existing building for the period of time covered by
the Site Utilization Plan, coordinated with the Project Schedule. Each area should
indicate planned beginning and end dates for work in that area. Areas where all work is
completed are to be noted.

9. Construction worker ingress/egress, material staging areas in the existing building.

10. Proposed locations of temporary protection, barricades, and temporary walls within the
existing building.

11. Denotation of all temporary exits and path of travel.

12. Indication of specific areas and their required contractual completion dates. If overtime
work is required to meet the project dates it shall be at no additional cost to the Chicago
Park District.

~

3.2 SITE UTILIZATION PLAN UPDATES

A. The General Contractor is required to submit for approval updated Site Utilization Plans
whenever conditions in the current approved plan have changed. Approval is required prior to
proceeding on any changed conditions not previously approved. Requirements for updating
include the following:

1. In coordination with the project schedule provide detailed information regarding work in
the existing building including phasing, vacation of existing in-use areas, and any other
information requested by the Commission Representative, Principal, or Building
Engineer.

2. Revision to the site plan to reflect changing conditions regarding construction fencing,
ingress and egress, visitor and staff staging, construction deliveries, areas of stored
materials, parking, and any other construction facility revisions.

END OF SECTION 01 14 11
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MATERIALS CREDITS DOCUMENTATION SHEET
LEED® - GREEN BUILDING RATING SYSTEM

MATERIAL OR PRODUCT:

MATERIAL COST (LESS LABOR AND EQUIPMENT):

Contractor/Installer: Manufacturer:

Address: Manufacturer Address:

Contact:

Signed by: Date:

Company:

Instructions to Contractor/Installer: Please complete the following information in all appropriate categories.
Use one documentation sheet for each product or material (e.g. tile and grout each get their own sheet).

Attach supporting information to this sheet (e.g. cut sheets, letters from manufacturers, etc.)

LEED Credit 4.1 and 4.2 - Recycled Content
Does the material/product contain post-consumer or post-industrial content?

Percentage of post-consumer (PC) content?

Percentage of pre-consumer (PI) content?

If only part of the assembly contains recycled content, fill in the detail chart below:

Assembly Components: Weight: % PC % PI

LEED Credit 5.1 and 5.2 - Locally Manufactured and Harvested/Extracted Materials/Product
Was the material/product manufactured or fabricated locally and does it contain locally harvested/extracted raw materials?

Location of manufacturer/fabricator: Miles:

Percent locally/regionally harvested and manufactured:

All Raw Materials: Weight (if applicable): Location of harvest/extraction: Miles:

LEED Credit MR 7 - Certified Wood (FSC COC required for vendors, including distributors, millwork shops)

Does the product/material include new wood? What is percent FSC certified? Invoices attached?

Percent of Product Cost that is New Wood | Percent of New Wood that is FSC certified | FSC Chain of Custody attached?

ARCHER PARK FACILITY REHABILITATION 01 35 60a-1 SUSTAINABILITY REQUIREMENTS
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LEED® LOW- EMITTING MATERIALS CREDITS DOCUMENTATION SHEET

MATERIAL OR PRODUCT:
Contractor/Installer: Manufacturer:
Address: Manufacturer Address:
Contact:
Signed by: Date:
Company:

Instructions to Contractor/Installer: Please complete the following information in all appropriate categories.
Use one documentation sheet for each product or material and attach any other additional information to this
sheet (e.g. cut sheets, MSDS, letters from manufacturers, etc.). VOC content should be circled in black ink.

LEED Credit IEQ 4.1 - Low-Emitting Materials, Adhesives and Sealants (applied inside the building)

The VOC content of Adhesives, Sealants and Sealant Primers must be less than the current VOC content limits established by the
South Coast Air Quality Management District Rule #1168 corresponding to an effective date of July 1, 2005 and rule amendment of
January 7, 2005. Aerosol adhesives must meet requirements of Green Seal Standard for Commercial Adhesives GS-36 in effect
October 19, 2000..

Is MSDS or cut sheet attached, highlighting VOC content, for adhesives and sealants? yes no
VOC content is
VOC limit is

LEED Credit IEQ 4.2 - Low-Emitting Materials, Paints and Coatings (applied inside the building)
For interior applications, paints and coatings must not exceed the VOC and chemical component limits of Green Seal’s Standard GS-
11 requirements. Anti-corrosive paints must meet GS-03.

Is MSDS or cut sheet attached, highlighting VOC content, for paints and coatings? yes no
VOC content is
VOC limitis

LEED Credit IEQ 4.3 - Low-Emitting Materials, Carpet and Resilient Floor coverings

Carpet Systems must meet or exceed the requirements of the Carpet and Rug Institute’s Green Label Plus program. Carpet cushion
must meet the requirements of the Carpet and Rug Institute’s Green Label program. Resilient flooring must meet the requirements of
the Resilient Floor Covering Institute FloorScore Program.

Is documentation attached, highlighting compliance with the Carpet and Rug Institute Green Label standards or the FloorScore
Program, as appropriate? yes no

LEED Credit IEQ 4.4 - Low-Emitting Materials, Composite Wood & Agrifiber (used inside the building)
Composite wood and agrifiber and laminating adhesives must not contain added urea-formaldehyde resins.

Is MSDS or cut sheet attached, highlighting VOC content and lack of urea-formaldehyde resins, for composite wood or agrifiber?
Submit SCS Indoor Advantage Gold certification if possible.
yes no

ARCHER PARK FACILITY REHABILITATION 01 35 60b-1 SUSTAINABILITY REQUIREMENTS
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Sustainable Projects Metrics Capture

Public Building Commission of Chicago @ 50 West Washington, Room 200 e Chicago, lllinois 60602 e Tel: 312-744-3090 e Fax: 312-744-8005 7
Project Name: Architect of Record:
Address:
PBC Project #: General Contractor:
File Code: 04-05-04, 05-05-04
Project Type:  [] Interior Renov [ _JEnvelope [ MEP [] Add'n/Annex [ ] NewBuilding [ ] Sitework []Other
[ ]ADA [Elevator / Plumbing] L] No Primary Learning Space H Campus Parks / Playgrounds
Scope: (include SF and general description of work here)
LEED Requirements: [J Track Metrics Only - comparable to: ~ LEED (version, level)
DESIGN PARAMETERS * Note as N/A if not in project scope Comments
Site
EX|st|n?S('::(;ndltlon De5|gn(SC;))nd|tlon Total Area (SF) | Comments / Description:
Building (SF)
Hardscape
Apshalt (imperv)

Concrete (imperv)

Permeable Pvmt

Artificial Turf:

Other:

Landscape:

Description (native/adaptive,etc. Attach further description if required)

Special / Best Management Practices (list + quantify - attach if required)

Stormwater (Use Stormwater Ordinance Calcs)

Quantity Diverted from Sewer

Quality - Quantitiy filtered

Description:

Roof

Existing Roof color:

Design - Description (incl SRI, extensive / intensive green roof):

Existing to
remain (SF):

New roof total
area (SF):

Green Roof (SF)

(incl pavers for access):

% green / total
roof area:

Shade Trees #

Current:

Design Final:

Net added:

(rem'v/ replc'd?) |

Water

Savings (Gallyr)

Comments

Irrigation - System Water Use Conservation (use LEED calcs if irrigation to be installed)

Plumbing Fixtures

Replaced (Qt, gal)

New

(use LEED WECc3 template / calcs)

Lavs

wcC

Urinals

Showers

Other (water reuse system?)

Energy

(provide DOB mechanical form)

Annual Savings

Comments

Electrical

Existing Equipment

New Equipment

# Replaced

Energy Svgs Per

Total (kWh/yr)

Lighting

No CFC's / low ODP / GWP refrigerants.
Refrigerants:

MEP (Pumps,
motors, etc.)

Elevator

Natural Gas

Existing Equipment

New Equipment

Expected Annual Savings (therms)

Boiler(s)

Chiller(s)

Domestic HW

Renewables

(type; expected impact, yield)

Datecofilesuance »Mavch 22, 2018
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Sustainable Projects Metrics Capture

Public Building Commission of Chicago @ 50 West Washington, Room 200 e Chicago, lllinois 60602 e Tel: 312-744-3090 e Fax: 312-744-8005 7
Project Name: Architect of Record:

Address:

PBC Project #: General Contractor:

CONSTRUCTION PARAMETERS * Note as N/A if not in project scope \ Comments |
Materials / Waste

(Use LEED templates or PBC LEED Monthly Report tracking matrices. Applies to all construction/demo waste and new materials specificied in Division 2-10)

Waste Diverted (tons)
(Attach Waste Management Plan updates and waste tracking log from disposal company)

[C] Designated Recycling Storage
Area in design.

Total Waste (tons): Wast? Diverted % diverted
(tons):
Deconstruction
(attach description. Include materials list, recipient(s))
Kecylieu Lurerit
(@ nAntAnnnecLimAr L
Total Cost of Recycled Content Cost (postconsumer % Recveled
Materials Div 2-10 +1/2 preconsumer) 0 Recy
Regional Material ($)
Total Cost of Material Cost % Regional
Materials Div 2-10 within 500 miles P Reg
Certified Wood ($; $ total all wood products)
Total Cost All Wood Total Cost FSC
Products Certified Wood
Other:
Low Emitting Materials (attach list of actual and VOC limits of all materials, from specifications)
Clean Indoor Air During Construction (Comply with SMACNA guidelines)

Dateeofilssuance s Manch 22, 2018 01 35 60e-2
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SECTION 00 01 10
TABLE OF CONTENTS

INTRODUCTORY INFORMATION

Section Number Section Title Control Rev.
00 00 00 PBC Project Manual Cover Page PBC 01_02/23/17
000110 Table of Contents 03/20/2018
000111 Info Available to Bidders — Reports PBC 01_04/01/15

SPECIFICATIONS GROUP

GENERAL REQUIREMENTS SUBGROUP

DIVISION 01 - GENERAL REQUIREMENTS

Section Number Section Title Control Rev.
011411 Construction Operations and Site Utilization Plan 03/20/2018
013559 Indoor Air Quality Requirements PBC 04_02/08/13
01 3560 Sustainability Requirements 03/08/2018
01 35 60a Materials Credit Documentation Sheet 03/20/2018
01 35 60b Low-Emitting Materials Credit Documentation Sheet 03/20/2018
01 3560d Sustainability Project Metrics Capture 03/20/2018
01 35 60e LEED BD+C Calculator 03/20/2018
015003 Temporary Facilities and Controls (for renovation projects) 03/08/2018
015010 Commission Representative Field Office PBC 04_04/03/17
015240 Construction Waste Management and Disposal 03/08/2018
015611 Temporary Dust, Fume, and Odor Control 01_01/21/10
0156 39 Temporary Tree and Plant Protection 03/08/2018
017032 Selective Demolition (w/out Environmental) PBC 01_10/20/10
017071 Final Cleaning 03/08/2018
017310 Cutting and Patching PBC 03_07/20/09

FACILITY CONSTRUCTION SUBGROUP

DIVISION 2 - EXISTING CONDITIONS

Section Number Section Title Control Rev.
022400 Environmental Assessment 02/16/18
024119 Selective Demolition with Environmental 03/08/2018
0282 14 Asbestos Abatement - Interiors 02/16/18

DIVISION 3 - CONCRETE

Section Number Section Title Control Rev.
031100 Concrete Formwork 02/16/18
032000 Concrete Reinforcing 02/16/18
033050 Slab on Grade 02/16/18
033100 Structural Concrete 02/16/18
ROBICHAUX PARK RENOVATION 000110-1 TABLE OF CONTENTS
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DIVISION 4 - MASONRY

Section Number Section Title Control Rev.
04 01 20 Brick Masonry Repair 02/16/18
04 22 00 Concrete Unit Masonry 02/16/18
DIVISION 6 - WOOD, PLASTICS, AND COMPOSITES
Section Number Section Title Control Rev.
06 10 53 Miscellaneous Rough Carpentry 02/16/18
06 20 13 Exterior Finish Carpentry 02/16/18
DIVISION 7 - THERMAL AND MOISTURE PROTECTION
Section Number Section Title Control Rev.
07 01 50.19 Preparation for Re-Roofing 03/08/2018
07 01 50.73 Rehabilitation of Modified Bituminous Membrane Roofing (AlphaGuard) 02/16/18
073113 Asphalt Shingles 02/16/18
07 55 52 Modified Bituminous Protected Membrane Roofing 02/16/18
07 56 00.13 Fluid Applied Membrane Roofing, Insulated 02/16/18
07 62 00 Sheet Metal Flashing and Trim 02/16/18
07 71 00 Roof Specialties (As Called Out in Asphalt Shingles SPEC) 02/16/18
07 92 00 Joint Sealants 02/16/18
DIVISION 8 - OPENINGS
Section Number Section Title Control Rev.
081113 Hollow Metal Doors and Frames 02/16/18
08 71 00 Door Hardware 02/16/18
08 80 00 Glazing 02/16/18
DIVISION 9 - FINISHES
Section Number Section Title Control Rev.
0929 00 Gypsum Board 02/16/18
093013 Tiling 02/16/18
0991 00 Painting
DIVISION 10 - SPECIALTIES
Section Number Section Title Control Rev.
1021 13.19 Solid Plastic Compartments 02/16/18
1028 00 Toilet Accessories 02/16/18
1051 26 Solid Plastic Benches 02/16/18
DIVISION 22 - PLUMBING
Section Number Section Title Control Rev.
220000 Common Work Results Plumbing 02/16/18
22 0518 Escutcheons for Plumbing Piping 02/16/18
22 05 23.12 Ball Valves for Plumbing Piping 02/16/18
22 05 29 Hangers and Supports for Plumbing Piping and Equipment 02/16/18
2207 19 Plumbing Piping Insulation 02/16/18
221116 Domestic Water Piping 02/16/18
221119 Domestic Water Piping Specialties 02/16/18
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221316
221319
221413
2214 23
2242 13.13
2242 16.13
2242 23

DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING (HVAC)

Section Number

230000
230593
2307 13
233113

Sanitary Waste and Vent Piping
Sanitary Waste Piping Specialties
Facility Storm Drainage Piping
Storm Drainage Piping Specialties
Commercial Water Closets
Commercial Lavatories
Commercial Showers

Section Title

Common Work Results for HVAC
Testing, Adjusting and Balance
Duct Insulation

Metal Ducts

DIVISION 26 - ELECTRICAL

Section Number

26 0519
26 05 26
26 05 29
26 05 33
26 05 44
26 0553
264113
265119

Section Title

Low-Voltage Electrical Power Conductors and Cables
Grounding and Bonding for Electrical Systems

Hangers and Supports for Electrical Systems

Raceways and Boxes for Electrical Systems

Sleeves and Sleeve Seals for Electrical Raceways and Cabling
Identification for Electrical Systems

Lightning Protection for Structures

LED Interior Lighting

DIVISION 32--SITEWORK

Section Number

312000
312323
312318.13

312318.14

APPENDIX

Section Number

APPENDIX 1

APPENDIX 2
APPENDIX 3
APPENDIX 4
APPENDIX 5
APPENDIX 6
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Section Title

Earth Moving

Acceptance of Backfill

Soil, Fill, Backfill, CU Structural Soil & Construction & Demolition
Debris Removal

Clean Construction or Demolition Debris and Uncontaminated

Soil Disposal

Section Title

Limited Asbestos-Containing Materials (ACM)
and Lead Based Paint (LBP Survey)
Door/Hardware Index

Catalog Cuts

Video Report Robichaux Park

Robichaux Park Renovation Site Photos
Robichaux Submittal Log
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SECTION 01 14 11

CONSTRUCTION OPERATIONS AND SITE UTILIZATION PLAN

PART 1 - GENERAL
11 SUMMARY

A.  The Construction Operations Plan provides a coordinated construction environment to ensure an
orderly, secure and safe operation within the existing fieldhouse and the entire park property,
consequently forming the basis for the Site Utilization Plan prepared by the General Contractor.

1. The Commission Representative and the Building Engineer will administer the operations
plan activities. All Construction Operating issues shall be channeled through and require
approval by the Commission Representative and/or the Building Engineer and Park
Contact.

2. The Construction Operations Plan will be prepared based on the requirements of the
project and in coordination with the existing park operations and program. The elements
of this plan required for incorporation into the Site Utilization Plan are included in this
section.

1.2 RELATED SECTIONS

A.  Refer to drawings and General Contractor’s Service Agreement for information related to this
section. Additional Specification Sections containing information that related to this section
include, but are not limited to the following:

1. Book 1: Project Information, Instructions to Bidders, and Execution Documents
2. Book 2: Standard Terms and Conditions for Construction Contracts

1.3 SUBMITTALS
A.  Site Utilization Plan: Submit five (5) copies of the Site Utilization Plan required in Part 3.
1. Submit proposed revisions as deemed necessary
1.4 CONSTRUCTION OPERATIONS PLAN
A.  Sequence of Work

1. Schedule Milestone #1: Mobilization and site control - May 11, 2018

2. Schedule Milestone #2: Robichaux Men’s Locker Room (Alternate Scope of Work)
— August 20, 2018 — November 7, 2018

3. Substantial Completion: Site restoration and balance of Work — November 7, 2018.

B.  The building will be occupied during construction; Contractor must take any and all
necessary steps to prevent dust generated by construction activities from spreading in the
field house throughout the entire duration of construction.

ROBICHAUX PARK RENOVATION 011411-1 CONSTRUCTION OPERATIONS
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C.  Contractor must complete cleaning of all areas in the building affected by construction
including, but not limited to, any and all areas where dust spread.

D. Contractor must provide plywood over grass, especially where deliveries will be made to
the east of the building.

E. Existing: Maintain exiting as follows:

1. Maintain all exiting in building clear to a Public Way in a manner acceptable to the
Authorities having Jurisdiction.

Maintain all domestic water service during park hours.

Maintain full electrical service during park hours.

Maintain all life safety systems during park hours.

Maintain all phone and data service during park hours.

abrwn

F. Use of Site:

1. All Park District facilities and rooms are to remain open. Programming will be
ongoing and all construction activities must be coordinated with the Park
Supervisor / Center Director 48 hours ahead of planned construction activities.

2. Deliveries: All deliveries will be off Eggleston Avenue, per site plan. General
Contractor will be responsible for any Public Right of Way (PROW) permitting.
Maintain access to parking lot.

3. Working hours will be as follows: Monday through Friday 6:00am to 8:00pm,
Saturdays 9:00am to 3:00pm, and Sundays 10:00am to 2:00pm.

a. CPD staff will be on site Monday through Friday 9:30am to 7:30pm to allow
building access. Saturdays CPD staff will be onsite 10:00am to 4:00 pm as
needed.

b. Noise restrictions are from 6-7 AM to 7-8 PM.

4. Contractor shall document all existing conditions prior to starting any work on site.

Preconstruction photographs shall be submitted as a formal submittal prior to any

work commencing. Photographs shall document both interior and exterior site

conditions. Failure to document the existing conditions prior to work commencing

will hold the contractor responsible for any damages in the event of a dispute. Final

photographs shall be submitted at closeout.

The General Contractor will not have an office onsite.

6. Parking on site is available per the site utilization plan on G0.4. GC can park at the
three easternmost parking spaces.

o

G.  Special Requirements:

1. General Contractor to provide their own portable toilets.
2.

15 GENERAL REQUIREMENTS
A.  General Contractor shall review and be familiar with the site conditions through site visits.

B.  General Contractor to provide all temporary and permanent driveway apron and alley permits
for the duration of the construction if required. The General Contractor is to pay all fees

ROBICHAUX PARK RENOVATION 011411-2 CONSTRUCTION OPERATIONS
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required for processing permits and is to contact and comply with all authorities and jurisdiction
required for permitting.

C.  General Contractor shall provide snow removal and clear all debris in construction area.

D.  General Contractor is to provide and pay for all required permits for street access for truck
delivery from the local and state jurisdiction.

E.  General Contractor shall be required to coordinate and complete the work within the contractual
completion date(s) for the work as described within Division 00 Document "Supplemental
Conditions," Time for Performance and this section. The General Contractor shall be also held
responsible for meeting all related provisions as described within this section.

F. General Contractor shall survey the site and photograph the area of construction operations.
Upon completion of the work the Contractor is to restore the area to the documented condition
prior to the start of work or as otherwise indicated in the Contract Documents.

G.  General Contractor is to replace all removed trees, bushes, ground covers and grass on the
Chicago Park District property used as part of the construction operations. Also concrete
pavement walks and asphalt surfaces shall be restored to condition prior to construction.

H.  General Contractor shall coordinate and maintain all exit egress during construction as required
by the City of Chicago code, other entities with jurisdiction, and as directed by CPD or their
representatives. The General Contractor shall provide and maintain all materials and labor
including barricades, construction fence, doors, partitions, and fire rated walls as required for
safe egress. All costs for this work shall be included in the Contract Base Bid regardless of
whether it is indicated in the Contract Documents or not.

1.6 PROTECTIVE FACILITIES

The contractor must provide, at a minimum, the temporary facilities required by the authorities
having jurisdiction.

1. Site Fence: 6'-0" high, chain link fence, Contractor Obligations.

a. Furnish, install and maintain to prevent unauthorized access to Site by people and
animals.

b. Locate fence where indicated on Drawings.

C. Provide gates as required for access. Coordinate locations with Commission
Representative.

d. Do not remove until other security facilities, either temporary or permanent, are in
place and in operation.

1.7 SECURITY PROCEDURES
The following security procedures must be followed by the Contractor.

A.  Furnish and install fence as detailed per industry standards.

1. Fencing:
ROBICHAUX PARK RENOVATION 011411-3 CONSTRUCTION OPERATIONS
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a. Furnish, install, and maintain new chain-link fence at boundary lines of all Sites
included in this contract or added to this contract by change order. In addition,
contiguous Site, the fence should surround the entire Site.

b. Material:

1) 9 gauge 2” galvanized steel mesh, 6 feet high

2) 3" outside dimension galvanized end posts with caps

3) 2” outside dimension galvanized line (intermediate) posts

4) 10 ft. max. center to center, with caps

5) 1-5/8” outside dimension galvanized top and bottom rails

6) 12 gauge min. galvanized ties

7) Required fittings for proper installation of above.

8)  Opaque fabric meshing affixed to fence as required by Chicago Municipal
Code Section 13-32-125.

C. Method:

1) Unless otherwise indicated on the drawings, posts are to be set at a depth of
no less than 3’0" below ground level and anchored in concrete to full depth.
Posts shall be properly capped. End posts and line posts will be evenly
spaced at a distance of no more than 10°-0” apart, center to center. Fence
shall be erected with top and bottom rails of 1-5/8” 0.d. and ties of no less
than 12 gauge, securing the galvanized steel mesh to the rails. The bottom
rail shall be placed at a distance of no greater than 2” from the bottom of the
posts and shall be secured by the use of proper fittings to corner and
intermediate posts. Top rail shall run continuously through line post caps
and shall be fastened to end posts no less than 2” from the top by the use of
proper fittings.

2)  Galvanized steel mesh shall be 6 feet high installed on outside of posts with
salvage edge on top. Ties to be 12 gauge min. spaced as per ASTM F567
“Practice for Installation of Chain-Link Fence”.

3)  Gates: Double 6°-0” gate with welded frame and galvanized hinges and
hardware and full height fabric as per specification. Locations and number
as indicated. Coordinate installation of additional gates with Commission
Representative. Additional gates to be installed at Contractor’s cost.

4)  Opaque fabric mesh “shall be affixed to the construction site fence. Such
fabric meshing shall be capable of allowing air to pass but impervious to
dust and dirt. The fabric meshing shall be of a fineness such that no
material over 1/8 inch in size or material splatters, laitance or other products
of the construction operation shall pass through the mesh. Such mesh fabric
shall be the full height of the fence and cover the entire length of the fence
including any gated openings. The fabric meshing and fence shall not
contain any advertisements.” Chicago Municipal Code Section 13-32-
125(2)(a).

B.  The Contractor is to set up and stage the entire project within the boundaries of the construction
fence. The General Contractor is responsible for maintaining and modifying the fence as
necessary and as approved in the Site Utilization Plan for the life of the project. Removal and
disposal of the fence at the conclusion of the project is the responsibility of the General

Contractor.
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C.  The Building Engineer or other CPD staff as approved by CPD is required to be present at all
times work is in progress in the existing Building. If advance arrangements are not made with
CPD, the General Contractor shall be responsible for all overtime costs for the CPD staff
member for work outside of normal working hours. Overtime arrangements for CPD staff
includes weekends, holidays, and generally hours beyond that listed in Site Restrictions above.
IUOE Local 143 Holidays are as follows (Saturday holidays are observed on Friday, Sunday
holidays are observed on Monday):

New Year’s Day.
Martin Luther King Jr.’s Birthday.
Lincoln’s Birthday.
Presidents Day.
Memorial Day.
Independence Day.
Labor Day.
Columbus Day.
Veterans Day.
Thanksgiving.
Christmas Day.

RBEowoo~NooaR~wONE

= o

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 SITE UTILIZATION PLAN

A.  General Contractor is to prepare and submit to the Commission Representative, the Building
Engineer, and the AOR for approval a Site Utilization Plan based on the Construction
Operations requirements outlined in this section. Mobilization on-site is not to occur until
approval of the Site Utilization Plan is obtained. If requested by the Contractor, a preliminary
meeting to review site elements and Construction Operations with the Commission
Representative, AOR, and Park District staff prior to submission of the Site Utilization Plan
shall be held.

B.  The Site Utilization Plan shall be provided in a full-size graphic drawing format on 30 x 42 inch
prints/plots. Provide a separate plan for the site and for each floor of the existing building
where work is being performed. Modifications to the format and sheet size shall be permitted if
pre-approved by the Commission Representative and if proposed modifications shall facilitate
preparation, presentation and review of the Site Utilization Plan. Electronic copies of the
Contract Document drawings as appropriate shall be provided for this purpose upon request.
The Site Utilization Plan shall at a minimum include the following elements:

1. Title block information including Park Name, Contract Number, General Contractor,
Building floor/level information, and current plan date.

2. Building footprint of both new (if applicable) and existing buildings, trees, landscaping,
paving, drainage structures, existing and ornamental fencing and other important site

features.
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3. Areas of staging for students and staff, student drop-off points, existing park entrances
and exits, staff parking areas, and traffic patterns for both construction and non-
construction vehicles.

4. Denotation of the limits of construction and required construction fencing including any

existing fencing to remain.

Denotation of required covered construction barricade walkways

6. Denotation of areas allowed for staging purposes: construction personnel parking,
material storage, and construction trailer(s). Such activities are to only take place in areas
designated.

7. Denotation of any specific site conditions required to be observed such as keeping alleys

clear next to adjacent properties, and any other issues listed on the Construction

Operations Site Plan.

Denotation of areas allowed for site access gates.

9. Denotation of areas of work within the existing building for the period of time covered by
the Site Utilization Plan, coordinated with the Project Schedule. Each area should
indicate planned beginning and end dates for work in that area. Areas where all work is
completed are to be noted.

10. Construction worker ingress/egress, material staging areas in the existing building.

11. Proposed locations of temporary protection, barricades, and temporary walls within the
existing building.

12.  Denotation of all temporary exits and path of travel.

13. Indication of specific areas and their required contractual completion dates. If overtime
work is required to meet the project dates it shall be at no additional cost to the Chicago
Park District.

o

o

3.2 SITE UTILIZATION PLAN UPDATES

A. The General Contractor is required to submit for approval updated Site Utilization Plans
whenever conditions in the current approved plan have changed. Approval is required prior to
proceeding on any changed conditions not previously approved. Requirements for updating
include the following:

1. In coordination with the project schedule provide detailed information regarding work in
the existing building including phasing, vacation of existing in-use areas, and any other
information requested by the Commission Representative, Park Contact, or Building
Engineer.

2. Revision to the site plan to reflect changing conditions regarding construction fencing,
ingress and egress, student and staff staging, construction deliveries, areas of stored
materials, parking, and any other construction facility revisions.

END OF SECTION 01 14 11
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MATERIALS CREDITS DOCUMENTATION SHEET
LEED®- GREEN BUILDING RATING SYSTEM

MATERIAL OR PRODUCT:

MATERIAL COST (LESS LABOR AND EQUIPMENT):

Contractor/Installer: Manufacturer:

Address: Manufacturer Address:

Contact:

Signed by: Date:

Company:

Instructions to Contractor/Installer: Please complete the following information in all appropriate categories.
Use one documentation sheet for each product or material (e.g. tile and grout each get their own sheet).
Attach supporting information to this sheet (e.g. cut sheets, letters from manufacturers, etc.)

LEED Credit 4.1 and 4.2 - Recycled Content
Does the material/product contain post-consumer or post-industrial content?

Percentage of post-consumer (PC) content?
Percentage of pre-consumer (PI) content?

If only part of the assembly contains recycled content, fill in the detail chart below:
Assembly Components: Weight: % PC % Pl

LEED Credit 5.1 and 5.2 - Locally Manufactured and Harvested/Extracted Materials/Product
Was the material/product manufactured or fabricated locally and does it contain locally harvested/extracted raw materials?

Location of manufacturer/fabricator: Miles:
Percent locally/regionally harvested and manufactured:

All Raw Materials: Weight (if applicable): Location of harvest/extraction: Miles:

LEED Credit MR 7 - Certified Wood (FSC COC required for vendors, including distributors, millwork shops)
Does the product/material include new wood? What is percent FSC certified? Invoices attached?

Percent of Product Cost that is New Wood | Percent of New Wood that is FSC certified | FSC Chain of Custody attached?

ROBICHAUX PARK RENOVATION 01 35 60a-1 SUSTAINABILITY REQUIREMENTS
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LEED® LOW- EMITTING MATERIALS CREDITS DOCUMENTATION SHEET

MATERIAL OR PRODUCT:
Contractor/Installer: Manufacturer:
Address: Manufacturer Address:
Contact:
Signed by: Date:
Company:

Instructions to Contractor/Installer: Please complete the following information in all appropriate categories.
Use one documentation sheet for each product or material and attach any other additional information to this
sheet (e.g. cut sheets, MSDS, letters from manufacturers, etc.). VOC content should be circled in black ink.

LEED Credit IEQ 4.1 - Low-Emitting Materials, Adhesives and Sealants (applied inside the building)

The VOC content of Adhesives, Sealants and Sealant Primers must be less than the current VOC content limits established by the
South Coast Air Quality Management District Rule #1168 corresponding to an effective date of July 1, 2005 and rule amendment of
January 7, 2005. Aerosol adhesives must meet requirements of Green Seal Standard for Commercial Adhesives GS-36 in effect
October 19, 2000..

Is MSDS or cut sheet attached, highlighting VOC content, for adhesives and sealants? yes no
VOC content is
VOC limit is

LEED Credit IEQ 4.2 - Low-Emitting Materials, Paints and Coatings (applied inside the building)
For interior applications, paints and coatings must not exceed the VOC and chemical component limits of Green Seal's Standard GS-
11 requirements. Anti-corrosive paints must meet GS-03.

Is MSDS or cut sheet attached, highlighting VOC content, for paints and coatings? yes no
VOC content is
VOC limit is

LEED Credit IEQ 4.3 - Low-Emitting Materials, Carpet and Resilient Floor coverings

Carpet Systems must meet or exceed the requirements of the Carpet and Rug Institute’s Green Label Plus program. Carpet cushion
must meet the requirements of the Carpet and Rug Institute’s Green Label program. Resilient flooring must meet the requirements of
the Resilient Floor Covering Institute FloorScore Program.

Is documentation attached, highlighting compliance with the Carpet and Rug Institute Green Label standards or the FloorScore
Program, as appropriate? yes no

LEED Credit IEQ 4.4 - Low-Emitting Materials, Composite Wood & Agrifiber (used inside the building)
Composite wood and agrifiber and laminating adhesives must not contain added urea-formaldehyde resins.

Is MSDS or cut sheet attached, highlighting VOC content and lack of urea-formaldehyde resins, for composite wood or agrifiber?
Submit SCS Indoor Advantage Gold certification if possible.
yes no
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Sustainable Projects Metrics Capture

Public Building Commission of Chicago @ 50 West Washington, Room 200 e Chicago, lllinois 60602 e Tel: 312-744-3090 e Fax: 312-744-8005 7
Project Name: Architect of Record:
Address:
PBC Project #: General Contractor:
File Code: 04-05-04, 05-05-04
Project Type:  [] Interior Renov [ _JEnvelope [ MEP [] Add'n/Annex [ ] NewBuilding [ ] Sitework []Other
[ ]ADA [Elevator / Plumbing] L] No Primary Learning Space H Campus Parks / Playgrounds
Scope: (include SF and general description of work here)
LEED Requirements: [J Track Metrics Only - comparable to: ~ LEED (version, level)
DESIGN PARAMETERS * Note as N/A if not in project scope Comments
Site
EX|st|n?S('::(;ndltlon De5|gn(SC;))nd|tlon Total Area (SF) | Comments / Description:
Building (SF)
Hardscape
Apshalt (imperv)

Concrete (imperv)

Permeable Pvmt

Artificial Turf:

Other:

Landscape:

Description (native/adaptive,etc. Attach further description if required)

Special / Best Management Practices (list + quantify - attach if required)

Stormwater (Use Stormwater Ordinance Calcs)

Quantity Diverted from Sewer

Quality - Quantitiy filtered

Description:

Roof

Existing Roof color:

Design - Description (incl SRI, extensive / intensive green roof):

Existing to
remain (SF):

New roof total
area (SF):

Green Roof (SF)

(incl pavers for access):

% green / total
roof area:

Shade Trees #

Current:

Design Final:

Net added:

(rem'v/ replc'd?) |

Water

Savings (Gallyr)

Comments

Irrigation - System Water Use Conservation (use LEED calcs if irrigation to be installed)

Plumbing Fixtures

Replaced (Qt, gal)

New

(use LEED WECc3 template / calcs)

Lavs

wcC

Urinals

Showers

Other (water reuse system?)

Energy

(provide DOB mechanical form)

Annual Savings

Comments

Electrical

Existing Equipment

New Equipment

# Replaced

Energy Svgs Per

Total (kWh/yr)

Lighting

No CFC's / low ODP / GWP refrigerants.
Refrigerants:

MEP (Pumps,
motors, etc.)

Elevator

Natural Gas

Existing Equipment

New Equipment

Expected Annual Savings (therms)

Boiler(s)

Chiller(s)

Domestic HW

Renewables

(type; expected impact, yield)

Datecofilesuance »Mavch 22, 2018
PET CCHiEEJo P DIgtritEGrotiy BUCISg5Cataertdinr RS

EXCEL VERSION AVAILABLE UPON REQUEST

01 35 60e-1

FOLLOWING NOTICE TO PROCEED

Page 47787402



Sustainable Projects Metrics Capture

Public Building Commission of Chicago @ 50 West Washington, Room 200 e Chicago, lllinois 60602 e Tel: 312-744-3090 e Fax: 312-744-8005 7
Project Name: Architect of Record:

Address:

PBC Project #: General Contractor:

CONSTRUCTION PARAMETERS * Note as N/A if not in project scope \ Comments |
Materials / Waste

(Use LEED templates or PBC LEED Monthly Report tracking matrices. Applies to all construction/demo waste and new materials specificied in Division 2-10)

Waste Diverted (tons)
(Attach Waste Management Plan updates and waste tracking log from disposal company)

[C] Designated Recycling Storage
Area in design.

Total Waste (tons): Wast? Diverted % diverted
(tons):
Deconstruction
(attach description. Include materials list, recipient(s))
Kecylieu Lurerit
(@ nAntAnnnecLimAr L
Total Cost of Recycled Content Cost (postconsumer % Recveled
Materials Div 2-10 +1/2 preconsumer) 0 Recy
Regional Material ($)
Total Cost of Material Cost % Regional
Materials Div 2-10 within 500 miles P Reg
Certified Wood ($; $ total all wood products)
Total Cost All Wood Total Cost FSC
Products Certified Wood
Other:
Low Emitting Materials (attach list of actual and VOC limits of all materials, from specifications)
Clean Indoor Air During Construction (Comply with SMACNA guidelines)

Dateeofilssuance s Manch 22, 2018 01 35 60e-2
PBE:CCHiEEJb PR DIgtritr Groti BRI T PS95-CRtaerttts Ri5 2

EXCEL VERSION AVAILABLE UPON REQUEST
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Chicago Park District
Public Building Commission
Project Rev.A Addendum 2_03/20/18

SECTION 26 05 33

RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Metal conduits, tubing, and fittings.
2. Metal wireways and auxiliary gutters.
3. Boxes, enclosures, and cabinets.
1.2 ACTION SUBMITTALS
A. Product Data: For surface raceways, wireways and fittings, floor boxes, hinged-cover
enclosures, and cabinets.

13 INFORMATIONAL SUBMITTALS

A. Coordination Drawings: Conduit routing plans, drawn to scale, on which the following items
are shown and coordinated with each other, using input from installers of items involved:

1. Structural members in paths of conduit groups with common supports.
2. HVAC and plumbing items and architectural features in paths of conduit groups with
common supports.
B.  Seismic Qualification Certificates: For enclosures, cabinets, and conduit racks and their
mounting provisions, including those for internal components, from manufacturer.

PART 2 - PRODUCTS

2.1 METAL CONDUITS, TUBING, AND FITTINGS

A.  Listing and Labeling: Metal conduits, tubing, and fittings shall be listed and labeled as defined
in Chicago Electrical Code 2018 Edition, by a qualified testing agency, and marked for intended
location and application.

B. GRC: Comply with ANSI C80.1 and UL 6.
C.  ARC: Comply with ANSI C80.5 and UL 6A.

D. IMC: Comply with ANSI C80.6 and UL 1242.

ROBICHAUX PARK RENOVATION 260533-1 RACEWAYS AND BOXES FOR
PBC PROJECT #11309 ELECTRICAL SYSTEMS

Date of Issuance: March 22, 2018
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Chicago Park District
Public Building Commission
Project Rev.A Addendum 2_03/20/18

E. EMT: Comply with ANSI C80.3 and UL 797.
F. FMC: Comply with UL 1; zinc-coated steel or aluminum.
G.  LFMC: Flexible steel conduit with PVC jacket and complying with UL 360.
H.  Fittings for Metal Conduit: Comply with NEMA FB 1 and UL 514B.
1. Conduit Fittings for Hazardous (Classified) Locations: Comply with UL 886 and
Chicago Electrical Code 2018 Edition.
2. Fittings for EMT:
a. Material: Steel.
b. Type: compression.

2.2 METAL WIREWAYS AND AUXILIARY GUTTERS

A.  Description: Sheet metal, complying with UL 870 and NEMA 250, Type 1 unless otherwise
indicated, and sized according to Chicago Electrical Code 2018 Edition.

1. Metal wireways installed outdoors shall be listed and labeled as defined in Chicago
Electrical Code 2018 Edition, by a qualified testing agency, and marked for intended
location and application.

B. Fittings and Accessories: Include covers, couplings, offsets, elbows, expansion joints, adapters,
hold-down straps, end caps, and other fittings to match and mate with wireways as required for
complete system.

2.3 SURFACE RACEWAYS

A. Listing and Labeling: Surface raceways and tele-power poles shall be listed and labeled as

defined in Chicago Electrical Code 2018 Edition, by a qualified testing agency, and marked

for intended location and application.

B.  Surface Metal Raceways: Galvanized steel with snap-on covers complying with UL 5.

2.4 BOXES, ENCLOSURES, AND CABINETS

A.  General Requirements for Boxes, Enclosures, and Cabinets: Boxes, enclosures, and cabinets
installed in wet locations shall be listed for use in wet locations.

B.  Sheet Metal Outlet and Device Boxes: Comply with NEMA OS 1 and UL 514A.
C.  Cast-Metal Outlet and Device Boxes: Comply with NEMA FB 1 Type FD, with gasketed cover.
D.  Metal Floor Boxes:

1. Material: Cast metal or sheet metal.

ROBICHAUX PARK RENOVATION 260533-2 RACEWAYS AND BOXES FOR
PBC PROJECT #11309 ELECTRICAL SYSTEMS
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Chicago Park District
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2. Type: Fully adjustable.
3. Shape: Rectangular.
4. Listing and Labeling: Metal floor boxes shall be listed and labeled as defined in Chicago
Electrical Code 2018 Edition, by a qualified testing agency, and marked for intended
location and application.

E. Small Sheet Metal Pull and Junction Boxes: NEMA OS 1.

F. Cast-Metal Access, Pull, and Junction Boxes: Comply with NEMA FB 1 and UL 1773, with
gasketed cover.

G. Box extensions used to accommodate new building finishes shall be of same material as
recessed box.

H.  Device Box Dimensions: 4 inches square by 2-1/8 inches deep.

Gangable boxes are prohibited.

J. Hinged-Cover Enclosures: Comply with UL 50 and NEMA 250, Type 1 with continuous-hinge
cover with flush latch unless otherwise indicated.

1. Metal Enclosures: Steel, finished inside and out with manufacturer's standard enamel.
2. Interior Panels: Steel; all sides finished with manufacturer's standard enamel.

K. Cabinets:

1. NEMA 250, Type 1 galvanized-steel box with removable interior panel and removable
front, finished inside and out with manufacturer's standard enamel.

Hinged door in front cover with flush latch and concealed hinge.

Key latch to match panelboards.

Metal barriers to separate wiring of different systems and voltage.

Accessory feet where required for freestanding equipment.

Boxes installed in wet areas shall be listed and labeled as defined in Chicago Electrical
Code 2018 Edition, by a qualified testing agency, and marked for intended location and
application.

Sk wN

PART 3 - EXECUTION

3.1 RACEWAY APPLICATION

A.  Indoors: Apply raceway products as specified below unless otherwise indicated.

1. Exposed, Not Subject to Physical Damage: EMT.

2. Exposed, Not Subject to Severe Physical Damage: EMT.

3. Concealed in Ceilings and Interior Walls and Partitions: EMT.

4 Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic,
Electric Solenoid, or Motor-Driven Equipment): FMC, except use LFMC in damp or wet
locations.

5. Boxes and Enclosures: NEMA 250, Type 1.

ROBICHAUX PARK RENOVATION 260533-3 RACEWAYS AND BOXES FOR
PBC PROJECT #11309 ELECTRICAL SYSTEMS
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B.  Minimum Raceway Size: 3/4-inch trade size.
C.  Raceway Fittings: Compatible with raceways and suitable for use and location.

1. Rigid and Intermediate Steel Conduit: Use threaded rigid steel conduit fittings unless
otherwise indicated. Comply with NEMA FB 2.10.

2. PVC Externally Coated, Rigid Steel Conduits: Use only fittings listed for use with this
type of conduit. Patch and seal all joints, nicks, and scrapes in PVC coating after
installing conduits and fittings. Use sealant recommended by fitting manufacturer and
apply in thickness and number of coats recommended by manufacturer.

3. EMT: Use compression fittings. Comply with NEMA FB 2.10.
4. Flexible Conduit: Use only fittings listed for use with flexible conduit. Comply with
NEMA FB 2.20.
D. Install surface raceways only where indicated on Drawings.

E. Do not install nonmetallic conduit where ambient temperature exceeds 120 deg F.

3.2 INSTALLATION

A.  Comply with NECA 1 and NECA 101 for installation requirements except where requirements
on Drawings or in this article are stricter. Comply with NECA 102 for aluminum conduits.
Comply with Chicago Electrical Code 2018 Edition limitations for types of raceways allowed in
specific occupancies and number of floors.

B.  Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-water pipes.
Install horizontal raceway runs above water and steam piping.

C.  Comply with requirements in Section 260529 "Hangers and Supports for Electrical Systems"
for hangers and supports.

D.  Arrange stub-ups so curved portions of bends are not visible above finished slab.

E. Install no more than the equivalent of three 90-degree bends in any conduit run except for
control wiring conduits, for which fewer bends are allowed. Support within 12 inches of
changes in direction.

F. Conceal conduit and EMT within finished walls, ceilings, and floors unless otherwise indicated.
Install conduits parallel or perpendicular to building lines.

G.  Support conduit within 12 inches of enclosures to which attached.
H.  Stub-ups to Above Recessed Ceilings:

1. Use EMT, IMC, or RMC for raceways.
2. Use a conduit bushing or insulated fitting to terminate stub-ups not terminated in hubs or
in an enclosure.

ROBICHAUX PARK RENOVATION 260533-4 RACEWAYS AND BOXES FOR
PBC PROJECT #11309 ELECTRICAL SYSTEMS
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l. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions: Apply
listed compound to threads of raceway and fittings before making up joints. Follow compound
manufacturer's written instructions.

J. Raceway Terminations at Locations Subject to Moisture or Vibration: Use insulating bushings
to protect conductors including conductors smaller than No. 4 AWG.

K. Terminate threaded conduits into threaded hubs or with locknuts on inside and outside of boxes
or cabinets. Install bushings on conduits up to 1-1/4-inch trade size and insulated throat metal
bushings on 1-1/2-inch trade size and larger conduits terminated with locknuts. Install insulated
throat metal grounding bushings on service conduits.

L. Install pull wires in empty raceways. Use polypropylene or monofilament plastic line with not
less than 200-Ib tensile strength. Leave at least 12 inches of slack at each end of pull wire. Cap
underground raceways designated as spare above grade alongside raceways in use.

M.  Surface Raceways:

1. Install surface raceway with a minimum 2-inchradius control at bend points.

2. Secure surface raceway with screws or other anchor-type devices at intervals not
exceeding 48 inches and with no less than two supports per straight raceway section.
Support surface raceway according to manufacturer's written instructions. Tape and glue
are not acceptable support methods.

N. Install raceway sealing fittings at accessible locations according to Chicago Electrical Code
2018 Edition and fill them with listed sealing compound. For concealed raceways, install each
fitting in a flush steel box with a blank cover plate having a finish similar to that of adjacent
plates or surfaces.

O. Install devices to seal raceway interiors at accessible locations. Locate seals so no fittings or
boxes are between the seal and the following changes of environments. Seal the interior of all
raceways at the following points:

1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated
spaces.

2. Where an underground service raceway enters a building or structure.

3. Where otherwise required by Chicago Electrical Code 2018 Edition.

P. Flexible Conduit Connections: Comply with NEMA RV 3. Use a maximum of 72 inches of
flexible conduit for recessed and semi-recessed luminaires, equipment subject to vibration,
noise transmission, or movement; and for transformers and motors.

1. Use LFMC in damp or wet locations subject to severe physical damage.
2. Use LFMC in damp or wet locations not subject to severe physical damage.

Q. Mount boxes at heights indicated on Drawings. If mounting heights of boxes are not
individually indicated, give priority to ADA requirements. Install boxes with height measured to
center of box unless otherwise indicated.

ROBICHAUX PARK RENOVATION 260533-5 RACEWAYS AND BOXES FOR
PBC PROJECT #11309 ELECTRICAL SYSTEMS
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R.  Recessed Boxes in Masonry Walls: Saw-cut opening for box in center of cell of masonry block,
and install box flush with surface of wall. Prepare block surfaces to provide a flat surface for a
raintight connection between the box and cover plate or the supported equipment and box.

S. Horizontally separate boxes mounted on opposite sides of walls so they are not in the same
vertical channel.

T. Locate boxes so that cover or plate will not span different building finishes.

U.  Support boxes of three gangs or more from more than one side by spanning two framing
members or mounting on brackets specifically designed for the purpose.

V.  Fasten junction and pull boxes to or support from building structure. Do not support boxes by
conduits.

W.  Set metal floor boxes level and flush with finished floor surface.

3.3 SLEEVE AND SLEEVE-SEAL INSTALLATION FOR ELECTRICAL PENETRATIONS

A. Install sleeves and sleeve seals at penetrations of exterior floor and wall assemblies. Comply
with requirements in Section 260544 "Sleeves and Sleeve Seals for Electrical Raceways and
Cabling."

3.4 FIRESTOPPING

A. Install firestopping at penetrations of fire-rated floor and wall assemblies. Comply with
requirements in Section 078413 "Penetration Firestopping."

35 PROTECTION
A. Protect coatings, finishes, and cabinets from damage and deterioration.

1. Repair damage to galvanized finishes with zinc-rich paint recommended by
manufacturer.

2. Repair damage to PVC coatings or paint finishes with matching touchup coating
recommended by manufacturer.

END OF SECTION 26 05 33
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REMOVE EXISTING ROOF DRAIN
STRAINER AND CLAMP RING

MODIFY EXISTING ROOF DRAIN BASIN-
SEE PLUMB. DWGS

REMOVE EXISTING COMPOSITE
MEMBRANE ROOFING
REMOVE EXISTING
INSULATION T

EXISTING CONCRETE SLAB TO REMAIN

N

@ROOF DRAIN - DEMO DETAILS
1" = 1'-0"

REMOVE VEGETATION, SOILS, AND EXCESS
DEBRIS ON ROOF AND DRAINS THROUGHOUT

REMOVE ROOFING EXISTING WHITE-COATED
MULTI-PLY ROOFING, INSULATION, VAPOR
BARRIER, FLASHING, ETC, IN ITS ENTIRETY

REMOVE ASPHALT PRIMER ON SURFACE OF
CONCRETE DECK CLEAN AND PREPARE FOR NEW
ROOFING

EXISTING STRUCT CONCRETE DECK. V.IF.

STRUCT REPAIRS AS REQD. - SEE STRUCTURE DWG.
S1.1, TEMP. SEAL & PROTECT AS REQD. PENDING
STRUCTURAL INSPECTIONS

@ROOF TYPE 1 - DEMO DETAILS
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NEW WORK DETAILS, TYPICAL.
02.12 ISTING ROGFING TO CHANI

"] DU DCU REM P.

02.24 | PARTIAL DEMO/REPAIR AND PREP OF DAMAGED AREAS OF
CONC DECK AND EXPOSED CONCRETE BEAMS THROUGHOUT,
VIF IMMEDIATELY AT EACH SECTION OF ROOFING DEMOED
AND EXISTING DECK EXPOSED. REVIEW W/ ROOF INSPECTOR
FOR STRUCT ENGINEER REVIEW ON-SITE. SEE DEMO
GENERAL NOTES, STRUCT SHEET S1.1 AND NOTES FOR

L SSU ANTIT REPA| NEW, SHEE
AZ1.

EXISTING ALUMINUM METAL FASCIA TO REMAIN MATCHING
EXISTING IN FINAL INSTALLATION. REMOVE AS REQUIRED,
SALVAGE AND PROTECT FOR REUSE. PATCH TO MATCH
METAL AT ANCHOR POINTS AND RE-ANCHOR AS REQUIRED.

REMOVE AND REINSTALL EXISTING ROOF FANS AND
VENTILATORS FOR CURB AND FLASHING MODIFICATIONS AS

ITS, SUPPORTED

SHOWN IN THE NEW WORK DETAILS.
DEMO PERIMETER ROOF EDGE FLASHING FOR REPLACEMENT.

LINE OF FIELD HOUSE

ROOF ABOVE

®DEMO PLAN ROOF 2 - NATATORIUM - LOCKER ROOM
1/8" = 1'-0"

/2\

SEE NEW ROOF PLANS AND DETAILS.

REMOVE EXISTING METAL SECURITY BARS EXTENDING ABOVE
EXISTING ROOF AS REQD. FOR THE ROOF WORK, VIF.

REINSTALL TO MATCH EXISTING.

PARTIALLY SAW-CUT DEMO/MODIFY EXISTING THROUGH-WALL
METAL COUNTER FLASHINGS AND DEMO EXISTING EXPANSION
JOINTS AT EXIST MASONRY WALL, VIF-SEE NEW WORK ROOF
PLANS AND DETAILS, TYPICAL.

TEMP SUPPORT EXIST ELEC CONDUITS ON ROOF FOR ROOF

WORK, AS REQD.. VIF. PROVIDE REPLACEMENT PLASTIC
CONDUIT SUPPORTS TO MATCH EXIST,TYP.

DEMOLITION GENERAL NOTES

1 STRUCTURAL ENGINEER'’S ON-SITE ASSESSMENT OF
EXISTING NATATORIUM ARCHED STRUCTURAL DECK AND BEAMS
(ROOF AREA-1) REQUIRED AS SECTIONS OF EXISTING ROOFING IS
DEMOLISHED, PRIOR TO INSTALLATION OF ROOFING MATERIALS
AND CONCEALMENT. COORDINATE REQUIRED INSPECTIONS WITH
THE ARCHITECT AND THE ARCHITECT'S ROOFING INSPECTION. DO
NOT PROCEED WITH THE WORK PRIOR TO ON-SITE EVALUATIONS.
2. REFER TO DIVISION 1 SPECIFICATIONS, SECTION 01 21 00
ALLOWANCES FOR CONCRETE REPAIRS INCLUDED IN THE BASED
SCOPE. REFER TO SPECIFICATIONS, SECTION 01 22 00 UNIT
PRICES FOR REPAIRS THAT MAY POSSIBLY BE UNCOVERED THAT
MAY NOT BE INCLUDED IN THE BASE SCOPE, AS DETERMINED BY
THE STRUCTURAL ENGINEER'S EVALUATION.

3. FINAL CONCRETE DECK REPAIR TYPES AND LOCATIONS
REQUIRED SHALL BE DETERMINED BY THE STRUCTURAL
ENGINEER'S ON-SITE EVALUATION AND WRITTEN DIRECTION.
COORDINATE WITH THE ARCHITECT AND ARCHITECT'S ROOFING
INSPECTOR AS REQUIRED. REFER TO SHEET S1.1, CONCRETE
REPAIR DETAILS AND REFERENCED DIV 03 CONCRETE REPAIR
SPECIFIC.
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DEMOLITION PLAN LEGEND

\\\\\\ AREA NOT IN SCOPE OF WORK

SALVAGE AND NEW, ADDED PEA GRAVEL AGGREGATE
TO MATCH EXISTING- SPREAD EVENLY ON ENRIRE
ROOF SURFACE FOR 100% COMPLETE COVERAGE OD
EXISTING MEMBRANE

L
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EXISTING TO BE DEMOLISHED

|:| INDICATES EXTENT OF DEMOLITION WORK
REQUIRED BY KEYNOTE

SUPPORT EXIST WOOD
PERGOLA DURING DEMO &
CONSTRUCTION AS REQ'D.

DEMO PLAN ROOF 3 - FIELD HOUSE

@

1/8" = 1'-0"

<

SUPPORT EXIST WOOD
PERGOLA DURING DEMO &
CONSTRUCTION AS REQD.

o EXISTING VENT
— REMOVE AREA OF EXISTING MOSS GROWTH = =
o o o AND FOREIGN MATERIALS FROM SHADED EXHAUST FAN TO REMOVE
RSB RSB RS AREA OF ROOF SURFACE. I
I I
S ‘\ @ EXHAUST FAN
< > 5" THICK PERLITE INSULATION TO REMAIN
ROOF DRAIN
AIR HANDLING UNIT TO REMAIN. PROTECT
EXISTING CORRUGATED STEEL DECK TO DURING CONSTRUCTION.
REMAIN -
| ROOF HATCH
L)
K7 EXHAUST FAN TO REMOVE
ROOF TYPE 3 - DEMO DETAILS v
Q 11/2" = 1'-0" qb EXISTING NO WORK TO BE DONE
02.14
02.09 :
= 02.13
| / 0209  DEMOLISH EXISTING ROOF DRAIN ITEMS,CONDUCTOR HEAD
‘ 02.16 SCUPPER AND DOWNSPOUTS BELOW - SEE PLUMB DWGS.
| / o\ 0211  PARTIALLY DEMOLISH/ MODIFY EXISTING METAL PERIMETER
T EDGE GRAVEL STOP FLASHING, METAL COUNTER FLASHING,
- CAP FLASHINGS AND DEMO FLASHINGS THROUGHOUT - SEE
; NEW WORK DETAILS, TYPICAL. ) )
1 02.13”TEXISTING ROOR.TO REMAIN-THESE AREAS. EEXISTING
\:/\/‘G\ — T — l GRAVEL AND SALVAGE FOR NEW WORK.
2 2 2 2 2 - 0214 |REMOVE EXISTING PERIMETER SHEET FLASHING AND CURB
FLASHING FOR NEW WORK.
m TYP. 0216  REMOVE EXISTING GUTTERS DOWNSPOUT, FLASHING, FASCIA
c== AND SOFFIT, BOARDS AT OVERHANGS.
— \D14/ 0233 DEMO EXISTING GUTTERS DOWNSPOUTS AND DOWNSPOUT
02.14 EXTENSIONS FROM PITCHED ROOF TO FLAT ROOF BELOW,
./ NH HOUT. E OOFRL ETALS
A PLUMBING PLANS.
B 1 0234 DEMO EXISTING METAL CAP FLASHING FOR NEW CURB
02.14 FLASHING REPLACEMENT. REPLACE EXISTING WOOD CURB
BLOCKING WITH NE DIM LUMBER TO MATCH AS REQD.,. VIF.
02.16 /
i 3
] [
02.13 | L
02.14
/— 02.11 02.33
i
02.13
233 02.14
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REMOVE THE EXISTING
ASPHALT SHINGLES

EXIST. CORRUGATED METAL
DECK TO REMAIN

REMOVE ICE AND WATER

SHIELD EXIST.
REMOVE EXISTING WOOD BLOCKING. DEMOLITION PLAN LEGEND
REMOVE THE EXISTING ALUM GUTTER
OVERALL
REMOVE THE EXISTING FIBER WO\ AREA NOT IN SCOPE OF WORK
WOOD BOARD FASCIA .
REMOVE THE EXISTING METAL Lol PSTNGTOBEDENOUSHED :
DOWNSPOUT OVERALL [ ] :
INDICATES EXTENT OF DEMOLITION WORK 3
V.I.F. THE EXISTING VENT FOR §< REQUIRED BY KEYNOTE 2
SALVAGE FOR REINSTALL o EXISTING VENT §
EXISTING WOOD TO REMAIN L EXHAUST FAN TO REMOVE .
BLOCKING il
REMOVE EXISTING DRYWALL SOFFIT —— @ EXHAUST FAN m
OVERALL
ROOF DRAIN <
AIR HANDLING UNIT TO REMAIN. PROTECT I
DURING CONSTRUCTION. Lu © = o
_ o O >
ROOF TYPE 4 - DEMO DETAILS T ook vaTcH X o = 2
(VA o =
@ " 4 N x = O = =
11/2"=1-0 - ey o O
%Y EXHAUST FAN TO REMOVE m N = 5 =
08 o &
- MATCH LINE D1.3 qb EXISTING NO WORK TO BE DONE < ®) % g o
‘ 1 hed - al -
S - o
s j = 2 %20 o ¢
_ = [ ] [l w < < O
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1l \\ v I — I I i
I [] —_
I \\ _____ // [} m O O O
] N 4 [
i]L AN i .I SHEET KEYNOTES m
\ 4 []
f AN il
::| AN i Jﬁ 0215  REMOVE EXISTING ROOFING ASPHALT SHINGLES INSULATION, <
il IS 7 p SHEETS, ETC. TO EXISTING METAL DECK. I
'H S pd [ 02.16  REMOVE EXISTING GUTTERS DOWNSPOUT, FLASHING, FASCIA
il ~ 7 ! AND SOFFIT, BOARDS AT OVERHANGS.
il T 7 i 0227  REMOVE DISH ANTENNA SALVAGE FOR
:H N 7 I REINSTALL. TEMPORARY MOUNT SECURETY DURING ROOFING
| AN

/\ WO MAIN TEN RNET EAT
IMES.

02.33 |DEMO EXISTING GUTTERS DOWNSPOUTS AND DOWNSPOUT
EXTENSIONS FROM PITCHED ROOF TO FLAT ROOF BELOW,
THROUGHOUT. SEE NEW WORK ROOF PLANS DETAILS AND
PLUMBING PLANS.

02.35 |REMOVE EXISTING FLASHING, FASCIA AND SOFFIT BOARDS AT
OVERHANGS.

02.36 |REMOVE EXISTING METAL STEPPED FLASHINGS, SEALANT,
ETC. IN EXIST BRICK MASONRY FOR REPLACEMENT AT
PITCHED ASPHAULT ROOFS THROUGHOUT, VIF, TYP.
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SHEET KEYNOTES

02.02 |DEMOLISH BRICK COLUMN FOR REPLACEMENT.

02.08 |REMOVE EXISTING ROOFING TO EXISTING CONCRETE DECK
AND REMOVE PERIMETER METAL EDGE FLASHING
A THROUGHOUT.

0209 | DEMOLISH EXISTING ROOF DRAIN ITEMS,CONDUCTOR HEAD
SCUPPER AND DOWNSPOUTS BELOW - SEE PLUMB DWGS,

REMOVEEXISTING ROOFING ASPHALT SHINGLESINSULATION

SHEETS, ETC. TO EXISTING METAL DECK.

02.16 _ REMOVE EXISTING GUTTERS DOWNSPOUT, FLASHING, FASCIA
FFIT, BOARDS AT QVERHANGS)

0227 | REMOVE DISH ANTENNA SALVAGE FOR'
REINSTALL. TEMPORARY MOUNT SECURETY DURING ROOFING
WORK AND MAINTAIN ANTENNA INTERNET SERVICE AT ALL
TIMES.

0235 | REMOVE EXISTING FLASHING, FASCIA AND SOFFIT BOARDS AT
OVERHANGS.

0236 | REMOVE EXISTING METAL STEPPED FLASHINGS, SEALANT,
ETC. IN EXIST BRICK MASONRY FOR REPLACEMENT AT
PITCHED ASPHAULT ROOFS THROUGHOUT, VIF, TYP.
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PUBLIC BUILDING COMMISSION

BID ALT. 1
WORK SHOWN AND NOTED AS KEYNOTES
02.02 ARE BID ALT A1. SEE SHEET A1.2.
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Ao, SHEETKEWOTES
0202 DEMOLISH BRIGK COLUMN FOR REPLACEMENT. i
10208 |REMQVEEXISTING ROOFING TOEXISTING CONCRETE DECK
A AND REMOVE PERIMETER METAL EDGE FLASHI
L GHO
02.09 |DEMOLISH EXISTING ROOF DRAIN ITEMS,CONDUCTOR HEAD
SCUPPER AND DOWNSPOUTS BELOW - SEE PLUMB DWGS.
02.1 OVE GR ASPH NGL
MTO ISTING METAL DECK.
02.16 | REMOVE EXISTING GUTTERS DOWNSPOUT, FLASHING, FASCIA
N ~/" AND-SOFFIT, BOARDS AT OVERHANGS) .
02.27 | REMOVE DISH ANTENNA SALVAGE FOR ' o
REINSTALL. TEMPORARY MOUNT SECURETY DURING ROOFING 2
WORK AND MAINTAIN ANTENNA INTERNET SERVICE AT ALL z
TIMES. o
0228 |DEMO PERIMETER ROOF EDGE FLASHING FOR REPLACEMENT. z
SEE NEW ROOF PLANS AND DETAILS. 2
0229 |REMOVE EXISTING METAL SECURITY BARS EXTENDING ABOVE =
EXISTING ROOF AS REQD. FOR THE ROOF WORK, VIF. =
REINSTALL TO MATCH EXISTING. 2
BID ALT. 1
WORK SHOWN AND NOTED AS KEYNOTES
02.02 ARE BID ALT A1. SEE SHEET A1.2. m
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GENERAL ROOF NOTES

A 1. STRUCTURAL ENGINEER'’S ON-SITE ASSESSMENT OF
7 07.03 EXISTING NATATORIUM ARCHED STRUCTURAL DECK AND BEAMS
W (ROOF AREA-1) REQUIRED AS SECTIONS OF EXISTING ROOFING

IS DEMOLISHED, PRIOR TO INSTALLATION OF ROOFING
07.01B
A

MATERIALS AND CONCEALMENT. COORDINATE REQUIRED
INSPECTIONS WITH THE ARCHITECT AND THE ARCHITECT'S
ROOFING INSPECTION. DO NOT PROCEED WITH THE WORK
PRIOR TO ON-SITE EVALUATIONS.

2. REFER TO DIVISION 1 SPECIFICATIONS, SECTION 01 21

AL A

c
y

AN

07.02 00 ALLOWANCES FOR CONCRETE REPAIRS INCLUDED IN THE
— BASED SCOPE. REFER TO SPECIFICATIONS, SECTION 01 22 00
UNIT PRICES FOR REPAIRS THAT MAY POSSIBLY BE UNCOVERED =
/ i \ L \ '\ THAT MAY NOT BE INCLUDED IN THE BASE SCOPE, AS o
U % DETERMINED BY THE STRUCTURAL ENGINEER'S EVALUATION. 2
3, FINAL CONCRETE DECK REPAIR TYPES AND LOCATIONS z
REQUIRED SHALL BE DETERMINED BY THE STRUCTURAL ¢
I ) ENGINEER'S ON-SITE EVALUATION AND WRITTEN DIRECTION. z
07.01B L COORDINATE WITH THE ARCHITECT AND ARCHITECT’S ROOFING =
A 6(0 INSPECTOR AS REQUIRED. REFER TO SHEET S1.1, CONCRETE 2
07.02 REPAIR DETAILS AND REFERENCED DIV 03 CONCRETE REPAIR v
/ SPECIFIC. :
e
(4 ) ‘
NG, I SHEET KEYNOTES m
07.02
Il 07.01A |ROOF TYPE 1A - SEE DETAILS SHEET <
A 07.01B—ROOF TYPE 1B - SEE DETAILS SHEET_ I
. i i \/?J < 0702 RQOF DRAIN AND DOWNSPQUTS -SEE PUMB DWGS\TYP.
A 07.03 | CONT. ALUM PERIMETER GRAVEL EDGE-TYPE FLASHING, PVDF Lu ® = =
FINISH TO MATCH EXIST. FASCIA. CURVED AT NORTH AND o O >S5
SOUTH ARCHED ROOF EDGES-VIF, TYP. m © E =
— 07.04  PERIMETER EDGE FLASHING PER 07.03 AND REINSTALL ALUM - 8 =
07.04 SLOPE LOPE FASCIA TO MATCH EXISTING. ) ) x [7p) — =
— 0702 705 ROOF TYPE:2, SEE DETAILS SHEET/~ n D S
. SLOPE _SLOPE 0706 EXISTING MECHANICAL UNITS TO REMAW THROUGROUT-VIF. m Q e A =
07.01A | 07.04 07.07  CONT. ALUM PERIMETER GRAVEL EDGE FLASHING, BASIS OF O Z X o
: & DESIGN 'METAL ERA CO. ONE DRIP EDGE, OR ALT < O < Y x
. ACCEPTABLE TO OWNER-PVDF FINISH TO MATCH SILVER - >
I ' COLOR AT KEYNOTE #07.03. ﬂ_ ; 1 < <
@ 07.10  EXISTING MECHANICAL EQUIP AND DUCTS ON ROOF TO S A -
REMAIN, RE-FLASH AND NEW SST CAP FLASH EXISTING ROOF z (0p) O O 3
CURBS THROUGHOUT. RE-ANCHOR EQUIP SUPPORTS TO < >4
7018 MATCH EXIST-VIF, TYP. O N QO O (E)
: 07.18  RE-FLASH EXISTING METAL STAIR SUPPORTS OR PROVIDE ol < o
URETHANE PITCH POCKET PER ROOF MANUF's REQ's w — O O L
I » A 2 R\R D j— —
( < : \ Y \ / . I I I i
A RAISE AND FLASH EXISTING MECH CURBS. EXTEND DUCTS m O O o
AND ELEC, REINSTALL EXIST ROOF FANS AND
07.02 VENTILATORS-SEE DETAIL 3/A6.1 AND MECH/ELEC SHEET m
ME-100.
a NEW GUTTERS AND DOWNSPOUTS FROM PITCHED ROOF TO <
ok FLAT ROOF BELOW, THROUGHOUT. NEW GUTTER EXTENSIONS
TO MATCH EXISTING AND CAST CONC SPLASH BLOCKS. I
CONNECT DOWNSPOUTS TO EXIST PLUMBING HUBS TO
MATCH EXIST LOCS, VIF. SEE PLUMBING DWGS.
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SHEET KEYNOTES

CONT. ALUM PERIMETER GRAVEL EDGE FLASHING, BASIS OF
DESIGN 'METAL ERA CO. ONE DRIP EDGE,' OR ALT
ACCEPTABLE TO OWNER-PVDF FINISH TO MATCH SILVER
COLOR AT KEYNOTE #07.03.

07.08

ROOF TYPE-3 SEE ROOF DETAIL SHEETS TYPICAL

07.09

ASPHALT SHEET FLASHING AT PERIMETER AND CURBS, TYP.

07.10

EXISTING MECHANICAL EQUIP AND DUCTS ON ROOF TO
REMAIN, RE-FLASH AND NEW SST CAP FLASH EXISTING ROOF
CURBS THROUGHOUT. RE-ANCHOR EQUIP SUPPORTS TO
MATCH EXIST-VIF, TYP.

07.21

EXISTING MECHANICAL EQUIP ON ROOF TO REMAIN, RE-FLASH
ROOF CURBS THROUGHOUT, VIF TYP. SEE DET 2/A6.2 SIMILAR.

07.22

NEW GUTTERS AND DOWNSPOUTS FROM PITCHED ROOF TO
FLAT ROOF BELOW, THROUGHOUT. NEW GUTTER EXTENSIONS
TO MATCH EXISTING AND CAST CONC SPLASH BLOCKS.
CONNECT DOWNSPOUTS TO EXIST PLUMBING HUBS TO
MATCH EXIST LOCS, VIF. SEE PLUMBING DWGS.

07.24

PROVIDE NEW STEEL TUBE, APPROX. 2'-0" H. CORNER
SAFETY-RAIL/HAND-HOLD MOUNTED TO EXISTING ACCESS
DOOR. RENIF EXISTING METAL CURB WITH 16 GA GALV METAL
PLATES AS AND ANCHOR PER MANUF's REQS. TO REMAIN
STABLE FOR USE. FLASH AND SEAL AS REQ'D. BASIS OF
DESIGN MANUF: ACUDOR CO. #SLE-Y, OR ALT. ACCEPTABEL TO
OWNER.

07.36

CUSTOM SQUARE CORNER ALUMINUM DOWNSPOUT AND

JE&TDUCTOR HEAD AT SCUPPER- PVDF FINISH. TYP, SEE

M. DWGS'\ LA
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07.10 | EXISTING MECHANICAL EQUIP AND DUCTS ON ROOF TO
REMAIN, RE-FLASH AND NEW SST CAP FLASH EXISTING ROOF

CURBS THROUGHOUT. RE-ANCHOR EQUIP SUPPORTS TO
MATCH EXIST-VIF, TYP.

A A A
07.14—RQOF TYPE4,SEER TAIL SHEETS TYPICAE '\ _/—
07.12 | CUSTOM SHAPE ALUMINUM GUTTERS AND DOWNSPOUTS TYP.

07.13 |FIBER CEMENT BOARD FASCIA AND FIBER CEMENT BOARD
VENTILATED SOFFITS AT OVERHANGS BELOW.

07.14 |FIBER CEMENT BOARD FASCIA AND METAL EDGE FLASHING.
07.15 |CONTINUOUS RIDGE VENT.
07.25 | REINSTALL SALVAGED EXHAUST FAN

07,32~ ALUMINUNIRAIL SNOW GUARD

PUBLIC BUILDING COMMISSION

07.35 | REINSTALL DISH ANTENNAY Y Y
07.10 07.37 | REPLACE WITH NEW EXISTING METAL STEPPED FLASHING IN
: EXIAT BRICK MASONRY AT PITCHED ASPHALT ROOFS m
THROUGHOUT, VIF, TYP. NEW FLASHING TO BE SST. PROVIDE
|—“ METAL REGLETS, POINT MAS JINTS, BACKER ROD AND SEAL <
O el MATCH LINE A3.1 CONT., TYP.
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SHEET KEYNOTES
v - Yy o Yy o Yy o

03.02 |REPLACE EXISTING PRECAST CONCRETE BASE AND
CAPSTONE TYPE AND FINISH TO MATCH EXISTING, TYP.

W REBUI TING BRICK NS TO

ING COL .PROVI W SPECIAL=SHAPED D
BRICKS TO MATCH EXISTING BRICK, TYP.

07.01A |ROOF TYPE 1A - SEE DETAILS SHEET

07.02 |ROOF DRAIN AND DOWNSPOUTS -SEE PLUMB DWGS. TYP.
07.11 |ROOF TYPE 4, SEE ROOF DETAIL SHEETS TYPICAL

07.13 | FIBER CEMENT BOARD FASCIA AND FIBER CEMENT BOARD
VENTILATED SOFFITS AT OVERHANGS BELOW.

07.30 |ROOF DRAIN HUB & PIPE ABOVE GRADE. SEE PLUMB. DWGS
TYP.

07.31 STOM SQUARE CORNERALUMINUM GUTTER AND\~

DOWNSPOUT - PVDF FINISH. TYP.
A 07.32 | ALUMINUM RAIL SNOW GUARD
07.35 | REINSTALL DISH ANTENNA.

07.36 | CUSTOM SQUARE CORNER ALUMINUM DOWNSPOUT AND
CONDUCTOR HEAD AT SCUPPER- PVDF FINISH. TYP. SEE
PLUMB. DWGS

07.37 |REPLACE WITH NEW EXISTING METAL STEPPED FLASHING IN
EXIAT BRICK MASONRY AT PITCHED ASPHALT ROOFS
THROUGHOUT, VIF, TYP. NEW FLASHING TO BE SST. PROVIDE

v

PUBLIC BUILDING COMMISSION

METAL REGLETS, POINT MAS JINTS, BACKER ROD AND SEAL m

CONT., TYP. <

BID ALT. 1 I

WORK SHOWN AND NOTED AS KEYNOTES

03.02 AND 04.01 ARE BID ALT A1. SEE m ® = =
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. SHEETKEYNOTES
03.02 | REPLACE EXISTING PRECAST CONCRETE BASE AND
CAPSTONE TYPE AND FINISH TO MATCH EXISTING, TYP.
0401/ —REBUILDEXISTING ROUND BRICK COLUMNS TO
EXISTING COLUMNS. PROVIDE NEW SPECIAL-SHAPED CURVED
BRICKS TO MATCH EXISTING BRICK, TYP.
07.01A ' ROOF TYPE 1A - SEE DETAILS SHEET
07.02  ROOF DRAIN AND DOWNSPOUTS -SEE PLUMB DWGS. TYP.
07.11  ROOF TYPE 4, SEE ROOF DETAIL SHEETS TYPICAL
07.13  FIBER CEMENT BOARD FASCIA AND FIBER CEMENT BOARD
VENTILATED SOFFITS AT OVERHANGS BELOW.
07.30 | ROOF DRAIN HUB & PIPE ABOVE GRADE. SEE PLUMB. DWGS z
TYP. z
0731 | CUSTOM SQUARE CORNER ALUMINUM GUTTER AND z
_DOWNSPOUT - PVDF EINISH. TYP. S
107732 | AVOMIKNUM RAISNOW GUARD 7 Y7 Y7 g
07.35 | REINSTALL DISH ANTENNA. g
07.36 | CUSTOM SQUARE CORNER ALUMINUM DOWNSPOUT AND 3
CONDUCTOR HEAD AT SCUPPER- PVDF FINISH. TYP. SEE g
PLUMB. DWGS §
BID ALT. 1
A WORK SHOWN AND NOTED AS KEYNOTES m
03.02 AND 04.01 ARE BID ALT A1. SEE
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A . RUN
NEW FLASHING W/ DRIP EDGE —— <l % UNDERLAYMENT
. | © | UP WALL
ROSIN PAPER UNDERLAYMENT |V
FLASHING JI
ROOF TYPE 4

SEAL AIR/VB TO
STEEL DECK

REMOVE AND REINSTALL FASCIA

@ROOF TYPE 4 - DETAIL SECTION @ ROOF
11/2"=1'-0"

NEW SLASHING /
W/DRIP PN

REMOVE & REINSTALL
BLOCKING

EX. FASCIAREMOVE ——— ™
AND REINSTALL v

EX. VENT(REUSE)

N

INSTALL SHEATHING DISCONTINUOUS
TO SEAL AIR/VB TO STEEL

FILL VOID W/ INSULATION

@ROOF TYPE 4 - DORMER DETAIL
11/2"=1'-0"

ROOF TYPE 4

24" ICE & WATER SHIELD

NEW FLASHING/ DRIP EDGE \ R

IR TN TRV IR TN T IS TN TN TN TN TNV T TN T T TN T TN T TN TN TN TNV TNV TN T

INSTALL SHEATHING DISCONTINUOUS
TO SEAL AIR/VB TO STEEL

@ROOF TYPE 4 - SECTION AT DORMER
11/2"=1'-0"

ROSIN PAPER OVER UNDERLAYMENT
& BELOW VALLEY FLASHING

ROOF TYPE 4

@ROOF TYPE 4 - VALLEY FLASHING DETAIL
11/2" =1'-0"

RIDGE VENT

ROOF TYPE 4

NOTE:

CUT BACK SHEATHING AT RIDGE TO
MAINTAIN INSULATION AT RIDGE,
WHILE PERMITTING VENTING

@ROOF TYPE 4 - RIDGE VENT
11/2"=1'-0"

ROOF TYPE 4

NEW ALUM. FLASHING
WITH DRIP EDGE
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NOTE: SEE NOTES ON DETAIL 2/A6.3, TYP.

@ROOF TYPE 4 - REPAIR
11/2" =1'-0"

ROOF TYPE 4

EXIST. CORRUGATED METAL
DECK TO REMAIN

ICE AND WATER SHIELD

UP 4'-0" TYP.

ALUM. EDGE FLASHING, PVDF
FINISH

CONT. GUTTER GUARDS- INSTALL
FLAT

4" PRE FINISHED CONT. ALUM
GUTTER- CUSTOM ARCH PROFILE.

DISCONTINUOUS WOOD BLOCKING. ——
STOP BLOCKING SHORT. KEEP

VENT SPACE IN INSULATE

SHEATHING CLEAR

3/4" T. CONT. FIBER CEMENT
BOARD FASCIA-PAINTED

4" PRE FINISHED CONT. ALUM
GUTTER- CUSTOM ARCH PROFILE.

CONTINUOUS 1/2" VENT

WOOD BLOCKING

3/4" CONT. FIBER CEMENT BOARD
FASCIA- PAINTED

CONTINUOUS SOFFIT VENT

MAKE CONT. JOINT IN SHEATHING. SEAL
AIR/VB TO METAL DECK CONT.
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SEAL TOP AND BOTTOM

ROOF OVERHANG STRUCT. TO
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ROOF TYPE 4

FINISH EDGE OF BOARD &
1/4" SEALANT ROD &
BACKER ROD JOINT

EXIST MAS. WALL

@ROOF TYPE 4 - NEW WORK
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®TYPICAL ROOF TYPE 4
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ARCHITECTURE ASPHALT SHINGLES
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MECHANICAL & ELECTRICAL PLAN KEY NOTES:

REMOVE AND SALVAGE EXHAUST
FAN/VENTILATOR. REMOVE ROOF CURB.
DISCONNECT DUCTWORK. FEILD VERIFY ROOF
OPENING AND EXHAUST FAN/VENTILATOR
OPENING. PROVIDE NEW INSULATED ROOF
CURB AT HEIGHT 8" ABOVE FINISHED ROOF
FOR EXHAUST FAN/VENTILATOR. RE-ATTACH
EXISTING DUCTWORK TO NEW ROOF CURB.

e INSTALL SALVAGED EXHAUST FAN/VETILATOR

ON NEW ROOF CURB

—

—_

E6 — TURN OFF BREAKER TO EXHAUST
2 FAN/VENTILATOR DISCONNECT ELECTRICAL TO
EXHAUST FAN/VENTILATOR. ONCE NEW CURB
IS INSTALLED EXTEND CONDUIT/WIRING TO
EXHAUST FAN/VENTILATOR. PROVIDE JUNCTION
BOX AS REQUIRED. FEILD VERIFY SUITABLE
POINT TO INTERCEPT BRANCH CIRCUIT
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PLUMBING FIXTURE SCHEDULE “estumro | wemom: o
@0 WSFU/DFU WSFU/DFU CONNECTIONS
=
= E =
s |l2lz2lz2l2lals |22
TAG | MANUFACTURER MODEL DESCRIPTION olz|ls |2 ]|3s]|alglEo
[a] = ()] = o T = 5
b
AMERICAN STANDARD 2856.128 WALL MOUNTED WATER CLOSET, ELONGATED BOWL, WHITE VITREOUS CHINA
SLOAN 111-1.28 EXPOSED FLUSH VALVE, 1.28 GPF, 11.5" ROUGH-IN, WATER SENSE LABELED
WC-1 2 6 10 12 20 | 1-1/2 - 3"
BEMIS 2155-CT OPEN FRONT ANTIMICROBIAL SEAT, STA-TITE MOUNDITNG HARDWARE
JAY R SMITH 750 LB. WALL CARRIER
AMERICAN STANDARD 2856.128 WALL MOUNTED WATER CLOSET, ADA HEIGHT, ELONGATED BOWL, WHITE VITREOUS CHINA
WC-2 SLOAN 111-1.28 EXPOSED FLUSH VALVE, 1.28 GPF, 11.5" ROUGH-IN, WATER SENSE LABELED 2 6 10 12 20 1-1/2" - 3"
BEMIS 2155-CT OPEN FRONT ANTIMICROBIAL SEAT, STA-TITE MOUNTING HARDWARE
JAY R SMITH 750 LB. WALL CARRIER
AMERICAN STANDARD 2856.128 WALL MOUNTED WATER CLOSET, CHILD HEIGHT, ELONGATED BOWL, WHITE VITREOUS CHINA
WC-3 SLOAN 111-1.28 EXPOSED FLUSH VALVE, 1.28 GPF, 11.5" ROUGH-IN, WATER SENSE LABELED 2 6 10 12 20 1-1/2" - 3"
BEMIS 2155-CT OPEN FRONT ANTIMICROBIAL SEAT, STA-TITE MOUNTING HARDWARE
JAY R SMITH 750 LB. WALL CARRIER
AMERICAN STANDARD 6590.001 WALL MOUNTED URINAL, ADA HEIGHT, WHITE VITREOUS CHINA
UR-1 SLOAN REGAL 186-0.5 EXPOSED FLUSH VALVE, 0.5 GPF, WATER SENSE LABELED 1 2 5 2 5 3/4" - 2"
AMERICAN STANDARD N/A WALL HANGERS BY FIXTURE MANUFACTURER
AMERICAN STANDARD 6590.001 WALL MOUNTED URINAL, JUVENILE HEIGHT, WHITE VITREOUS CHINA
UR-2 SLOAN REGAL 186-0.5 EXPOSED FLUSH VALVE, 0.5 GPF, WATER SENSE LABELED 1 2 5 2 5 3/4" - 2"
AMERICAN STANDARD N/A WALL HANGERS BY FIXTURE MANUFACTURER
WALL MOUNTED HAND SPRAY SHOWER, (2.5 GPM), ADA COMPLIANT, 59" LONG HOSE, 24"
WALL MOUNTED ADA GRAB BAR WITH ADJUSTABLE HAND SPRAY HOLDER, WALL ELBOW WITH
CHICAGO FAUCET 152-ACP IN-LINE VACUUM BREAKER, CHROME PLATE FINISH. CONTRACTOR SHALL REMOVE WALL
ELBOW PROVIDED WITH HAND SHOWER AND CONNECT IN-LINE VACUUM BREAKER TO A 90
SH-1 DEGREE ELBOW AFTER STRAIGHT SHUT-OFF VALVE LOOKING DOWN 2 2 4 4 8 172" 172"
CHICAGO FAUCET 45-LEHAB STRAIGHT SHUT-OFF VALVE, CHROME FINISH, PROVIDE PIPE BRACKETS TO MOUNT TO WALL
A NN NN N NN NN N N NN NN NN NN N NN NN NN
CHICAGO FAUCET q 369-PLIKCP 2-3/8" ADA COMPLIANT LEVER HANDLE FOR STRAIGHT SHUT-OFF VALVE, CHROME FINISH ))A
[ N A A AN
RD-1 ) CAST IRONDOME, MBINED FLASHING CCAMP AND GRAVEL STOP FOR FLAT ROO 4
RD-2 CAST IRON DOME, COMBINED FLASHING CLAMP AND GRAVEL STOP FOR NAT. ROOF. 9 - - - - - - 6"
44 DFU 44
TOTAL
78 WSFU 78
NOTE: OR EQUAL MANUFACTURERS ARE ACCEPTABLE. COORDINATE FINAL FIXTURE SELECTIONS WITH ARCHITECT/OWNER.

PROVIDE EXTENSION ON TOP OF NOTE:

EXISTING PLUMBING VENT STACK NO VTR SHALL BE WITHIN 12.0 FT.
ABOVE ROOF TO MAINTAIN MINIMUM HORIZONTALLY OF ANY BUILDING
12" ABOVE FINISHED ROOF OPENING OR VENTILATING OPENING

PLUMBING SYMBOLS AND ABBREVIATIONS

SURFACE, ACCOMMODATING NEW UNLESS IT IS AT LEAST 2.0 FT. ABOVE
INSULATION BEING ADDED ON TOP THE TOP OF SAID OPENING.

OF ROCF.
\ STAINLESS STEEL FLASHING
CLAMP

DRILL AND THREAD NEW HOLES IN

EXISTING ROOF DRAIN BODY TO
FLASHING, UP STACK TO

FLASHING CLAMP

FLASHING CLAMP AND GRAVEL

FLASHING, 36" IN ALL DIRECTIONS.

NEW CAST IRON DOME
NEW COMBINED FLASHING
| CLAMP AND GRAVEL STOP
ATTACH NEW COMBINED Y

I NEW CLAMP RING SHALL HOLD NEW ROOF
FLASHING TO PROVIDE WATER TIGHT SEAL,

COORDINATE WITH ROOFING CONTRACTOR.
/ EXISTING ROOF

STOP WITH NEW SCREWS.
| il SINGLE PLY ROOFING 7
‘ (FOR FLASHING) \ v

L q

E L
EXISTING UNDERDECK CLAMP

AND SUMP RECEIVER

EXISTING SUMP RECEIVER/DRAIN BODY TO
REMAIN. CLEAN OUT PRIOR TO INSTALLING

ROOFING AND ROOF EXISTING VENT THRU NEW ROOF DRAIN COMPONENTS
CONSTRUCTION BY ROOF TO REMAIN
GENERAL CONTRACTOR. — EXISTING STORM PIPE
PLUMBING VENT THRU ROOF (VTR)
ROOF DRAIN DETAIL
NOT TO SCALE

~———— ALUMINUM DOWNSPOUT PER

~—————————— EXTERIOR WALL

~-t——— ALUMINUM DOWNSPOUT PER
SPECIFICATION SECTION 076262

14 GAUGE BLACK IRON RECTANGULAR TO ROUND
TRANSITION FITTING CONNECTING DOWNSPOUT
| | TO CAST IRON.

NEW 1-1/4"X3/16" SHEET METAL STRAP,
———— ANCHOR TO WALL WITH EXPANSION SHIELDS

NEW CLEANOUT TEE BRANCH WITH
—-4——— THREADED PLUG.

—~=—— NEW CONNECTION

EXISTING ROOF

° EXISTING STORM
o TO REMAIN

SPECIFICATION SECTION 076262

14 GAUGE BLACK IRON RECTANGULAR TO ROUND
TRANSITION FITTING CONNECTING DOWNSPOUT
TO CAST IRON.

NEW 1-1/4"X3/16" SHEET METAL STRAP,
ANCHOR TO WALL WITH EXPANSION SHIELDS

CAST IRON TO 6-0" ABOVE
MAIN FLOOR ELEVATION

EXTERIOR WALL

- NEW 1-1/4"X3/16" SHEET METAL STRAP,
ANCHOR TO WALL WITH EXPANSION SHIELDS

—-a——— NEW CLEANOUT TEE BRANCH WITH

THREADED PLUG.
GRADE

NEW CONNECTION EXISTING

EXISTING
UNDERGROUND V

ROOF DOWNSPOUT DETAIL

NOT TO SCALE

STORM TO REMAIN

FIELDHOUSE DOWNSPOUT DETAIL

NOT TO SCALE

ABBREVIATIONS PLUMBING PIPING
AFF  ABOVE FINISHED FLOOR HR  HOSE REEL
SUSPENDED PIPING
AP ACCESS PANEL HW  HOT WATER
BC  BALANCING COCK OR VALVE HWR  HOT WATER RETURN - DCW —  DOMESTIC COLD WATER
BFP  BACK FLOW PREVENTER I[E  INVERT ELEVATION —_— —DHW——-=—-- — DOMESTIC HOT WATER
BOP  BOTTOM OF PIPE NC  NORMALLY CLOSED -~ -=-—DHWR—---— DOMESTIC HOT WATER RETURN
s SANITARY
BV  BALLVALVE NIC  NOT IN CONTRACT
ST STORM
CA  COMPRESSED AR NO  NORMALLY OPEN v VENT
CD  CONDENSATE DRAIN NS  NOT SPRINKLERED
Cl  CASTIRON NTS  NOT TO SCALE
UNDERGROUND PIPING
CLG  CEILING OSD  OPEN SITE DRAIN
CO  CLEAN OUT PG  PRESSURE GAUGE — S — SANITARY
CV  CHECK VALVE pry  PRESSURE ST STORM
REDUCING VALVE
CW  COLD WATER — == WATER SUPPLY
DCW  DOMESTIC COLD WATER RD  ROOF DRAIN
DFU  DRAINAGE FIXTURE UNIT S SOIL-SANITARY
DHW  DOMESTIC HOT WATER SK SINK SYMBOLS
DHWR DOMESTIC HOT WATER RETURN SS  SERVICE SINK
DIA  DIAMETER ST STORM N SWING CHECK VALVE
DIS  DISTILLED WATER TH  THERMOMETER § SILENT CHECK VALVE
DWG  DRAWING My THERMOSTATI Kt BALANCING VALVE
c K GAS COCK
E EXISTING MIXING VALVE
EL  ELEVATION TW  IEMPERED WATER 1 BUTTERFLY VALVE
TYP  TYPICAL 151 FULL PORT BALL VALVE
EW  EYE WASH c @ SFS
VAC  VACUUM
FCO FLOOR CLEAN OUT 3 SAFETY FLOW SWITCH
VB VACUUM BREAKER
FD  FLOOR DRAIN — 5k HB HOSEBIB
V. VENT
FL FLOOR EIHR HOSE REEL
VTR  VENT THRU ROOF
GPM  GALLONS PER MINUTE X DRAIN VALVE
W WASTE
GV GATE VALVE X PRESSURE TEMPERATURE RELIEF VALVE
WCO  WALL CLEAN OUT
AB HOSEBIB T AIR CHAMBER
WATER SUPPLY
HD  HUB DRAIN WSFU o UNT g
THERMOMETER
Co
CO ——A&— SUSPENDED CLEANOUT
WCO
T WALL CLEANOUT
FCO O————  FLOOR CLEANOUT
FD @——  FLOOR DRAIN OR AREA DRAIN
WITH "P" TRAP
= INTERIOR WALL SLEEVE
| | : UNION
—— O PIPEWP
<) PIPEDN
A EXPANSION JOINT
e FLEXIBLE CONNECTION
—4 STRAINER
N
[BFP} BACK FLOW PREVENTER ASSEMBLY
® BACK WATER VALVE
! WATER METER ASSEMBLY
(0%9) NEW CONNECTION TO EXISTING
@ EQUIPMENT DESIGNATION
PLAN KEYNOTE TAG
NEW CLAMP RING SHALL HOLD NEW ROOF FLASHING TO PROVIDE
WATER TIGHT SEAL, COORDINATE WITH ROOFING CONTRACTOR.
RD-2 - CAST IRON DOME, COMBINED FLASHING CLAMP
AND GRAVEL STOP. FIELD VERIFY DIAMETER OF
\ e EXISTING SUMP RECEVIER PRIOR TO ORDERING
Sy

EXISTING SUMP RECEIVER/DRAIN J\

BODY TO REMAIN, CLEAN OUT
EXISTING DRAIN. /
CONNECT NEW CAST IRON
DOWNSPOUT TO EXISTING

UNDERSIDE OF ROOF,
EXISTING ROOF DRAIN BODY

NEW 6" CAST IRON
DOWNSPOUT,
MATCH EXISTING ———

NEW CLEANOUT TEE BRANCH
WITH THREADED PLUG. AT
BASE OF RISER, ATTACH TO

CAST IRON DOME AND FLASHING CLAMP.

SECURE/WELD CLAMPING RING AND
GRAVEL STOP TO EXISTING SUMP
RECEIVER/DRAIN BODY

a
TN "
NN
\‘}. ?\ \\\

EXISTING STORM AT GRADE | p ’
\{ A~ (o arnchored
F 3 h
4 N To wa//
_;x g_: ....... - T
Grode—~y | | ey il
[ A | Y ™
N Y T Cose o wal/
: | A as posstbl/e
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:
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NATATORIUM ROOF DRAIN & DOWNSPOUT DETAIL

NOT TO SCALE

PLUMBING STANDARDS

APPLICABLE BUILDING CODES:

ALL CONSTRUCTION SHALL COMPLY WITH CITY OF CHICAGO ADOPTED BUILDING CODES AND
ORDINANCES:

- MUNICIPAL CODE OF CHICAGO

- INTERNATIONAL ENERGY CONSERVATION CODE, 2015 EDITION

- ILLINOIS ACCESSIBILITY CODE

- APPLICABLE LOCAL CODES AND ORDINANCES

- CITY, COUNTY AND/OR STATE FIRE CODES

- OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA)

NOTE: REFER TO THE SPECIFICATIONS BOOK INCLUDED FOR THIS PROJECT FOR ADDITIONAL

INFORMATION. THE SPECIFICATIONS BOOK SHALL SUPERCEDE ANY CONFLICT IN INFORMATION
LISTED BELOW.

THE CONTRACTOR SHALL VISIT THE PROJECT SITE PRIOR TO SUBMITTING THEIR BID AND TAKE
INTO ACCOUNT EXISTING CONDITIONS. POINTS OF NEW CONNECTION SHALL BE VERIFIED BY THE
CONTRACTOR PRIOR TO SUBMITTING THEIR BID. UNDER NO CIRCUMSTANCES SHALL THE
CONTRACTOR BE GIVEN CONSIDERATION FOR COMPENSATION DUE TO THEIR FAILURE TO DO
SO.

PIPING WHICH IS REMOVED SHALL NOT BE REUSED. ALL NEW CONNECTIONS SHALL BE MADE
WITH FACTORY FABRICATED FITTINGS.

THE CONTRACTOR SHALL ACQUAINT THEMSELVES WITH THE PROJECT SITE FOR ACCESSIBILITY,
STORAGE, AND EGRESS. UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR INTERFERE
WITH OTHER BUILDING TENANT OPERATIONS.

ALL EXISTING SYSTEMS SHALL REMAIN IN OPERATION DURING THE CONSTRUCTION PROCESS.
SHUTDOWNS WILL ONLY BE PERMITTED WHICH HAVE BEEN APPROVED BY THE OWNER.

PROVIDE COMPLETE SYSTEMS AS CALLED FOR, AND/OR SHOWN, AND/OR SPECIFIED. PLUMBING
CONTRACTOR TO FURNISH AND COMPLETELY INSTALL THE SYSTEM, SERVICE, EQUIPMENT, OR
MATERIAL NAMED, TOGETHER WITH OTHER ASSOCIATED DEVICES, EQUIPMENT, MATERIALS,
WIRING, PIPING, ETC., AS REQUIRED FOR A COMPLETE SATISFACTORY OPERATING
INSTALLATION. OTHER SUBCONTRACTORS, AS REQUIRED TO PERFORM WORK CALLED FOR,
SHALL BE RESPONSIBLE TO THE PLUMBING CONTRACTOR. SECURE ALL PERMITS FOR WORK
AND INSPECTIONS AS REQUIRED.

PLUMBING SYSTEM PROVIDED SHALL INCLUDE BUT SHALL NOT BE LIMITED TO:

STANDARDS, CODES REGULATIONS, COORDINATION, GUARANTY, SHOP DRAWINGS, PRESENT
EQUIPMENT AND CONSTRUCTION, APPROVED MAKE EQUIPMENT, DETERMINATION OF POINTS,
SPECIAL SUPERVISION, CUTTING AND PATCHING, CLEANING, AND TESTING.

WATER PIPING, DRAIN/WASTE/VENT PIPING, SANITARY SEWER PIPING, PIPING ACCESSORIES,
AND INSTALLATION. PLUMBING FIXTURES, WATER HEATERS, PIPING INSULATION, VALVES.

EQUIPMENT, DEVICES, APPARATUS AND INSTALLATIONS TO BE IN FULL COMPLIANCE WITH
APPLICABLE STANDARDS, REQUIREMENTS, RULES, REGULATIONS, CODES, STATUTES,
ORDINANCES, ETC., LOCAL, CITY, COUNTY, STATE, GOVERNMENT, OWNER'S INSURANCE
COMPANY, AMERICAN DISABILITIES ACT, LATEST EDITION AND AMENDMENTS OF ILLINOIS
PLUMBING CODE, NATIONAL ASSOCIATION OF ROOFING CONTRACTORS, LOCAL GAS AND
ELECTRIC UTILITY COMPANIES, LABOR REGULATIONS. CHANGES REQUIRED TO CONFORM TO
REQUIREMENTS SHALL BE MADE WITHOUT INCREASE IN CONTRACT PRICE AS APPROVED BY THE
OWNER.

ELECTRICAL EQUIPMENT, WIRING, GAS BURNING EQUIPMENT, HANDLING AND STORAGE
EQUIPMENT, ALL WATER/DRAIN/WASTE/VENT PIPING, GAS PIPING, INSULATING MATERIALS, ETC.
SHALL COMPLY WITH REQUIREMENTS OF NFPA, NEC, UL, AGA, OSHA, EPA, IMC, COUNTY, STATE,
AND FEDERAL SAFETY CODES; FOR A PARTICULAR TYPE INSTALLATION AND SHALL BE SO
LABELED WHERE APPLICABLE.

MATERIALS TO BE OF NEW GRADE, U.S. MAKE AND QUALITY SPECIFIED.

COORDINATE WITH OTHER MECHANICAL TRADES, ELECTRICAL AND MECHANICAL CONTRACTOR,
ETC., TO AVOID INTERFERENCE AND CONFLICTS OF WORK INDICATED. WORK MUST BE
COMPLETED AS SCHEDULED.

PLUMBING CONTRACTOR SHALL GUARANTEE ALL EQUIPMENT, APPARATUS, MATERIALS, AND
WORKMANSHIP ENTERING INTO THIS CONTRACT AND SHALL REPLACE ALL PARTS AT THEIR OWN
EXPENSE WHICH HAVE PROVEN DEFECTIVE WITHIN ONE (1) YEAR FROM FORMAL ACCEPTANCE.
INDIVIDUAL ITEMS SHALL BE GUARANTEED AS CALLED FOR IN ADDITION TO THE ABOVE.

THE RUN OF ALL LINES SHOWN ON DRAWINGS IS TO BE REGARDED AS DIAGRAMMATIC AND
TENTATIVE. CONTRACTOR SHALL CAREFULLY DETERMINE LOCATION, DEPTH AND SIZE OF LINE,
SEWER, SERVICE, ETC., TO WHICH CONNECTION IS PROPOSED. BEFORE INSTALLING ANY
SERVICE, LINES, CONNECTION, ETC., CONTRACTOR SHALL ASSURE THAT THEY CAN BE
RUN/MADE AS CONTEMPLATED WITHOUT TRAPPING OR INTERFERING WITH FOOTING, OTHER
PIPING, FIXTURES, ETC. ANY NECESSARY DEVIATION SHALL BE REFERRED TO THE OWNER FOR
APPROVAL BEFORE ANY LINES ARE RUN.

NO PAINTING SHALL BE IN PLUMBING CONTRACT, EXCEPT FOR GAS PIPING.

CLEAN ALL EQUIPMENT INSTALLED AND WORK AREAS PRIOR TO FINAL ACCEPTANCE. VALVES,
PIPING, LAVS, WATER CLOSETS, DRAINS, EQUIPMENT, ETC., TO BE FLUSHED, TESTED,
INSPECTED PRIOR TO FINAL ACCEPTANCE.

WIRING TO BE IN COMPLIANCE WITH LATEST N.E.C. AND ALL APPLICABLE CODES. ALL MOTORS,
EQUIPMENT, WIRING, CABLING, DEVICES, ETC., TO BE NON-RADIO INTERFERING. LINE WIRES, OF
PROPER SIZE, SHALL BE FURNISHED TO THE EQUIPMENT WITH FINAL POWER CONNECTIONS
MADE BY ELECTRICAL CONTRACTOR. PLUMBING CONTRACTOR, WITHIN THEIR CONTRACT, SHALL
BE RESPONSIBLE FOR PROVIDING RESPECTIVE CONTROLS FOR ALL OF THEIR EQUIPMENT,
PROVIDE CONTROL DEVICES, PANEL, DISCONNECT SWITCHES, STARTERS, INTERLOCKS,
CONTROLS, ETC., TO GIVE A COMPLETE OPERATING SYSTEM. PLUMBING CONTRACTOR WILL DO
ALL CONTROL WIRING, INTERLOCK WIRING, ETC.

INTERIOR DOMESTIC CW, AND HW PIPING SHALL BE TYPE "L" COPPER PER ASTM B88 WITH
COPPER SOLDER JOINTS PER ANSI B16.22. JOINTS SHALL BE 95-5 SOLDER OR BRAZED AS
ALLOWED BY STATE AND LOCAL CODES. HYDROSTATIC WATER TEST SHALL BE 175 PSI FOR TWO
HOURS WITH A MAXIMUM PRESSURE LOSS OF 2 PSI. PURGE ALL WATER DISTRIBUTION PIPING
SYSTEMS. USE THE PURGING AND DISINFECTION PROCEDURE PRESCRIBED BY THE AUTHORITY
HAVING JURISDICTION OR, IN CASE A METHOD IS NOT PRESCRIBED BY THAT AUTHORITY, THE
PROCEDURE DESCRIBED IN EITHER AWWA C651 OR C652.

ALL SOIL, WASTE, DRAIN, AND VENT PIPING EXPOSED INSIDE THE BUILDING ABOVE GROUND
SHALL BE STANDARD WEIGHT HUB AND SPIGOT CAST IRON CONFORMING TO ASTM STANDARDS
OR COPPER TYPE 'L". ALL INTERIOR PIPING BELOW GRADE SHALL HAVE A GRADIENT OF 1/8" PER
FOOT FOR 4" AND LARGER PIPE, 1/4" PER FOOT FOR 3" OR SMALLER PIPE AS ALLOWED BY CODE.
TEST WASTE/VENT SYSTEM BY FILLING SYSTEM WITH A MINIMUM OF 10 FOOT HEAD OF WATER.
ALL WATER MUST REMAIN IN SYSTEM OR PORTION THEREOF TESTED FOR A MINIMUM OF 30
MINUTES. SYSTEM MUST BE TIGHT AT ALL JOINTS. WHEN AIR TESTING SYSTEM, APPLY MINIMUM
5 PSI WITH FORCE PUMP AND MAINTAIN A MINIMUM PRESSURE FOR ONE HOUR WITH NO
APPARENT LEAKAGE. USE MERCURY-COLUMN GAUGE IN MAKING TEST. LAY PIPING IN DRY
TRENCHES MAINTAINED FREE OF ACCUMULATED WATER. PIPING TO BE INSTALLED
CONFORMING TO ASTM 1557.

ABOVE GROUND COLD, HOT, AND NON-POTABLE WATER PIPING SYSTEMS, AND STORM PIPING
SYSTEMS SHALL BE COVERED WITH 1" FIBERGLAS WITH FACTORY-APPLIED ALL-PURPOSE
JACKET CONSISTING OF HIGH-INTENSITY, WHITE KRAFT PAPER (EXCEPT FOR PIPES INSTALLED IN
F-126 LIGHT LAB SHALL HAVE BLACK INSULATION JACKET) BONDED TO ALUMINUM FOIL AND
REINFORCED WIDTH FIBERGLASS YARN, SEALED WITH VAPOR BARRIER ADHESIVE OR USING
SELF-SEALING LAP. COVERING SHALL BE EQUAL TO MANVILLE PRODUCTS MICRO-LOK 650 AND
SHALL BE SUITABLE FOR SERVICES FROM 35 DEGREES F TO 650 DEGREES F, 3.5 POUND
DENSITY. COVERING SHALL BE MANVILLE, FIBERGLASS, KNAUF, OR ARMSTRONG. COVERING ON
PIPING SHALL BE CONTINUOUS THROUGH HANGERS AND SLEEVES. HANGERS ON PIPING SHALL
ENCIRCLE PIPE COVERING, BEAR ON A 20 GAUGE SHEET METAL PLATE 4 DIAMETERS LONG
WHICH SHALL ENCIRCLE COVERING. ENDS OF COVERING SHALL BE NEATLY TAPERED AND
SEALED. ANY MILDEWED COVERING MUST BE REPLACED. FITTINGS SHALL BE COVERED WITH
ZESTON FITTING COVER AND FACTORY SUPPLIED FIBERGLASS INSERT WHERE AVAILABLE, ALL
INSTALLED ACCORDING TO MFR'S. INSTRUCTIONS. UNDERGROUND HOT WATER PIPING SYSTEMS
SHALL BE COVERED WITH 1" EPDM BASED CLOSED CELL FOAM INSULATION. COVERING SHALL BE
AEROFLEX AEROCEL AC OR EQUAL. PROVIDE CONTINUOUS INSULATION UTILIZING SEALANTS
APPROVED FOR CLOSED CELL FOAM INSULATION.

VALVES SHALL BE CRANE, NIBCO, POWELL, HAMMOND, APOLLO, WALWORTH, JENKINS,
STOCKHAM OR APPROVED WITH METAL HANDLES BUILT FOR 125 PSI WORKING PRESSURE FOR
ALL USES. VALVES PROVIDED SHALL BE SUITABLE FOR INTENDED SERVICE. SHUT-OFF TYPE
SHALL BE BALL TYPE WITH STEM EXTENSIONS TO ACCOMMODATE INSULATION THICKNESS.
VALVES AND COCKS MUST BE ACCESSIBLE FOR SERVICING AND MUST HAVE FLEXIBLE SWING
CONNECTIONS AND UNIONS IF NOT FLANGED CONNECTED.

NO PLUMBING FIXTURES, SPECIAL EQUIPMENT, DEVICE, OR PIPING, SHALL BE INSTALLED WHICH
WILL CROSS-CONNECT A DISTRIBUTING SUPPLY OF DRINKING WATER OR DOMESTIC WATER AND
A POLLUTED SUPPLY OR WASTE SUCH AS A DRAINAGE SYSTEM OR SOIL PIPE, OR NON-POTABLE
WATER SUPPLY SYSTEM. A SUITABLE BACKFLOW PREVENTION DEVICE SHALL BE USED TO
PREVENT ALL POSSIBILITIES.

CPD PLUMBER'S NOTE:

CPD PLUMBERS TO INSPECT ALL PLUMBING AND
SEWER LINES BEFORE THEY ARE COVERED IN
WALLS OR FLOORS, 48 HOUR NOTICE REQUIRED.

PUBLIC BUILDING COMMISSION

CHICAGO,.ILLINOIS 66608
CHICAGO PARK DISTRICT
CITY OF CHICAGO, MAYOR RAHM EMMANUEL
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CLOSE-UP VIEW OF
DOWNSPOUT
PENETRATING ROOF.
REMOVE DOWNSPOUTS
AND PREPAPE FOR
INSTALLATION OF NEW
DOWNSPOUTS (TYPICAL).

@ IMAGE AT EXISTING NATATORIUM ROOF - STORM DRAINAGE

NOT TO SCALE

NEW TEMPERED WATER

PIPING TO BE ROUTED ALONG

CEILING AND DOWN WALL TO

WALL MOUNTED HAND SPRAY

SHOWER. PROVIDE STAINLESS
- STEEL PIPE CLAMPS TO AFFIX
NEW PIPING TO WALL.

e ——

REMOVE EXISTING TEMPERED
~ WATERPIPING ALONG WALL
- i TO SHOWER VALVE AND SPRAY
=l 'q HOSE AND UP CLOSE TO CEILING.

i | ANDlﬁAsFEED

ul I -

APPROXIMATE LOCATION
P OF NEW HANDHELD ADA
=g SHOWER.

1=

t‘ o

.
A ~ REMOVE EXISTING SHOWER
. VALVE AND SPRAY HOSE, AND

PREPAPE FOR INSTALLATION

IMAGE AT EXISTING WOMEN'S HANDICAPPED SHOWER

NOT TO SCALE

! . OF AN ADA ACCESSIBLE SHOWER.

IMAGE AT EXISTING DOWNSPOUT CLEANOUT

2]

NOT TO SCALE

5 IMAGE AT BASEMENT SANITARY MAIN

NOT TO SCALE

REMOVE EXISTING CLEANOUT
TEE AND PREPARE EXISTING
CAST IRON PIPING AT GRADE
FOR INSTALLATION OF NEW
CAST IRON CLEAN OUT TEE
AND BLACK IRON
RECTANGULAR TO ROUND
TRANSITION FITTING FOR
NEW DOWNSPOUT INLET,
REFER TO FIELDHOUSE
DOWNSPOUT DETAIL ON
DRAWING P000, TYPICAL FOR
ALL GUTTERS.

REMOVE 4" SANITARY MAIN
RISER UP TO PLUMBING CHASE

REMOVE 4" SANITARY MAIN UP INTO CHASE
TO THIS WYE FITTING. PROVIDE (3) NEW
SANITARY RISERS UP INTO PLUMBING CHASE
AS REQUIRED TO ACCOMMODATE NEW WATER
CLOSET CARRIERS. PROVIDE NEW CLEANOUT

AT END OF SANITARY PIPE IN BASEMENT CEILING.

Pl
il j
MR {

L bt = ol

= = == Sttacal B

et .
NN Y

AT o IO . NS

IMAGE AT EXISTING NATATORIUM ROOF

3

NOT TO SCALE

@ IMAGE AT ROOF DOWNSPOUT

NOT TO SCALE

i//}'_'._-‘_:._.,"\\\ S

GENERAL CONTRACTOR TO REMOVE
DOWNSPOUT AND PROVIDE NEW,
REFER TO ARCHITECTURAL DRAWINGS

PREPARE EXISTING CAST IRON
PIPING FOR INSTALALTION OF
NEW CAST IRON CLEAN OUT TEE
AND BLACK IRON RECTANGULAR
TO ROUND TRANSITION FITTING
FOR NEW DOWNSPOUT INLET,
REFER TO ROOF DOWNSPOUT
DETAIL ON DRAWING P000.

NOTE:

WORK TO BE PERFORMED TYPICAL
FOR THREE DOWNSPOUT LOCATIONS
ON ROOCF.

EXISTING ROOF
DRAINS LOCATION
ON ROOF, TYPICAL

ROOF DRAIN
DOWNSPOUT,
TYPICAL
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NOTE:
REFER TO DRAWING P102
FOR THIS ROOF AREA

12" =1-0"

FIELDHOUSE PLUMBING PLAN

5

N
3

1/8" = 1'-0"

29

28

27

@

11/2"=1-0"

PLUMBING PLAN GENERAL NOTES:

1. PLUMBING CONTRACTOR SHALL POWER ROD ALL DOWNSPOUTS
AND STORM DRAINAGE PIPING AT COMPLETION OF ALL STORM
DRAINAGE WORK. POWER ROD TO NEAREST CATCH BASIN OR
MANHOLE TO ENSURE DOWNSPOUTS AND STORM PIPING ARE
CONNECTED TO A WORKING SYSTEM.

PLUMBING PLAN KEY NOTES:

PROVIDE NEW CLEAN OUT TEE AND
RECTANGULAR TO ROUND TRANSITION
FITTING FOR NEW DOWNSPOUT INLET
TO CONNECT TO EXISTING UNDERGROUND
STORM PIPING, REFER TO FIELDHOUSE
DOWNSPOUT DETAIL ON DRAWING P00O.

CLEAN OUT EXISTING ROOF DRAIN.

PROVIDE NEW CLEAN OUT TEE AND
RECTANGULAR TO ROUND TRANSITION
FITTING FOR NEW DOWNSPOUT INLET,
REFER TO ROOF DOWNSPOUT DETAIL
ON DRAWING P000 AND IMAGE #6 ON
DRAWING PD201.

TELEVISE UNDERGROUND STORM PIPING AT
START OF PROJECT. TELEVISE PIPING TO
NEAREST CATCH BASIN OR MANHOLE AND
PROVIDE A REPORT TO THE OWNER OF THE
CONDITION OF UNDERGROUND STORM PIPING.

KEY PLAN
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PLUMBING PLAN GENERAL NOTES:

1. PLUMBING CONTRACTOR TO PROVIDE SHUT
OFF VALVES AS NECESSARY TO MAINTAIN
UNITERUPTED WATER SERVICE THROUGHOUT
DURATION OF PROJECT.

2. PROVIDE A SHUT-OFF VALVE IN PLUMBING
CHASE AFTER DEMOLITION OF EXISTING WATER
PIPING SERVING PLUMBING FIXTURES BEING
REMOVED.

3. PROVIDE CAPS AT CEILING ON TEMPERED
WATER PIPING SERVING SHOWERS BEING
DEMOLISHED. INSTALL NEW PIPING TO NEW
HAND SHOWERS AND REMOVE CAP TO MAKE
FINAL TEMPERED WATER CONNECTION WHEN
NEARING COMPLETION TO MINIMIZE TIME THAT
WATER SERVICE WILL NEED TO BE INTERUPTED.

0 1-1/2" 3"

6'=1-0"

PLUMBING PLAN KEY NOTES:

— N\ N\

PROVIDE NEW SANITARY, VENT, AND

PROVIDE NEW TEMPERED WATER

! NEW SANITARY DOWN THRU NEW

2=\
NEW VENT CONNECTION TO EXISTING

NEW COLD WATER CONNECTION IN

DOMESTIC COLD WATER PIPING IN
NEW PLUMBING CHASE FOR NEW
WATER CLOSETS AND URINALS.

PIPING TO NEW SHOWER VALVE AND
HANDHELD SHOWER HEAD. REFER TO
DEMOLITION IMAGES FOR GENERAL
ROUTING OF NEW PIPING.

CORE IN FLOOR.

VENT AT CEILING, FIELD VERIFY EXACT
LOCATION.

PLUMBING CHASE TO EXISTING

COLD WATER PIPING RISING UP THRU
FLOOR FROM BASEMENT BELOW,
FIELD VERIFY EXACT LOCATION.
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NATATORIUM ROOF PLUMBING PLAN
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PLUMBING PLAN GENERAL NOTES:

1. PLUMBING CONTRACTOR SHALL POWER ROD ALL DOWNSPOUTS
AND STORM DRAINAGE PIPING AT COMPLETION OF ALL STORM
DRAINAGE WORK. POWER ROD TO NEAREST CATCH BASIN OR
MANHOLE TO ENSURE DOWNSPOUTS AND STORM PIPING ARE
CONNECTED TO A WORKING SYSTEM.

PLUMBING PLAN KEY NOTES:

CLEAN OUT EXISTING ROOF DRAIN PROVIDE NEW
CAST IRON DOME AND COMBINED FLASHING CLAMP
AND GRAVEL STOP IN LOCATION OF EXISTING ROOF
DRAIN. DRILL AND THREAD NEW HOLES IN EXISTING
ROOF DRAIN BODY TO ATTACH NEW COMBINED
FLASHING CLAMP AND GRAVEL STOP WITH NEW
SCREWS. REFER TO ROOF DRAIN DETAIL ON

DRAWING P000.

CLEAN OUT EXISTING ROOF DRAIN AND PROVIDE
NEW CAST IRON DOME AND COMBINED FLASHING
CLAMP AND GRAVEL STOP IN LOCATION OF
EXISTING ROOF DRAIN. WELD COMBINED FLASHING
RING AND GRAVEL STOP TO EXISTING SUMP
RECEIVER/DRAIN BODY OF EXISTING DRAIN IN
ROOF. ATTACH NEW DOWNSPOUT TO EXISTING
DRAIN BODY AT UNDERSIDE OF ROOF. PROVIDE
NEW CLEAN OUT TEE AT GRADE. REFER TO
NATATORIUM ROOF DRAIN & DOWNSPOUT DETAIL
ON DRAWING P000.

EXTEND EXISTING VENTS THRU ROOF TO MAINTAIN
MINIMUM 12" ABOVE FINISHED ROOF, TO
ACCOMMODATE NEW INSULATION LAYER BEING
ADDED ON TOP OF ROOF. REFER TO VENT THRU

ROOF DETAIL ON DRAWING P000. FIELD VERIFY

EXACT NUMBER OF VENTS ON ROOF.

TELEVISE UNDERGROUND STORM PIPING AT
START OF PROJECT. TELEVISE PIPING TO
NEAREST CATCH BASIN OR MANHOLE AND
PROVIDE A REPORT TO THE OWNER OF THE
CONDITION OF UNDERGROUND STORM PIPING.
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FULL SIZE

CLEAN OUT AT

END OF SANITARY MAIN
IN PLUMBING CHASE
ON WALL IN WOMEN'S
HANDICAPPED STALL

2" VENT

CONNECT NEW 2" VENT TO EXISTING

/ EXISTING 2" VENT AT CEILING
> 2" VENT

WOMEN'S

WC-2 | 3] RESTROOM

WC-2

BACK TO BACK HORIZONTAL
WATER CLOSET CARRIER

_ \/
SINGLE HORIZONTAL /

WATER CLOSET CARRIER

WATER CLOSET CARRIERS
MEN'S
RESTROOM WC-2
(3) NEW 4" SANITARY
NEW CLEANOUT AT RISERS UP THRU (3)

END OF SANITARY
PIPE IN BASEMENT

NEW CORES IN
EXISTING FLOOR

CONNECT NEW 4" SANITARY
TO EXISTING 4" SANITARY
AT BASEMENT CEILING,
REFER TO IMAGE 5 ON
DRAWING PD201

®NEW SANITARY AND VENT PIPING DIAGRAM

2" CW HEADER

1"CWTO
URINALS

1-1/2" CW TO
WATER CLOSETS
(TYPICAL)

WOMEN'S
RESTROOM

UR-2
2"CW
UR-1
WC-3
MEN'S
RESTROOM

CONNECT NEW 2-1/2"
COLD WATER TO EXISTING

EXISTING 2-1/2" COLD
WATER DOWN THRU FLOOR
AT END OF PLUMBING CHASE

@NEW WATER PIPING DIAGRAM
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ROOF CORNER DETAIL (NORTH)
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3", EXIST

12" = 10"

Ny

NOTES:

e MODIFIED BITUMEN ROOFING ASSEMBLY.

SEE SPECIFICATION 07 52 13

—//— COVER BOARD

_L_LT™—~— TAPERED INSULATION AS

EF— e — — — — — — — ]

REQUIRED TO ACHIEVE SLOPE
VAPOR RETARDER MEMBRANE

1) FULLY ADHERE MEMBRANE ROOFING TO COVER BOARD

O

55", R-30 MIN.

~

L 3 EXIST

¥ EXISTING TECTUM DECK SLOPED 1/8" FT

NEW ROOF ASSEMBLY, R2

3|| = 1l_0ll

L

|

MODIFIED BITUMEN ROOFING ASSEMBLY.
SEE SPECIFICATION 07 52 13

COVER BOARD

TAPERED INSULATION AS REQUIRED TO
ACHIEVE SLOPE OF 1/4" PER FOOT MIN.

I———— POLYISOCYANURATE RIGID INSULATION TWO (2)

LAYERS 2" THICK AND (1) LAYER 1 1/2". STAGGER
JOINTS. MIN R-30 CONTINUOUS.

VAPOR RETARDER MEMBRANE

¥ EXISTING TECTUM DECK SLOPED 1/8" FT

NEW ROOF ASSEMBLY, R1

4'_0“

3"=1-0"
14" | FT
112" FT
ROOF DRAIN
/— TAPER INSULATION DOWN AT
1/2" PER FT SLOPE TO DRAIN
e e i i —
14" | FT 12" | FT 12" | FT 14" | FT
12" FT
14" | FT
40"
ENLARGED SUMP PLAN

2)

1“ = 1|_0||

32|_0n

162'-5" V.I.F
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ROOF NEW WORK PLAN

@

1/8"= 1-0"

NORTH

0"6“ Ol_gu 11_0" Ol_On 01_1 _1/2u 0|_3u 01_4_1/2!1 0"6“

NEW WORK GENERAL NOTE:
1.

PROVIDE TAPERED INSULATION AS REQUIRED TO MEET SLOPES SHOWN TAKING
EXISTING DECK SLOPE INTO ACCOUNT. SEE 1/D1.1 FOR EXISTING DECKING
SLOPES.

PROVIDE NEW FLASHING AT ALL ROOF EQUIPMENT AND PENETRATIONS AS
REQUIRED TO MAINTAIN WATER TIGHT CONSTRUCTION.

NEW WORK KEYNOTES

7.01

7.02

7.03

7.04

7.05

7.06

7.07

PROVIDE NEW ROOFING ASSEMBLY R1, THIS ROOF. SLOPE ROOF TO EXISTING
INTERNAL DOWNSPOUT LOCATIONS. REPLACE FLASHING AND BUILD UP EXISTING
EQUIPMENT CURBS PER DETAIL4/A9.0. REINSTALL EQUIPMENT FOLLOWING WORK.
SEE DETAIL 3/A1.1 FOR ROOF ASSEMBLY.

REMOVE EQUIPMENT TEMPORARILY. INSTALL EQUIPMENT CURB AND FLASHING
PER DETAIL 4/A9.0 AND REINSTALL EQUIPMENT. ENSURE EQUIPMENT IS
FUNCTIONAL PRIOR TO PROJECT COMPLETION.

REMOVE EXISTING DRAIN HEAD. EXTEND DRAIN PIPE AS REQUIRED FOR
ADDITIONAL THICKNESS OF NEW ROOF ASSEMBLY AND INSTALL NEW ROOF DRAIN
HEAD. REFER TO DETAIL 2/ A9.0. FOLLOWING OTHER ROOFING WORK TELEVISE
EACH DRAIN AND ROD DRAINS AS REQUIRED TO ENSURE DRAINS ARE CLEAR OF
DEBRIS TO NEAREST CB/MH.

INSTALL NEW VENT PIPE FLASHING PER DETAIL 1/A9.0, TYPICAL ALL VENTS

NEW MECHANICAL EQUIPMENT CRICKET. SLOPE TAPERED INSULATION AT 1/2"/ FT.

112" | FT MINIMUM SLOPE TAPERED INSULATION. TYPICAL AT ROOF SUMPS. SEE 2/
A1.1

PROVIDE NEW ROOFING ASSEMBLY R2, THIS ROOF. SLOPE ROOF TO EXISTING

INTERNAL DOWNSPOUT LOCATIONS. REPLACE FLASHING AND BUILD UP EXISTING
EQUIPMENT CURBS. REINSTALL EQUIPMENT FOLLOWING WORK. SEE DETAIL 4/A1.1
FOR ROOF ASSEMBLY.

PROVIDE NEW SHEET METAL ROOFING OVER REPAIRED SUBSTRATE AND SEAM TO
EXISTING STANDING SEAM ROOFING. PROVIDE MATCHING BOTTOMS. NEW
MATERIAL AND FINISH TO MATCH EXISTING.

LEGENDS:

)
N

OPV

EXHAUST FAN ON CURB

PIPE VENT

VENTILATOR ON CURB

SUMP AND DRAIN.
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1. MINIMUM 48" TO BOTTOM OF LOWER-MOST CHARACTERS
2. MAXIMUM 60" TO BOTTOM OF UPPER-MOST CHARACTERS GENERAL NOTES
3. LOCATE BESIDE INACTIVE LEAF OF DOUBLE DOORS
4. 18" x 18" MINIMUM CLEAR FLOOR AREA BEYOND SWING
REQUIRED FOR SIGN 1. THIS IS A GENERAL LIST OF ABBREVIATIONS AND SYMBOLS. SOME ABBREVIATIONS
) AND SYMBOLS MAY NOT BE APPLICABLE TO THIS PROJECT.
48 MAX. 2. THESE DRAWINGS INDICATE THE GENERAL SCOPE OF THE PROJECT IN TERMS OF
4" MAX THE ARCHITECTURAL DESIGN CONCEPT, DIMENSION, MAJOR ELEMENTS AND
7 MATERIALS. THESE DRAWINGS DO NOT NECESSARILY INDICATE OR DESCRIBE ALL
WORK REQUIRED FOR THE FULL COMPLETION OF THE PROJECT. THE GENERAL
CONTRACTOR AND HIS SUBCONTRACTORS SHALL FURNISH ALL OF THOSE ITEMS AND
| 8 MAX. LABOR REQUIRED FOR THE FULL COMPLETION OF THIS PROJECT.
4V‘ G¢—\ == . 3 DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS HOLD PRIORITY OVER
~ O ) < 4 EXISTING CONDITIONS AND DIMENSIONS SHOWN ON THE DRAWINGS HAVE BEEN
N N a = COMPILED BY THE ARCHITECT FROM EXISTING DRAWINGS AND FIELD MEASURING
_ - % - Z z S AND SHALL BE USED BY THE CONTRACTOR ONLY AS A GUIDE.
% = N = N THE CONTRACTOR SHALL BE RESPONSIBLE FOR FIELD VERIFICATION OF ALL
= 3 N o 3 x P DIMENSIONS AND CONDITIONS AND SHALL REPORT ANY DISCREPANCIES IN THE SITE
Q 5 g LNO MAXIMUM CONDITIONS OR THE DOCUMENTS TO THE ARCHITECT IN WRITING.
= o d 5 THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR THE ADHERENCE AND
X COMPLIANCE TO CITY OF CHICAGO BUILDING CODE. ANY DISCREPANCIES SHOULD
BE BROUGHT TO THE ATTENTION OF THE ARCHITECT IN WRITING.
6 THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COORDINATION OF ALL
UTILITIES AFFECTED BY PROJECT.
SWITCH AT DOOR SIGNAGE MOU NTING HEIGHT PROTRU DING HAZARDS 7 ALL WORK SHALL BE COORDINATED WITH ALL OTHER TRADES IN ORDER TO AVOID
INTERFERENCES, CONFLICTS AND OMISSIONS. THE GENERAL CONTRACTOR'S
SUBCONTRACTORS SHALL COMPLETELY CONNECT AND HOOK-UP ALL EQUIPMENT
AND FURNISH ALL NECESSARY APPENDAGES. ALL COMPLETED SYSTEMS SHALL BE
FULLY OPERATIONAL. ACCEPTANCE BY THE OWNER SHALL BE A CONDITION OF THE
CONTRACT.
6" . 8 THE CONTRACTOR SHALL PROVIDE DUST CONTROL TO ENSURE DUST AND DEBRIS
6
) ). 12" MAX. 42" MIN. ;ﬁ\i\ﬂ%? E%ﬁ'ﬁffgg 1@.,"‘;@%,\/' ADJ ARE CONTAINED WITHIN THE CONSTRUCTION AREA.
AVﬂ 1 WALL TO CENTERLINE OF FIXTURE. @ -\ 9 THE PROJECT SHALL BE ENTIRELY CLEANED BY THE GENERAL CONTRACTOR
BEFORE OWNER OCCUPATION.
Q Q 29" 41" 10 THE PREMISES SHALL BE KEPT IN BROOM-SWEPT FINISH CONDITION. ALL
6 MIN. 6" MAX. ) // CONTRACTORS AND SUBCONTRACTORS SHALL BE RESPONSIBLE FOR CLEANING UP
1 N wZ AND DISPOSING OF THEIR LITTER AND LEFT OVER MATERIALS ON A REGULAR BASIS
NS WE . AND BE RESPONSIBLE FOR LEAVING THE PROJECT IN A BROOMSWEPT FINISH
- - 24'MIN. 12" MIN. & Sa = [ // < CONDITIONS UPON COMPLETION OF THEIR PORTION OF THE PROJECT.
R 7 o3 % ’ | ~ DEMOLITION DEBRIS AND PROTECTION OF EXISTING AREA WHICH ARE NOT
p G—2 ] g < _ §> _ AR AFFECTED BY THE SCOPE OF WORK. ANY DAMAGE TO THE PREMISES SHALL BE
) . ] = =0 5 = = =z N ox 95 |Q BROUGHT BACK TO ORIGINAL CONDITION AT THE COST OF THE GENERAL
K/" 1/32" RAISED TEXT —\\W % -g}ﬁ - 11/2" DIA. BAR TYP. %§ = % oy i % «© M@ = = z, % == 2 § '%" CONTRACTOR OR SUBCONTRACTOR INFLICTING THE DAMAGE.
(a2 ! (a2 =z c <
S, ENjT}; | RAISED BRAILLE OMEN NS & @ &5 ﬁr:/ D28 v a 3 3 3 Sz Yu| @ 11 THE GENERAL CONTRACTOR SHALL REMAIN RESPONSIBLE FOR COMPLIANCE
@ & N i S \ “ ! N < < WITH THE PROVISIONS OF THE OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA),
2 o ¢ 86"MAX. | PAPERTOWEL  LIGHT SEAT COVER NAPKIN TOILET PAPER OUTLETS LAVATORY ~— INSULATE ALL CLOCK OR CLOCK LATEST EDITION; HE SHALL ALSO BE RESPONSIBLE FOR ALL SITE SAFETY MEASURES
: . A
PIPING ,
FORWARD REACH IS SHOWN, UN.O. ROOF OPENINGS THAT MIGHT PRESENT A HAZARD TO WORKERS ON THE JOB.
TOILET ROOM SIGNAGE GRAPHICS STANDARD MOUNTING HEIGHTS 12 THE CONTRACTOR IS RESPONSIBLE FOR THE TIMELY REMOVAL OF ALL
DEMOLITION DEBRIS AND PROTECTION OF EXISTING AREA WHICH ARE NOT
SCALE:NTS AFFECTED BY THE SCOPE OF WORK. ANY DAMAGE TO THE PREMISES SHALL BE
BROUGHT BACK TO ORIGINAL CONDITION AT THE COST OF THE GENERAL
CONTRACTOR OR SUBCONTRACTOR INFLICTING THE DAMAGE.
g 13 GENERAL CONTRACTOR TO BE RESPONSIBLE FOR PROTECTING EXISTING WALL,
< | CEILING AND FLOOR FINISHES DURING CONSTRUCTION.
. e . 14 THE OWNER'S WRITTEN NOTICE TO PROCEED MUST BE OBTAINED PRIOR TO THE
= = ORDERING OF ANY MATERIAL, AWARDING OF ANY CONTRACTS OR THE EXECUTION
5 $ OF ANY WORK WHICH INVOLVES EXTRA COST.
ALTERNATE ALTERNATE 17" MIN. Nk [
_ I I R
17"- 19" S ¢ N T
- — s TN L T 4
B B 5T | = e GENERAL ARCHITECTURAL NOTES
6" MAX.—| ~ L _ =
— X = o ” N 0 125
;?) 7 = < <C
" | % L — — 119" MAX. 25 L 48" MIN. f ”8J % > _ 1 THE FOLLOWING GENERAL NOTES APPLY TO ALL ARCHITECTURAL DRAWINGS
P e——————— | 2 , Z %= /- < Z| X8 7 wIo | Y2 2 THE ARCHITECTURAL DRAWINGS ARE PART OF A LARGER SET OF DRAWINGS WHICH, WHEN
_ _ = = AR 48" MIN. N 2 8" MIN. o mjV COMPLETE,
= B G = | & G = N 7 ©) B NK | CE N T /ixx CONSIST OF SPECIFICATIONS AND ALL DRAWINGS LISTED BY THE INDEX OF DRAWINGS. THE WORK
o~ ) o ) < N , \X. FROM CENTER DESCRIBED BY THE DRAWINGS OF ANY ONE DISCIPLINE MAY BE AFFECTED BY THE WORK
N - - 8" MIN.~ 6" MAX. CLEAR FLOOR SPACE
———————N — | 17 MIN. AT LAVATORY J & CLEAR FLOOR SPACE AT DRAWINGS OF ANOTHER DISCIPLINE AND MAY REQUIRE REFERENCE TO DRAWINGS OF ANOTHER
] ) 8" MIN. 6" MAX. WHEELCHAIR ACCESSIBLE UNIT ¢ LEVEL CHANGES DISCIPLINE. PARTIAL SETS OF DRAWINGS OR DRAWINGS WITHOUT SPECIFICATIONS ARE
o o LAVATORY CLEARANCE nooupLETe
63" MIN. W/ FLOOR MOUNT W.C. 69" MIN. W/ FLOOR MOUNT W.C. - ADAAG DRINKING FOUNTAINS SHELVES AND SHALL NOT BE DISTRIBUTED AND UTILIZED.
3 THE ARCHITECTURAL DRAWINGS ESTABLISH AND COORDINATE THE FINISHED APPEARANCE AND
EXACT
) LOCATION OF ALL EXPOSED ELEMENTS OF THE WORK, INCLUDING THAT WORK WHICH IS
STANDARD STALL - END OF ROW STANDARD STALL X , 5 MIN. ILLUSTRATED
) 54 MIN 24" PREFERRED PRIMARILY ON DRAWINGS OF OTHER DISCIPLINES. LOCATIONS SHOWN ON OTHER DRAWINGS ARE
n 24" MIN. 24° MIN. L C /- . DOOR AS SCHEDULED SCHEMATIC, UNLESS OTHERWISE NOTED ON THE ARCHITECTURAL DRAWINGS. THE ARCHITECTURAL
ALTERNATE v/ N N 12" MIN /—\
4" MAX —il, 32 MIN.__~ DOOR ; N 1 1 = N = W DRAWINGS TAKE PRECEDENCE FOR THE FINISHED APPEARANCE AND EXACT LOCATION OF ALL
K4 7 LOCATION : = PARTS OF
S %g r—C —> ﬂ > —> > > ﬂ < > <= 3 \—ﬂ % @ THE WORK. EXCEPTION: DIMENSIONED LOCATIONS SHOWN ON DRAWINGS OF OTHER DRAWINGS
: . . ARE
7 = = = = ' — = = ' | SCHEMATIC, UNLESS OTHERWISE NOTED ON THE ARCHITECTURE DRAWINGS. THE ARCHITECTURAL
| = = Y = \ DRAWINGS TAKE PRECEDENCE FOR THE FINISHED APPEARANCE AND EXACT LOCATION OF ALL
: & :
| < ° BEGINNING OF SLOPE 2 ?ﬁETﬁc?RFK EXCEPTION: DIMENSIONED LOCATIONS SHOWN ON DRAWINGS OF OTHER DISCIPLINES:
2 MIN ¢ o} Y = 48" MIN. Y = 42" MIN. X = 36" MIN. IF Y = 60" Y = 42" MIN. W/ LATCH AND CLOSER 17 SHALL GOVERN ONLY WHERE: '
: £ % Y =54 MIN. IF DOOR HAS BOTH A Y= 48" MIN. IF DOOR HAS A X=42"MIN. IF Y = 54" Y =48 MIN. IF DOOR HAS BOTH A | T\ 1. SPECIFICALLY AND INDIVIDUALLY INDICATED BY SYMBOL, KEYED NOTE, OR NOTATION ON THE
[E———— [P LATCH AND CLOSER CLOSER LATCH AND A CLOSER ARCHITECTURAL DRAWINGS.
2. OCCURRING WITHIN A ROOM OR OTHER IDENTIFIED SPACE FOR WHICH ARCH SHEET OR
MM ] SEMN. | PULL SIDE PUSH SIDE PULL SIDE PUSH SIDE PULL SIDE PUSH SIDE COMPLIANT THRESHOLD IN SCHEDULE
7 / / NOTES INDICATE THAT DIMENSIONS PROVIDED ELSEWHERE SHALL GOVERN.
59" MIN. W/ FLR. MOUNTED W.C. 59" MIN. W/ FLR. MOUNTED W.C. BED OF SEALANT
4 THE ARCHITECTURAL FLOOR PLANS, REFLECTED CEILING PLANS, SECTIONS, AND ELEVATIONS
SHOW
MANUVERING CLEARANCES AT DOORS THRESHOLD THE EXACT LOCATION OF MANY — BUT NOT ALL — EXPOSED PARTS OF THE WORK. FOR ITEMS NOT
SCALE: NTS LOCATED EXACTLY, APPLY THE RULES INDICATED BY G0.2 FOR TYPICAL RULES FOR DETERMINING
MOUNTING HEIGHTS AND LOCATIONS TO DETERMINE THE EXACT LOCATION OF EACH EXPOSED
PART OF
ABBREVIATIONS ABBREVIATIONS ABBREVIATIONS ABBREVIATIONS ABBREVIATIONS ABBREVIATIONS THE WORK.
5 DESIGN REFERENCE ELEVATION +0-0" AS SHOWN ON THE ARCHITECTURAL DRAWINGS
RRESPOND
A CPT CARPET FE FIRE EXTINGUISHER M PSI POUNDS PER SQUARE INCH T ?8 THESF”(\?'SHSFLOOR ELEVATION OF THE FLOOR ILLUSTRATED.
ACT ACOUSTICAL CEILING TILE cT CERAMIC TILE FEC FIRE EXTINGUISHER CABINET MATL MATERIAL PT PRESSURE TREATED T8G TONGUE & GROOVE 6  FORNOTES APPLICABLE TO THE SCOPE OR WORK INDICATED ON INDIVIDUAL SHEETS. REFER TO
AD AREA DRAIN D FFE FINISHED FLOOR ELEVATION MAX MAXIMUM PVC POLYVINYL CHLORIDE T/ TOP OF SHEET ’
AFF ABOVE FINISHED FLOOR DBL DOUBLE FIN FINISH MECH MECHANICAL R TID TELEPHONE/DATA NOTES ON THAT SHEET.
ALUM ALUMINUM DEMO DEMOLISH FLR FLOOR MFR MANUFACTURER R RADIUS TELE TELEPHONE 8  THEDIVISION 1 CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE WORK OF ALL
ANOD ANODIZED DIA DIAMETER FND FOUNDATION MIN MINIMUM RBR RUBBER TLT TOILET SUBCONTRACTORS, ASSIGNED SUBCONTRACTORS, TRADES, AND SUPPLIERS. THE CONTRACTOR
APPROX APPROXIMATE DIMS DIMENSIONS FO FACE OF MO MASONRY OPENING RCP REFLECTED CEILING PLAN TOC TOP OF CONCRETE EHSIEIAVOR 10 IDENTIEY AND NOTIEY THE OWNER OF ANY CONELICTS BETWEEN THE WORK OF
B DN DOWN FTG FOOTING MRGWB MOISTURE-RESISTANT GYPSUM WALL BOARD RD ROOF DRAIN TOS TOP OF STEEL / STRUCTURE DIFFERENT PARTIES AT THE EARLIEST POSSIBLE DATE SO AS TO ALLOW REASONABLE AND
BSMT BASEMENT DTL DETAIL G MTD MOUNTED REINF REINFORCED TOW TOP OF WALL ADEQUATE
BTTM/ BOTTOM OF DWG DRAWING GA GAUGE MTL METAL REQD REQUIRED TYP TYPICAL TIME FOR THE CONFLICT TO BE RESOLVED WTIHOUT DELAYING THE WORK. ALL DEVIATIONS FROM
c E GALV GALVANIZED N RM ROOM U THAT
cic CENTER TO CENTER EA EACH GWB GYPSUM WALL BOARD NIC NOT IN CONTRACT S UNO UNLESS NOTED OTHERWISE \(’)V\W;R'S REQUIRED BY THE CONTRACT DOCUMENTS MUST BE APPROVED IN ADVANCE BY THE
cP CAST IN PLACE EJ EXPANSION JOINT H NO NUMBER SF SQUARE FOOT v '
cJ CONTROL JOINT EL ELEVATION HC HOLLOW CORE NOM NOMINAL SIM SIMILIAR VIF VERIFY IN FIELD 9 EE;EREGN\?EEBSJTTA'\TAlEo%H/ETEC(:ArLF&E:;IELC;ELCI\//TE;NHGEQHSgﬁf\b\ﬁﬁég EPE’FEETFS-T%RT’LV‘Q';ﬁg;f&%g%&ﬁ
CLG CEILING ELEC ELECTRICAL HM HOLLOW METAL 0 SOG SLAB ON GRADE VP VISION PANEL 0.2 ’ ’ '
CLR CLEAR ELEV ELEVATOR / ELEVATION HVAC HEATING, VENTILATING, AND AIR CONDITIONING oc ON CENTER SPEC SPECIFIED OR SPECIFICATION w
cMU CONCRETE MASONRY UNIT EPDM ETHYLENE PROPYLENE DIENE ROOFING | OH OPPOSITE HAND SPK SPRINKLER Wi WITH
co CLEAN OUT EQ EQUAL INSUL INSULATION / INSULATED 0z OUNCE sQ SQUARE WD WOOD
coL COLUMN EXIST EXISTING INT INTERIOR P SSTL STAINLESS STEEL WWF WELDED WIRE FABRIC
CONC CONCRETE EXT EXTERIOR IRGWB IMPACT RESISTANT GYPSUM WALLBOARD PCC PRE-CAST CONCRETE STC SOUND TRANSMISSION COEFFICIENT
CONSTJT CONSTRUCTION JOINT F L PLUMB PLUMBING STL STEEL
CONT CONTINUOUS FD FLOOR DRAIN LAV LAVATORY PNT PAINT/PAINTED STRUCT STRUCTURAL INDEX - GENERAL
G0.1 COVER SHEET
- , G0.2 GENERAL NOTES, ABBREVIATIONS, SYMBOLS, INDEX
—s v \[— A [ < E— G0.3 CODE INFORMATION
A N / { y S UNDERSIDE OF STRUCTURE N GO.4 PHASING PLAN
2% STEEL \ 2 2X2 STEEL ABOVE /
UNDERSIDE OF STRUCTURE ANGLE 2X2 STEEL \ ?
ANGLE \ ABOVE COMPRESSION FILLER W/ ANGLE \
FIRE RESISTIVE JOINT COMPRESSIBLE FILLER W/ FIRE INDEX - ARCHITECTURAL
COMPRESSIONFILLER . L . SYSTEM RESISTIVE JOINT SYTEM
FINISHED DRYWALL J S~ PENETRATIONS, V.I.F. \L AS11 ARCHITECTURAL SITE PLAN
CEILING - PATCH AND PROVIDE SEALANT PER PENETRATIONS, V.I.F. PROVIDE D1.1 GROUND FLOOR PLAN - DEMO
. ) ;iPT/é'E é’;ﬁ’gﬁﬁé 5\ &FT) SPEC SECTION 07 92 00 SEALANT PER SPEC SECTION 07 D12 ROOF PLAN - DEMO
92 00 )
HEAD HEAD R N FINISHED DRYWALL CEILING - Al'; GSSUND FLOOR PLA(';' NEWWORK
N\ PENETRATIONS, V.I.F. PATCH AND REPAIR (APPROX Al ROOF PLAN - NEW WORK
PROVIDE SEALANT PER 25 SF) MATCH EXISTING PAINT HEAD AL3 GROUND FLOOR PLAN- RCP AND ENLARGED PLANS
T e s ] soeoumcane SYMBOLS LEGEND MATERIALS LEGEND
© O - CMU PAINTED TO MATCH . L M TED TO MATCH ~ A31 INTERIOR ELEVATIONS
8 i s EXISTING TO 1'-0" ABOVE (035 % <, % AG.0 ROOF DETAILS
v Sy FINISHED CEILING 2 S o 2 | SALVAGED AND = S A6.1 ROOF DETAILS
& PLAN CMU PAINTED TO o ] % / CLEANED FACE BRICK ol é[ r ] CMU IN SECTION A9.0 SCHEDULES AND DETAILS
< YLK MATCH EXISTING S 2 [ 3 l
7 5/8" MIN. DEPTH CMU. BEARING l J |NDEX PLUMBING
SALVAGED AND CLEANED CLEANED FACE BRICK PLAN UL CLASSIFICATION MARK D-2 ‘ SIM i PLYWOOD IN SECTION -
/ l\, - - -
% STRUCTURAL GLAZED TILE DRILL AND EPOXY # 4BARS @ ~ | W P0.0 PLUMBING STANDARDS
= r/ 48" 0.C. TYP EMBED 3" DEEP EXISTING FLEXCORE DECK IN ELEVATION P1.0 GROUND FLOOR - NEW PLUMBING WORK SANITARY AND
gﬁk\lffg EI;AL Eg'éL éNrE\)(EFé%YEg g?gig F)@ GRID LINE, GRID BUBBLE CALL OUT TAG SECTION CUT TAG WALL TYPE TAG VENT
.C. MORTAR TO MATCH AT
GLAZED TILE WITH / / EXISTING TYP. | DRILL & EPOXY #4 BARS @ 48" C\; ESTONE Ei'; |TL§ - PLUMBING - WATER
COVE BASE 3" BLACK VINYL COVE BASE SALVAGED O.C.TYP. EMBED 3" DEEP | P20 :
" ﬁ/ OR NEW PROVIDED TO MATCH A / COVE BASE | SCHEDULED BASE, BOTH SIDES _ = = @
FINISH FLOOR PATCHED W/TILE TO MATCH BASE / BASE SCHEDULED FLOOR Room name 101 | NEW RIGID INSULATION
BASE )M FINISH FLOOR ya
_ 2 - _ — — — - 1 101 CENTERLINE DOOR TAG LEVEL MARKER WINDOW TAG INDEX - MECHANICAL
U U uL N/A -
UL N/A ST VA uL N/A LI EXISTING RIGID INSULATION MDL.0 MECHANICAL FIRST FLOOR DEMOLITION PLAN
STC___|NA STC___|N/A 1 M0.0 MECHANICAL STANDARDS
K N/A :
R-VALUE | N/A R-VALUE R-VALUE | N/A ROOM TAG "
— 0 MECHANICAL NEW WORK PLAN
WALL| CMU | WALL WALL| CMU ) WALL NOTES WALL | CMU | WALL (Name, Number, Square A101 . -1 CONCRETE (CAST IN PLACE OR EXISTING) IN SECTION
TYPE | WIDTH | WIDTH NOTES TYPE | WIDTH | WIDTH TYPE | WIDTH | WIDTH NOTES Footage) 00 NOTE SR
P8 | 350" 8" | PAINTED CMU BLOCK ON ONE SIDE PER PLAN P7a | 358 8" | CORRIDOR SIDE TO RECEIVE SALVAGED AND P3a | 35/8" | 3-5/8" | PAINTED TO MATCH ADJACENT / EXSTG PAINT COLOR
SALVAGED STRUCTURAL GLAZED TILE TO T/WALL CLEANED FACE BRICK. CLASSROOM SIDE P3b | 5-5/8" | 5-5/8" | PAINTED TO MATCH ADJACENT / EXSTG PAINT COLOR DRAWING KEYNOTE INTERIOR ELEVATION EXTERIOR ELEVATION NORTH MASONRY IN SECTION
ON OTHER SIDE PER PLAN TO RECEIVE CMU TO T/WALL P3c | 7-5/8" | 7-5/8" | PAINTED TO MATCH ADJACENT / EXSTG PAINT COLOR TAG TAG ARROW
P8 GLAZED TILE p7 BRICK P3 CMU Partition
11/2" =1'-0" 11/2" =1'-0" 11/2" =1'-0"
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0 16 32 64 0 16 32 64 0 4 g 16 0 2 4 g 0 v 2 4 0 6" v 2 0 6" v 0 3" 6" 0 112" 3"
132" = 10" 116" = 10" g =1-0" U4 = 10" y2'=1-0" 1'=10" 112" = 10" 3'=10" 6'=1-0"
Aﬁ -
SHEET KEYNOTES SITE PLAN LEGEND
0241  DEMOLISH EXISTING PAVEMENT STRIPING.
. 3202 |PROVIDE NEW ACCESSIBLE PARKING SIGNAGE PER DETALL.
: ﬂw -0 APPROX. ~ 3203 PROVIDE NEW ACCESSIBLE ROUTE SIGNAGE PER DETALL EXISTING TREE
< DN EM 3704 "\ PROVIDE NEW-PARKING LOFSTRIPING, —~  \ —~/
Do ° . h 3205  ROD AND ROUTE EXISTING CATCH BASIN TO NEAREST
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PROVIDE NEW WATER CLOSET. CONNECT TO EXISTING CW VENT AND SANITARY.

PROVIDE NEW LAVATORY. PROVIDE NEW OFFSET DRUMS TO MIDDLE AND ROUTE UNDER GROUND
CONNECT TO EXISTING CONNECTION VENT, CW, HW TO EXISTING. ROUTE ALL-PIPING IN NEW WALL.

MODIFY EXISTING SHOWER FOR ADA ACCESSIBLE SHOWER. REMOVE EXISTING SHOWER AND ATTACH
NEW HAND HELD SHOWER WITH FLEXIBLE HOSE. MODIFY STAINLESS STEEL HIDE-A-PIPE ENCLOSURE
AS REQUIRED. REMOVE EXISTING WATER CONTROLLER CONNECT PIPE, ROUTE EXPOSED PIPE TO NEW
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GENERAL PLUMBING NOTES:

1. CPD PLUMBERS TO INSPECT ALL
PLUMBING AND SEWER LINES BEFORE
THEY ARE COVERED IN WALLS OR
FLOORS, 48 HOURS NOTICE REQUIRED.
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GENERAL PLUMBING NOTES:

1. CPD PLUMBERS TO INSPECT ALL
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FLOORS, 48 HOURS NOTICE REQUIRED.
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GENERAL PLUMBING NOTES:

1. REFER TO ARCHITECTURAL DRAWINGS
FOR EXACT LOCATIONS AND QUANTITY
OF EXISTING ROOF DRAINS. REMOVE
EXISTING ROOF DRAINS AND PROVIDE
NEW ROOF DRAINS.

2.'CPD PLUMBERS TO INSPECT ALL FO

PLUMBING AND SEWER LINES BEFORE
THEY ARE COVERED IN WALLS OR
FLOORS. 48 HOURS NOTICE REQUIRED.

ROOF PLUMBING KEYNOTES:
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MANHOLE.

REPLACE CAST IRON CLEANOUT CAP.

REPLACE DRAIN STRAINER AND LOWER DRAIN BODY SO
THAT CLAMP RING IS FLUSH WITH FLUID APPLIED ROOF
MEMBRANE AT HEIGHT OF SUMPED ROOF.

CATCH BASIN TO BE RODDED OUT TO THE CITY
CONNECTION.

DRAIN HAS ALREADY BEEN TELEVISED. SEE KERRIGAN
PLUMBING REPORT SPECIFICATION APPENDIX 4.
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VENTILATION DATA
ORDINANCE REQUIREMENTS| PLAN REQUIREMENTS NOTE:
MECHANICAL MECHANICAL NR = NO REQUIREMENT NEW WORK PLAN NOTES
VENTILATION VENTILATION
ROOM ROOM FLOOR HEAT REMARKS (1) REBALANCE EXISTING REGISTER. Qal0ar20n8
NUMBER PURPOSE sSQ. FT. CFM CFM CFM CFM BTUH @ PROVIDE NEW 12x6. CONNECT TO EXISTING TOILET _ . date
AR AR AR AR REGISTER AND REINSTALL EXISTING PASSAGE SUPPLY. icense expires on 11-30-2019
SUPPLY EXHAUST | SUPPLY | EXHAUST (3)  BALANCE TO EXISTING AIR QUANTITY.
@ EXTEND DUCT THRU NEW CHASE WALL AND PROVIDE
117,117B MENS TOILET 220 440 440 440 440 NEW 8x8 REGISTER AND BALANCE.
127 BASKET CHECK 50 50 50 50 50 (5)  PROVIDE NEW 8x6 DUCT FROM EXISTING 8x10 DUCT
AND PROVIDE 8x6 REGISTER AND BALANCE.
118,118B | WOMENS TOILET 220 440 440 440 440 (6) PROVIDE NEW 12x6 FROM EXISTING 12x8.
128 BASKET CHECK 80 80 180 120 120 @ PROVIDE NEW 8x6 REGISTER.
TOTAL

MECHANICAL DEMOLITION LEGEND

DUCT, EQUIPMENT,
DEVICE

ANGLE STEEL FASTENED
TO PRECAST AND DUCT. DUCT, EQUIPMENT,

RELOCATE TRANSFER DUCT DEVICE
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DEMOLITION KEYNOTES: < S o - %:
(1) DISCONNECT AND REMOVE EXISTING LIGHT FIXTURE AND STORE ®) LLI 8 oz
FOR REINSTALLATION. COORDINATE DEMOLITION WITH NEW WORK I = iefeor
PLAN, WHERE FEASIBLE REUSE EXISTING CONDUIT, SECURE O 2 o UH5Es
- BRANCH CIRCUIT WIRING TO BE REUSED/EXTENDED. = W NI IS5
T o (2)  DISCONNECT AND REMOVE EXISTING SWITCH(ES) INCLUDING m ~ O Oy
e A BACKBOX, CONDUIT AND WIRING AFFECTED BY NEW WORK. Y ST
HE. SECURE BRANCH CIRCUIT SWITCH WIRING TO BE @) S O 06
REUSED/EXTENDED TO NEW LOCATION OF SWITHCH(ES). FIELD Y
COORDINATE WORK WITH OTHER TRADES. REFER TO NEW WORK
PLAN FOR LOCATION OF SWITCH(ES).
DISCONNECT, REMOVE AND RELOCATE EXISTING CONDUITS,
WIRING, JUNCTION BOX(ES) AND OTHER EQUIPMENT OR DEVICES
FOR PUBLIC ADDRESS AND FOR ANY OTER SYSTEMS THAT SHALL
BE AFFECTED BY NEW WORK. SECURE BRANCH CIRCUIT WIRING TO
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LIGHTING FIXTURE SCHEDULE
TYPE LAMP QTY. LAMP TYPE MOUNTING | VOLTAGE | WATTS MANUFACTURER AND MODEL DESCRIPTION
oW LED WEST ELM: OVERALL PRODUCT DIMENSION 44.5"W x 17.3'D x 29.3"H,
F1 7 E26 SOCKET PENDANT 120 63 SCULPTURAL GLASS GLOBE PENDANT LIGHT - MIXED BRASS FINISH CANOPY 36"W x 9"D x 1"H, ADJUSTABLE
(MILK) HEIGHT (HANGING LENGTH: 20.4" - 52"), HARDWIRED.
L 9W LED DENDANT 120 g WEST ELM: ADJUSTABLE HEIGHT (HANGING LENGTH: 20.4" - 52",
F2 E26 SOCKET SCULPTURAL GLASS G'—&?LEK')’ENDANT LIGHT - MIXED HARDWIRED, PENDANT LIGHTING FIXTURE.
NOTE: FIXTURE SCHEDULE FOR REFERENCE ONLY. E.C. TO MATCH EXISTING FIXTURE (SEE PHOTO).
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|
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/2\
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/2\
GROUND FLOOR ELECTRICAL- NEW WORK PLAN

ELECTRICAL KEYNOTES:

@ RELOCATE EXISTING FIXTURE AS SHOWN, FIELD COORDINATE EXACT LOCATION. CLEAN RELAMP/REFURBISH
EXISTING FIXTURE PRIOR TO REINSTALLATION. CONNECT TO EXISTING LIGHTING CIRCUIT SERVING THE AREA,
PROVIDE CONDUIT AND WIRING AS REQUIRED.

PROVIDE NEW WALL SURFACE-MOUNTED TOGGLE SWITCH, PROVIDE CONDUIT AND WIRING AS REQUIRED. PAINT
TO MATCH EXISTING AND ADJACENT WALL COLOR.

PROVIDE NEW WALL SURFACE-MOUNTED SWITCH(ES) AND BACKBOX, EXTEND CONDUIT AND WIRING AS
REQUIRED. PAINT TO MATCH EXISTING AND ADJACENT WALL COLOR.

PROVIDE NEW LED LIGHT FIXTURES (SEE FIXTURE SCHEDULE) IN THE LOBBY, COORDINATE EXACT LOCATIONS IN

THE FIELD. CONNECT NEW LIGHT FIXTURES TO EXISTING CIRCUIT AND SWITCHING CONTROL SERVING THE LOBBY
AREA, PROVIDE SURFACE-MOUNTED RECTANGULAR RACEWAYS IN THE LOBBY AND WIRING AS REQUIRED. PAINT
TO MATCH EXISTING AND ADJACENT WALL OR SURFACE.

REINSTALL/RELOCATE EXISTING VARIOUS SYSTEMS TO REMAIN BUT WERE AFFECTED DURING DEMOLITION
INCLUDING BUT NOT LIMITED TO WALL-MOUNTED SPEAKER(S), CONDUIT, WIRING AND OTHER DEVICES AS
REQUIRED AND ININE WITH NEW WORK.PAINT TO MATCH EXISTING AND ADJACENT WALL/SURFACES. REFER ALSO
TO DOEOMLITION NOTE #5 ON SHEET EQ.0. EXISTING INTERCOM AS SHOWN. FIELD COORDINATE EXACT SUITABLE
LOCATION. PROVIDE CONDUIT AND OTHER DEVICES AS REQUIRED.

ELECTRICAL CONTRACTOR TO PROVIDE NEW SURFACE MOUNTED HAND DRYER. PROVIDE POWER TO NEW HAND
DRYER FROM THE NEAREST FEASIBLE EXISTING ELECTRICAL PANELBOARD SERVING THE AREA. VERIFY IN THE
FIELD THE LOCATIONS OF EXISTING PANELBOARDS AND THE ACTUAL SPARE CIRCUITS IN THEM. PROVIDE
DISCONNECT, CONDUIT, WIRING, CIRCUIT BREAKERS AND OTHER DEVICES AS REQUIRED FOR A COMPLETE
OPERATING SYSTEM.

XN XN

L
—— iémj

>

h-—-—l-ln‘—i-i-t_-—-d

\
N\

@ 1/8" = 1'-0"

03/02/2018
date

license expires on 11-30-2019

PUBLIC BUILDING COMMISSION

X
. I_—'
x> ugo:
< <oxs
mo Z©|—§
><|: vocﬁcé)%
= O
D< EL)U)ZKE
> o 53XS
L = Doog
O < Q00
S W 23352
Dy 33
O o O Oc
Y

baileyedward

t 312.440.2300
f 312.440.2303
www.baileyedward.com

35 East Wacker Dr
Suite 2800
Chicago, IL
60601-2308

©2018 Bailey Edward Design
Design Firm License No. 184-001962

MEP/FP ENGINEER

BAILEY EDWARD DESIGN
104 NORTHWEST HIGHWAY
FOX RIVER GROVE, IL 60021
P: 847-516-0992

F: 312-440-2303

ENVIRONMENTAL ENGINEER
ENVIRONMENTAL DESIGN
INTERNATIONAL

33 W. MONROE STREET
SUITE 1825

CHICAGO, IL 60603

P: 312-345-1400

F: 312-345-0529

Issue Date Title

Issue Date | Drawing Set Title

02/16/2018 | ISSUE FOR BID
03/20/2018 | ADDENDUM #2

PBC Project Name

ROBICHAUX PARK
PBC Project Number

11309
PBC Contract Number

PS2092001

Park Number

320

BE Project No.

17012

Drawing Title

GROUND FLOOR ELECTRICAL - NEW
WORK PLAN

Drawing No.

El1l

Date of Issuance: March 22, 2018
PBC: Chicago Park District Group B_C1595 - Addendum No. 2

Page 84 of 90




EXISTING INSTALLATION
(SHOWN FOR REFERENCE " GENERAL NOTES:
NEW INSTALLATION ONLY)
o 1. UNDERGROUND METALLIC ITEMS OR PIPING ENTERING THE
™ BUILDING OR WITHIN TWELVE (12) FEET OF THE BASE OF THE
EXISTING BUILDING STRUCTURE SHALL BE BONDED TO THE NEAREST
SYSTEM DOWN CONDUCTOR OR GROUND ELECTRODE.
h GROUND BAR. 03/02/2018
/ 2. INTERCONNECT ALL LIGHTNING PROTECTION SYSTEM'S
IA%IEOLD WATER | GROUND TERMINALS AND OTHER GROUNDED MEDIA SUCH date
LIGHTNING PROTECTION T0 ELECTRICAL r;:‘é ; / - AS UNDERGROUND INCOMING METALLIC WATER LINE, GAS license expires on 11-30-2019
SYSTEM DOWN SERVICE PIPING, UNDERGROUND CONDUITS, POWER GROUNDING
CONDUCTOR (REFER TO SWITCHEOARD | SYSTEM OF THE STRUCTURE, DATA/TELEPHONE SYSTEM
KEYNOTE #3) , , GROUND, ETC IN THE FORM OF A GROUND LOOP
TO BUILDING STEEL CONDUCTOR. HOWEVER, IF THESE SYSTEMS ARE ALREADY
COLUMN BONDED TO THE INCOMING METALLIC WATER LINE, ONLY
ONE CONNECTION FROM THE LIGHTNING PROTECTION
k SYSTEM IS REQUIRED, PROVIDED THAT THE WATER PIPE IS

(=g

ELECTRICALLY CONTINUOUS BETWEEN THE SYSTEM. REFER

o @ TO THE DETAIL ON THIS SHEET.
O ~— FOUR GROUND RODS
Eg?‘v?,'ENE% = = INTERCONNECTED WITH
\— LIGHTNING SYSTEM ELECTRODE S\TV(;BND CABLE FROM * ] “ ] “ ' “ ‘
GROUND SYSTEMS ' : A
NEW WORK NOTES: X

TERMINALS
@ PROVIDE NEW 2-0" AIR TERMINALS WITH
ADHESIVE TYPE BASE AS REQUIRED.

LIGHTNING SYSTEM GROUND TERMINALS AND ELECTRICAL SERVICE GROUNDING ELECTRODE SYSTEMS BONDING DETAI ) PROVDENEW CLASS 1 IGHTNIG

2 PROTECTION CONDUCTORS WITH CABLE
N O SCALE FASTENERS, BONDING PLATES, CLAMPS, LUGS,
CROSS RUN CONNECTORS, ETC.

@ PROVIDE NEW DOWN CONDUCTORS AND
GROUND RODS. PROVIDE EXTRUDED THERMO
PLASTIC LIGHTNING CABLE GUARD
PROTECTORS OF ALL DOWN CONDUCTORS
FROM GRADE LEVEL TO AT LEAST SIX (6) FEET
ABOVE GRADE.

PUBLIC BUILDING COMMISSION

@ ROOFTOP UNITS AND ANY PRIMARY OR
SECONDARY METAL BODIES ON THE ROOF LIKE
VTR, FANS, ROOF HATCH, ETC SHALL BE

PROPERLY BONDED TO THE ROOF LIGHTNING !
PROTECTION SYSTEM. —
. —1
I z LL o 0
(5) REINSTALL EXISTING SALVAGED SATELLITE Z > S Q_J =
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GENERAL BUILDING REQUIREMENTS Per Chicago Zoning Ordinance (CZO 2017) and Chicago Building Code (CBC 2018 Edition)
. . Requirement .
ITEM ISSUE CHAPTER/ARTICLE Ordinance Requirement Actual N/A Location/Sheet No. Agency/ Test No. REMARKS
Section 6.2, CZO 2000: "Autority fo confinue Non Comforming Builidings and Structures” and_6.3 Exempted Buildings, Structures and Uses applies to buildings established prior to effective date of use of this
PART 1 - ZONING REQUIREMENTS Ordinalnce. In addition to this statement the existing building will not be reduced or enlarged.
1.01 |Zoning District €Z0,2004 ONLINE/ 17-4-0103 DX/1-F/ 95B POS-1
1.02 |Lot Area 17-3-0302 N/A N/A
1.03 |Maximum Floor Area Ratio 17-3-00403-A N/A N/A
1.04 |Total Building Area (Floor Area) N/A 33,700
1.05 |Building Height - No. of Floors 17-3-0408-A N/A 2 STORIES
1.06 |Minimum Yards (rear) 17-2-0306-A N/A N/A
1.07 |Grade Elevation (CCD) N/A N/A N/A
1.08 |Off Street Loading N/A N/A N/A
1.09 | Off Street Parking N/A N/A N/A
. Chicago Landscape
1.10 | Landscaping Ordinance N/A N/A
1.11 | Townhouse Ordinance N/A N/A N/A
PART 2 - BUILDING REQUIREMENTS >
2.01 |Occupancy Classification (s) 3(13-56) Page119
Class C-1 Large Assembly | Class C-1 Large Assembly
Height Limitati d
2.02 | At Limitatione o 5 (13-48) (13-28-080)bPage 318 N/A 33,700 SF, 35-4", 2 STORIES
a.) Exceptions to Area Limitations 5 (13-48-090) Page 325 N/A N/A
b.) Mixed Occupancy Buildings. 5 (13-48-100) Page 326 /MU TV VTV OVVRI YN
2.03 |Types of Construction 6 (13-60) Page329 2‘\ Type IIIB Type IIIB e
2.04 |Mixed Occupancy Separations 3 (13-56-280) Page 118 A AAA A
2.05 |Req.Hrs of Fire Resistance 6 (13-60-100) Page 325
Exterior Bearing Walls Table 6 (13-60-100) N.C. EXTG. Existing cast-in-place concrete
Exterior - Nonbearing Walls Table 6 (13-60-100) N.C. EXTG. Existing cast-in-place concrete
Interior Bearing Walls Table 6 (13-60-100) N.C. EXTG. Existing cast-in-place concrete
Interior - Nonbearing Walls Table 6 (13-60-100) N.C. 1hr Existing cast-in-place concrete
Columns Table 6 (13-60-100) N.C. N/A
Columns Supporting Roofs Only Table 6 (13-60-100) N.C. N/A
Beams Supporting Roofs Only Table 6 (13-60-100) N.C. EXTG.
Beams, Truses, Girders, Others Table 6 (13-60-100) N.C. EXTG.
Floor Construction Table 6 (13-60-100) NG EXTG.
Roof Construction Table 6 (13-60-100) N.C. EXTG.
2.06 |Elevator Framing 6 (13-60-130) N/A N/A
2.07 |Mezzanine Floors 6 (13-60-160) N/A N/A
2.08 |Basement Construction 6 (13-60-170) N/A N/A
2.09 |Driveways and Loading Spaces 6 (13-60-210) N/A N/A
2.10 |Fire - Resistive Requirements 7 (15-8) Page 327
a.) Fire Walls - Construction 7 (15-8-010) Page 327 N/A N/A
b.) Parapets 7 (15-8-100) Page 335&336 N/A N/A
c.) Stairway Enclosures 7 (15-8-140) Page 337 N/A N/A
d.) Elevator Enclosures 7 (15-8-150) N/A N/A
e.) Enclosures of Heating Rooms 7 (15-8-190) N/A N/A
f. ) Enclosures of Wells & Chutes 7 (15-8-170) N/A N/A
g.) Other Enclosures 7 (15-8-240) N/A N/A
h.) Interior Wall and Clg. Finishes 7 (15-8-380) N/A N/A
I. ) Storage Rooms over 100sq.ft 7 (15-8-240) N/A N/A
Fire - Resistive Materials and ASA, ASTM, NBFU ASA, ASTM, NBFU
211 ; 7 (15-12) Page 348 NBS, NFPA, UL NBS, NFPA, UL
Construction
; ; ; ASA, ASTM, NBFU ASA, ASTM, NBFU
Accepted Engineering Practice. ' ’ ’ ’
212 | Recognized Agencies 7 (15-12-050) NBS, NFPA, UL NBS, NFPA, UL
2.13 | Fire Protection Equipment 9 (15-16)
a.) Sprinkler Systems
9 (15-16-010) N/A N/A
b.) Special Requirements 9 (15-16-030)
N/A N/A
PART 3 - EXIT REQUIREMENTS >
3.01 |Types of Exit 10 (13-160-030) 2 direct outside exists 5 direct outside exists Architectural
drawings
3.02 |Minimum Number of Exits 10 (13-160-050) 2 5 Architectural
drawings
. . Architectural
3.03 |Travel Distance To Exits 10 (13-160-110) 75 ft 30 ft drawings
a.) Increases Permitted 10 (13-160-150) N/A N/A
b.) Dead End Corridor 10 (13-160-160) N/A N/A
3.04 |Capacity of Exits 10 (13-160-210) N/A N/A
3.05 |Minimum Width of Exits 10 (13-160-220) 36" 36"
3.06 |Swing of Exit Doors 10 (13-160-250) N/R In direction of exiting
3.07 |Hardware 10 (13-160-260) Exiting possible w/o key Exiting possible w/o key
3.08 |Revolving Doors 10 (13-160-270 N/A N/A
3.09 |Landings 10 (13-160-310) Required Provided
3.10 |Handrails 10 (13-160-320) Required Provided
3.11 | Construction 10 (13-160-330) ORDINARY ORDINARY
3.12 |Enclosures 7 (15-8-140) N/A N/A
3.13 |Head Room 10 (13-160-350) 7'-0" over 7'-0"
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LANDSCAPE PROTECTION NOTE:

PROVIDE LANDSCAPE PROTECTION AT ALL PLANTING AREAS. CONFIRM WITH CPD ARBORIST PRIOR
TO ANY WORK OVER PLANTING BEDS OR REMOVAL OR RELOCATION OF PLANTING MATERIALS.
PROVIDE PLANKING/BOARDS OVER ALL PLANTING BEDS TO PROTECT SOIL. NO CHEMICAL USE AT
PLANTING BEDS.

KEY NOTES: (ONLY KEY NOTE #15 & #16
ARE SHOWN ON PLAN 2/A1.0)

THIS WINDOW IS TO BE REMOVED, RESTORED TO ITS ORIGINAL CONDITION, AND
REINSTALLED IN ITS ORIGINAL LOCATION. FOLLOW CHECKLIST PROVIDED IN GENERAL
NOTES FOR TYPICAL WINDOW RESTORATION.

WOOD SHUTTER TO BE RESTORED TO ORIGINAL CONDITION. FOLLOW CHECKLIST
PROVIDED IN GENERAL NOTES FOR TYPICAL SHUTTER RESTORATION.

SAND, PATCH, AND PAINT INTERIOR WALLS @ WINDOW OPENING @THIS LOCATION. PAINT
COLOR TO MATCH EXISTING SEE ELEV. FOR S.F. ALSO, SEE GENERAL NOTE #4 FOR SCOPE
OF PAINTING OUTSIDE KEYNOTED AREA. ASSUME PAINT TOUCH UP WILL BE REQUIRED AT
ALL AREAS WHERE WINDOWS WILL BE REMOVED TO BE RESTORED. TOTAL QUANTITY OF
AREA IS 360 SF.

REMOVE AND DISCARD EXISTING WINDOW TREATMENT MOUNTING BRACKET AT CENTER
OF WINDOW CASING. PROVIDE NEW ROLLER SHADE WINDOW TREATMENT AT THIS
LOCATION. WINDOW TREATMENT TO BE INSTALLED @ TOP OF CASEMENT TO COVER FULL
LENGTH OF WINDOW.

REMOVE EXISTING WINDOW SCREEN. STRIP PAINT. PREP, PRIME, PAINT, AND REINSTALL @
THE EXISTING OPENING.

REMOVE EXISTING WINDOW SECURITY GRILL. PREP, PRIME & PAINT, AND REINSTALL
UTILIZING THE EXISTING HARDWARE.

PROVIDE NEW TRANSLUCENT GLAZING (GL-2) @ REPLACEMENT SASH. PROVIDE NEW
WEIGHTS AT THIS LOCATION TO ACCOUNT FOR ADDITIONAL GLAZING THICKNESS.

FOR UNREINFORCED CONCRETE REPAIR AT THIS AREA SAW CUT AT EDGE OF REPAIR TO
MIN. REPAIR DEPTH OF 4". SAW CUT TO BE PERPENDICULAR TO FACE OF EXISTING
CONCRETE. AREA OF SAW CUT AND REPAIR TO BE PERPENDICULAR IN PLAN/ELEVATION.
PREP EXISTING CONC. TO REMAIN AND PROVIDE SIKA ARMATIC 110 EPOCEM BONDING
AGENT. SIKA PROCEDURE TO BE STRICTLY FOLLOWED. PROVIDE NEW #4 EPOXY-COATED
REBAR @ 16" O.C. W/ MIN 4-1/2" EMBED IN HILTI-HY 200. PROVIDE APPROPRIATE LAP TO
DEVELOP REINFORCEMENT. REPAIR CONC. W/ SIKATOP 111 PLUS (FORMED). SIKA
PROCEDURE TO BE STRICTLY FOLLOWED. NEW CONC. FORM TO MATCH EXTG. SEE DETAIL
5/A3.1.

OICNONONNOEENOR0

FOR REINFORCED CONC. SPALL AT THIS AREA SAW CUT AT EDGE OF REPAIR TO MIN.
REPAIR DEPTH OF 1". SAW CUT TO BE PERPENDICULAR TO FACE OF EXISTING CONCRETE.
AREA OF SAW CUT AND REPAIR TO BE RECTANGULAR IN PLAN/ELEVATION. LOCALLY
DEMOLISH CONC. BEHIND EXPOSED REINFORCEMENT TO PROVIDE BONDING ON ALL SIDES.
REINFORCEMENT TO BE CLEANED AND PREPARED PER SIKA PROCEDURE. REPAIR CONC.
W/ SIKATOP 123 PLUS (HAND APPLIED). SIKA PROCEDURE TO BE STRICTLY FOLLOWED. NEW
CONC. FORM TO MATCH EXTG. SEE 4/A3.1 FOR REPAIR DETAIL.

-

LOCALLY ROUT EXISTING CRACK. REPAIR METHOD VARIES BASED ON WIDTH OF EXISTING
CRACK. SEE 6 OR 7/A3.1 FOR REPAIR DETAIL BASED ON WIDTH OF CRACK.

ROUT OUT MORTAR TO UNIFORM 3/4" DEPTH. REPOINT NEW MORTAR. MATCH EXISTING
MORTAR COLOR. SEE REPAIR DETAIL 8/A3.1.

SCRAPE PEELING & BLISTERING PAINT FROM AREA INDICATED. INSPECT CONCRETE BELOW
FOR CRACKS OR SPALLING. IF ANY FOUND FOLLOW REPAIR METHODS OUTLINED IN
KEYNOTES 8-11 DEPENDING ON THE REPAIR REQUIRED.

REMOVE AND SALVAGE SCUPPER AND DOWN SPOUT. SCRAPE RESIDUE ON WALL AND
PAINT. ENSURE AREA IS CLEAN AND PATCHED PRIOR TO REINSTALLING SCUPPER AND
DOWN SPOUT.

REMOVE, SALVAGE AND REINSTALL VENT FOLLOWING CONC. REPAIR.

LOCALLY REMOVE AND SALVAGE SGFT. REBUILD STRUCTURAL GLAZED TILE AND REPOINT
MORTAR AFTER REBUILD TO MATCH EXISTING MORTAR IN PROFILE, COLOR AND TEXTURE.
PROVIDE STAINLESS STEEL LATERAL MASONRY TIES @ 16" O.C. EACH WAY BETWEEN FACE
BRICK AND BACKUP CONCRETE WALL. SEE 9/A3.1 FOR REPAIR DETAIL.

DO e

PAINT EXTERIOR BUILDING WALLS IN ENTIRETY. PAINT EXTERIOR WALLS ONLY INCLUDING
BALUSTER RAILS AT PORTICOS. EXCLUDE DOORS, SOFFITS, AND RAILINGS U.O.N. ON
ELEVATIONS.
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AND REINSTALL @ THE EXISTING OPENING.

REMOVE EXISTING WINDOW SECURITY GRILL. PREP, PRIME & PAINT, AND
REINSTALL UTILIZING THE EXISTING HARDWARE.

PROVIDE NEW TRANSLUCENT GLAZING (GL-2) @ REPLACEMENT SASH.
PROVIDE NEW WEIGHTS AT THIS LOCATION TO ACCOUNT FOR ADDITIONAL
GLAZING THICKNESS.

ORCRO

FOR UNREINFORCED CONCRETE REPAIR AT THIS AREA SAW CUT AT EDGE
OF REPAIR TO MIN. REPAIR DEPTH OF 4". SAW CUT TO BE PERPENDICULAR
TO FACE OF EXISTING CONCRETE. AREA OF SAW CUT AND REPAIR TO BE
PERPENDICULAR IN PLAN/ELEVATION. PREP EXISTING CONC. TO REMAIN
AND PROVIDE SIKA ARMATIC 110 EPOCEM BONDING AGENT. SIKA
PROCEDURE TO BE STRICTLY FOLLOWED. PROVIDE NEW #4
EPOXY-COATED REBAR @ 16" O.C. W/ MIN 4-1/2" EMBED IN HILTI-HY 200.

(o)

(=)

PAINT. ENSURE AREA IS CLEAN AND PATCHED PRIOR TO REINSTALLING SCUPPER AND

DOWN SPOUT.

REMOVE, SALVAGE AND REINSTALL VENT FOLLOWING CONC. REPAIR.

LOCALLY REMOVE AND SALVAGE STRUCTURAL GLAZED FACE TILE. REBUILD SGFT
AND REPOINT MORTAR AFTER REBUILD TO MATCH EXISTING MORTAR IN PROFILE,
COLOR AND TEXTURE. PROVIDE STAINLESS STEEL LATERAL MASONRY TIES @ 16" O.C.
EACH WAY BETWEEN SGFT AND BACKUP CONCRETE WALL. SEE 9/A3.1 FOR REPAIR

DETAIL.

PAINT EXTERIOR BUILDING WALLS IN ENTIRETY. PAINT EXTERIOR WALLS ONLY
INCLUDING BALUSTER RAILS AT PORTICOS. EXCLUDE DOORS, SOFFITS, AND METAL

RAILINGS U.O.N. ON ELEVATIONS.

PREP, PRIME, AND PAINT.

72, REMOVE GLAZING AND REINSTALL @ THE EXISTING SASH. PROVIDE NEW
GLAZING WHERE INDICATED.

73.  PROVIDE NEW SASH CHAINS AND NEW PULLEYS. CONNECT CHAINS TO
EXISTING WEIGHTS.

74, REMOVE, STRIP PAINT, AND REINSTALL WINDOW HARDWARE. PROVIDE NEW
HARDWARE WHERE INDICATED. 10

75.  STRIP PAINT AND PERFORM REPAIRS TO WINDOW FRAME AND SILL UNIT,

1.

EACH SHUTTER, TWO PER SHUTTER. IF HOOK IS MISSING REPLACE WITH
HOOK TO MATCH EXISTING.

ASSUME 7 SINGLE HUNG WINDOW BALANCES CONTAINING PULLEY, CHAIN, &
WEIGHT REQUIRE EITHER REPAIR OR REPLACEMENT OF INDIVIDUAL ELEMENTS,
OR SYSTEM IN ENTIRETY. EACH WINDOW TO BE ASSESSED FOLLOWING
REMOVAL OF WINDOW FOR RESTORATION.

PROVIDE (2) LATCH HOOKS TO OWNER FOR OPERATION OF NEW ROLLER
SHADES TO BE INSTALLED IN THE CLUB ROOM, FOR THE OPERATION OF
TRANSOM WINDOWS (A1) IN THE AUDITORIUM, AND FOR OPERATION OF ROUND
GYM WINDOWS.

ENTIRE EXTERIOR ELEVATION TO BE PAINTED. SEE REPAIR QUANTITIES FOR

TOTAL SF OF EXTERIOR ELEVATION.
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KEY NOTES: GENERAL NOTES: REPAIR QUANTITIES:
THIS WINDOW IS TO BE REMOVED, RESTORED TO ITS ORIGINAL PROVIDE APPROPRIATE LAP TO DEVELOP REINFORCEMENT. REPAIR CONC. W/ 1. PROVIDE TEMPORARY WINDOW ENCLOSURES DURING REMOVAL AND 76. PROVIDE NEW WEATHER STRIPPING AT ALL SIDES OF THE SASHES. IMPORTANT NOTE: NOT ALL ELEVATIONS ARE SHOWN, DO NOT
CONDITION, AND REINSTALLED IN ITS ORIGINAL LOCATION. FOLLOW SIKATOP 111 PLUS (FORMED). SIKA PROCEDURE TO BE STRICTLY FOLLOWED. NEW RESTORATION OF EXISTING WINDOWS. SPACES ARE TO BE USED BY CLIENTS RELAY ON ELEVATIONS OR PLAN FOR EXACT QUANTITY TAKE OFF.
CHECKLIST PROVIDED IN GENERAL NOTES FOR TYPICAL WINDOW CONC. FORM TO MATCH EXTG. SEE DETAIL 5/A3.1. DURING CONSTRUCTION. 77 PROVIDE A NEW PARTING STOP AT DOUBLE HUNG WINDOWS. USE QUANTITY GIVEN HERE. QUANTITIES PROVIDED ARE
RESTORATION. PRELIMINARY AND COULD VARY BASED ON NEW CONDITIONS
FOR REINFORCED CONC. SPALL AT THIS AREA SAW CUT AT EDGE OF REPAIR TO MIN. 2. ASSUME 15 PANES OF GLASS WILL BE DAMAGED IN THE PROCESSANDARETO ¢ A/ | ASSEMBLY HALL SHUTTERS WILL REQUIRE VARYING EXTENTS OF FOUND IN FIELD. ADDITIONAL REPAIRS WILL BE BROUGHT TO THE
WOOD SHUTTER TO BE RESTORED TO ORIGINAL CONDITION. FOLLOW @ REPAIR DEPTH OF 1". SAW CUT TO BE PERPENDICULAR TO FACE OF EXISTING R CED NG s R GLASS 7O MATCH EXISTING UNLESS OTHERWISE REFURBISHMENT. INSPECT ALL SHUTTERS AND REPAIR AS NEEDED: ATTENTION OF MODE ARCHITECTS PRIOR TO REPAIR.
@ CHECKLIST PROVIDED IN GENERAL NOTES FOR TYPICAL SHUTTER CONCRETE. AREA OF SAW CUT AND REPAIR TO BE RECTANGULAR IN '
RESTORATION. PLAN/ELEVATION. LOCALLY DEMOLISH CONC. BEHIND EXPOSED REINFORCEMENT TO 8.4.  REFINISH AND RE-STAIN ALL SHUTTERS. - APROX. 24,000 SF OF PAINTING REQUIRED FOR EXTERIOR
PROVIDE BONDING ON ALL SIDES. REINFORCEMENT TO BE CLEANED AND PREPARED > EEM%\T/ELFL/E'NNAQIE@B ANY OTHER RESIDUE FROM GLAZING TO BE 82.  REPAIR LOOSE OR DAMAGED SLATS. IF SLATS ARE MISSING, REPLACE ELEVATION.
SAND, PATCH, AND PAINT INTERIOR WALLS @ WINDOW OPENING @THIS PER SIKA PROCEDURE. REPAIR CONC. W/ SIKATOP 123 PLUS (HAND APPLIED). SIKA SLATS WITH WOOD TYPE, FINISH, AND SHAPE TO MATCH EXISTING SLATS.
@ LOCATION. PAINT COLOR TO MATCH EXISTING SEE ELEV. FOR S.F. ALSO, PROCEDURE TO BE STRICTLY FOLLOWED. NEW CONC. FORM TO MATCH EXTG. SEE 4. ASSUME 50 LF OF WINDOW CASING & SASH REPLACEMENT @ AREAS THAT ARE - APROX. 330 SF OF CONCRETE PATCHING AND REPAIR WILL
SEE GENERAL NOTE #5 FOR SCOPE OF PAINTING OUTSIDE KEYNOTED 4/A3.1 FOR REPAIR DETAIL. CONSIDERED UNSALVAGEABLE. UNSALVAGEABLE WOOD WILL BE DEFINED 8.3. REPAIR LOOSE OR DAMAGED MAGNETIC CATCH FOUND AT TWO LOCATIONS BE REQUIRED AT SITE.
AREA. ASSUME PAINT TOUCH UP WILL BE REQUIRED AT ALL AREAS WHERE BASED ON THE SPECIFICATIONS PROVIDED. IN TRANSOM & LOWER SHUTTERS (ATTACHED @ TOP AND BOTTOM OF
WINDOWS WILL BE REMOVED TO BE RESTORED. TOTAL QUANTITY OF LOCALLY ROUT EXISTING CRACK. REPAIR METHOD VARIES BASED ON WIDTH OF 5 AT AREAWHERE WINDOWS WILL BE REMOVED TO BE RESTORED ASSUME THAT WINDOW RAILS), 4 TOTAL PER WINDOW. IF MAGNETIC CATCH IS MISSING - APROX. 400 LF OF CONCRETE CRACKS TO BE PATCHED.
AREA IS 360 SF. EXISTING CRACK. SEE 6 OR 7/A3.1 FOR REPAIR DETAIL BASED ON WIDTH OF CRACK. NTERIOR & EXTERIOR TRIM WILL NEED TO BE REPLACED IN ENTIRETY. TOTAL PROVIDE NEW MAGNETIC CATCH TO MATCH EXISTING.
REMOVE AND DISCARD EXISTING WINDOW TREATMENT MOUNTING @ ROUT OUT MORTAR TO UNIFORM 3/4" DEPTH. REPOINT NEW MORTAR. MATCH APROX. S00LF. 84.  REPAIR LOOSE OR DAMAGED HINGES. 4 HINGES @ TRANSOM SHUTTERS HATCH LEGEND:
@ BRACKET AT CENTER OF WINDOW CASING. PROVIDE NEW ROLLER SHADE EXISTING MORTAR COLOR. SEE REPAIR DETAIL 8/A3.1. 6. AT AREAS WHERE WINDOWS WILL BE REMOVED TO BE RESTORED ASSUME PAINT AND 8 HINGES @ LOWER SHUTTERS. IF HINGE IS MISSING PROVIDE NEW
WINDOW TREATMENT AT THIS LOCATION. WINDOW TREATMENT TO BE TOUCH UP OF AREAS WILL BE REQUIRED. TOTAL AREA APROX. 360 SF. HINGE TO MATCH EXISTING.
NSTALEEBG-FOP-OFCASEMENT FOSOVER NGTHORAMNBQYY. SCRAPE PEELING & BLISTERING PAINT FROM AREA INDICATED. INSPECT CONCRETE
ROLLER SHADE TO BE CORDLESS. PROVIDE (2) EXTENSION POLES TO Y2\ @ BELOW FOR CRACKS OR SPALLING. IF ANY FOUND FOLLOW REPAIR METHODS 7. TYPICAL NOTES FOR WINDOW RESTORATION: 8.5. SLATS ARE TO BE ADJUSTED TO A CLOSED POSITION. CENTER TILT ROD IS AREA OF CONCRETE CRACK OR SPALL REPAIR.
OWNER FOR ROLLER SHADE OPERATION. OUTLINED IN KEYNOTES 8-11 DEPENDING ON THE REPAIR REQUIRED. TO BE SECURED AND SHUTTERS RENDERED INOPERABLE.
7.4.  DISMANTLE EXISTING SASH AND SALVAGE. REPAIR AND REPLACE DAMAGED
REMOVE EXISTING WINDOW SCREEN. STRIP PAINT. PREP, PRIME, PAINT, REMOVE AND SALVAGE SCUPPER AND DOWN SPOUT. SCRAPE RESIDUE ON WALL AND PORTIONS OF THE SASH. PREP, PRIME, AND PAINT SASH. 86.  REPAIR LOOSE OR DAMAGED SHUTTER HOOKS LOCATED AT BOTTOM OF

AREA OF PEELING AND BLISTERING PAINT TO BE

SCRAPED PRIOR TO REPAINTING.

CONCRETE RAPAIR NOTE:

Issuance

Mark

Description

Date

ISSUE FOR BID

02/16/2018

ADDENDUM #1

03/12/2018

ADDENDUM #2

03/20/2018

CONTRACTOR MUST PROVIDE IN PLACE MOCKUPS OF UNIQUE
CONCRETE PEBBLE VOID FINISH, AND SUBSEQUENT LAYERS OF
BUILDING EXTERIOR PRIOR TO APPLICATION OF SKIM COAT FOR
PRIMING & PAINTING. SEE SPECIFICATION FOR SIZE OF MOCKUP.
OWNER AND ARCHITECT APPROVAL WILL BE REQUIRED PRIOR TO
COMMENCEMENT OF ANY EXTERIOR CONCRETE WORK.

PBC Project Name: McKinley Park Field House

PBC Contract No:

C1595

Project No.: 11306

Title

EXTERIOR ELEVATIONS

Sheet

PARK #23
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Date of Issuance: March 22, 2018
PBC: Chicago Park District Group B_C1595 - Addendum No. 2
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REMOVE WINDOW COVER @ -
INTERIOR. DISCARD COVER. (et
3 REMOVE ELEC. BOX. CONDUIT TO BE CRACK LOCATED A o O/ ROOF STRLi(stT'LJ1F1<F$

REMOVED PRIOR TO CONC. REPAIR BACK TO BEYOND @ CORNER "y -

SOURCE. ELEC. WIRING TO BE REINSTALLED OF WINDOW o o i1 MORTAR JO,NTS_HH T/ WINDOWLINTEL i

POST PAINTING. - qg E “ ON BOTH SIDES OF JI A +27'-5

L 1 THROUGH WALLF = :
o — it T/ WINDOW SILL !} —
" i = B/ ROOF EAVE
: s 5 H H A H
H H =1 H . 1‘ ™ f H ol b = 2 L
j e Bms = - 1 ——o 8 o i i % B/ROOF EA\{E " !} NOTE: @ KEYNOTE #8, THIS /w’li i +16-2" !}
Rim i =7 4 Tl Fi | +22-8 ELEVATION, CAREFULLY REMOVE N : =
)le % / . STONE RAIL ABOVE DAMAGED " it o] 0 | 2
T = 5 WALL. DEMOLISH AND REBUILD N
, e s = 1/ SECOND FLOOR 4 WALL TO HEIGHT AND PROFILE —9-0"
W//////////////////////?//; — %//////////////////% | +14|_10| =
_____._ = — il 11SF OF EXISTING WALL. PROVIDE = =
; y | === LEVEL GROUT BED ON NEW @ I REIE
6-0" N ~— Ll WALL. REINSTALL STONE RAIL | ! == 1t | 11SF
M I AND RE-MORTARALL JOINTS. | ¥ 43 SF i P ~ T/ FIRST FLOOR
_IHIE ] — T/ FIRST FLOOR ] | 2 [ 20
> o 7 2 | . a5 2
— | = . 1 =N e 3 A AN
E m B [ ] N = . T/ GRADE . = =/ 21 SF Con. 750"/ . T/ GRADE
+0-_Ou . —] REPAIR +O"0"
o 8 o ame =
@BUILDING 4 SF 950 SF 700 SF 42 SF CONC.
CORNER TOTAL REPAIR TOTAL
1, PARTIAL NORTH ELEVATION 2| PARTIAL WEST ELEVATION
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OF REPAIR TO MIN. REPAIR DEPTH OF 4". SAW CUT TO BE PERPENDICULAR
TO FACE OF EXISTING CONCRETE. AREA OF SAW CUT AND REPAIR TO BE
PERPENDICULAR IN PLAN/ELEVATION. PREP EXISTING CONC. TO REMAIN
AND PROVIDE SIKA ARMATIC 110 EPOCEM BONDING AGENT. SIKA
PROCEDURE TO BE STRICTLY FOLLOWED. PROVIDE NEW #4
EPOXY-COATED REBAR @ 16" O.C. W/ MIN 4-1/2" EMBED IN HILTI-HY 200.

PAINT EXTERIOR BUILDING WALLS IN ENTIRETY. PAINT EXTERIOR WALLS ONLY
INCLUDING BALUSTER RAILS AT PORTICOS. EXCLUDE DOORS, SOFFITS, AND METAL
RAILINGS U.O.N. ON ELEVATIONS.

PREP, PRIME, AND PAINT.

1.

ENTIRE EXTERIOR ELEVATION TO BE PAINTED. SEE REPAIR QUANTITIES FOR

TOTAL SF OF EXTERIOR ELEVATION.

Architect of Record:

MoD

architects, p.c.

213 W. Institute PI. Suite 712
CHICAGO, IL 60610
1.312.475.9918 F.312.262.2516
Design Firm Registration No.:
184.004451

Issuance

Mark | Description Date
ISSUE FOR BID 02/16/2018

1 ADDENDUM #1 03/12/2018

2\ | ADDENDUM #2 03/20/2018

@ B/ ROOF STRUCTURE.
+33-11"
@ T/ WINDOW LINTEL @ @ i
+27'-5" T Y== 183SF
b1 ROUT OUT MORTAR 1 .
@ T/ WINDOW SILL 11 ) JOINTS ON BOTH SIDES L‘__":’F@ 1T
+2210" OF THROUGH WALL / T’ b 1
= H H H H— H i B L e} =
- é v iy —— 7u = I!_Hj'i_“!'l T ,--*—_—L,[ ) P-J, e Fr, ® B/ ROOF EAVE !}
D N ] ) ] [ ] +22-8"
A N ] - , I [ T 1
— & g
=T ‘ — % T/ SECOND FLOOR s
6|'3" ) '} 0 Il +14"10|
I A —— 9 _I' ! | I
6!_0" A‘ ! } | i
TEF il 1 ‘ = i
o i i ‘ % T/ FIRST FLOOR .
_o'o 10 \ ——— I . +2|_0n
[ \ \ _— &, |
0 S T/ GRADE o
+O|_0II
@ BUILDING
CORNER
700 SF 42 SF CONC.
REPAIR TOTAL
3 i PARTIAL NORTH ELEVATION
1/8"=1'-0"
THIS WINDOW IS TO BE REMOVED, RESTORED TO ITS ORIGINAL PROVIDE APPROPRIATE LAP TO DEVELOP REINFORCEMENT. REPAIR CONC. W/ 1. PROVIDE TEMPORARY WINDOW ENCLOSURES DURING REMOVAL AND 76. PROVIDE NEW WEATHER STRIPPING AT ALL SIDES OF THE SASHES. IMPORTANT NOTE: NOT ALL ELEVATIONS ARE SHOWN, DO NOT
CONDITION, AND REINSTALLED IN ITS ORIGINAL LOCATION. FOLLOW SIKATOP 111 PLUS (FORMED). SIKA PROCEDURE TO BE STRICTLY FOLLOWED. NEW RESTORATION OF EXISTING WINDOWS. SPACES ARE TO BE USED BY CLIENTS RELAY ON ELEVATIONS OR PLAN FOR EXACT QUANTITY TAKE OFF.
CHECKLIST PROVIDED IN GENERAL NOTES FOR TYPICAL WINDOW CONC. FORM TO MATCH EXTG. SEE DETAIL 5/A3.1. DURING CONSTRUCTION. 77 PROVIDE A NEW PARTING STOP AT DOUBLE HUNG WINDOWS. USE QUANTITY GIVEN HERE. QUANTITIES PROVIDED ARE
RESTORATION. PRELIMINARY AND COULD VARY BASED ON NEW CONDITIONS
@ FOR REINFORCED CONC. SPALL AT THIS AREA SAW CUT AT EDGE OF REPAIR TO MIN, 2. ASSUME 15 PANES OF GLASS WILL BE DAMAGED IN THE PROCESSANDARETO ¢ A | ASSEMBLY HALL SHUTTERS WILL REQUIRE VARYING EXTENTS OF FOUND IN FIELD. ADDITIONAL REPAIRS WILL BE BROUGHT TO THE
WOOD SHUTTER TO BE RESTORED TO ORIGINAL CONDITION. FOLLOW REPAIR DEPTH OF 1". SAW CUT TO BE PERPENDICULAR TO FACE OF EXISTING ﬁgﬁfg LOANCEEAVB\I/'STXNCDLE/EEVE\LT‘}SEST O MATCH EXISTING UNLESS OTHERWISE REFURBISHMENT. INSPECT ALL SHUTTERS AND REPAIR AS NEEDED: ATTENTION OF MODE ARCHITECTS PRIOR TO REPAIR.
@ CHECKLIST PROVIDED IN GENERAL NOTES FOR TYPICAL SHUTTER CONCRETE. AREA OF SAW CUT AND REPAIR TO BE RECTANGULAR IN '
RESTORATION. PLAN/ELEVATION. LOCALLY DEMOLISH CONC. BEHIND EXPOSED REINFORCEMENT TO 8.4.  REFINISH AND RE-STAIN ALL SHUTTERS. - APROX. 24,000 SF OF PAINTING REQUIRED FOR EXTERIOR
3. REMOVE PAINT AND/OR ANY OTHER RESIDUE FROM GLAZING TO BE !
PROVIDE BONDING ON ALL SIDES. REINFORCEMENT TO BE CLEANED AND PREPARED REINSTALLED IN SASH. 82.  REPAIR LOOSE OR DAMAGED SLATS. IF SLATS ARE MISSING, REPLACE ELEVATION.
@ SAND, PATCH, AND PAINT INTERIOR WALLS @ WINDOW OPENING @THIS PER SIKA PROCEDURE. REPAIR CONC. W/ SIKATOP 123 PLUS (HAND APPLIED). SIKA SLATS WITH WOOD TYPE, FINISH, AND SHAPE TO MATCH EXISTING SLATS.
LOCATION. PAINT COLOR TO MATCH EXISTING SEE ELEV. FOR S.F. ALSO, PROCEDURE TO BE STRICTLY FOLLOWED. NEW CONC. FORM TO MATCH EXTG. SEE 4. ASSUME 50 LF OF WINDOW CASING & SASH REPLACEMENT @ AREAS THAT ARE - APROX. 330 SF OF CONCRETE PATCHING AND REPAIR WILL
SEE GENERAL NOTE #5 FOR SCOPE OF PAINTING OUTSIDE KEYNOTED 4/A3.1 FOR REPAIR DETAIL. CONSIDERED UNSALVAGEABLE. UNSALVAGEABLE WOOD WILL BE DEFINED 83.  REPAIR LOOSE OR DAMAGED MAGNETIC CATCH FOUND AT TWO LOCATIONS BE REQUIRED AT SITE.
AREA. ASSUME PAINT TOUCH UP WILL BE REQUIRED AT ALL AREAS WHERE BASED ON THE SPECIFICATIONS PROVIDED. IN TRANSOM & LOWER SHUTTERS (ATTACHED @ TOP AND BOTTOM OF
WINDOWS WILL BE REMOVED TO BE RESTORED. TOTAL QUANTITY OF LOCALLY ROUT EXISTING CRACK. REPAIR METHOD VARIES BASED ON WIDTH OF WINDOW RAILS), 4 TOTAL PER WINDOW. IF MAGNETIC CATCH IS MISSING - APROX. 400 LF OF CONCRETE CRACKS TO BE PATCHED.
5. AT AREA WHERE WINDOWS WILL BE REMOVED TO BE RESTORED ASSUME THAT
AREA IS 360 SF. EXISTING CRACK. SEE 6 OR 7/A3.1 FOR REPAIR DETAIL BASED ON WIDTH OF CRACK. INTERIOR & EXTERIOR TRIM WILL NEED TO BE REPLACED IN ENTIRETY. TOTAL PROVIDE NEW MAGNETIC CATCH TO MATCH EXISTING.
APROX. 900 LF. _
REMOVE AND DISCARD EXISTING WINDOW TREATMENT MOUNTING @ ROUT OUT MORTAR TO UNIFORM 3/4" DEPTH. REPOINT NEW MORTAR. MATCH 84.  REPAIR LOOSE OR DAMAGED HINGES. 4 HINGES @ TRANSOM SHUTTERS HATCH LEGEND:
@ BRACKET AT CENTER OF WINDOW CASING. PROVIDE NEW ROLLER SHADE EXISTING MORTAR COLOR. SEE REPAIR DETAIL 8/A3.1. 6. AT AREAS WHERE WINDOWS WILL BE REMOVED TO BE RESTORED ASSUME PAINT AND 8 HINGES @ LOWER SHUTTERS. IF HINGE IS MISSING PROVIDE NEW
WINDOW TREATMENT AT THIS LOCATION. WINDOW TREATMENT TO BE TOUCH UP OF AREAS WILL BE REQUIRED. TOTAL AREA APROX. 360 SF. HINGE TO MATCH EXISTING.
NSTA CASEMENT.TO.COVER FULL LENGTH OF WINDOW. SCRAPE PEELING & BLISTERING PAINT FROM AREA INDICATED. INSPECT CONCRETE
ROLLER SHADE TO BE CORDLESS. PROVIDE (2) EXTENSION POLES TO 2\, @ BELOW FOR CRACKS OR SPALLING. IF ANY FOUND FOLLOW REPAIR METHODS 7. TYPICAL NOTES FOR WINDOW RESTORATION: 8.5. SLATS ARE TO BE ADJUSTED TO A CLOSED POSITION. CENTER TILT ROD IS AREA OF CONCRETE CRACK OR SPALL REPAIR.
OWNER FOR ROLLER SHADE OPERATION. OUTLINED IN KEYNOTES 8-11 DEPENDING ON THE REPAIR REQUIRED. TO BE SECURED AND SHUTTERS RENDERED INOPERABLE.
7.4.  DISMANTLE EXISTING SASH AND SALVAGE. REPAIR AND REPLACE DAMAGED
@ REMOVE EXISTING WINDOW SCREEN. STRIP PAINT. PREP, PRIME, PAINT, @ REMOVE AND SALVAGE SCUPPER AND DOWN SPOUT. SCRAPE RESIDUE ON WALL AND PORTIONS OF THE SASH. PREP, PRIME, AND PAINT SASH. 86.  REPAIR LOOSE OR DAMAGED SHUTTER HOOKS LOCATED AT BOTTOM OF
AND REINSTALL @ THE EXISTING OPENING. PAINT. ENSURE AREA IS CLEAN AND PATCHED PRIOR TO REINSTALLING SCUPPER AND EACH SHUTTER, TWO PER SHUTTER. IF HOOK IS MISSING REPLACE WITH AREA OF PEELING AND BLISTERING PAINT TO BE
DOWN SPOUT. 7.2.  REMOVE GLAZING AND REINSTALL @ THE EXISTING SASH. PROVIDE NEW HOOK TO MATCH EXISTING. SCRAPED PRIOR TO REPAINTING.
@ REMOVE EXISTING WINDOW SECURITY GRILL. PREP, PRIME & PAINT, AND GLAZING WHERE INDICATED.
REINSTALL UTILIZING THE EXISTING HARDWARE. REMOVE, SALVAGE AND REINSTALL VENT FOLLOWING CONC. REPAIR. ASSUME 7 SINGLE HUNG WINDOW BALANCES CONTAINING PULLEY, CHAIN, &
73.  PROVIDE NEW SASH CHAINS AND NEW PULLEYS. CONNECT CHAINS TO WEIGHT REQUIRE EITHER REPAIR OR REPLACEMENT OF INDIVIDUAL ELEMENTS, CO N C RETE RAPAIR N OTE .
PROVIDE NEW TRANSLUCENT GLAZING (GL-2) @ REPLACEMENT SASH. LOCALLY REMOVE AND SALVAGE STRUCTURAL GLAZED FACE TILE. REBUILD SGFT EXISTING WEIGHTS. SE{N%@ILE“ggNWEINB'(;{VEVTFYdEARCE'gTV\g'F“{R%‘(’)VNTO BE ASSESSED FOLLOWING
@ PROVIDE NEW WEIGHTS AT THIS LOCATION TO ACCOUNT FOR ADDITIONAL @ AND REPOINT MORTAR AFTER REBUILD TO MATCH EXISTING MORTAR IN PROFILE, 4 REMOVE. STRIP PAINT. AND REINSTALL WINDOW HARDWARE. PROVIDE NEW - CONTRACTOR MUST PROVIDE IN PLACE MOCKUPS OF UNIQUE
GLAZING THICKNESS. COLOR AND TEXTURE. PROVIDE STAINLESS STEEL LATERAL MASONRY TIES @ 16" O.C. oty : 10. PROVIDE (2) LATCH HOOKS TO OWNER FOR OPERATION OF NEW ROLLER CONCRETE PEBBLE VOID FINISH, AND SUBSEQUENT LAYERS OF
EACH WAY BETWEEN SGFT AND BACKUP CONCRETE WALL. SEE 9/A3.1 FOR REPAIR : SHADES TO BE INSTALLED IN THE CLUB ROOM, FOR THE OPERATION OF BUILDING EXTERIOR PRIOR TO APPLICATION OF SKIM COAT FOR
FOR UNREINFORCED CONCRETE REPAIR AT THIS AREA SAW CUT AT EDGE DETAIL. TRANSOM WINDOWS (A1) IN THE AUDITORIUM, AND FOR OPERATION OF ROUND PRIMING & PAINTING. SEE SPECIFICATION FOR SIZE OF MOCKUP.
7.5, STRIP PAINT AND PERFORM REPAIRS TO WINDOW FRAME AND SILL UNIT. GYM WINDOWS. OWNER AND ARCHITECT APPROVAL WILL BE REQUIRED PRIOR TO

COMMENCEMENT OF ANY EXTERIOR CONCRETE WORK.

PBC Project Name: McKinley Park Field House

PBC Contract No:  C1595

Project No.: 11306

Title

EXTERIOR ELEVATIONS

Sheet PARK #23

A2.1

Date of Issuance: March 22, 2018
PBC: Chicago Park District Group B_C1595 - Addendum No. 2
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CHICAGO, IL 60609
CHICAGO PARK DISTRICT
CITY OF CHICAGO, MAYOR RAHM EMANUEL

+10l_6"
@ BUILDING ! ]
CORNER N DU I -
= 5.6" 10
w \ - b=
T/ GRADE I -
ﬁb | AN
3 I PARTIAL SOUTH ELEVATION  wovensow
1/8"=1-0"
THIS WINDOW IS TO BE REMOVED, RESTORED TO ITS ORIGINAL PROVIDE APPROPRIATE LAP TO DEVELOP REINFORCEMENT. REPAIR CONC. W/ 1 PROVIDE TEMPORARY WINDOW ENCLOSURES DURING REMOVAL AND 76. PROVIDE NEW WEATHER STRIPPING AT ALL SIDES OF THE SASHES. IMPORTANT NOTE: NOT ALL ELEVATIONS ARE SHOWN, DO NOT
CONDITION, AND REINSTALLED IN ITS ORIGINAL LOCATION. FOLLOW SIKATOP 111 PLUS (FORMED). SIKA PROCEDURE TO BE STRICTLY FOLLOWED. NEW RESTORATION OF EXISTING WINDOWS. SPACES ARE TO BE USED BY CLIENTS RELAY ON ELEVATIONS OR PLAN FOR EXACT QUANTITY TAKE OFF.
CHECKLIST PROVIDED IN GENERAL NOTES FOR TYPICAL WINDOW CONC. FORM TO MATCH EXTG. SEE DETAIL 5/A3.1. DURING CONSTRUCTION. 77 PROVIDE A NEW PARTING STOP AT DOUBLE HUNG WINDOWS. USE QUANTITY GIVEN HERE. QUANTITIES PROVIDED ARE
RESTORATION. PRELIMINARY AND COULD VARY BASED ON NEW CONDITIONS
@ FOR REINFORCED CONC. SPALL AT THIS AREA SAW CUT AT EDGE OF REPAIR TO MIN. 2. ASSUME 15 PANES OF GLASS WILL BE DAMAGED IN THE PROCESSANDARETO ¢ | ASSEMBLY HALL SHUTTERS WILL REQUIRE VARYING EXTENTS OF FOUND IN FIELD. ADDITIONAL REPAIRS WILL BE BROUGHT TO THE
WOOD SHUTTER TO BE RESTORED TO ORIGINAL CONDITION. FOLLOW REPAIR DEPTH OF 1". SAW CUT TO BE PERPENDICULAR TO FACE OF EXISTING ﬁ%ﬁfg %)ANCEEAVr\\l“sT/TNC[)LEﬁEV(E\LT/?SﬁsT O MATCH EXISTING UNLESS OTHERWISE REFURBISHMENT. INSPECT ALL SHUTTERS AND REPAIR AS NEEDED: ATTENTION OF MODE ARCHITECTS PRIOR TO REPAIR.
@ CHECKLIST PROVIDED IN GENERAL NOTES FOR TYPICAL SHUTTER CONCRETE. AREA OF SAW CUT AND REPAIR TO BE RECTANGULAR IN '
RESTORATION. PLAN/ELEVATION. LOCALLY DEMOLISH CONC. BEHIND EXPOSED REINFORCEMENT TO 81.  REFINISH AND RE-STAIN ALL SHUTTERS. - APROX. 24,000 SF OF PAINTING REQUIRED FOR EXTERIOR
3. REMOVE PAINT AND/OR ANY OTHER RESIDUE FROM GLAZING TO BE )
PROVIDE BONDING ON ALL SIDES. REINFORCEMENT TO BE CLEANED AND PREPARED REINSTALLED IN SASH. 82.  REPAIR LOOSE OR DAMAGED SLATS. IF SLATS ARE MISSING, REPLACE ELEVATION.
@ SAND, PATCH, AND PAINT INTERIOR WALLS @ WINDOW OPENING @THIS PER SIKA PROCEDURE. REPAIR CONC. W/ SIKATOP 123 PLUS (HAND APPLIED). SIKA SLATS WITH WOOD TYPE, FINISH, AND SHAPE TO MATCH EXISTING SLATS.
LOCATION. PAINT COLOR TO MATCH EXISTING SEE ELEV. FOR S.F. ALSO, PROCEDURE TO BE STRICTLY FOLLOWED. NEW CONC. FORM TO MATCH EXTG. SEE 4. ASSUME 50 LF OF WINDOW CASING & SASH REPLACEMENT @ AREAS THAT ARE - APROX. 330 SF OF CONCRETE PATCHING AND REPAIR WILL
SEE GENERAL NOTE #5 FOR SCOPE OF PAINTING OUTSIDE KEYNOTED 4/A3.1 FOR REPAIR DETAIL. CONSIDERED UNSALVAGEABLE. UNSALVAGEABLE WOOD WILL BE DEFINED 83.  REPAIR LOOSE OR DAMAGED MAGNETIC CATCH FOUND AT TWO LOCATIONS BE REQUIRED AT SITE.
AREA. ASSUME PAINT TOUCH UP WILL BE REQUIRED AT ALL AREAS WHERE BASED ON THE SPECIFICATIONS PROVIDED. IN TRANSOM & LOWER SHUTTERS (ATTACHED @ TOP AND BOTTOM OF
WINDOWS WILL BE REMOVED TO BE RESTORED. TOTAL QUANTITY OF LOCALLY ROUT EXISTING CRACK. REPAIR METHOD VARIES BASED ON WIDTH OF 5 AT AREAWHERE WINDOWS WILL BE REMOVED TO BE RESTORED ASSUME THAT WINDOW RAILS), 4 TOTAL PER WINDOW. IF MAGNETIC CATCH IS MISSING - APROX. 400 LF OF CONCRETE CRACKS TO BE PATCHED.
AREA IS 360 SF. EXISTING CRACK. SEE 6 OR 7/A3.1 FOR REPAIR DETAIL BASED ON WIDTH OF CRACK. " INTERIOR & EXTERIOR TRIM WILL NEED TO BE REPLACED IN ENTIRETY. TOTAL PROVIDE NEW MAGNETIC CATCH TO MATCH EXISTING.
APROX. 900 LF. _
REMOVE AND DISCARD EXISTING WINDOW TREATMENT MOUNTING @ ROUT OUT MORTAR TO UNIFORM 3/4" DEPTH. REPOINT NEW MORTAR. MATCH 84.  REPAIR LOOSE OR DAMAGED HINGES. 4 HINGES @ TRANSOM SHUTTERS H ATC HLE G END:
@ BRACKET AT CENTER OF WINDOW CASING. PROVIDE NEW ROLLER SHADE EXISTING MORTAR COLOR. SEE REPAIR DETAIL 8/A3.1. 6. AT AREAS WHERE WINDOWS WILL BE REMOVED TO BE RESTORED ASSUME PAINT AND 8 HINGES @ LOWER SHUTTERS. IF HINGE IS MISSING PROVIDE NEW
WINDOW TREATMENT AT THIS LOCATION. WINDOW TREATMENT TO BE TOUCH UP OF AREAS WILL BE REQUIRED. TOTAL AREA APROX. 360 SF. HINGE TO MATCH EXISTING.
NSTA CASEMENT-TO-COVER FY NGTH OF WINDOW. SCRAPE PEELING & BLISTERING PAINT FROM AREA INDICATED. INSPECT CONCRETE
ROLLER SHADE TO BE CORDLESS. PROVIDE (2) EXTENSION POLES TO ,A @ BELOW FOR CRACKS OR SPALLING. IF ANY FOUND FOLLOW REPAIR METHODS 7. TYPICAL NOTES FOR WINDOW RESTORATION: 8.5. SLATS ARE TO BE ADJUSTED TO A CLOSED POSITION. CENTER TILT ROD IS AREA OF CONCRETE CRACK OR SPALL REPAIR.
OWNER FOR ROLLER SHADE OPERATION. OUTLINED IN KEYNOTES 8-11 DEPENDING ON THE REPAIR REQUIRED. TO BE SECURED AND SHUTTERS RENDERED INOPERABLE.
71, DISMANTLE EXISTING SASH AND SALVAGE. REPAIR AND REPLACE DAMAGED
@ REMOVE EXISTING WINDOW SCREEN. STRIP PAINT. PREP, PRIME, PAINT, @ REMOVE AND SALVAGE SCUPPER AND DOWN SPOUT. SCRAPE RESIDUE ON WALL AND PORTIONS OF THE SASH. PREP, PRIME, AND PAINT SASH. 86.  REPAIR LOOSE OR DAMAGED SHUTTER HOOKS LOCATED AT BOTTOM OF
AND REINSTALL @ THE EXISTING OPENING. PAINT. ENSURE AREA IS CLEAN AND PATCHED PRIOR TO REINSTALLING SCUPPER AND EACH SHUTTER, TWO PER SHUTTER. IF HOOK IS MISSING REPLACE WITH AREA OF PEELING AND BLISTERING PAINT TO BE
DOWN SPOUT. 72.  REMOVE GLAZING AND REINSTALL @ THE EXISTING SASH. PROVIDE NEW HOOK TO MATCH EXISTING. SCRAPED PRIOR TO REPAINTING.
@ REMOVE EXISTING WINDOW SECURITY GRILL. PREP, PRIME & PAINT, AND GLAZING WHERE INDICATED.
REINSTALL UTILIZING THE EXISTING HARDWARE. REMOVE, SALVAGE AND REINSTALL VENT FOLLOWING CONC. REPAIR. 9.  ASSUME 7 SINGLE HUNG WINDOW BALANCES CONTAINING PULLEY, CHAIN, &
7.3. PROVIDE NEW SASH CHAINS AND NEW PULLEYS. CONNECT CHAINS TO WEIGHT REQUIRE EITHER REPAIR OR REPLACEMENT OF INDIVIDUAL ELEMENTS, CO N C RETE R AP A| R N OTE :
PROVIDE NEW TRANSLUCENT GLAZING (GL-2) @ REPLACEMENT SASH. LOCALLY REMOVE AND SALVAGE STRUCTURAL GLAZED FACE TILE. REBUILD SGFT EXISTING WEIGHTS. SEI\/IS(;(\?XEAAILNWEINBLDRVE/%FEA&Q%ER%\&VNTO BE ASSESSED FOLLOWING
@ PROVIDE NEW WEIGHTS AT THIS LOCATION TO ACCOUNT FOR ADDITIONAL @ AND REPOINT MORTAR AFTER REBUILD TO MATCH EXISTING MORTAR IN PROFILE, Ly REMOVE. STRIP PAINT. AND REINSTALL WINDOW HARDIVARE. PROVIDE NEW : CONTRACTOR MUST PROVIDE IN PLACE MOCKUPS OF UNIQUE
GLAZING THICKNESS. COLOR AND TEXTURE. PROVIDE STAINLESS STEEL LATERAL MASONRY TIES @ 16" O.C. b e WHEnE Noioen : 10.  PROVIDE (2) LATCH HOOKS TO OWNER FOR OPERATION OF NEW ROLLER CONCRETE PEBBLE VOID FINISH, AND SUBSEQUENT LAYERS OF
EACH WAY BETWEEN SGFT AND BACKUP CONCRETE WALL. SEE 9/A3.1 FOR REPAIR : SHADES TO BE INSTALLED IN THE CLUB ROOM, FOR THE OPERATION OF BUILDING EXTERIOR PRIOR TO APPLICATION OF SKIM COAT FOR
FOR UNREINFORCED CONCRETE REPAIR AT THIS AREA SAW CUT AT EDGE DETAIL. TRANSOM WINDOWS (A1) IN THE AUDITORIUM, AND FOR OPERATION OF ROUND PRIMING & PAINTING. SEE SPECIFICATION FOR SIZE OF MOCKUP.
OF REPAIR TO MIN. REPAIR DEPTH OF 4". SAW CUT TO BE PERPENDICULAR 7.5. STRIP PAINT AND PERFORM REPAIRS TO WINDOW FRAME AND SILL UNIT. GYM WINDOWS. OWNER AND ARCHITECT APPROVAL WILL BE REQUIRED PRIOR TO
TO FACE OF EXISTING CONCRETE. AREA OF SAW CUT AND REPAIR TO BE PAINT EXTERIOR BUILDING WALLS IN ENTIRETY. PAINT EXTERIOR WALLS ONLY PREP, PRIME, AND PAINT. COMMENCEMENT OF ANY EXTERIOR CONCRETE WORK.
PERPENDICULAR IN PLAN/ELEVATION. PREP EXISTING CONC. TO REMAIN INCLUDING BALUSTER RAILS AT PORTICOS. EXCLUDE DOORS, SOFFITS, AND METAL 11. ENTIRE EXTERIOR ELEVATION TO BE PAINTED. SEE REPAIR QUANTITIES FOR
AND PROVIDE SIKA ARMATIC 110 EPOCEM BONDING AGENT. SIKA RAILINGS U.O.N. ON ELEVATIONS. TOTAL SF OF EXTERIOR ELEVATION.
PROCEDURE TO BE STRICTLY FOLLOWED. PROVIDE NEW #4
EPOXY-COATED REBAR @ 16" O.C. W/ MIN 4-1/2" EMBED IN HILTI-HY 200.
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