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NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS

The following cha

TO CONTRACT DOCUMENTS

nges, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents.

Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall
continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications

to various inquirie
corresponding to i

ITEM NO. 1:

ITEM NO. 2:

ITEM NO. 3:

ITEM NO. 4:

ITEM NO. 5:

ITEM NO. 6:

s. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications
nquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

CHANGE TO KEY DATES
None.

REVISIONS TO BOOK 1 - PBC INSTRUCTIONS TO BIDDERS
Change 1. REMOVE Book 1 Instructions to Bidders (dated 12/06/2017) in its entirety and REPLACE WITH Book 1
Instructions to Bidders (Issued for Bid 12/06/2017, Updated via Addendum 1/26/2018). The following sections were
revised:
1. Section Il. Project Information — A.12 Bid Due Date and Public Bid Opening, A. 18 Pre-Award Meeting (b)
and (c), E. Time of Completion (corrected spelling in Schedule Milestone #4), |. Wage Rages
2. Section lll. Instructions for Bidders — E. Preparation of Bid (6), I. MBE, WBE, DBE, and Section 3
Compliments, W. CHA Contracting Requirements
3. Document Submittal Checklist

REVISIONS TO BOOK 2 - PBC STANDARD TERMS AND CONDITIONS
None.

REVISIONS TO BOOK 3 - TECHNICAL SPECIFICATIONS
None.

REVISIONS TO DRAWINGS
None.

REQUESTS FOR INFORMATION

RFI-1.

Question: The Book 1 documents for this project appears to contain bid documents from both the PBC
and CHA. Please clarify exactly what documents need to be completed by the bidding General
Contractors and returned with the bid. Do we need to complete and return the CHA Schedule A
and PBC Schedule D with our bid? Do we need to complete and return the CHA Schedule B -
Section 3 Utilization Plan with our Bid? Do we need to complete and return the CHA Schedule
C’s with our Bid?

Book 1 Page 5 of 45 states that the MBE/WBE/DBE goal for this project is 40%. Since it is not
typical for PBC to accept DBE participation, and the goal of 40% is significantly higher than
typical PBC projects, what certifying agencies are acceptable for this project? Will the
additional MBE / WBE /DBE certifying agencies that are acceptable to CHA and typically not
acceptable to PBC going to be accepted on this particular project? (CHA typically accepts, City
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of Chicago, Cook County, Pace, CTA, State of IL CMS, Small Business Administration, Chicago
Minority Business Development Council, lllinois Department of Transportation, and Womens
Business Development Center) If not, can the MBE/WBE/DBE goal be reduced to account for
the reduced number of certified Contractors?

Response: Schedules A, B, and C as revised and included in this Addendum are to be submitted at time of
bid. The list of acceptable Certifying Agencies includes the City of Chicago, METRA, PACE,
lllinois Department of Transportation, CTA, and Cook County. The agencies that will receive
PBC credit are listed in Article 23 of Book 2. MBE/WBE/DBE remains at 40% participation.
Please refer to Book 1 Instructions to Bidders revised and included in this Addendum and Book
2, of the Contract Documents.

RFI-2.

Question: In spec book No.1 letter J Referencing No. 2 Letter B. “General Contractors that are not Local
Businesses are required to award 35% of the Work under their contract with the Commission to
Subcontractors that are Local Businesses.” Does the General Contractors Main Headquarters
need to be located in the City of Chicago or does an office that meets all (4) requirements as
stated in the specs account for a General Contractors Local Business?

Response: Please refer to Book 1. Part lll. Instructions to Bidders Section J. (2)(c).

RFI-3.

Question: In spec book No.1 letter J Referencing No. 2 when referring to awarding to a “Local Business”
does that mean the business may be located anywhere in Chicago and not just in CHA Section
3?

Response: Please refer to Book 1, Part lll. Instructions to Bidders Section J. (2)(c).

RFI-4.

Question: In spec book No.1 letter J Referencing No. 3 — “In order to comply with the Community Hiring
requirement, the Contractor must hold a minimum of (2) application intake sessions in the
designated Project Community as depicted on Exhibit (3) and compile an applicant database”
Confirm if this needs to be done before bid opening or only upon award.

Response: Only the Lowest Responsible Bidder must comply with the provisions noted in Book 1, Part IIl.
Instructions to Bidders, Section J. (3).

RFI-5.

Question: Referring back to the pre-bid meeting, please confirm that the 30% section 3 hiring requirement
cannot be from the same section 3 subcontracted company and their employees. They must be
separate?

Response: The 30% hiring requirement refers to all hires needed on the contract by both the prime and
Subcontractor(s). For instance, if the prime identifies that they have a need to hire 10
employees, and the Subcontractors together have a total hiring need for 10 employees, this will
bring the total hires need on the contract to 20 new hires. 30% of the 20 new hires will be at least
6 hires. This means that the vendor must hire at least 6 Section 3 residents through CHA's
Section hiring system in accordance with HUD/CHA hiring policies/procedures. Note that 30% is
the minimum hiring requirement. Vendors are encouraged to do more Section 3 hires than the
bare minimum if feasible.

RFI-6.

Question: Please confirm that in the schedule B the hiring chart needs to be filled out completely and
returned with the bid.

Response: The Schedule B is required to be filled out in its entirety and submitted at time of bid.
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RFI-7.

Question: In the schedule B section, for the hiring chart, if we are not sure on the exact number of workers
needed for a specific scope is it acceptable to make an educated guess?

Response: [f a firm is unsure on the exact numbers of workers need for a specific scope, it is acceptable to
make an educated guess. The firm can complete and submit a Section 3 Change Form if it
determines that its initial forecast is infeasible during the term of the contract for review and
approval.

RFI-8.

Question: If at the time of bid submission, we do not require any new hires, and we submit the new hire
chart reflecting this, please confirm that no penalties will be inflicted.

Response: [f the firm establishes the infeasibility of hiring by thoroughly documenting its justification(s) for
not hiring (including outreach/good faith efforts undertaken by the firm), no penalties should be
assessed against the firm. Note that even if one hire is needed on the contract, that hire has to
be a Section 3 resident.

RFI-9.

Question: If we have the required number of workers to complete all scopes of work, please confirm that
we are not required to hire additional workers in the project section 3 area.

Response: Contractors are not required to hire additional workers to satisfy Section 3 requirements if the
Contractor has the required amount of workers to complete all scopes of work. Please note that
the Contractor is required to meet the Community Hiring (7.5%) and City Residency (50%)
requirements.

RFI-10.

Question: Please confirm that all of schedule B needs to be completed with submission of bid.

Response: The Schedule A, B, and C are required to be filled out in their entirety and submitted at time of
bid.

RFI-11.

Question: Is there a website where we can find CHA section 3 sub-Contractors?

Response: Yes. Vendors can find Section 3 businesses and resident job applicants at the CHA Section
Opportunities website at https://section3jobs.thecha.org/.

RFI-12.

Question: Based off of CHA’s website we found a small list of JOC sub-Contractors, which we reached out
to and a vast majority of them responded stating they are non-union, only general Contractors,
and some no longer exist. Would you consider reducing the section 3 requirement set forth in
the schedule B?

Response: The Section 3 subcontracting requirements for construction contracts remains at 10%. If the
Contractor establishes the infeasibility of subcontracting the required 10%, (justifiable good
faith/outreach efforts documentation must be provided for review), then the Contractor can
propose other economic opportunities (any or a combination of training related programs -
internships, mentorship, other training/result-oriented activities as specified on the Schedule B).
If these are determined to be infeasible, then the vendor can opt to contribute to the Section 3
Fund to offset the Section 3 business subcontracting shortfall.

RFI-13.

Question: If we are unable to meet the section 3 requirements, please confirm that a good faith effort can
be submitted without influencing contract award.

Response: Please refer to the answer to Question #12 regarding other economic opportunities Contractors
can propose in lieu of subcontracting or hiring.

RFI-14.

Question: Please verify what documentation will be needed if required to submit a good faiths effort.

Response: Page 9 of Schedule B provides sections where Contractors can document their justification(s)
for contracting/hiring shortfalls, as well as itemize the outreach/good faith efforts undertaken by

Date of Issuance: January 26, 2018
PBC: Williams Park Fieldhouse_C1593 - Addendum No. 6 Page 3 of 165



the Contractor to meet these requirements. However, vendors are encouraged to provide a
detailed account of their good faith/outreach efforts on their company letterhead and submit it
as an attachment to the completed schedules.

RFI-15.

Question:  Confirm there will be (2) bid packages submitted with original signatures on both, but you only
need (1) original bid bond and a copy of that bond can be attached to the other bid package.

Response: Confirmed. 2 bid packages with original signatures and only 1 original bid bond. Copy of Bid
Bond can be affixed to 2nd bid package.

RFI-16.

Question: The typical PBC Schedule C & D sheets will not be used for this project correct? The CHA
Schedule B & C are the forms that will be filled out at bid time for MBE/WBE/DBE requirements?

Response: Correct. Do not use the "typical” PBC Schedule D and C. Please use the Schedule A, B, and C
attached to this Addendum.

RFI-17.

Question: Wanted to confirm one other thing as far as the MBE/WBE/DBE on this job. If a sub-Contractor
is certified section 3 and an MBE, they cannot be listed/participate for both requirements
correct?

Response: A Subcontractor who is certified as a Section 3 and as MBE can be listed in both categories but
their participation for the two requirements will be assessed separately - i.e. For instance if a
vendor that is certified as both a Section 3 business and as M/W/DBE is listed on a contract for
both these requirements, and the contract requires 40% M/W/DBE and 10% Section business
participation requirements, then the vendor will need to perform at least 50% (40%+10%) on the
contract in order for both requirements to be met.

RFI-18.
Question:  We will be submitting a bid on the Williams Park Fieldhouse as a Joint Venture.

When filling out some of the forms, the question has come up - "Under whose name and whose
signature should certain pages be completed"? Please see the following for specific questions.

Page 18 - E. Acceptance of Bid - This page is Not designed to be signed by the 2 parties of the
joint venture. Whose signatures should appear on this page?

Exhibit #5 - CHA - Schedule A - 1 entity of the Joint Venture is a certified MBE. Should the
information on page 1 of the Schedule A indicate the MBE status of the certified entity or the
Joint Venture as a whole?

Response: The Joint Venture should submit their Schedule F as revised and included in this Addendum,
Joint Venture Agreement and Certification letter if one of the Joint Venture partners are
MBE/WBE, or DBE.

RFI-19.

Question: I noticed the schedule C’s don’t have a section to check off “DBE”. How should we proceed with
that?

Response: Please refer to revised Schedule C included in this Addendum.

RFI-20.

Question: If there are section 3 short falls, do these need to addressed at bid time? Or will the
shortfall/outreach paperwork be submitted if applicable with the lower bidder?

Response: Yes - At the time of bid, each bidder must provide a valid reason for their Section 3 Contracting
Participation Shortfall and identify their outreach / good faith efforts on page 9 of the Schedule
B. As evidence of all efforts - the Contractor must list the companies that were contacted to
perform under the applicable scope of work.
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RFI-21.
Question:

Response:

RFI-22.
Question:

Response:

RFI-23.
Question:

Response:

RFI-24.
Question:

Response:

Referring to pages 10-12 of Schedule B - If there are participation shortfalls, do these pages
need to be filled out with submission of the bid?

Yes, the Contractor must first provide a valid reason for their participation shortfall on page 9 of
the Schedule B. In the event a Contractor has demonstrated no plan or need to subcontract or
is unable to meet the subcontracting requirements, the Contractor is required to provide other
economic opportunities by completing pages 10-12 of Schedule B.

Typically on PBC bids the Subcontractor Schedule C’s are turned in at the pre-award meeting.
Will that be the same for this bid, or does CHA require Schedule C’s turned in at time of bid.
Typically, PBC receives Schedule C's with bids at Bid Opening. All firms must complete a
Schedule A, B, and C attached to this Addendum at the time of Bid.  Minor
informalities/scrivener errors identified with the Lowest Responsive and Responsible Bidders
bid, will be addressed at Pre-Award meeting.

On the page 2 of the CHA Quick Guide Contract Compliance Requirements, It states “a business
who is self-identified as a Section 3 Business Concern and also certified as an M/W/DBE will
count towards subcontracting goals for both the M/W/DBE and Section 3 Policies” - Pre-Bid
notes made it seem as though this was not the case, and that it was an “either/or” situation.
Please Clarify.

If a Section 3 Business Concern is also certified as an MBE, WBE, or DBE they will receive
credit for both the MBE/WBE/DBE and Section 3 Requirements. However, the Contractor must
meet the minimum MBE/WBE/DBE and Section 3 participation percentages on an individual
basis. Meaning - if the minimum MBE/WBE/DBE participation percentage is 40 and the
minimum Section 3 Contracting participation percentage is 10 - the overall minimum
MBE/WBE/DBE and Section 3 participation percentage must be 50 (40% MBE/WBE/DBE + 10%
Section 3 Contracting)..

Regarding the PBC #11320 Williams Park Fieldhouse, it is required that we need to submit
Schedule C & D with our bidding document. However, in the technical review meeting, someone
told us not to fill out these two schedules.

Could you please verify this problem for us? We would really appreciate it if you could help..
Schedule C and D issued in Book 1 Instructions to Bidders on December 6, 2017 are to be
removed in their entirety. Please complete applicable Schedules, included in the Addendum.

List of Attachments and Drawings:

This Addendum includes the following attached Specifications and/or Documents:
Book 1 Instructions to Bidders (Issued for Bid 12/06/2017, Updated via Addendum 1/26/2018).

This Addendum includes the following attached Drawings:

1.

1.

None.

END OF ADDENDUM NO. 06
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CONTRACTOR:

CONTACT NAME:

ADDRESS:

CITY/STATE/ZIP:

PHONE NUMBER:

FAX NUMBER:

EMAIL:

TO BE EXECUTED IN DUPLICATE

BOOK 1:

PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS

CONTRACT NO. C1593

WILLIAMS PARK FIELDHOUSE
2820 SOUTH STATE STREET
CHICAGO, IL 60616
PROJECT #11320

PUBLIC BUILDING COMMISSION OF CHICAGO

PUBLIC BUILDING COMMISSION =

Z

Mayor Rahm Emanuel
Chairman

Carina E. Sanchez
Executive Director

Room 200
Richard J. Daley Center
50 West Washington Street
Chicago, lllinois 60602
312-744-3090
www.pbcchicago.com

ISSUED FOR BID ON 12/06/2017
UPDATED VIA ADDENDUM 1/26/2018

Any Contract entered into as a result of this bid process is governed by: All Volumes (as applicable) of Book1 “Project Information, Instructions To Bidders, and
Execution Documents;” Book 2 “Standard Terms and Conditions for Construction Contracts” and Book 3 - “Technical Specifications” and the Drawings.
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INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public Building Commission of
Chicago. The Public Building Commission of Chicago (hereafter, the PBC, or Commission) is a municipal corporation with a
statutory mandate to procure and award contracts for the construction of public buildings in the City of Chicago, and to
oversee the construction of those public buildings until they are turned over to the user agency that will own and operate
each new facility.

This is the first page of text of Book 1, which along with Book 2, Book 3, and the project drawings, comprise the PBC’s
construction contract. The balance of this Book 1 provides a brief description of the project, instructions for completing and
submitting your bid, the bid pages, and the forms which must accompany your bid.  Book 2 is the Standard Terms and
Conditions of the contract.  Book 3 is the Technical Specifications for the work to be performed on this project. The
architect or engineer for the project will provide the drawings and other documents that may be necessary for you to bid on
and/or perform the work. Each of the Books, along with the drawings and any other documents prepared by the architect or
engineer, are Contract Documents. Collectively, the Contract Documents comprise the Contract. The Contract Documents
are defined in Section 1 of Book 2, Standard Terms and Conditions.

PROJECT INFORMATION
A. General Information

1. Bids will be received by the Public Building Commission of Chicago for the following Project in accordance with
the Contract Documents set forth below:

CONTRACT NO. C1593
WILLIAMS PARK FIELDHOUSE
2820 SOUTH STATE STREET
CHICAGO, IL 60616
PROJECT #11320

2. General Description of Scope of Work:

The Project consists of the construction of a new 11,200 sf one-story fieldhouse building and a 1,560 sf spray pool
for Williams Park, located at 2820 South State Street, in Chicago, lllinois. The Project will also include the
abatement and demolition of an existing 1,000 sf fieldhouse and 4,300 sf spray pool. The new building will house
two club rooms with storage and a work room; a pantry; a vending machine room; janitor closet; entry lobby;
reception area and office with storage; men’s and women’s toilet rooms; family toilet room; mechanical room;
gymnasium; gym storage; electrical room; MDF room; and a roof mechanical well with two RTUs. Site
improvements include a new spray pool with controls enclosure, trash enclosure, new underground storm water
detention system, shrubs, trees, bike racks, exterior lighting, new underground utilities, new concrete sidewalks
and benches. This Project includes a Phasing Plan.

3. Construction Budget for Base Work Only: $5,800,000.00 (excluding Allowances and Commission’s Contract
Contingency Funds).

4. User Agency: Chicago Park District and Chicago Housing Authority
5. Projectis located in Ward: 3

6. For purposes of the community hiring requirement, “Project Community Residents” shall mean persons domiciled
within the Project Community Areas as designated on “Exhibit #3 Project Community Area Map.”

7. Requests for Information: send to Public Building Commission of Chicago, Attn: Ms. Patricia Montenegro,
Contract Officer by (email) patricia.montenegro@cityofchicago.org.

8. Contract Documents Available at: BHFX, LLC, 346 North Justine Street, Chicago, lllinois 60607. Contact name:
Ken Saulsbury. Telephone number: 312-782-2226.

BHFX Online Planroom: https://www.bhfxplanroom.com/

Refer to Exhibit #4 for a list of Assist Agencies who will have access to complete sets of Contract Documents.
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9.

10.

1.

12.

13.
14.
15.
16.
17.
18.

Pre-Bid Meeting Date, Time, and Location: Thursday, December 14, 2017 at 10:00 a.m. in the John B. Drake
Elementary School Auditorium, located at 2710 South Dearborn Street, Chicago, lllinois 60616. Attendees may
enter the building on the east or west side of the building and are to proceed to the Auditorium located on the
Main Floor. Parking is available in the Parking Lot on the west side of the building (behind the school). Street
parking is also available.

Mandatory Technical Review Meeting/Site Visit for Prequalified Bidders: Thursday, December 14, 2017 at
10:30 a.m. in the John B. Drake Elementary School Auditorium, located at 2710 South Dearborn Street, Chicago,
Illinois 60616. Attendees may enter the building on the east or west side of the building and are to proceed to the
Auditorium located on the Main Floor. Parking is available in the Parking Lot on the west side of the building
(behind the school). Street parking is also available. An authorized representative of each Prequalified Bidder
must be present and must sign the Mandatory Technical Review Meeting and Site Visit attendance sheets no later
than 15 minutes after the scheduled start of the meetings. Prequalified firms that do not sign-in on the Mandatory
Technical Review attendance sheet and the Mandatory Site Visit Attendance sign-in sheet 15 minutes after
commencement of each meeting will be deemed ineligible to bid.

Bidders shall be responsible for inspecting the Site to become familiar with the conditions relating to the Work to
be performed, the facilities involved, and the site logistics required in the successful performance of this Contract.
Failure of the Bidders to visit the Site shall not relieve or alter the Bidder’s responsibility for completing the Work
as required by the Contract Documents.

*NOTES:

a. Only Prequalified Bidders who attend the Mandatory Technical Review Meeting and Mandatory Site Visit will be
eligible to bid.

b. Sub-contractors may attend the meetings.
PBC Class A and B Prequalified Bidders for the Williams Park Fieldhouse Project are listed below:
Class A

All-Bry Construction Company; Barton Malow Company; Berglund Construction Company; Blinderman
Construction Company, Inc.; Burling Builders, Inc.; Clark Construction Group — Chicago, LLC; Development
Solutions, Inc.; F.H. Paschen, S.N. Nielsen & Associates, LLC; Friedler Construction Company; The George Sollitt
Construction Company; Henry Bros. Co.; James McHugh Construction Company; K.R. Miller Contractors, Inc.;
Madison Construction Company; Old Veteran Construction, Inc.; Path Construction Company, Inc.; Power
Construction Company, LLC; Powers & Sons Construction Company, Inc.; Tishman Construction Corporation of
lllinois; Turner Construction Company; Tyler Lane Construction, Inc.; UJAMAA Construction, Inc.; Vanir
Construction Management, Inc.; W.E. O’'Neil Construction Company; Walsh Construction Company ||

Class B

Aldridge Electric, Inc.; Brandenburg Industrial Service Company; Broadway Electric, Inc.; Frederick Quinn
Corporation; John Burns Construction; The Lombard Company; O.A.K.K. Construction Company, Inc.; Poulos,
Inc.; R. T. Milord Company; Reliable & Associates Construction Company

Bid Due Date and Public Bid Opening Date, Time, and Location: Bids Due: Bids are due Thursday, February
1, 2018 at 11:00 a.m. and a Public Bid Opening will be held immediately following receipt of bids in the PBC
Board Room on the 2nd floor of the Richard J. Daley Center, 50 West Washington Street, in Chicago, lllinois
60602.

Amount of Bid Deposit: 5% amount of bid

Document Deposit: N/A

Cost for Additional Documents (per set): At the Contractor's own expense.

MBE/WBE/DBE Contract Goal: 40%

Source of Funding: Chicago Park District and Chicago Housing Authority

Pre-Award Meeting Date, Time, and Location: A Pre-Award is tentatively scheduled for Monday, February 5,
2018 at 2:00 p.m. in the PBC Board Room on the 2nd floor of the Richard J. Daley Center, 50 West Washington
Street, Chicago, lllinocis 60602.
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For the Pre-Award Meeting, the Lowest Responsive and Responsible Bidder shall be required to:

a. Have, at minimum, the Project Executive, Project Manager (if known), and Cost Estimator in attendance at
the meeting

Invite principals of all MBE/WBE/DBE and Section 3 Subcontractors listed on Schedule D

Invite principals of all Critical Subcontractors listed on Critical Subcontractor List (if applicable)

Provide and be prepared to discuss the Schedule of Values for the project

Provide a list of Pre-Award meeting attendees in advance of the meeting

oo

19. Notice of Award is anticipated to be issued on or before February 13, 2018. The successful General Contractor
will be required to return a compliant Certificate of Insurance and Payment and Performance Bond within seven
(7) days of the issuance of the Notice of Award.

B. Mandatory Project Specific Contractor Staffing Requirements

The Contractor shall assign a Project Manager and/or a Superintendent full time to the Project Effective as of the date
of Notice to Proceed and effective until Final Acceptance. The Project Manager and/or Superintendent must be at the
Project Site full time from the date of commencement of construction activities through Final Completion and
Acceptance of the Work, including the completion of Punch List Work, during Work activities. The Project Manager
and Superintendent can be same individual.

C. Scheduling Software Requirements
The Contractor shall utilize Primavera P6 Scheduling Software.
D. Online Collaboration and Documentation Management System Requirements

The Contractor shall use PBC’s designated On-line Collaboration and Document Management system to track the
Work, manage the Project, and follow the Commission's procedures for electronic submission and receipt of
documents as directed by the Commission Representative.

E. Time of Completion
Substantial Completion must be achieved no later than December 31, 2018.

Schedule Milestones must be completed as follows:

Milestone Descriptions Milestone Dates

Schedule Milestone #1: Mobilization and Site Control March 23, 2018
Schedule Milestone #2: Demolition and Environmental Activities May 18, 2018
Schedule Milestone #3: Landscaping and Site Improvements November 15, 2018
Schedule Milestone #4: Construction Demobilization and Associated Site November 15, 2018
Restoration

Substantial Completion: Substantial Completion and Balance of Work December 31, 2018

F. Commission’s Contract Contingency
1. The Commission's Contract Contingency for this Project is: $175,000.00.

2. The Commission has established a Contract Contingency for the exclusive use of the Commission, at the
Commission’s sole discretion. The Commission’s Contract Contingency sum shall be included as an allowance in
the Base Bid. In the event that any or all of the Commission’s Contract Contingency remains unused at the
completion of the Work, the Commission will issue a deductive Change Order so that any such unused portion of
the Commission’s Contract Contingency shall remain with the PBC.

G. Copies of Drawings and Specifications Furnished

The Commission will allow the Contractor one (1) complimentary electronic download set of Drawings and
Specifications, if desired, for the execution of the Work to registered bidders only. The Contractor is responsible for
obtaining additional copies at its own cost.
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H. Liquidated Damages

1. The Contractor agrees that the Work must be executed regularly and diligently to ensure completion within the
time specified in Paragraph C above. The Contractor and the Commission understand and agree that the time for
the completion of the Work described herein is reasonable time. If the Contractor neglects, fails or refuses to
complete the Work within the time specified, or any proper extension granted by the Commission, then the
Contractor and its surety do hereby agree to pay to the Commission the amount of $1,500.00 per day for each
day Milestones and Substantial Completion dates are not achieved, not as a penalty, but as liquidated damages
for the breach of contract occurring each and every Day that the Contractor after the time stipulated in the
Contract for completing the Work.

2. The Commission may recover liquidated damages by deducting the amount out of any monies due or that may
become due the Contractor. Liquidated damages, if any, will be calculated on completion of the Work and
submission of the Contractor’s final pay request.

3. Substantial Completion of the Work is defined in Book 2, Section 1.01.33.
|.  Wage Rates

1. The Contractor and each subcontractor shall pay all laborers and mechanics employed in the performance of the
contract not less than the wages prevailing in the locality as determined by the Secretary of Labor pursuant to the
Davis-Bacon Act (Title 40, U.S.C., Sec. 276a-5) or not less than the wages prevailing in lllinois as determined
pursuant to applicable state laws, whichever are higher.

2. Please note that Federal wage determinations (either Davis-Bacon or HUD-Determined Wage Rates) preempt
any conflicting State prevailing wage rate or the Minimum Wage Requirement when the State prevailing wage rate
or the Minimum Wage Requirement is higher than the Federally-imposed wage rate (24 CFR 965).

3. Not less than the prevailing rate of wages as determined by the lllinois Department of Labor shall be paid to all
laborers, workers and mechanics performing work under this contract. Prevailing wage rates in effect at the time
of issuance of these Contract Documents are attached to Book 1 as Exhibit 1. One resource for determining the
current prevailing wage rate is the Internet site https://www.illinois.gov/idol maintained by the State of lllinois
Department of Labor.

(Remainder of Page Intentionally Left Blank)
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INSTRUCTIONS FOR BIDDERS
A. Examination of Documents By Bidder

The Bidder shall, before submitting its bid, carefully examine all Contract Documents, including but not limited to, the
Project Information, Instructions to Bidders, and Execution Documents (Book 1); Standard Terms and Conditions
(Book 2); Technical Specifications (Book 3); plans; drawings; Addenda (if any); and bonds. The Bidder will be
responsible for all errors in its bid resulting from failure or neglect to comply with these instructions.

The PBC requests that all questions related to this solicitation be submitted in writing via email to the attention of
Patricia Montenegro at patricia.montenegro@cityofchicago.org no later than Friday, December 29, 2017 at 4:30 p.m.

Interpretations of Addenda

The Commission will not furnish oral interpretations of Contract Documents, before or subsequent to the award of a
contract. If an interpretation is desired by a prospective Bidder, the interpretation should be requested in a letter
addressed to the PBC, ATTIN: Patricia Montenegro, Contract Officer or via email to:
patricia.montenegro@cityofchicago.org.

Every interpretation or revision will be in the form of an addendum to the Contract Documents and, when issued, will
be on file in the office of the Commission. Although all addenda will be faxed, e-mailed, or mailed to each Bidder
obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such
addenda shall become part of the Contract and attached thereto. The Bidder's failure to acknowledge in writing any
issued addenda on the Contractor's Bid page, Section IV. A. (Proposal and Execution Documents-Contractor’s Bid),
shall result in the Commission finding the bid non-responsive and rejecting the bid. The Commission shall not allow
any Bidder to acknowledge any such addenda, in writing or orally, after Bidder has submitted its bid to
the Commission.

C. Pre-Qualification of Bidders

1. Unless otherwise indicated in Part Il “Project Information”, the Commission has previously issued Request for
Qualifications (RFQ) to approve the qualifications of firms to perform work on the Project. Responses to the RFQ
were evaluated by the Commission on the basis of the criteria set forth in the RFQ. Notice of pre-qualification has
been provided by the Commission to all firms “pre-qualified”, and only firms that have received notification of pre-
qualification are eligible to bid on this Contract. Pre-qualified firms are eligible to bid either as the entity that was
pre-qualified or as a joint venture with another firm, provided that the pre-qualified firm has a controlling interest in
the joint venture.

2. The Commission reserves the right to take such steps as it deems necessary to determine the continuing
qualifications of the Bidder to adequately perform the requirements of the Contract, and the Bidder shall furnish to
the Commission all information and data requested for this purpose. Failure of the Bidder to cooperate with the
Commission in its investigation or submit any additional documents requested by the Commission shall be
grounds for disqualification.

D. Evidence of Continuing Qualifications of Bidder

1. The Commission reserves the right to refuse to award a Contract to any person, firm, or corporation that is in
arrears or is in default to the Commission upon any debt or contract, or that is a defaulter, as surety or otherwise,
upon any obligation to the Commission, or had failed to perform faithfully any previous contract with the
Commission, or any of the User Agencies on whose behalf the PBC constructs public buildings.

2. The Bidder, if requested, must present within a reasonable time, as determined by the Commission, evidence
satisfactory to the Commission of performance ability and possession of necessary facilities, pecuniary resources,
and adequate insurance to comply with the terms of these specifications and Contract Documents.

3. The Bidder must provide the following item(s) with your Bid Submission:
a. Copy of current Contractor's General Contractor License.

Failure to submit these items may deem the Bid unresponsive. Licenses may be that of the Prime, Joint Venture
Partner (if any), and/or Sub-Contractor performing the work.

Date of Issuance: January 26, 2018
PBC: Williams Park Fieldhouse_C1593 - Addendum No. 6 Page 13 of 165


mailto:patricia.montenegro@cityofchicago.org
mailto:patricia.montenegro@cityofchicago.org

E. Preparation of Bid

1.

Two (2), single-sided copies of Project Information, Instructions, and Execution Documents (Book 1) shall be
prepared with original signatures and notarizations wherever required.

2. All bids must be prepared on forms supplied by the Commission and shall be subject to all requirements of the
Contract Documents. Unless otherwise stated, all blank spaces on the bid page or pages, applicable to the
subject specification, should be correctly filled in. All bids must be regular in every respect and no interlineations,
excisions or special conditions shall be made by the Bidder.

3. The Bidder's name, address, telephone and fax number should be clearly written on the front cover of each of the
copies of Book 1 submitted.

4.  When required by the Contract Documents, the Bidder may attach supporting documentation or additional
information to the back of the form to which it refers.

5. The Commission may consider as irregular, and at its option reject, any bid on which there is an alteration of or
departure from the bid form hereto attached.

6. The Bid Documents shall include the following:

b. Contractor’s Bid Form
c. Bid Guarantee
d. Basis of Award (Award Criteria)
Unit Prices
f. Affidavit of Non-collusion
g. Exhibit #5 - CHA Documentation for Informational Purposes Only
h.  Exhibit #6 — Schedules
i. Schedule A - M/W/DBE Utilization Plan
ii. Schedule B - Section 3 Utilization Plan
iii. Schedule C - Letter of Intent M/W/DBE and/or Section 3 Business Concern
iv. Schedule E — Waiver Request: M/W/DBE Participation Commitments
v. Schedule F — Joint Venture Affidavit (if applicable)

7. The apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties within five (5) days

after bid opening.
F. Bid Deposit

1. The Bid must be accompanied by a “Bid Deposit” in the amount set forth in Part Il.A. “General Project Information”

to ensure:

a. Non-withdrawal of the bid after date and time of opening.

b.  The furnishing of the Performance and Payment Bond and evidence of the required insurance coverage by
the successful Bidder as required by the Contract Documents.

2. The guarantee shall be made by bid bond, certified check or cashier's check payable to the order of the Public
Building Commission of Chicago. No bid will be considered unless it is accompanied by the required guarantee.
Cash deposits will not be accepted.

3. The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be returned as soon as

practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be retained
until the Commission awards the Contract to one of them, or for any reason rejects all bids.

G. Bidder’s Execution of Bid

1.
2.

The Bidder must execute the Bid in two (2) original counterparts.

Bids must be submitted with original signatures in the space provided on the appropriate Part IV.E. “Acceptance
of the Bid.” Bids not properly signed shall be rejected.
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3. If Bidder is a corporation, the President and Secretary must execute the bid. In the event that this bid is executed
by other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other
authorization by the Corporation that permits the person to execute the offer for said corporation.

4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been authorized to sign for the
partnership, in which case, evidence of such authority satisfactory to the Commission must be submitted.

5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.

6. A “Partnership,” “Joint Venture,” or “Sole Proprietorship” operating under an Assumed Name must be registered
with the lllinois county in which it is located, as provided in 805 ILCS 405 (1992).

H. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not colluded with any
other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

|.  MBE, WBE, DBE, and Section 3 Commitments
Each Bidder, shall submit with its Bid a completed Exhibit #6 - Schedule A — M/W/DBE Utilization Plan.
Each Bidder, shall submit with its Bid a completed Exhibit #6 - Schedule B — Section 3 Utilization Plan.

Each Bidder, shall submit with its Bid a completed Exhibit #6 - Schedule C - Letter of Intent M/W/DBE and/or Section 3
Business Concern.

Please refer to Exhibit #4 — Assist Agencies. Assist Agencies are comprised of chambers of commerce and not-for-
profit agencies that represent the interest of small, minority- and/or women-owned businesses.

J. Local Business Subcontracting Participation and Community Hiring

In order to ensure that local businesses that provide subcontracting work to General Contractors on Commission
projects and residents of the project communities are provided with the opportunity to benefit from Commission
contracts, the Commission requires the following:

2. Local Subcontracting Requirement

a. General Contractors that are Local Businesses (as defined below) are required to award 25% of the Work
under their contract with the Commission to subcontractors that are Local Businesses.

b. General Contractors that are not Local Businesses are required to award 35% of the Work under their
contract with the Commission to subcontractors that are Local Businesses.

c. A Local Business is one that: 1) owns or leases a functioning business office and/or operations facilities
within the City of Chicago (for City-funded projects) or the County of Cook (for Non-City-funded projects); 2)
is registered and licensed to do business in the City of Chicago (for City-funded projects) or the County of
Cook (for Non-City-funded projects); 3) employs City of Chicago residents (for City-funded projects) or Cook
County residents (for Non-City-funded projects); and 4) is subject to City of Chicago taxes (for City-funded
projects) or Cook County taxes (for Non-City-funded projects). In the event that the Commission performs a
project for a unit of local government that operates in multiple municipalities, such as the Metropolitan Water
Reclamation District, “Local Business” shall be defined in the bid documents for that project. The source of
funding for the project is identified in Section 1.A.18 above.

3. Community Hiring Requirement. At least 7.5% of the project labor must be performed by “Project Community
Residents” as defined in Section I.A.6 and included on the “Project Community Area Map” in Exhibit #3. The
aggregate hours of Work to be performed by the Contractor and Subcontractors under this Contract may be
complied through residents who are trade or non-trade workers. These positions may include but are not limited
to trade workers, field engineer, superintendent, project manager, security, data entry clerks, schedulers, traffic
monitoring personnel, and site administrative support staff. In order to comply with the Community Hiring
requirement, the Contractor must hold a minimum of (2) application intake sessions in the designated Project
Community as depicted on Exhibit (3) and compile an applicant database.

4. {INTENTIONALLY OMITTED}
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K. Disclosure of Retained Parties

The apparent low Bidder shall submit a fully-executed Disclosure of Retained Parties pursuant to the instructions on
the document within five (5) days of receipt of notice to provide such Disclosure.

L. Submission of Bid

1. Two (2), single-sided copies of all bid documents with original signatures shall be enclosed in one (1) envelope,
sealed and clearly labeled with “BID DOCUMENTS,” the Contract number, name of Bidder, and date and time of
opening.

2. Bids received prior to the advertised hour of opening will be securely kept by the Commission.

3. Written modifications of bids will be considered only if received prior to the time stated for receipt of Proposals.
Such modifications must be submitted in a sealed envelope and marked in the same manner as a bid. IN
ADDITION, the envelope must state "BID MODIFICATIONS TO SEALED PROPOSAL" on the lower left-hand
corner of the envelope in which the bid modification is enclosed, so that the modification will be recognized to
prevent its being opened prior to scheduled public opening of bids. Telephonic or oral modifications will not be
considered. Bidders are cautioned that modifications which are not explicit and which are in any sense subject to
misinterpretation shall make the bid so modified or amended subject to rejection.

M. Withdrawal of Bids before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, e-mail request, or by personally securing, with proper identification,
the submitted bid proposal at any time prior to the time fixed for opening of bids. A telephonic request to withdraw a bid
will not be considered.

N. Opening of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly read aloud
every bid received within the time set for receiving bids irrespective of any irregularities therein. Bidders and other
persons properly interested may be present in person or by representative.

O. Evaluation of Bids

1. The Commission reserves the right to check all calculations and to correct all extensions in case of error in order
to determine the correct amount of the Total Base Bid and/or the total amount of any other schedule required.

2. Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder’s responsiveness to
all Bid requirements and responsibility.

3. The Commission may require that the apparent low bidder and any other bidder submit a breakdown of their bids
by CSI Division or other appropriate basis. The Commission may also require the apparent low bidder or any
other bidder to attend a pre-award meeting to review their bids in detail.

P. Basis of Award

1. Award will be made to the responsible Bidder submitting the Lowest Award Criteria Figure and otherwise
responsive to all the requirements of the Contract Documents.

Q. Performance and Payment Bond and Insurance

1. Each Bidder shall furnish proof of its ability to provide the bonds and insurance required by the Contract with its
bid. With respect to the payment and performance bonds, a letter from the Bidder’s surety affirming the surety’s
willingness to provide the Bidder's bonds is sufficient. With respect to the insurance, either a letter from the
Bidder’s insurer, or a certificate showing that the Bidder currently possesses the required coverage, is sufficient.

2. The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage and
requirements specified in the attached Exhibit #2, insuring all operations related to the Contract. The insurance
must remain in effect from the date of the Notice to Proceed until Substantial Completion of the project, during
completion of Punch List, as well as any time the Contractor or its Subcontractors return to perform additional
work regarding warranties or for any other purpose, unless otherwise noted in the requirements.

3. Upon approval by the Commission to award, and within seven (7) days after being given notice, the successful
Bidder must execute and deliver to the Commission the Performance and Payment Bond in the form included in
the Contract Documents, and evidence of the required insurance coverage.
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4. The Performance and Payment Bond shall be in the form provided herein, in the full amount of the Contract Price
and shall be security for the faithful performance of the Contract and payment of all persons, firms, or corporations
to whom the Contractor may become legally indebted for labor, material, facilities or services of any nature,
employed or used by it in performing the Work. The current power of attorney for the persons who sign for any
surety company shall be attached to such bond. Such power of attorney shall be sealed and certified with a "first
hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission. The
Commission reserves the right to approve the surety company.

5. The failure of the successful Bidder to supply the required Performance and Payment Bond or evidence of the
required insurance coverage within seven (7) days of notice, or within such extended period as the Commission
may grant based upon reasons determined sufficient by the Commission, shall constitute a default and the
Commission may either award the Contract to the next lowest responsible bidder or re-advertise for bids. The
difference between the amount of its bid and the amount for which a contract for the work is subsequently
executed may be charged against the Bidder, irrespective of whether the amount thus due exceeds the amount of
the bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no claim
against the Commission for a refund. Because of the difficulty of ascertaining the damage caused to the
Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The election
by the Commission to grant an extension to the period allowed for the bidder to provide an acceptable
performance and payment bond and/or evidence of insurance coverage shall not entitle the bidder to an extension
of time required to complete the Work.

R. Protests

1. The bidder shall submit any protests or claims regarding this solicitation to the office of the Commission's
Executive Director located at 50 W. Washington, Room 200, Chicago, lllinois 60602. A pre-bid protest must be
filed no later than five calendar (5) days before the bid opening date, a pre-award protest must be filed no later
than ten (10) days after the bid opening date, and a post-award protest must be filed no later than ten (10) days
after the award of the Contract.

BID PROTEST ACTIONS TERM

Type of Protests Allowed: Pre-Bid, Pre-Award, Post-Award All

Pre-Bid Protest Timing No later than five (5) calendar days before Bid Opening
Pre-Award (Bid Results) Protest Timing No later than ten (10) calendar days after Bid Opening
Post-Award Protest Timing No later than ten (10) calendar days after Award
Adjudicator Role Executive Director

2. All protests or claims must set forth the name and address of the protester, the contract number, the grounds for
the protest or claim, and the course of action that the protesting party desires that the Executive Director take.

S. Licensing

In addition to all other applicable licenses and certifications, the Contractor is required to submit a copy of its General
Contractor License issued by the Department of Buildings of the City of Chicago.

T. Award Of Contract, Cancellation, or Rejection Of Bids

1. Award will be made to the responsible Bidder submitting the Lowest Award Criteria Figure as noted in Section
Il.P. Basis of Award above and otherwise responsive to all the requirements of the Contract Documents.

2. The Bidder agrees its bid shall remain valid for a period of up to 60 days after receipt of bid and the bid cannot be
withdrawn until that time.

3. The Bidder to whom the award is made will be notified as soon as practicable after the Commission approves
award of the Contract. This written notification constitutes the Notice of Award and acceptance of the bid
submitted.

4. If written notice of the acceptance of this Bid is mailed, faxed, e-mailed or otherwise delivered to the undersigned
within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to
enter into a Contract with the Public Building Commission of Chicago with the Bid as accepted. The undersigned
agrees to give a Performance and Payment Bond as specified in the Contract Documents, with good and
sufficient surety or sureties, and to furnish the required insurance, all within seven (7) days after given Notice of
Award.
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5. Upon award of Contract, the Commission will process the Contract for final execution.

6. The Commission reserves the right to reject any and all bids wherever such rejection is in the best interest of the
Commission.

7. The Commission reserves the right to waive any informality in bids received whenever it determines such waiver
is in the best interest of the Commission

8. The Commission reserves the right to cancel the solicitation whenever it determines such cancellation is in the
best interest of the Commission.

U. Alternates-Commission Discretion
{INTENTIONALLY OMITTED}

V. Project Labor Agreement
{INTENTIONALLY OMITTED}

W. CHA Contracting Requirements

In addition to all PBC contract requirements, the Contractor is required to adhere to additional contracting requirements
as set forth by both User Agencies. User Agency information for this Project can be found under Exhibit #5 — CHA
Documentation for Informational Purposes Only.

(Remainder of Page Intentionally Left Blank)

Date of Issuance: January 26, 2018
PBC: Williams Park Fieldhouse_C1593 - Addendum No. 6 Page 18 of 165



V.

PROPOSAL AND EXECUTION DOCUMENTS

A. CONTRACTOR'’S BID

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. C1593, including, but not limited to, a)
Project Information, Instructions to Bidders, and Execution Documents (Book 1), b) Standard Terms and Conditions (Book 2), c),
Technical Specifications (Book 3), d) Plans and Drawings, and e) Addenda Nos. (None unless indicated here)

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the Work and with
the requirements of the Contract, hereby proposes to furnish all labor, necessary tools, materials and other work necessary to
perform and complete in a workmanlike manner the WILLIAMS PARK FIELDHOUSE PROJECT located at the Site designated
as required by and in strict accordance with the Contract Documents for Total Base Bid indicated on the next page. The Total
Base Bid as accepted by the Commission and awarded to the Contractor shall be the Contract Price listed on the next page.

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as described
in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on the date
set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time set forth in Part II
“Project Information”.

The Contract Price, as adjusted from time to time pursuant to the Contract Documents, shall be full compensation to the
Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any
kind or nature, and in full compliance with the Contract.

Payment for the Work will be made in the manner set forth in Book 2 the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for a
commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right to terminate
the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such commission, percentage,
brokerage, or contingent fees. This warranty shall not apply to any commission payable by the Contractor upon contracts or
sales secured or made through bona fide established commercial or selling agencies maintained by the Contractor for the
purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have been withheld; the
information provided therein to the best of its knowledge is current; and the undersigned proposes to furnish the insurance and
the Performance and Payment Bond required by the Contract Documents.
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B. BID FORM - WILLIAMS PARK FIELDHOUSE

(See Section V. Proposal Support Document, line 15 of Award Criteria Figure)

FIRM NAME:

LINE | ITEM AMOUNT

1. BASE WORK ONLY $

2. COMMISSION’S CONTRACT CONTINGENCY $ 175,000.00
3. SITE WORK ALLOWANCE $ 75,000.00
4. ENVIRONMENTAL ALLOWANCE $ 50,000.00
5. TOTAL BASE BID (1+2+3+4) $

AWARD CRITERIA FIGURE $

SURETY: Please specify full legal name and address of Surety:
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C. SITE WORK ALLOWANCE SCHEDULE - WILLIAMS PARK FIELDHOUSE

[tem No. Description of Work Unit(s) Unit Price
1 | Loading, transportation and disposal of stockpiled contaminated soil, Tons $40.00
to an approved Subtitle D disposal site
2 | Excavation, loading, transportation and disposal of contaminated Tons $48.00
soil, to an approved Subtitle D disposal site
3 | Loading, transportation and disposal of stockpiled clean construction Tons $20.00
or demolition debris and uncontaminated soil
4 | Excavation, loading, transportation and disposal of clean Tons $25.00
construction or demolition debris and uncontaminated soil
5 | Load, place and compact on-site fill material from stockpile Cubic Yards $7.00
6 | Excavate, load, place and compact on-site fill material Cubic Yards $11.00
7 | Demolition, removal, transportation and disposal of underground Cubic Yards $70.00
concrete footings and remnants.
8 | UST Removal (Tank < 2000 gal capacity) Each $4,500.00
9 | UST Removal (Tank 3,000-5,500 gal capacity) Each $5,000.00
10 | UST Removal (Tank 6,000-10,000 gal capacity) Each $8,000.00
11 | UST Removal (Tank > 10,000-15,000 gal capacity) Each $9,000.00
12 | UST Removal (Tank > 15,000 gal capacity) Each $12,000.00
13 | UST tank sludge removal and disposal (55-gallon drum) Drums $450.00
14 | Bulk UST pump out (Liquids), including transportation Gallons $0.60
15 | Waste characterization sample analysis for disposal authorization for Sample $1,500.00
soils removed under Allowance Schedule
16 | Water analysis for full MWRDGC contaminants List Each $750.00
17 | Obtain MWRDGC discharge permit for Bulk disposal of Each $2,000.00
contaminated liquid
18 | Contaminated water-hauling and disposal of drums Drums $200.00
19 | Pumping, transportation and disposal of contaminated water - bulk Gallons $0.60
disposal
20 | Pumping, storage and disposal of contaminated water - bulk Gallons $0.10
disposal by MWRDGC Permit
21 | Furnish, place and set base material CA-1 Stone Ton $16.00
(RECYCLED)
22 | Furnish, place and set base material CA-1 Stone Ton $20.00
(VIRGIN)
23 | Load on-site base materials, place and set CA-1 Stone Cubic Yards $8.00
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Site Work Allowance Schedule - Continued
Item No. Description of Work Unit(s) Unit Price
24 | Furnish, place and compact aggregate material CA-6 (RECYCLED) Ton $20.00
25 | Furnish, place and compact aggregate material CA-6 (VIRGIN) Ton $22.00
26 | Excavate, place and compact on-site aggregate material CA-6 Cubic Yards $8.00
27 | Furnish, place and set drainage material CA-7 Tons $18.00
(RECYCLED)
28 | Furnish, place and set drainage material CA-7 Tons $20.00
(VIRGIN)
29 | Excavate, place and set on-site drainage material CA-7 Cubic Yards $8.00
30 | Furnish and place geotextile filter fabric Square Yard $7.00
31 | Site Survey - Survey crew for verification of excavation and backfill Each $2,000.00
quantities
32 | Street restoration per CDOT - 1-1/2 inch Asphalt Binder Coarse and Square Yard $185.00
1-1/2 inch Asphalt Surface Coarse. Less than 100 Square Yards
33 | Street restoration per CDOT - 9-inch PCC Base Course, 1-1/2 inch Square Yard $250.00
Asphalt Binder Coarse and 1-1/2 inch Asphalt Surface Coarse. Less
than 100 Square Yards.
NOTES:

4.
5.

All Work associated with the above allowance schedule shall be approved in writing by the Commission

Representative prior to proceeding.

Authorized additional excavation and replacement material will be paid for in accordance with the above

allowance schedule.

Authorized additional excavation means excavation below subgrade elevations as shown in the Plans and
Specifications due to the presence of unsuitable soil materials as determined by the Commission Representative.

The unit prices in this allowance schedule include all overhead, profit, and schedule impact costs.

All unused portions of the allowance funds must be returned to the Commission.
D. ENVIRONMENTAL ALLOWANCE SCHEDULE

1. None.

(Remainder of Page Intentionally Left Blank)
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E. ACCEPTANCE OF THE BID

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2) original counterparts the
day of , in the year . (Board Date)

PUBLIC BUILDING COMMISSION OF CHICAGO

Lori Ann Lypson, Secretary Mayor Rahm Emanuel, Chairman

CONTRACTING PARTY

Contractor Name Address
IF A CORPORATION:

Name:

Title:

Signature:

ATTEST BY:

Secretary
IF A PARTNERSHIP:

Partner (Signature)

Address

Partner (Signature)

Address

Partner (Signature)

Address
IF A SOLE PROPRIETORSHIP:

Signature Address
NOTARY PUBLIC
County of Stateof __

Subscribed and sworn to before me on this day of , 20

(SEAL)

Notary Public Signature

Commission Expires:

APPROVED AS TO FORM AND LEGALITY

Date:

Neal & Leroy, LLC
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F. ALTERNATES

ACCEPTED BY THE PROPOSED
COMMISSION ALTER A DIESERIPTICN ALTERNATE PRICE
Yes No .
Not Applicable.
] O PPl $

V. PROPOSAL SUPPORT DOCUMENTS
A. Basis of Award (Award Criteria Figure)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the
Public Building Commission of Chicago has established the Award Criteria Figure formula for the purpose of evaluating
proposals and awarding the contract. A contract in the amount of the Total Base Bid (or Base Contract Price) will be
awarded to the responsible bidder with the lowest Award Criteria Figure pursuant to Section Ill.P Basis of Award
above. The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The
fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state
requirements under the Equal Employment Act and the lllinois Human Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Figure Formula and transfer the final Award Criteria Figure - Line 15
to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection
of the Bidder’s proposal. The successful bidder will be held responsible for adhering to the figures submitted in
Lines 1,2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than seventy percent (70%) in each category for the sole
purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than fifteen
percent (15%) in each category for the purpose of award criteria only. The seventy percent (70%) and fifteen
percent (15%) goals are not intended to restrict the total number of minority and female employees to be used on
the project, but only to establish limiting figures for use in the formula.

2. Award Criteria Figure Formula
Line 1. TOTAL BASE BID (Refer to Line 5 of BID FORM), in figures

Line 2. Percentage of the Journeyworkers hours that the Contractor
proposes to be worked by minority Journey workers during
construction of the project. (Maximum figure 0.70)

Line 3. Multiply Line 2 by Line 1 by 0.04

Line 4. Percentage of total Apprentice hours that the Contractor proposes to
be worked by minority Apprentices during construction of the project.
(Maximum figure 0.70)

Line 5. Multiply Line 4 by Line 1 by 0.03

Line 6. Percentage of the total Laborer hours that the Contractor proposes
to be worked by minority Laborers during construction of the project.
(Maximum figure 0.70)

Line 7. Multiply Line 6 by Line 1 by 0.01
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Line 8.

Line 9.

Line 10.

Line 11.

Line 12.

Line 13.

Line 14.

Line 15.

Percentage of total Journeyworker hours that the Contractor
proposes to be worked by female Journeyworkers during the
construction of the project. (Maximum figure 0.15)

Multiply Line 8 by Line 1 by 0.04

Percentage of total Apprentice hours that the Contractor proposes to
be worked by female Apprentices during construction of the project.
(Maximum figure 0.15)

Multiply Line 10 by Line 1 by 0.03

Percentage of the total Laborer hours that the Contractor proposes
to be worked by female Laborers during construction of the project.
(Maximum figure 0.15)

Multiply Line 12 by Line 1 by 0.01

Summation of Lines 3, 5,7, 9, 11, and 13

Subtract Line 14 from Line 1 (= “Award Criteria Figure”)

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): $

Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project community on
this project, the following bonus calculations shall apply:

a.

In calculating the hours worked by minority and women Journeyworkers, apprentices, and laborers under the
Award Criteria Figure set out in Part V.A. “Basis of Award (Award Criteria Figure),” all hours worked by
minority and women Journeyworkers, existing apprentices, and laborers who are residents of the project
community shall be multiplied by 1.5.

In calculating the hours worked by minority and women apprentices under the Award Criteria Figure set out
in Part V “Proposal Support Documents,” all hours worked in new apprenticeships by minority and women
apprentices who are residents of the project community shall be multiplied by 2.0.

Definitions

“City of Chicago Residents” means persons domiciled within the City of Chicago. Salaried superintendents
are excluded from coverage in this section. Domicile is an individual's one and only true, fixed, and
permanent home and principal establishment.

“Project Community Residents” means persons domiciled within the “Project Community” as defined in
Section II, A.6 above.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an apprenticeship
card within ninety (90) days prior to beginning the project.

Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum
commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Figure formula,
covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award
Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be
deemed to exist. For any net deficiency in each category, the following amounts shall be deducted as liquidated
damages from monies due the Contractor and the Contract Sum modified accordingly:
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For each full one (1%) percent deficiency of minority Journeyworkers not utilized — four cents per each
hundred dollars of the base bid calculated as follows:

Line 1x 04
100
Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in
the same way.

For each full one (1%) percent deficiency of minority apprentices not utilized — three cents per hundred
dollars of the base bid calculated as follows:

Line 1x 03
100
Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be calculated in the
same way.

For each one (1%) percent deficiency of minority laborers not utilized — one cent per each hundred dollars of
the base bid calculated as follows:

Line 1 x 01
100
Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated in the
same way.

Liquidated damages, if any, will be calculated for the first pay requests reflecting fity percent (50%)
completion, seventy-five percent (75%) completion, and ninety percent (90%) completion, respectively,
based upon the Contractor's pay request together with all attendant certified payrolls and other required
documentation of minority and women employment. The accrued liquidated damages and interest will be
added to the retention provided elsewhere in this contract. The amount of liquidated damages due to the
Commission under this provision will bear compound interest at the rate of 5% per annum, compounded
monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for
liquidated damages. Should the total amount of liquidated damages due under all provisions of this contract
exceed the amount of the Commission’s retainage, compound interest on the amount over and above the
retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid
to the Commission.

The Commission is aware that certain subcontract agreements under this contract may require
subcontractors to contribute to payment of liquidated damages assessed under this provision. Should
enforcement of subcontract liquidated damages provisions result in an aggregate total of subcontractor
liquidated damages greater than the liquidated damages assessed hereunder against Contractor, then
Contractor must pay the excess pro rata as a bonus to each subcontractor exceeding its subcontract
commitments for minority or women employment, or both.

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor's Payroll Record Form and
the Contractor’s Recapitulation of Minority and Female Worker Hours and Percentages Form on a monthly basis.
All Subcontractors shall be listed on the Contractor’'s Recapitulation Form whether active or not. For the purpose
of this report, the following group categories will be used:

a.
b.

The classification "White" includes person of Indo-European descent.

The classification "Black" or "African-American” includes persons having origins in any of the black racial
groups of Africa.

The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico, Cuba, Central or
South America, the Caribbean Islands or other Spanish culture or origin, regardless of race.

The classification "Native American" includes persons who are Native Americans by virtue of tribal
association.

The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast Asia, the
Pacific Islands or the Indian sub-continent.
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f.  The classification "Other" includes qualified individuals with disabilities who meet legitimate skill, experience,
education or other requirements of employment positions held or sought and who perform the essential
function with or without reasonable accommodation and other groups or other individuals found by the Public
Building Commission of Chicago to be socially and economically disadvantaged and to have suffered actual
racial or ethnic discrimination and decreased opportunities to compete in Chicago area markets.

6. Major Trades

Asbestos Workers
Boiler Makers
Bricklayers
Carpenters

Cement Masons
Electricians

Elevator Construction
Glaziers

Machinists
Machinery Movers
Ornamental Iron Workers
Lathers

Operating Engineers
Painters

Pile Driver Mechanics
Pipe Fitters/Steam Fitters
Plasterers

Plumbers

Roofers

Sheet Metal Workers
Sprinkler Fitters
Technical Engineers
Truck Drivers

Tuck Pointers

For approval of other trades for consideration in the Award Criteria Figure formula, written approval should be

requested from the Commission.

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures supplied in the
Award Criteria Figure formula. It is understood that these figures are estimates only and are not to be considered
as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each trade,
whether attributable to the Contractor’s work force or any Subcontractor which will be active on this project.

TRADE PARTICIPATION
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VI.

ADDITIONAL DOCUMENTS TO BE EXECUTED
Affidavit Of Non-collusion

STATE OF ILLINOIS }
1SS
COUNTY OF COOK }

, being first duly sworn, deposes and says that:

(1) He/Sheis

(Owner, Partner, Officer, Representative or Agent) of

the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent
circumstances respecting such Bid;

(3) Such Bid is genuine and is not a collusive or sham bid;

(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest,
including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other
Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has
been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly,
sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price
or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price
of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage
against the Public Building Commission of Chicago or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy,
connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees,
or parties in interest, including this affiant.

(6) The Bidder is not barred from bidding as a result of having violated lllinois Criminal Code, 720 ILCS 5/33E-3 (Bid-
rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS 570/0.01 through 570/7.

(Signed)

(Title)
Subscribed and sworn to before me this day of 20

(Title)
My Commission expires:
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Disclosure of Retained Parties

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building Commission of
Chicago, the apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties within five (5) days of
receipt of notice that it is the apparent low bidder.

A. Definitions and Disclosure Requirements

1. As used herein, “Contractor’ means a person or entity that has any contract or lease with the Public Building
Commission of Chicago (“Commission”).

2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing
certain information about any lobbyists whom the Contractor has retained or expects to retain with respect to the
contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business
address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not
required to disclose employees who are paid solely through the Contractor’s regular payroll.

3. “Lobbyists” means any person a) who for compensation or on behalf of any person other than himself undertakes
to influence any legislative or administrative action, or b) any part of whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

a. Description of goods or services to be provided under Contract

2. Name of Contractor:

3. EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with respect to or in
connection with the contract or lease is listed below. Attach additional pages if necessary.

Check here if no such persons have been retained or are anticipated to be retained:

Retained Parties:

Fees
(indicate whether
paid or estimated)

Relationship

Name Business Address (Lobbyists, etc.)
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4. The Contractor understands and agrees as follows:

a. The information provided herein is a material inducement to the Commission execution of the contract or
other action with respect to which this Disclosure of Retained Parties form is being executed, and the
Commission may rely on the information provided herein. Furthermore, if the Commission determines that
any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the
contract or other transaction; terminate the Contractor’s participation in the contract or other transactions with
the Commission.

b. If the Contractor is uncertain whether a disclosure is required, the Contractor must either ask the
Commission whether disclosure is required or make the disclosure.

c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any
attachments may be made available to the public on the Internet, in response to a Freedom of Information
Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have
against the Commission in connection with the public release of information contained in the completed
Disclosure of Retained Parties form and any attachments.

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Contractor and that the information disclosed herein is true and complete.

The Contractor also certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in
the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy,
codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or
other disciplinary action by any government agency. Additionally, if at any time the Contractor becomes aware of such
information, it must immediately disclose it to the Commission.

Signature Date

Name (Type or Print) Title

Subscribed and sworn to before me
this day of ,20 (SEAL)

Notary Public

Commission expires:
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Performance and Payment Bond

BOND NO. SPECIMEN Contract No. SPECIMEN

KNOW ALL MEN BY THESE PRESENTS, that we *

with offices in the State of

as Corporate Principal, and

a corporation organized and existing under the laws of the State of , with offices in the State of

llinois as Surety, are held and firmly bound unto the Public Building Commission of Chicago, hereinafter called

"Commission”, in the penal sum of Dollars

$ ) for the payment of which sum well and truly to be made, we bind ourselves, our heirs,

executors, administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, o attached, with the

ins\yllation of the

Commission, dated ,20 , for the furnishing, fabricati \J

E@T&M

in the referenged prg ecterea and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by
the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all
authorized modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons, firms,
and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract,
and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby
waived; and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative,
from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees,
made necessary or arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations
assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such

modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the
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Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance
with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall

become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, City of
Chicago, and State of lllinois, and does hereby formally waive any plea of jurisdiction on account of the residence elsewhere
of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the undertakings contained herein,
are also for the benefit of any and all subcontractors and other persons furnishing materials, labor, facilities, or services to

the Principal or for the performance by the Principal of said Contract with the Commission riginally executed by said

Principal and the Commission or as thereafter modified, and that an U or\bersons furnishing labor,

materials, facilities, or services may bring suit on thi her d, in the name of the

Commission against the said Principal an :
It i re gréed that this Bond, in the penal sum  of

dollars ($ ), shall secure the payment of

—
all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner
and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice
to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or

omissions to or from said Contract are hereby expressly waived by the Surety.
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IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this
day of 20 the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESS:
BY (Seal)
Name Individual Principal
(Seal)
Business Address Individual Principal
City State Partner
CORPORATE SEAL
ATTEST:
BY
Secretary A
Title Q @
Business AQ\as/
Corporate Surety
BY
Title
Business Address CORPORATE SEAL
The rate of premium of this Bond is $ per thousand.**

*%

Total amount of premium charged is $

* The current power of attorney for the persons who sign for any surety company shall be attached to this Bond. Such
power of attorney shall be sealed and certified with a "first-hand signature" by an officer of the surety. A facsimile signature
will not be accepted by the Commission.

** Must be filled in by the Corporate Surety.
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Bond Approval

BY

Lori Ann Lypson, Secretary
Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

B

Secretary of the
corporation named as Pri 3 \ ? who signed on behalf of
the Principal ' idfo n; that | know this person’s signature, and the signature
hereto is g quineN ank b/ Aai wy—rgned, sealed, and attested for and in behalf of said corporation by
authority of | in

Dated this ay of 20

CORPORATE SEAL
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Document Submittal Checklist

Two originals of the following documents are required at the time of bid opening. Please ensure that you have completed the
forms and indicate such by placing an “X” next to each completed item:

1.

2.

10.

1.

12.

Contractor's Bid

Bid Guarantee

Acceptance of the Bid

Basis of Award (Award Criteria)
Unit Prices (If applicable)

Affidavit of Non-Collusion

Proof of Ability to Provide Bond
Proof of Ability to Provide Insurance

General Contractor’s License

Disclosure of Retained Parties (The apparent low and the apparent 2" low bidder must submit a fully

executed Disclosure of Retained Parties within 5 days after bid opening).
Exhibit #5 — CHA Documentation for Informational Purposes Only
Exhibit #6 — Schedules
Schedule A — M/W/DBE Utilization Plan
Schedule B — Section 3 Utilization Plan
Schedule C - Letter of Intent M/W/DBE and/or Section 3 Business Concern
Schedule E — Waiver Request: M/W/DBE Participation Commitments (if applicable)

Schedule F - Joint Venture Affidavit (if applicable)
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EXHIBIT #1 COOK COUNTY PREVAILING WAGE RATES - EFFECTIVE SEPTEMBER 1, 2017
(Current as of December 6, 2017)

(Remainder of Page Intentionally Left Blank)
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Prevailing Wage rates for
Cook County
Effective Sept. 1, 2017

Trade Title Region | Type | Class | Base Fore- M-F | OSA | OSH | H/W Pension | Vacation | Training
Wage man oT
Wage
ASBESTOS ABT-GEN All ALL $41.20 | $42.20 | 1.5 1.5 2 $14.65 | S$12.32 $0.00 $0.50
ASBESTOS ABT-MEC All BLD $37.46 | $39.96 | 1.5 1.5 2 $11.62 | $11.06 | $0.00 $0.72
BOILERMAKER All BLD $48.49 | $52.86 |2 2 2 $6.97 $19.61 $0.00 $0.90
BRICK MASON All BLD $45.38 | $49.92 |15 1.5 2 $10.45 | $16.68 | $0.00 $0.90
CARPENTER All ALL $46.35 | $48.35 | 1.5 1.5 2 $11.79 | $18.87 $0.00 $0.63
CEMENT MASON All ALL $44.25 | $46.25 |2 1.5 2 $14.00 | $17.16 | $0.00 $0.92
CERAMIC TILE FNSHER All BLD $37.81 1.5 1.5 2 $10.55 | $10.12 $0.00 $0.65
COMM. ELECT. All BLD $43.10 | $45.90 | 1.5 1.5 2 $8.88 $13.22 | $1.00 $0.85
ELECTRIC PWR EQMT OP All ALL $50.50 | $55.50 | 1.5 1.5 2 $11.69 | $16.69 | $0.00 $3.12
ELECTRIC PWR GRNDMAN All ALL $39.39 | $55.50 | 1.5 1.5 2 $9.12 $13.02 S0.00 $2.43
ELECTRIC PWR LINEMAN All ALL $50.50 | $55.50 | 1.5 1.5 2 $11.69 | $16.69 $0.00 $3.12
ELECTRICIAN All All $46.10 | $49.10 | 1.5 1.5 2 $14.33 | S15.52 | S0.70 $1.00
ELEVATOR CONSTRUCTOR All BLD $51.94 | $58.43 |2 2 2 $14.43 | S14.96 $4.16 $0.90
FENCE ERECTOR All ALL $39.58 | $41.58 | 1.5 1.5 2 $13.40 | $13.90 | $0.00 $0.40
GLAZIER All BLD S42.45 | S43.95 | 1.5 1.5 2 $14.04 | S20.14 S0.00 $0.94
HT/FROST INSULATOR All BLD $50.50 | $53.00 | 1.5 1.5 2 $12.12 | $12.96 | $0.00 $0.72
IRON WORKER All ALL S47.33 | $49.33 |2 2 2 $14.15 | $22.39 $0.00 $0.35
LABORER All ALL $41.20 | $41.95 |15 1.5 2 $14.65 | $12.32 | $0.00 $0.50
LATHER All ALL $46.35 | $48.35 | 1.5 1.5 2 $11.79 | $18.87 $0.00 S0.63
MACHINIST All BLD $46.35 | $48.85 | 1.5 1.5 2 $7.05 $8.95 $1.85 $1.32
MARBLE FINISHERS All ALL $33.95 |$33.95 |15 1.5 2 $10.45 | $15.52 $0.00 $0.47
MARBLE MASON All BLD $44.63 | $49.09 | 1.5 1.5 2 $10.45 | $16.28 | $0.00 $0.59
MATERIAL TESTER | All ALL $31.20 | $31.20 | 1.5 1.5 2 $14.65 | $12.32 $0.00 $0.50
MATERIALS TESTER I All ALL $36.20 | $36.20 | 1.5 1.5 2 $14.65 | $12.32 | $0.00 $0.50
MILLWRIGHT All ALL $46.35 | $48.35 | 1.5 1.5 2 $11.79 | $18.87 | $0.00 $0.63
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OPERATING ENGINEER All BLD |1 $50.10 | $54.10 |2 2 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All BLD |2 $48.80 | $54.10 |2 2 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All BLD |3 $46.25 | $54.10 |2 2 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All BLD |4 $44.50 | $54.10 |2 2 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All BLD |5 $53.85 | $54.10 |2 2 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All BLD |6 $51.10 | $54.10 |2 2 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All BLD |7 $53.10 | $54.10 |2 2 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All FLT 1 $55.90 | $55.90 | 1.5 1.5 2 $18.05 | $13.60 | $1.90 $1.30
OPERATING ENGINEER All FLT 2 $54.40 | $55.90 | 1.5 1.5 2 $18.05 | $13.60 | $1.90 $1.30
OPERATING ENGINEER All FLT 3 $48.40 | $55.90 | 1.5 1.5 2 $18.05 | $13.60 | $1.90 $1.30
OPERATING ENGINEER All FLT 4 $40.25 | $55.90 | 1.5 1.5 2 $18.05 | $13.60 | $1.90 $1.30
OPERATING ENGINEER All FLT 5 $57.40 | $55.90 | 1.5 1.5 2 $18.05 | $13.60 | $1.90 $1.30
OPERATING ENGINEER All FLT 6 $38.00 | $55.90 | 1.5 1.5 2 $18.05 | $13.60 | $1.90 $1.30
OPERATING ENGINEER All HWY | 1 $48.30 | $52.30 | 1.5 1.5 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All HWY | 2 $47.75 | $52.30 | 1.5 1.5 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All HWY | 3 $45.70 | $52.30 | 1.5 1.5 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All HWY | 4 $44.30 | $52.30 | 1.5 1.5 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All HWY | 5 $43.10 | $52.30 | 1.5 1.5 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All HWY | 6 $51.30 | $52.30 | 1.5 1.5 2 $18.80 | $14.35 | $2.00 $1.30
OPERATING ENGINEER All HWY | 7 $49.30 | $52.30 | 1.5 1.5 2 $18.80 | $14.35 | $2.00 $1.30
ORNAMNTL IRON WORKER All ALL $46.75 | $49.25 |2 2 2 $13.90 | $19.79 | $0.00 $0.75
PAINTER All ALL $45.55 | $51.24 | 1.5 1.5 1. $11.56 | $11.44 | $0.00 $1.87
PAINTER SIGNS All BLD $37.45 | $42.05 | 1.5 1.5 2 $2.60 $3.18 $0.00 $0.00
PILEDRIVER All ALL $46.35 | $48.35 | 1.5 1.5 2 $11.79 | $18.87 | $0.00 $0.63
PIPEFITTER All BLD $47.50 | $50.50 | 1.5 1.5 2 $9.55 $17.85 | $0.00 $2.07
PLASTERER All BLD $42.75 | $45.31 | 1.5 1.5 2 $14.00 | $15.71 | $0.00 $0.89
PLUMBER All BLD $49.25 | $52.20 | 1.5 1.5 2 $14.34 | $13.35 | $0.00 $1.28
ROOFER All BLD $42.30 | $45.30 | 1.5 1.5 2 $9.08 $12.14 | $0.00 $0.58
SHEETMETAL WORKER All BLD $43.50 | $46.98 | 1.5 1.5 2 $11.03 | $23.43 | $0.00 $0.78
SIGN HANGER All BLD $31.31 | S$33.81 |15 1.5 2 $4.85 $3.28 $0.00 $0.00
SPRINKLER FITTER All BLD $47.20 | $49.20 | 1.5 1.5 2 $12.25 | $11.55 | $0.00 $0.55
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STEEL ERECTOR All All $42.07 | $44.07 |2 2 2 $13.45 | $19.59 | $0.00 $0.35
STONE MASON All BLD $45.38 | $49.92 | 1.5 1.5 2 $10.45 | $16.68 | $0.00 $0.90
TERRAZZO FINISHER All BLD $40.54 | $40.54 | 1.5 15 2 $10.65 | $12.76 | $0.00 $0.73
TERRAZZO MASON All BLD $44.38 | $47.88 | 1.5 1.5 2 $10.65 | $14.15 | $0.00 $0.82
TILE MASON All BLD $38.56 | $38.56 | 1.5 15 2 $10.65 | $11.18 | $0.00 $0.68
TRAFFIC SAFETY WRKR All HWY $33.50 | $39.50 | 1.5 1.5 2 $6.00 §7.25 $0.00 $0.50
TRUCK DRIVER E All 1 $35.60 | $36.25 | 1.5 1.5 2 $8.56 $11.50 | $0.00 $0.15
TRUCK DRIVER E All 2 $35.85 | $36.25 | 1.5 1.5 2 $8.56 $11.50 | $0.00 $0.15
TRUCK DRIVER E All 3 $36.05 | $36.25 | 1.5 1.5 2 $8.56 $11.50 | $0.00 $0.15
TRUCK DRIVER E All 4 $36.25 | $36.25 | 1.5 1.5 2 $8.56 $11.50 | $0.00 $0.15
TRUCK DRIVER w All 1 $35.98 | $36.53 | 1.5 1.5 2 $8.25 $10.14 | $0.00 $0.15
TRUCK DRIVER w All 2 $36.13 | $36.53 | 1.5 1.5 2 $8.25 $10.14 | $0.00 $0.15
TRUCK DRIVER w All 3 $36.33 | $36.53 | 1.5 1.5 2 $8.25 $10.14 | $0.00 $0.15
TRUCK DRIVER w All 4 $36.53 | $36.53 | 1.5 1.5 2 $8.25 $10.14 | $0.00 $0.15
TUCKPOINTER All BLD $45.42 | $46.42 | 1.5 1.5 2 $8.32 $15.42 | $0.00 $0.80

Legend
M-F OT Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number listed is the

multiple of the base wage.

OSA Overtime pay required for every hour worked on Saturdays

OSH Overtime pay required for every hour worked on Sundays and Holidays
H/W Health/Welfare benefit

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth
of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which
fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime
rate for holiday pay. Common practice in a given local may alter certain days of celebration. If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.
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EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished at the time or at some close future date. ASBESTOS - MECHANICAL -
removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

CERAMICTILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all
composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all
substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended
for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form
a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other
sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The
handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation,
installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all
tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile
installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite,
cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be
re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data
communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such
tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire
and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in
full.

MARBLE FINISHER
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Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy
work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching,
waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw
for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement
for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection
or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to
stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the
trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and
exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete,
and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler
and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve;
Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver
27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCl and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb
and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front
Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists,
Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol;
Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes:
Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form
Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels
or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum;
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Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller;
Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or
renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Low Boys;
Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant;
Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted);
Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all
types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack &
Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter
or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted;
Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt Loader (with attached pusher - two
engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with
Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 ft. in diameter and over tunnel, etc;
Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.;
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Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars
(Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine;
Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road
Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and
Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.;
Scraper - Single/Twin Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot,
Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug
Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps,
Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman
(Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 Ibs. or more); Tug/Launch
Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug Operator.
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Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender
TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in
addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including
those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork
Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet;
Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man;
Teamsters; Unskilled Dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix
Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks;
Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Qil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable
Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck
Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-
loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:
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For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be
performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county
has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate
applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed
under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of
equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of
size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR | AND Il

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the
classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the
classification entitled "Material Tester/Inspector II".
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EXHIBIT #2 INSURANCE REQUIREMENTS
C1593 — WILLIAMS PARK FIELDHOUSE

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage and requirements
specified below, insuring all operations related to the Contract. The insurance must remain in effect from the date of the Notice
to Proceed until Substantial Completion of the project, during completion of Punch List, as well as any time Contractor returns to
perform additional work regarding warranties or for any other purpose, unless otherwise noted below or agreed by the Public
Building Commission.

INSURANCE TO BE PROVIDED

1)

Workers’ Compensation and Employers Liability (Primary and Umbrella)

Workers’ Compensation Insurance as prescribed by applicable law covering all employees who are to provide a
service under this Contract and Employers Liability coverage with limits of not less than $1,000,000 each accident,
iliness or disease. Coverage will include a waiver of subrogation as required below.

Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include the following: All premises and
operations, products/completed operations to be maintained for minimum of two (2) years following project completion,
explosion, collapse, underground hazards, defense and contractual liability. Contractor and all subcontractors of every
tier will specifically name the Public Building Commission of Chicago, the City of Chicago, the Chicago Park District
(the User Agency) and others as may be required by the Public Building Commission of Chicago, as Additional Insured
using the ISO CG2010 0704 and CG2037 0704. Additional Insured status will be on a primary, non-contributory basis
for any liability arising directly or indirectly from the work, including the two year completed operations periods.
Coverage will include a waiver of subrogation as required below.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Contractor must provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occurrence for
bodily injury and property damage. The Public Building Commission of Chicago, the City of Chicago, the Chicago Park
District (the User Agency), and others as may be required by the Public Building Commission of Chicago, are to be
named as Additional Insured on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $5,000,000 per occurrence for any portion of the
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other
activity under this contract. The contractor pollution liability policy will provide coverage for sums that the insured
become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-up costs
caused by any pollution incident arising out of the Work including remediation operations, transportation of pollutants,
owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors. Pollution
incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid, gaseous or
thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals,
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or
viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited
to, mold, mildew and viruses, whether or not such microbial matter is living.
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The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include the Public Building Commission of Chicago, the City of Chicago and the User
Agency, and others as may be required by the Public Building Commission of Chicago, as Additional Insured. These
entities must be specifically named and endorsed on the policy. Additional Insured coverage must be on a primary and
non-contributory basis for ongoing and completed operations. Coverage will include a waiver of subrogation as
required below.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein. Subcontractors performing environmental work for Contractor must maintain limits of not less than

$2,000,000 per occurrence.

5) Professional Liability

When Contractor performs professional work in connection with the Agreement, Professional Liability Insurance must
be maintained with limits of not less than $1,000,000 covering acts, errors, or omissions. The policy will include
coverage for wrongful acts, including but not limited to errors, acts or omissions, in the rendering or failure to render
professional services resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. Coverage must be maintained for two years
after substantial completion. A claims-made policy, which is not renewed or replaced, must have an extended reporting
period of two (2) years.

Subcontractors performing professional work for Contractor must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

6) Builders Risk/Installation Floater

Contractor must provide All Risk Builders Risk or Installation Floater insurance on a replacement cost basis including
but not limited to all labor, materials, supplies, equipment, machinery and fixtures that are or will be permanent part of
the facility, inclusive of prior site-work. Coverage must be on an All Risk or Cause of Loss, Special Form basis
including, but not limited to, the following: right to partial or complete occupancy, collapse; water damage including
overflow, leakage, sewer backup, or seepage; resulting damage from faulty or defective workmanship or materials;
resulting damage from error or omission in design, plans or specifications; debris removal; Ordinance and Law and
include damage to, false work, fences, temporary structures and equipment stored off site or in transit. The policy will
allow for partial or complete occupancy and include damage to existing property at the site.

The Public Building Commission of Chicago and the Chicago Park District will be Named Insureds on the policy.
Coverage must be for the full completed value of the work and must remain in place until at least Substantial
Completion and may only be cancelled with the written permission of the Public Building Commission, even if the
Project has been put to its intended use.

The Contractor is responsible for all loss or damage to personal property including but not limited to materials,
equipment, tools, scaffolding and supplies owned, rented, or used by Contractor.

B. ADDITIONAL REQUIREMENTS

Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200, Chicago,
IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal
Certificates of Insurance, or such similar evidence, if any insurance policy has an expiration or renewal date occurring during the
term of this Contract. The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract
award. The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in the
Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract
requirements. The failure of the Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by
the Commission of any requirements for the Contractor to obtain and maintain the specified insurance. The Contractor will
advise all insurers of the Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the
obligation to provide insurance as specified in this contract. Non-fulfilment of the insurance conditions may constitute a breach
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of the Contract, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract
may be terminated.

The insurance must provide for 30 days prior written notice to be given to the Commission in the event coverage is substantially
changed, canceled, or non-renewed.

The Public Building Commission of Chicago reserves the right to obtain copies of insurance policies and records

Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor. All self-insurance, retentions
and/or deductibles must conform to these requirements.

The Contractor waives and agrees to cause all their insurers to waive their rights of subrogation against the Public Building
Commission of Chicago, the City of Chicago, the Chicago Park District and any other entity as required by the Public Building
Commission of Chicago, their respective Board members, employees, elected officials, officers, or representatives. The
Contractor must require each Subcontractor to include similar waivers of subrogation in favor of the Commission, the City of
Chicago, the Chicago Park District and any other entity as required by the Public Building Commission of Chicago.

The insurance coverage and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified
within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the City of Chicago, the
Chicago Park District and any other entity as required by the Public Building Commission of Chicago, will not contribute with
insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or
any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability
company as a Named Insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the insurance
for subcontractors. All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified
in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is responsible for the
acquisition and cost

Contractor must submit the following at the time of award:
1. Standard ACORD form Certificate of Insurance issued to the Public Building Commission of Chicago as
Certificate Holder including:
a. Allrequired entities as Additional Insured
b.  Evidence of waivers of subrogation
c.  Evidence of primary and non-contributory status
2. All required endorsements including the CG2010 and CG2037

The Public Building Commission reserves the right to modify, delete, alter or change these requirements.
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EXHIBIT #3 PROJECT COMMUNITY AREA MAP
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EXHIBIT #4 ASSIST AGENCIES

Public Building Commission of Chicago

ASSIST AGENCIES

/ Assist agencles are comprised of chambers of commerce and not-for-profit agencles that
- represent the Interests of small, minority- and for women-owned businesses.

-

12000 Marshfield Ave
Calumet Park, IL 60827

carole willlams

(708) 389-5730
blackcontractorsunited.com

CONSTRUCTCONMNECT *

3825 Edwards Rd, #8300
Cincinnati, OH 45209

cassidy Bailey

Cassidy.balley@
constructconnect.com
(800) 364.2059 ext. 7204

HISPANIC AMERICAN
CONSTRUCTION INDUSTRY
ASSOCIATION (HACIA)
650 W Lake St, #415
Chicago, IL 60661
Jorge Perez
Iperez@haciaworks.org
{312) 575-0389

haciaworks.org

RAINBOW /PUSH COALITION

930 E 50th 5t
Chicago, IL 60615

John Mitchell

(773) 256-2766
rainbowpush.org

FOLLOW THE PBC:

BLACK CONTRACTORS UNITED *

CHATHAM BUSINESS ASSOCIATION:

SMALL BUSINESS DEVELOPMENT,
INC.
800 E 758th st
Chicago, IL 60619
Melinda Kelly

melindakelly@cbaworks.org
(773) 994-5006

chaworks.org
CONSTRUCTION BUSINESS
DEVELOPMENT CENTER

202 5 Halsted st
Chicago Heights, IL 60411

Paul Murtagh

(708) 709-2692
pralriestate.edu

ILLINOIS BLACK
CHAMBER OF COMMERCE

#11 Hamilton Blvd, #1404
Peoria, IL 61602

Kenyatta Fisher
larryivory@illinoisblackchamberorg

CHICAGO URBAN LEAGUE

4570 5 Michigan Ave
Chicago, IL 60653

Jason Johnson

thechicagourbanleague.org
(773) 451-3547
thechicagourbanleague.org

FEDERATION OF
WOMEN CONTRACTORS *

4210 W Irving Park Rd
Chicago, IL 60641

Beth Dorla

(312) 360-1122
fwechicago.com

LATIN AMERICAN
CHAMEER OF COMMERCE

3512 W Fullerton ave
Chicago, IL 60647

D. Lorenzo Padron
d.lorenzopadron@laccusa.com

(309) 740-4430
ilinoisblackchamber.org

WOMENS BUSINESS
DEVELOPMENT CENTER

8 5 Michigan Ave, #400
Chicago, IL 60603

Frieda Curry

fourry@wbdc.org
(312) 853-3477

whdc.org

(773) 252-5211
laccusa.com

U.S. MINORITY
CONTRACTORS ASSOCIATION

1250 Grove Ave, #200
Barrington, IL 60010

Larry Bullock
larry.bullockim
usminoritycontractors.org
(B47) B52-5010
usminoritycontractors.org

f W N ORVISITUS ONLINE AT PBCCHICAGO.COM

2017.12.05 *Firm only receives electronic notification of PEC IFB Documents.
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EXHIBIT #5 CHA CONTRACTING REQUIREMENTS

(Remainder of Page Intentionally Left Blank)
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Attachment C

General Conditions for Purchase Orders
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GENERAL CONDITIONS FOR PURCHASE ORDERS

1. NON-DISCRIMINATION: In connection with the performance of the work, the Contractor agrees
not to discriminate against any employee or applicant for employment because of race, religion,
color or national origin.

2. WAGE RATES, SALARIES, CERTIFICATION: The Contractor and each sub-Contractor shall pay @

laborers and mechanics employed in the performance of the contract on or about the site of
housing development not less than the wages prevailing in the locality as determined
Secretary of Labor pursuant to the Davis-Bacon Act (Title 40, U.S.C., Sec. 276a-5) or noife
the wages prevailing in the locality of said housing development as determined p % to
applicable state laws, whichever are higher. %

3. NON-REBATE OF WAGES: The Contractor agrees to comply with-the reg®lajg®ns™fuling, and
interpretations of the Secretary of Labor of the United States pursuant £o -Kickback Act
(Title 18, U.S.C., Sec. 874 and Title 40, U.S.C., Sec. 276c¢) which makgesit tnlagful to induct any
person employed in the construction or repair of public buildings o works to give up any
part of compensation to which he is entitled under his c af’employment; and the
Contractor agrees to insert a like provision in all subcontrac eunder.

4, INSURANCE: Insurance is applicable to All Contracgs/P e Orders with the exception of
Supply and Delivery contracts and purchase orderQ poved by Risk Management.

The Contractor shall furnish the Chicago Housing Aythority (CHA) with satisfactory evidence

(subject to approval from the CHA) that it has\he fgllowing insurance coverages as applicable to
the project’s Scope of Work. When igdi ow, ¥ coverages are required of any vendor
delivering equipment, accessing ing, installing/repairing equipment in CHA offices

and/or CHA properties. Q
(a) -

(b)

to Consultants agents, subcontractors, invitees and guests and their
personal property. The CHA and PPM must be endorsed as additional insureds on the
endor’s policies and such insurance will be endorsed on a primary and non-contributory

\ basis.

hired) are used in connection with the Services to be performed, the vendor shall
provide Comprehensive Automobile Liability Insurance with limits of not less than
$1,000,000 per occurrence CSL, for Bodily Injury and Property Damage. The CHA and PPM
must be endorsed as additional insureds on the Vendor’s policies and such insurance will
be endorsed on a primary and non-contributory basis.

O (c) * Automobile Liability Insurance — when any motor vehicles (owned, non-owned and

(d) Technology E & O / Cyber Liability — when any technology related service, including

programming, storage of data, licensing of software, other professional consultant
1
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performed work in connection with the Contract, Technology Errors & Omissions or
Cyber Liability Insurance covering acts, errors, or omissions shall be maintained with
limits of not less than $1,000,000 per occurrence. When policies are renewed or
replaced, the policy retroactive date must coincide with, or precede, the start of Services
under the Contract. A claims-made policy which is not renewed or replaced must have
an extended reporting period of two (2) years.

(e) Professional Liability Insurance — covering acts, errors, or omissions shall be maintained *
with limits of not less than $1,000,000 per occurrence. When policies are renewe
replaced, the policy retroactive date must coincide with, or precede, the start of S
under the Contract. A claims-made policy which is not renewed or replaced e
an extended reporting period of two (2) years. @

(f) Sexual Abuse and Molestation — When vendors will provide serviges adyivities to
minors on (or off) the Premises, Sexual Abuse and Molestation Ins cOVerage shall
be maintained with a limit of $1,000,000 per occurrence (or fn ement of the

commercial general liability policy with a separate sublimit i
PPM must be endorsed as additional insureds on the
insurance will be endorsed on a primary and non-cont

(g) Contractor’s Pollution Liability — shall be pro @sn the Scope of Work of the
Contract covers working with or around hazargou rials. The Contractor’s Pollution
Liability policy shall be written on an occ is (claims made is not acceptable),
covering any bodily injury, liability, and pro y damage liability, arising out of pollutants
including, without limitation, hazagdous m3erials such as asbestos, lead, PCBs for
activities of the Contractor un ingidental to the Contract, including without

limitation, transit of hazardo to a permanent disposal facility, activities by
itself or by any of its sub s or by anyone directly or indirectly employed or

otherwise contracted by’ theém. This policy shall be maintained with limits of not
less than Two MiIIio $2,000,000) per occurrence. The CHA and PPM must be

endorsed as addjjgonaNimefeds on the Vendor’s policies and such insurance will be
endorsed on a prima ant non-contributory basis.

(h) tn Liability — is required when any mold remediation work is performed
the Contract. Mold Remediation Liability Insurance shall be provided
wit @ ts W not less than Three Million Dollars ($3,000,000) per occurrence insuring
» jury, property damage and Environmental clean-up. The CHA and PPM must be

sed as additional insureds on the Vendor’s policies and such insurance will be

eMedrsed on a primary and non-contributory basis. When claims made policies are
renewed or replaced, the policy retroactive date must coincide with, or precede, the start
of Work under this Contract. A Claims-made policy which is not renewed or replaced

\ must have extended reporting period of two (2) years.

done adjacent to or on property owned by a railroad or public transit entity, the
Contractor shall procure and maintain, or cause to be procured and maintained, with
respect to the operations the Contractor or any subcontractor shall perform, railroad
protective liability insurance in the name of such railroad or public transit entity. The
policy shall have limits of not less than Two Million Dollars ($2,000,000) per occurrence,
combined single limits, and Five Million Dollars ($5,000,000) in the aggregate for losses
arising out of injuries to or death of all persons, and for damage to or destruction of
property, including the loss of use tlgereof.

O (i) Railroad Protective Liability Insurance — when, in connection with any work that is to be
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Upon award, a Certificate of Insurance, naming PPM as the certificate holder, is to be
emailed (preferably in a Readable PDF format) to the attention of the Procurement
Specialist identified in the solicitation as the contact. Reference the Solicitation Number

or Purchase Order Number, Procurement Specialist and Project Title. The Chicago *
Housing Authority and PPM must be endorsed as additional insureds on the Vendor,
general/auto liability policies and such insurance will be endorsed on a prim x
and non-contributory basis.

5. BID SECURITY, PERFORMANCE AND PAYMENT BOND: 0
BID SECURITY: Each individual bid must be accompanied by a Bid Bond in thglamgunt of 5%
of the total amount of the submitted bid OR a certified check in the same g#hotfit, gayable to
the“Chicago Housing Authority”. If the bid and bid security have not been the CHA
prior to the time of the bid opening, the bid will not be considered. C% unsuccessful

e

Bidders will be returned as soon as practicable after the opening of bi

PERFORMANCE AND PAYMENT BOND: Upon award of the co CHA, the Contractor
shall provide and pay for an acceptable Performance Bond i ount of 100% of the contract
price or separate acceptable Performance and Payme @ dS\egach in the amount of 50%
or more of the contract price. IMPORTANT: The suheffii.must be a guaranty or surety
company which appears in the U. S. Treasury Circu published annually in the Federal
Register (available at http://www.fms.treas.gov c¢3%€ _a-z.html), and must, at a minimum,
have an “A” rating according to the A.M. BestSQating Guide. Assistance in securing the
Performance and Payment Bond is availabl&through the Small Business Administration, which
encourages Minority Business Enterprise A shall not be responsible for the cost of

the Performance and Payment Bond. E
6. MBE/WBE/DBE PARTICIPATI(QI Service Contracts/Purchase orders including any

modifications to the Co \ urchase Order in excess of $25,000.00 requires 20%
MBE/WBE/DBE participa

The Contractor sh % with the CHA’s Minority, Women and Disadvantaged Business
i through the Prime Contractor being a certified MBE/WBE/DBE firm
rect subcontracting with certified MBE/WBE/DBE businesses.

or through

ontractor is a certified MBE/WBE/DBE firm, complete the top portion only of

o Ift @w
nd all of page four including notarization of the Schedule A and submit it along
h

a current Letter of Certification.
irect participation — requires a completed Schedule A from the Prime Contractor and the
\ Schedule C along with a current Letter of Certification from the MBE/WBE/DBE participants.
All Schedules must be notarized.

e Indirect participation — complete the top portion only of page one, page three, and page
O four including notarizing the Schedule A and submit it along with canceled check copies
(from front and back) that total the MBE/WBE/DBE goal and the Letter of Certification that

was current when the MBE/WBE/DBE services were provided.
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MBE/WBE/DBE NON-COMPLIANCE SANCTIONS AND LIQUIDATED DAMAGES

A. THE CHA SHALL HAVE THE DISCRETION TO APPLY SUITABLE SANCTIONS TO THE
BIDDER/PROPOSER IF THE BIDDER/PROPOSER IS FOUND TO BE IN NON-COMPLIANCE
WITH THE MBE/WBE/DBE REQUIREMENTS. FAILURE TO COMPLY WITH THE
MBE/WBE/DBE TERMS OF COMMITMENT GOALS AS APPLICABLE TO AND IN THE
CONTRACT OR FAILURE TO USE MBE/WBE/DBEs AS STATED IN THE
BIDDER/PROPOSER’S SUBMITTED SCHEDULES, CONSTITUTES A MATERIAL BREACH OF
THE CONTRACT AND MAY LEAD TO THE SUSPENSION AND/OR TERMINATION OF THE
CONTRACT IN WHOLE OR IN PART. FURTHERMORE, CONTINUED ELIGIBILITY TO E
INTO FUTURE CONTRACTING ARRANGEMENTS WITH THE CHA MAY BE JEOPA
AS A RESULT OF NON-COMPLIANCE. IN APPROPRIATE CASES, PAYMENTS MA
WITHHELD UNTIL CORRECTIVE ACTION IS TAKEN.

%HAT

B. WHEN WORK IS COMPLETED, IN THE EVENT THAT THE CHA HAS DETER
THE BIDDER/PROPOSER WAS NOT COMPLIANT IN THE FULFILL

REQUIRED MBE/WBE/DBE COMMITMENT GOAL AND A WA T OBTAINED,
THE CHA WILL THEREBY BE DAMAGED IN THE FAILURE TO E BENEFIT OF
PARTICIPATION TO THE MBE/WBE/DBE TO THE DEGREJ IN THIS

MBE/WBE/DBE UTILIZATION PLAN.

C. THEREFORE, IN THE EVENT OF SUCH NON-COMPL
CONTRACTOR AGREES THAT THE CHA WIL
CUMULATIVE AMOUNTS COMPUTED AS

, THE BIDDER/PROPOSER AND
S LIQUIDATED DAMAGES

e FOREACH ONE PERCENT (1%
THE MBE/WBE/DBE GOAL, O
CONTRACT SHALL BE SURR
PAYMENT AS LIQUI

ORERACTION THEREOF, OF SHORTFALL TOWARD
NT (1%) OF THE BASE BID FOR THIS

ED BY THE BIDDER/PROPOSER TO THE CHA IN
GES, IF SUCH DAMAGES ARE ASSESSED.

7. SECTION 3 REQUIREMEN x act/Purchase Orders are Section 3 applicable with the
exception of Supply and ry ®ntracts and purchase orders.

Section 3 — Compli

under this solicit

Development
Part 135 —

e 'CHA has determined that the contract/purchase order awarded
bject to the requirements of Section 3 of the Housing and Urban
, as amended, 12 U.S.C. 1701u, (Section 3), and Title 24 of Subchapter B,
pportunities for Low- and Very Low-Income Persons, 24 CFR 135.3. Section
3 Compli @ ires that any contract or subcontract entered into for the benefit of public
housiffe reNdegs shall require that, to the greatest extent feasible, economic opportunity in the
for training, employment, contracting, and other economic opportunities arising from the

e of public housing assistance for housing rehabilitation and housing construction be

ed to low- and very low-income persons.

R
S

The work to be performed under this contract is subject to the requirements of section 3 of
the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3).
The purpose of section 3 is to ensure that employment and other economic opportunities
generated by HUD assistance or HUD-assisted projects covered by section 3, shall, to the
greatest extent feasible, be directed to low- and very low-income persons, particularly
persons who are recipients of HUD assistance for housing.

4
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2. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which
implement section 3. As evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other impediment that would
prevent them from complying with the Part 135 regulations.

3. The contractor agrees to send to each labor organization or representative of workers with
which the contractor has a collective bargaining agreement or other understanding, if an

notice advising the labor organization or workers' representative of the contr
commitments under this section 3 clause, and will post copies of the notice in cog8P
places at the work site where both employees and applicants for training and e %
positions can see the notice. The notice shall describe the section 3 prefgfence, shall set
forth minimum number and job titles subject to hire, availability of r%

training positions, the qualifications for each; and the name and | [
taking applications for each of the positions; and the anticipated dat

4, The contractor agrees to include this section 3 clause 4

ship and
of ghe person(s)
shall begin.

bcontract subject to
compliance with regulations in 24 CFR Part 135, and o take appropriate action, as
provided in an applicable provision of the subcont is section 3 clause, upon a
ations in 24 CFR Part 135. The

here the contractor has notice or

finding that the subcontractor is in violation o
contractor will not subcontract with any su
knowledge that the subcontractor has been fo¥gd in violation of the regulations in 24 CFR

Part 135. V

5. The contractor will certify that &ySvacant employment positions, including training
contractor is selected but before the contract is

@ er than those to whom the regulations of 24 CFR Part 135
require employmen p les to be directed, were not filled to circumvent the
ions uNgder 24 CFR Part 135.

positions, that are filled (
executed, and (2) with pgse

contractor's oblig

6. Noncompli HUD's regulations in 24 CFR part 135 may result in sanctions,
terminat contract for default, and debarment or suspension from future HUD
assi S.
B. Secti¢h 3 ance Goals

tractors and their subcontractors may demonstrate compliance by committing to employ
section 3 residents and by subcontracting with section 3 business concerns in accordance
with the requirements of 24 CFR Part 135.

O A Section 3 Business concern is a business concern under HUD Regulations:

(1) 51 percent or more owned by section 3 residents; or

(2) Whose permanent, full-time employees include persons, at least 30 percent of whom
are currently section 3 residents, or within three years of the date of first employment
with the business concern were section 3 residents; or
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(3) That provides evidence of a commitment to subcontract in excess of 25 present of the
dollar award of all subcontracts to be awarded to business concerns that meet the
qualifications set forth in paragraphs (1) or (2) in this definition of “section 3 business
concern.”

2. Contractor and sub-contractors may demonstrate compliance with the requirements for
contracting with Section 3 Business Concerns by committing to award to Section 3 Business
Concerns at least 10 percent of the total dollar amount of the contract awarded to
contractor for building trades work for maintenance, repair modernization or develo meN
of public housing, or for building trades work arising in connection with
rehabilitation, housing construction and other public construction and at least 3 @
the total dollar amount of all other Section 3 covered contracts.

3. In evaluating compliance with 24 CFR Part 135, contractors and their %ors have
the burden of demonstrating to the greatest extent feasible their ahjs ingwility to meet
the goals set forth in 24 CFR Part 135 for providing training, em t¥ind contracting
opportunities to section 3 residents and section 3 business conc

4, Contractors and their subcontractors are also encou o provide other economic
opportunities to train and employ section 3 residen , but not limited to, use of
“upward mobility”, “bridge” and trainee positions | vacancies, and hiring section 3

residents in part-time positions (24 CFR 135.40).

C. Documenting and Reporting

1. Contractor agrees to comply with th ction 3 requirements in accordance with the
Contractor’s Section 3 Utilization Rlak{ which shall be prepared by the Contractor and
agreed to by CHA. CHA shalln uired to agree to the Contractor’s Utilization Plan
until the Contractor meets 0 to establish that it will comply with 24 CFR Part 135
and otherwise ¢ with CHA’s Section 3 Policy (see
http://www.thecha.o esigection 3/65.php  or the copy included in the solicitation) as

may be required. ntraWor’s Section 3 Utilization Plan as attached to the contract as
Exhibit is incor IMeo the contract by this reference herein.

2. The Co its subcontractors shall provide all required compliance data with respect
to Cgrirdg ection 3 requirements to the CHA via CHA’s electronic system available
a.diversitycompliance.com/. The Contractor and its subcontractors shall be

e dates, and shall check the electronic system on a regular basis to manage contact

mation and contract records. The Contractor shall also be responsible for ensuring

\ that all subcontractors have completed all requested items with complete and accurate
information and that their contact information is current.

Ow Section 3 Contract Provision shall flow down to each subcontract at every tier.

8. WARRANTY: The Contractor shall warrant all installed materials for a period of not less than one
(1) year. If manufacturer’s warranty is longer than one (1) year said warranty shall prevail.

9. WARRANTY OF WORKMANSHIP: The Contractor shall guarantee all labor for one (1) full year
from the date of completion of all work.
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10. EQUAL EMPLOYMENT OPPORTUNITY: Executive Order 11246 of September 24, 1965 entitled
“Equal Employment Opportunity” as amended by Executive Order 11375 of October 13, 1967
and as supplemented in Department of Labor regulations (41 CFR Chapter 60) (all construction
contracts in excess of $10,000.)

11. ILLINOIS EQUAL OPPORTUNITY CLAUSE
TITLE 44: GOVERNMENT CONTRACTS, PROCUREMENT AND PROPERTY MANAGEMENT
SUBTITLE B: SUPPLEMENTAL PROCUREMENT RULES - CHAPTER X: DEPARTMENT OF V
ual

HUMAN RIGHTS - PART 750 PROCEDURES APPLICABLE TO ALL AGENCIES — SECTION
750. APPENDIX A EQUAL EMPLOYMENT OPPORTUNITY CLAUSE %

EQUALEMPLOYMENT OPPORTUNITY
In the event of the contractor's non-compliance with the provisionsﬁl

Employment Opportunity Clause or the Act, the contractor may be declar igible for
future contracts or subcontracts with the State of lllinois or any of its a divisions
or municipal corporations, and the contract may be cancelled or voj i le or in part,
and other sanctions or penalties may be imposed or remedig as provided by
statute or regulation. During the performance of this contra ntractor agrees as
follows:

1) That he or she will not discriminate against any e
because of race, color, religion, sex, sexual 1@ , marital status, order of
protection status, national origin or ancestry,citi Qip status, age, physical or mental
disability unrelated to ability, military sta an Pnfavorable discharge from military
service; and, further, that he or she will ine-all job classifications to determine if
minority persons or women are underutil®ed and will take appropriate affirmative
action to rectify any underutilization.

2) That, if he or she hires additign ees in order to perform this contract or any
portion of this contract, he gr s | determine the availability (in accordance with this

areas from which he or she may reasonably recruit

b classification for which employees are hired in a way

Part) of minorities and wgig

and he or she will hire f @

that minorities a g not underutilized.
rs

i or applicant for employment

3) That, in all solicittgs oNadvertisements for employees placed by him or her or on his
or her behalf, will state that all applicants will be afforded equal opportunity
without disQ t18n because of race, color, religion, sex, sexual orientation, marital
status, rotection status, national origin or ancestry, citizenship status, age,

o) ntal disability unrelated to ability, military status or an unfavorable

om military service.

understanding, a notice advising the labor organization or representative of the
ontractor's obligations under the Act and this Part. If any labor organization or

\ representative fails or refuses to cooperate with the contractor in his or her efforts to
comply with the Act and this Part, the contractor will promptly notify the Department
and the contracting agency and will recruit employees from other sources when
necessary to fulfill its obligations under the contract.

5) That he or she will submit reports as required by this Part, furnish all relevant
information as may from time to time be requested by the Department or the
contracting agency, and in all respects comply with the Act and this Part.

6) That he or she will permit access to all relevant books, records, accounts and work sites
by personnel of the contracting agency and the Department for purposes of
investigation to ascertain compliance with the Act and the Department's Rules and
Regulations.

Date of Issuance: January 26, 2018
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12.

13.

14.

15.

16.

7) That he or she will include verbatim or by reference the provisions of this clause in every
subcontract awarded under which any portion of the contract obligations are
undertaken or assumed, so that the provisions will be binding upon the subcontractor.
In the same manner as with other provisions of this contract, the contractor will be
liable for compliance with applicable provisions of this clause by subcontractors; and
further it will promptly notify the contracting agency and the Department in the event
any subcontractor fails or refuses to comply with the provisions. In addition, the
contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or
of its political subdivisions or municipal corporations. (Source: Amended at 35 |

3695, effective February 18, 2011). Q
A 10% RETENTION: Will be held pending inspection and approval of completed w

%se Taxes,

ertificate of

TAXES: The CHA, a municipal Corporation is exempt from payment of F€d
Federal Transportation Tax and State of lllinois Retailer’s Occupati%

exemption will be furnished upon request.
OWNERSHIP OF DOCUMENTS: All documents and informatio @ prepared, assembled

or encountered by or provided under this agreement is the &g of the CHA.

INCORPORATE HUD FORM: HUD Table 5.1 Mandatpry act Clauses for Small Purchases
other than Construction as supplemented by simplis cqsition threshold (41 U.S.C. 403(11).
(non-construction contracts in excess of $2000, bu hart »100,000)

THE SUCCESSFUL CONTRACTOR MUST COMNPLETE ALL APPLICABLE DOCUMENTS FOR THIS
PROCUREMENT IN ACCORDANCE WIT, POLICIES AND PROCEDURES AS SET FORTH
BY THE DEPARTMENT OF PROCUREIME D CONTRACTS.

Date of Issuance: January 26, 2018
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Handbook No. 7460.8 REV 2

TABLE 5.1 MANDATORY CONTRACT CLAUSES FOR SMALL PURCHASES
OTHER THAN CONSTRUCTION

The following contract clauses are required in contracts pursuant to 24 CFR 85.36(i) and Section 6002 of the Solid
Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. HUD is permitted to require
changes, remedies, changed conditions, access and records retention, suspension of work, and other clauses approved
by the Office of Federal Procurement Policy. The PHA and contractor is also subject to other Federal laws including
the U.S. Housing Act of 1937, as amended, Federal regulations, and state law and regulations.

Examination and Retention of Contractor’s Records. The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives shall, until three years after final payment under this conti@
have access to and the right to examine any of the Contractor’s directly pertinent books, documents, papers, or 0
records involving transactions related to this contract for the purpose of making audit, examination, exc , and
transcriptions.

Right in Data and Patent Rights (Ownership and Proprietary Interest). The PHA shall ha 1Ive gwnership
of, all proprietary interest in, and the right to full and exclusive possession of all information, i

documents discovered or produced by Contractor pursuant to the terms of this Contract, i not limited to,
reports, memoranda or letters concerning the research and reporting tasks of the Contrai
Energy Efficiency. The Contractor shall comply with all mandatory standards an€g i ing to energy

efficiency which are contained in the energy conservation plan issued in compJ#g
Conservation Act (Pub.L. 94-163) for the State in which the work under this

Procurement of Recovered Materials

(a) In accordance with Section 6002 of the Solid Waste Disposal ametided by the Resource Conservation and
Recovery Act, the Contractor shall procure items designated in elines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highgst percenta¥e of recovered materials practicable,
consistent with maintaining a satisfactory level of c Whe Contractor shall procure items designated in
the EPA guidelines that contain the highest percental ered materials practicable unless the Contractor
determines that such items: (1) are not reasonablyzgva¥€ble In a reasonable period of time; (2) fail to meet
reasonable performance standards, which sh ined on the basis of the guidelines of the National
Institute of Standards and Technology, i le t0 the item; or (3) are only available at an unreasonable price.

N urchased under this contract where: (1) the Contractor purchases
er (N

(b) Paragraph (a) of this clause shall

in excess of $10,000 of the ite contract; or (2) during the preceding Federal fiscal year, the
Contractor: (i) purchased any amouMof the items for use under a contract that was funded with Federal
appropriations and was with eral @gency or a State agency or agency of a political subdivision of a State; and
(ii) purchased a total of Rex 01%10,000 of the item both under and outside that contract.

Termination for C onvenience (contracts of $10,000 or more).

is contract in whole, or from time to time in part, for the PHA’s convenience or the
tor to fulfill the contract obligations (cause/default). The PHA shall terminate by delivering
written Notice of Termination specifying the nature, extent, and effective date of the
# receipt of the notice, the Contractor shall: (1) immediately discontinue all services affected
directs otherwise), and (2) deliver to the PHA all information, reports, papers, and other
cumulated or generated in performing the contract, whether completed or in process.

termination is for the convenience of the PHA, the PHA shall be liable only for payment for services
reMdered before the effective date of the termination.

(c) If the termination is due to the failure of the Contractor to fulfill its obligations under the contract (cause/default),
the PHA may (1) require the Contractor to deliver to it, in the manner and to the extent directed by the PHA, any
work described in the Notice of Termination; (2) take over the work and prosecute the same to completion by
contract of otherwise, and the Contractor shall be liable for any additional cost incurred by the PHA; and (3)
withhold any payments to the Contractor, for the purpose of set-off or partial payment, as the case may be, of
amounts owned by the PHA by the Contractor. In the event of termination for cause/default, the PHA shall be
liable to the Contractor for reasonable costs incurred by the Contractor before the effective date of the
termination. Any dispute shall be decided by the Contracting Officer.

5-6 2/2007
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

Bidder/Proposer Name:
Bidder/Proposer Address:

IFB/RFP NUMBER: Q E

Federal Employee LD. #: or Social Security #:

Instructions: FOR USE WITH ALL CONTRACTS. Every Cfn submitting a
bid/proposal to the Chicago Housing Auth A”) must complete
this Contractor’s Affidavit. Special attentjo} 1d be paid to those
Sections which require the Contractor {4 certain information to
the CHA. The Contractor should c etfqthis Contractor’s Affidavit by
signing and notarizing Section XI eas® note that in the event the
Contractor is a joint venture, the§pinyventure and each of the joint
venture partners must sub ate and completed Contractor’s
Affidavit. In the event the Corf¥actor is unable to certify to any of the
statements contained he\in, the Contractor must contact the

3

Department of Progu and Contracts of the CHA and provide a
detailed factual ion of the circumstances leading to the
Contractor’s TasNy to so certify.
The undersigned \ as
?\ (Title)
and on behalf of (“Contractor”) having been duly

hess Name)

sworn ur&.eitlﬁes that:

DISCLOSURE OF OWNERSHIP INTERESTS

oposal/contract. Complete all blanks by entering the requested information or if the

% rs/proposers/contractors shall provide the following information with their
stion is not applicable, answer with “NA”. If the answer is none, please answer “none”

B1dder /Proposer is a: [ ] Corporation [ ] Sole Proprietor
(Check One) [ ] Partnership [ ] Not-for-Profit Corporation
[ ] Joint Venture [ ] Other
Page 1 of 15
Contractor’s Affidavit© Revised 3/20/14
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

Average Annual Sales - Last 3 years:

Current Net Worth: Date Business Started w

SECTION 1. FOR PROFIT CORPORATIONS %
]

a. Incorporated in the State of .
b. Authorized to do business in the State of Illinois YES|[ | [
C. Names of all officers of corporation (or Attach List): Names% ctors of

corporation (or Attach List):

NAME (Print/Type) Title (Print/Type) Name (Print/ tle (Print/ Type)

A J

d. If the corporation has f 00 shareholders, indicate here or attach a list of
@\ (S

names and addresseso holders and the percentage interest of each.

NAME (PRINT/Type &Address Ownership Interest

%

%

Is the corporation owned partially or completely by one or more other
Corporations?
Q YES[ ] NO [ ]
f. If the corporation has 100 or more shareholders, indicate here or attach a list of
names and addresses of all shareholders owning shares equal to or in excess of 10%

Page 2 of 15
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

interest of each.
NAME (PRINT/Type) Address Ownership Interest s»

%
%
O
NOTE: Generally, with corporations having 100 or s@ areholders where no
shareholder owns 10% of the shares, the r ements of this Section 1 would
be satisfied by the bidder/proposer encld% h its bid / proposal, a copy of
the corporation’s latest published a refort and/or Form 10-K if the
information is contained therein.

of the proportionate ownership of the corporation and indicate the percentage *

PARTNERSHIP

If the bidder/proposer is a partn dicate the name of each partner (or attach list)
and the percentage of interest therein.

NAME OF PARTNERS @(ype) PERCENTAGE INTEREST
%
\? "

R
X

SECTION 3. SOLE PROPRIETORSHIPS

The bidder/proposer is a sole proprietor and is not acting in any representative
capacity in behalf of any beneficiary: YES[ ] NO [ ]

@ If NO, complete items b. and c. of this Section 3.
b.

If the sole proprietorship is held by an agent(s) or a nominee (s), indicate the
principal(s) for whom the agent or nominee holds such interest.

Page 3 of 15
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NAME (Print/Type) %

CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

Name(s) of Principal(s) (Print/Type)

XY
v
03

If the interest of a spouse or any other party is constructively co %by another
person or legal entity, state the name and address of such per ty possessing

such control and the relationship under which such control r may be

exercised: O

SECTION 4. NOT-FOR-PROFIT CORPORATIONS

Incorporated in the State of
Authorized to do business in th
Names of all officers of corp

corporation (or Attach Li \
’&7

rint/Type) Name (Print/Type Title (Print/Type)

f Illinois YES[ | NO [ ]
(or Attach List): Names of all directors of

2

E: The General Counsel may require any such additional information from any entity to
ieve full disclosure relevant to the Contract. Further, any material change in the
ormation required above must be provided by supplementing this statement at any time

up to the time the Director of Procurement and Contracts takes action on the Contract or
other action required of the General Counsel.

Page 4 of 15
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

II. CONTRACTOR CERTIFICATION *
r

A. CONTRACTOR’S ANTI-COLLUSIVE AFFIDAVIT E
\s

1. The Contractor or any subcontractor to be used in the performance of this c@,
any affiliated entity of the Contractor or any such subcontractor, or any gesp e
official thereof, or any other official, agent or employee of the Contr t%y such
subcontractor or any such affiliated entity, acting pursuant to the d{tegsiownsfr
authorization of a responsible official thereof has not, during a 0 ree (3) years
prior to the date of execution of this Contractor’s Affidavit ogs ontractor or
subcontractor’s affiliated entity during a period of three (3 % prior to the date of
award of the subcontract:

a. Violated any of the provisions of 18 (6! 6 (a) (2) and 720 ILCS 5/33E-1
et seq.

b. Bribed or attempted to bribe, or b&qn convicted of bribery or attempting to
bribe a public officer or ¢ eg of the CHA, the State of Illinois, any
agency of the federal t or any state or local government in the
United States (if an ffj employee, in that officer’s or employee’s
official capacity);

c. Agreed or gludgd; or been convicted of an agreement or collusion among
bidders X éro ective bidders in restraint of freedom of competition by

agree id a fixed price or otherwise; or
d. &dmission of guilt of such conduct described in 1(a) and (b) above
1CM®is a matter of record but has not been prosecuted for such conduct.
2. The Q

or any agent, partner, employee or officer of the Contractor is not barred
fro tracting with any unit of Federal, state or local government as a result of
in or being convicted of bid-rigging in violation of the Illinois Criminal Code,
7 CS 5/33e-3, or any similar offense of any state of the United States which contains
Q-me same elements as the offense of bid-rigging during a period of five (5) years prior to
the date of submittal of this bid, proposal or response.

Q 3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred
from contracting with any unit of state or local government as a result of engaging in or
being convicted of bid-rotating in violation of the Illinois Criminal Code, 720 ILCS 5/33E-

Page 5 of 15
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR’S AFFIDAVIT

4, or any similar offense of any state of the United States which contains the same
elements as the offense of bid-rotating. *

4. Additionally, that the undersigned is the party making the foregoing proposal or Bid

not colluded, conspired, connived or agreed, directly or indirectly with any
person, to put in a sham proposal or to refrain from proposing, and hasgapt i
manner, directly or indirectly sought by agreement or collusion, or ¢ ication or
conference, with any person, to fix the proposal price of affiant or er proposer,
to fix overhead, profit or cost element of said proposal price, or y other
proposer and has not secured any advantage against the Chjem sing Authority or
any person interested in the proposed contract, nor has sgj ser participated with
any person or business entity in any collusive scheme td @ hte“Proposals, provide any

bribes, kickbacks to CHA employees in violation of e provisions of 18 U.S.C.
§666 (a) (1) and 720 ILCS 5/33E-1 et seq; or engageN gging; that proposer is not
barred from bidding on the subject contract as @0 a violation of either Section 33-
E-3 or 33-E-4 of the Illinois Criminal Code, 7 /33E-1 et seq; and that all
statements on said proposal are true. Under pgalties of perjury as provided by law
pursuant to Section 1-109 of the Codeof &yvil rocedure, the undersigned certifies that
the statements set forth in this Confga tfidavit are true and correct.

5. The Contractor, its agent, offi mployees have not directly or indirectly solicited
non-public information fr @\ officer or employee; entered into any agreement,
participated in any colh&% otherwise taken any action in restraint of free
competitive bidding igago tion with this proposal in violation of Illinois Criminal
Code, 720 ILCS5/3 %ﬂ_ Failure to submit this statement as part of the

bid/proposal w he bid non-responsive and not eligible for award consideration.

Q?gﬁ BCONTRACTOR'’S ANTI-COLLUSION AFFIDAVIT
a

r has obtained from all subcontractors to be used in performance of this

1. The 4!&;
C% nown by the Contractor at this time, certifications in form and substance equal

\ ection A of Section II of this affidavit.

e Contractor will, prior to using any subcontractor(s), obtain from such all
O subcontractor(s) to be used in the performance of this contract, but not yet known by the
Contractor at this time certifications in form and substance equal to the certification
Subsection A of Section II of this Affidavit. The Contractor shall not, without the prior
written permission of the CHA, use any of such subcontractors in the performance of
this contract if the Contractor, based on such certifications or any other information
known or obtained by Contractor, becomes aware of such subcontractor, subcontractor’s

Page 6 of 15
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

subcontractor’s affiliated entity having engaged in or been convicted of any of the
conduct described in Section II (A) hereof.

affiliated entity or any agent, employee or officer of such subcontractor or *

3. The Contractor will maintain on file for the duration of the contract all certifi %

required by Section II for any subcontractors to be used in the performance @
contract and will make such certifications promptly available to the CHAup quest.

4. The Contractor will not, without the prior written consent of the C S
subcontractors any individual, firm, partnership, corporation, j re or other
entity from whom the Contractor is unable to obtain a certifjpeion igJform and substance
equal to the certification.

a
iy

5.  Contractor hereby agrees, if the CHA so demands, ate its subcontract with any
subcontractor, if such Contractor or subcontractor Wa¥inefigible at the time that the
subcontract was entered into for award of such.g¥Wbcoytract under the State of Illinois
Criminal Code 720 ILCS 5/33e-1 eq seq. as a ‘w@ de®” The Contractor shall insert
adequate provisions in all subcontracts to allowNjt to terminate such subcontracts as
required by this Section II.

Notes 1-4 For %E Contractor’s Certification

1. Business entities are affiliated % ectly or indirectly, one controls or has the power to
d
ew

control the other, or if agfrd Werson control or has the power to control both entities.
Indicia of control incl
identity of interest
use of employe

business entj 1
ineligibleQ
a

n shall be barred from contracting with any unit of State or local
nt as a result of a conviction, under either Section 33E-3 or Section 33E-4 of
e 33 of the State of Illinois Criminal Code of 1961, as amended, of any employee or

Q:g&t of such corporation if this employee so convicted is no longer employed by the

out limitation: interlocking management or ownership
amily members; shared facilities and equipment; common
nization of a business entity following the ineligibility of a
ubstantially the same management, ownership or principals as the

rporation and: (1) it has been finally indicated not guilty or (2) if it demonstrate to the
O governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor
performed by a director, officer or a high managerial agent in behalf of the corporation as
provided in paragraph (2) of subsection (a) of Section 5-4 of the State of Illinois Criminal
Code.
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

engages in bid-rigging when he knowingly agrees with any person who is, or but for
such agreement should be, a competitor of such person concerning any bid subm1t d or
not submitted by such person or another to a unit of State or local government w
with the intent that the bid submitted or not submitted will result in the awa‘

3. For purposes of Section II (A) of this certification, a person commits the offense of and *

contract to such person or another and he either (1) provides such person or{

from another information concerning the price or other material term o the bid
which would otherwise not be disclosed to a competitor in an indep on-colluswe
submission of bids or (2) submits a bid that is of such a price or ot al term or

terms that he does not intend the bid to be accepted (See, 720 1

engages in bid rotating when, pursuant to any collusiv r agreement with
another, he engages in a pattern over time (which, eRurposes hereof, shall include
at least 3 contract bids within a period of ten years N\{MmoSt recent of which occurs after
January 1, 1989) of submitting sealed bids t(:Q of §tate or local government with the

4. For purpose of Section II (A) of this certification, a persoE: the offense of and

intent that the award of such bids rotates, o stt®uted among, persons or business
entities which submit bids on a substantjal nun¥er of the same contract (See, 720 ILCS

5/33E-4). ?\/

AX DELINQUENCIES

In completing this Section I&\nzed signatory must initial on the line next to the

appropriate subsection.

1. Contr t delinquent in the payment of any tax administered by the
Illinois Dep Revenue or, if delinquent, Contractor is contesting such
dehnque v g acc®rdance with the procedures established by the appropriate Revenue
Act, it r the tax or amount of the tax.

Contractor has entered into an agreement with the Illinois Department of
n for the payment of all such taxes that are due and is in compliance with such

ag ent
a Contractor is delinquent in the payment of any tax administered by the
Department of Revenue and is not covered under any of the situations described in
subsections 1 and 2 of this Section III, above 1.
1. 65ILCS5/11 -42.1 -1 provides that a municipality may not enter into a contract or
agreement with an individual or other entity that is delinquent in the payment of any tax
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

contesting, in accordance with the procedures established by the appropriate Revenu

Act its liability for the tax or the amount of the tax or unless the contracting party hgs
entered into an agreement to pay the tax and is in compliance with the Agreemen®
Notwithstanding the above, the CHA may enter into the contract if the CH”@ ing

administered by the Illinois Department of Revenue unless the contracting party is A

Officer determines that:

comparable quality from other sources.

1) the contract is for goods or services vital to the public health, safety, r%re; and
2) the CHA is unable to acquire the goods or services at a comparabl% of

IV. PUNISHMENT

Qerial to Section II (A) and (B)

e-IT(B). Making a false statement
isNemeanor, voids the Contract or
ntractor under the contract in a

A Contractor or subcontractor who makes a false state
of this certification commits a 3 class felony. 720 ILCS
concerning Section III of this certification is a Clas
and allows the CHA to recover all amounts paid
civil action. 65 ILCS 5/11-42.1-1.

V CERTIFICATION REG USPENSION AND DISBARMENT

A. The Contractor certifies to th its knowledge and belief, that it and its principals:

1. Are not presently dglgrréW, suspended, proposed for debarment, declared ineligible
or voluntarily exqgdedgom covered transactions by any Federal, state or local
government o 5

2. Have nofv}h¥ 2 three-year period preceding this proposal been convicted of or had
a civilg et rendered against them for: the commission of fraud or a criminal
of ection with obtaining, attempting to obtain, or performing a pubic

( AState, Local) transaction or contract under a public transaction; a violation
eral or State antitrust statutes; or the commission of embezzlement, theft,
\o ery, bribery, falsification or destruction of records, making false statements, or
ceiving stolen property

OE 3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or Local) with commission of any of the offense
enumerated in Section II (A) (1) above; and
4. Have not within a three-year period preceding this Agreement had one or more
public transactions (Federal, State or Local) terminated for cause or default.
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

B. If the Contractor is unable to certify to any of the statements in this certification, the
Contractor shall attach a detailed factual explanation to this certification. V

C. If any subcontractors are to be used in the performance of this Contract, the
shall cause such subcontractors to certify as to paragraph of this Certificatio
event that any subcontractor is unable to certify to any of the statementgsin th

certification, such subcontractor shall attach a detailed factual expl% this

certification.

A. Bidder/Proposer/Contractor shall comply with all 74@ icdle standards, orders and/or
requirements established by and/or pursuant to:Q

1. The Clean Air Act (42. U.S.C. 4701 et. se alfended;

1 g sy.), as amended;

3. The Solid Waste Disposal A nded by the Resources Conservation and
Recovery Act (RCA) of 1 .5.C. 6901, et. seq.), as amended;

VI. EPA CONTRACTOR LI

2. The Clean Water Act (33 U.S.C. 1

4. The Toxic Substanc@(o Act (TSCA) (15 U.S.C. 2601 et. seq.), as amended;

5. Occupational Sife Health Administration (OSHA) regulations, and any
amendmen 2

dnisive Environmental Response, Compensation, and Liability Act
42 U.S.C. 9601 et. seq.), as amended;

inois Department of Labor regulations, as amended;

OE 9. City of Chicago Ordinances, as amended;

Q B. Bidder/Proposer/Contractor shall not use any facility on the Environmental Protection
Agency’s ("EPA”) List of Violating Facilities in the performance of this Contract for the
duration of time that the facility remains on the List.
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\

the List of Violating Facilities. §
. Furthermore, Bidder/Proposer/Contractor shall, in the performance of this t,

CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

C. Bidder/Proposer/Contractor shall immediately notify HUD which has awarded funds

for this project if a facility it intends to use in the performance of this Contractis on t
EPA’s List of Violating Facilities or knows that it has been recommended to be placgd on

and the
of Section

comply with all requirements of the Clean Air Act (“CAA”), 42 US.C. %
ir standards

Clean Water Act (“CWA”), 33 U.S.C. §1251-1387, including the requi
114 of the CAA and Section 308 of the CWA, and all other applical%

and clean water standards.

VIIL. CERTIFICATION OF RESTRICLOBBYING
THE CONTRACTOR CERTIFIES THAT: %

A. No Federal appropriated funds have bee d fwill be paid, by or on behalf of the
undersigned, to any person for influencing & attempting to influence an officer or
employee of any agency, a Member oNCongress, an officer or employee of Congress,
or an employee of a member of Lo in connection with the awarding of any

deral grant, the making of any Federal loan,

entering into any cooperafg eement, and the extension, continuation, renewal,

amendment, or modificaii® any Federal Contract, grant, loan or cooperative
agreement. &

(i

B. If any funds ot ederal appropriated funds have been paid or will be paid to
any person fQ§ cing or attempting to influence an officer or employee of any
agency, of Congress, an officer or employee of Congress, or an employee of

coope greement, the undersigned shall complete and submit Standard Form

a me gress in connection with this Federal contract, grant, loa or
P¥s€losure Form to Report Lobbying,” in accordance with its instructions.

\ ndersigned shall require that the language of this certification to be included in
e award documents for all sub-awards at all tiers (including subcontracts, sub-

Q\ grants, and contracts under grants, loans, and cooperative agreements) and that all
O sub-contractors shall certify and disclose accordingly.

D. This certification is a material representation of fact upon which reliance is placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31 U.S.C. §1352.
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR’S AFFIDAVIT

Any person who fails to file the required certification shall be subject to a civil penalt
of not less than $10,000 or more than $100,000 for each such failure.

VIII. CERTIFICATION OF NONSEGREGATED FACILITI§
As used in this Affidavit, the term “subcontract” includes the term pu% r” and
e

all other agreements effectuating purchase of supplies or services. If davit is
submitted as part of a bid or proposal, the term “Contractor” shall to refer to
the Bidder or proposer, or subcontractor or supplier. This Affid e renewed
annually. Notwithstanding the foregoing, the certifications egpin shall remain
applicable until completion of all nonexempt contracts/s c%ts awarded while this
Affidavit is in effect. The undersigned Contractor certifi e Mflowing to the CHA

A. REPORTS: Within thirty (30) days after CHA & Qﬂ’ihe Contractor of any
1 the

contract/subcontract and prior to each Ma eafter during the performance of
work under said subcontract, the Contra hd¥tile Standard Form 100, entitle
“Equal Employment Opportunity EmployeNnformation Report EEO” in accordance
with instructions contained thereig, uNess,the Contractor has either filed such report
within 12 months preceding theda e award or is not otherwise required by law
or regulation to file such a re

B. PRIOR REPORTS: If t @ctor has participated in a previous contract or
subcontract subject \ pportunity Clause (41 C.E.R. Sec 60-1.4(a) (1) through
ina

, or the clause contained in Section 301 of Executive Order No. 10925, or
the clause cont %ﬁrectlon 201 of the Executive Order No. submission of all
required co eports, signed by proposed subcontractors, prior to awarding
subcontr empt from the Equal Opportunity Clause.

C. N OF NONSEGREGATED FACILITIES: The Contractor certifies that
and will not maintain or provide for its employees any segregated facilities
of its establishments, and that it does not and will not permit its employees to
rm their services at any location, under its control, where segregated facilities

mamtamed The Contractor agrees that a breach of this certification is a violation
Q\ of the Equal Opportunity Clause in the IFB or RFP. As used in this certification, the

term “segregated facilities” means waiting room, waiting area, rest rooms and wash
rooms, restaurants and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees which are segregated
by explicit directive or are in fact segregated on the basis of race, color, religion, or
national origin, because of habit, local custom or otherwise. The Contractor further
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

subcontractors for specific time periods) it will obtain identical certifications from
proposed subcontractors prior to the award of Contracts exceeding $10,000 whi
not exempt from the provisions of the Equal Opportunity Clause; that the CH
retain such certifications in its files; and that it will forward the followini I Q

agrees that (except where it has obtained identical certifications from proposed *

h are

such proposed subcontractors (except where the proposed subcontractof ha¥

submitted identical certifications for specific time periods):
NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREM OR
CERTIFICATIONS OF NONSEGREGATED FACILITIES. A ¢ertiffsg#fon of Non-

g Code of Federal

segregated Facilities, as required by Section 60-1.8 of Titleg#inQT t
Regulations, must be submitted prior to the award of beorfract exceeding $10,000
léavo
e

which is not exempt from the provisions of the Equa (nity Clause. (Note: The
penalty for making false statement in offers is pr% in 18 U.S.C. 1001).

D. The Contractor certifies that it is not currentlyNp réyelpt of any outstanding letters of
deficiencies, show cause, probable cause, erMSuch notification of non-compliance
with EEO regulations.

NOTE: THE PENALTY FOR M LSE STATEMENTS IN
BIDS/PROPOSALS I IBED IN 18 U.S.C. 1001.

IX. E LOYMENT OPPORTUNITY

60) require that each p contractor or proposed subcontractor submit the

The Equal Employment % ity Regulations of the Secretary of Labor (41 CFR Part
following informati (R s bid, or at the outset of negotiations.

ed in any previous contracts or subcontracts subject to the equal

Q&Lanswer to 1, is yes, have you filed with the Joint Reporting Committee, the Director
o

f OFCC, any Federal agency, or the former President’s Committee on Equal

@ Employment Opportunity, all reports due under the applicable filing requirements of

these organizations?

YES NO
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

X. DAVIS - BACON CERTIFICATION *

A. By the submission of this Affidavit, the Contractor hereby certifies that neither it
person or firm who has an interest in the Contractor’s firm is a person or firmyj

to be awarded contracts by the United States Government or the CHA by vi
B. No part of the Contract resulting from this solicitation shall be sub % to any

Section 3(a) of the Davis-Bacon Act (29 CFR 5.12 (a) (1)).

person or firm ineligible to be awarded Contracts by the Unite vernment or
the CHA by virtue of Section 3 (a) of the Davis-Bacon Act (2 P (A) (1)).
C. Furthermore, the Contractor hereby certifies that the i contained in this

Affidavit and representation, are accurate, complet rent. The penalty for making
false statements is prescribed in the U.S. Criminals , 1&U.S.C. 1001.

XI.  SECTION 3 C&IFICATION

For all contracts where Section 3 is appli e Contractor hereby agrees to comply
with all the provisions of Section @ a\kt forth in 24 CFR 135.1 et seq and CHA
Resolutions implementing SectioprSwdquifements. The Prime Contractor will submit a
Schedule B-Section 3 Utilizatio 1dentify employment, subcontracting, and other

i X\e dents and low- and very low-income Chicago area

economic opportunities for
residents during the term%h ontract between the Prime Contractor and CHA.

XII. ORATION INTO CONTRACT AND COMPLIANCE

and incorporated by reference as if fully set forth therein.
ontractor shall comply with these certifications during the term of the Contract.

The above e ti®ns set forth in this Contractor’s Affidavit shall become part of Contract
Furt Q

XIII. ETHICS POLICY

Contractor hereby certifies that it shall comply with all the applicable provisions of the
HA'’s Ethics Policy adopted by the CHA Board on June 2004, 95-HUD-5 especially Sections
19 through 25 thereof. The Contractor further certifies that it has received and read a copy of

the CHA'’s Ethics Policy.
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CHICAGO HOUSING AUTHORITY
Department of Procurement & Contracts

CONTRACTOR'’S AFFIDAVIT

XIV. VERIFICATION *

Under penalty of perjury, I certify that I am authorized to execute this Contractor’s AfN
on behalf of the Contractor set forth on page 1, that I have personal knowledge o
certifications made herein and that the same are true.

Signature of President or Authorized Offic

Name of President or Authoriz cer

Title

Telemeer

O

Signed and swor %me this day of , 20
by Q\
(

Name) as

County of

(Tit (Contractor)

& otary Public Signature
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,lllll Quick Guide
SHA Contract Compliance Requirements

Minority/Women/Disadvantaged Business Enterprises (M/W/DBE) and Section 3 policies and the Davis-Bacon regulati

Contract Compliance, within the Department of Procurement and Contracts, is responsible for monitori the
r the
Chicago Housing Authority.

Professional Service Yes Yes No

What Compliance Requirements apply to the different types of contracts? V
Type of Contract M/W/DBE Section 3 Davis-Bacon 0

Construction Yes Yes Yes %
Minority/Women/Disadvantaged Business Enterprises (M/W/DBEs)

Type of Contract

| Construction | $25,000 - $200,000
| |[$200,001 - $500,09 30%
| |[$500,001 - $1,000 35%
| |[$1,000,001 40%
[l 20%

| Service and Supply & Delivery

Required M/W/DBE Documents:
Document Name

Schedule A

This form lists out all M/W/DBE subcontractors the Prime

M/W/DBE plans to work with that will count towards their M/W/DBE
UTILIZATION PLAN subcontracting requirements, including a self-performing
Prime.
Schedule C /DBE listed on the Schedule A, This form will be submitted by each subcontractor listed on
LETTER OF INTENT IMg a self-performing Prime the Schedule A. If a Prime is an M/W/DBE and they are
tractor self-performing, they must submit a Schedule C. The

information outlined on the Schedule C must correspond
with the Schedule A. A valid certification letter must be

attached.
Letter of Certificati Each M/W/DBE listed on the Schedule A, This form must be submitted with every Schedule C.
including a self-performing Prime Applications are not accepted and the certification letter
Contractor cannot be expired.
Prime Contractor This form is only to be used if a vendor cannot meet their

subcontracting requirements. The form must have two
things outlined in the justification/request portion for the
waiver request: (1) scope of work and (2) reason the Prime
cannot meet the commitments outlined. Make sure that
all good faith efforts, including indirect participation, have
been exhausted.

e B2Gnow requires Prime Contractors to login and approve payments from CHA and enter payments they have made to
subcontractors.
e Subcontractors are then required to login and approve payments entered by the Prime Contractor.
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,Illll Quick Guide

CHA Contract Compliance Requirements
Section 3
Under CHA’s Section 3 policy, there are multiple requirements. Hiring and Subcontracting are required under Secti and

vendors cannot choose between the two. Section 3 does not apply to Supply & Delivery contracts.

e Hiring —30% of all of new hires must be Section 3 employees. This includes CHA and low-income Chicago
The Prime will be required to complete the Schedule B and outline all of the employees who are neede
scope of work. Through the hiring chart on Schedule B- Section 3 Utilization Plan, Compliance is a ermine how
many Section 3 employees are needed for the contract. The 30% of all new hires covers ne
Contractor and the Subcontractors. Contractors will be required to utilize CHA’s Section Opportunities website,
which allows Section 3 individuals to apply for open positions on CHA contracts. The Segpio portunities system is
replacing the Job Order Form process and will require Applicants to actively apply for jo oyers to interview and
hire for their Section 3 positions based on a streamlined process in accordance wit e of Federal Regulations
(CFR). Section 3 Hiring Specialists will be responsible for initiating the job postin payoving the job profiles prior to
the new jobs posting to the website available to the public.

e Subcontracting — Prime Contractors are required to subcontract 10% of contract value for construction contracts
and 3% of the total contract value for all other contracts to Section 3 B cerns. CHA’s Section 3 Business Concern
Registry is a great place to start when looking for Section 3 Businesse ntract with. HUD does perform random audits

of the businesses in this registry.

What makes a business a Section 3 Business Concern? There are thi{e ways a business can qualify as a Section 3 Business

Concern:

1. A business that is 51 percent or more own Vn 3 residents, meaning a CHA resident or low-income
Chicago area resident;

2. Abusiness whose permanent, full-time are made up of at least 30 percent of section 3 residents
(including CHA and low-income resi within three years of the date of first employment with the business
concern were section 3 residents;eqr

3. A business that subcontracts &‘ more of their total subcontracts to business concerns that meet the
qualifications in the first two opti®gs (this is identified on a project by project basis).

ified as a Section 3 Business Concern and also certified as an M/W/DBE will count

towards t racting goals for both the M/W/DBE and Section 3 Policies.

~ A Prime Contractor who has demonstrated its attempts, to the maximum extent feasible,
and contracting goals may satisfy Section 3 obligations by engaging in Indirect Participation,
rticipation, and/or Other Results-Oriented Economic Opportunities as alternative means to
3 goals. In addition, a contribution to the Section 3 Fund is allowable under Other Economic
ong as it is outlined in accordance with the Section 3 Policy. Please note that all Other Economic
st benefit the Section 3 resident and business community.

Other Economic Oppo

TobeCompletedBy | Detals

Prime Contractor This form will outline your hiring, subcontracting, and other
economic opportunities that the Prime is committing to.

Each Section 3 Business Concern | This will be submitted by each subcontractor listed on the
LETTER OF INTENT (also used for M/W/DBE listed on the Schedule B, Schedule B. If the self-identified Section 3 Business Concern

subcontractors) including a self-performing Prime | is also a certified M/W/DBE, they can submit one Schedule C
Contractor and indicate their status by checking off both qualifications.
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»lllll Quick Guide
i Contract Compliance Requirements

Section 3 Clause:

Construction Contractors must post the Section 3 Clause on-site. Each Prime Contractor is required to provide a copy of the
notice to the CHA upon issuance of the notice to proceed. The Prime Contractor will also be required to demonstr pWﬁe
notice has been posted at the worksite in accordance with the Section 3 clause. This may be verified through si i a

request by the CHA for proof of posting and notification to employees.

“The contractor agrees to send to each labor organization or representative of workers with which the ractor has a collective
bargaining agreement or other understanding, if any, a notice advising the labor organization or wo piesentative of the
contractor's commitments under this Section 3 clause, and will post copies of the notice in conspi plEs at the work site
where both employees and applicants for training and employment positions can see the notig€. The e shall describe the

Section 3 preference, shall set forth minimum number and job titles subject to hire, availahii
positions, the qualifications for each; and the name and location of the person(s) taking a @

the anticipated date the work shall begin.”
@ rehat all construction employees are paid in

ORtractors, please ensure that Davis-Bacon wages

apPrenticeship and training
for each of the positions; and

The Davis-Bacon & Related Acts apply to construction contracts over $2,000 a
accordance with the Department of Labor’s wage decision. If there are unio
are met, in accordance with the contract.

CERTIFIED PAYROLL SUBMITTAL & REPORTING
e  Certified Payroll Reports must be entered into L&tracker on a weekly basis.

e All wage rates and job classifications are av e ugh LCPtracker, and will be utilized when entering weekly
payroll updates.
e Schedule D- Hiring Reports are also up ugh LCPtracker, for proof of hiring your Section 3 employees.

e If you ever have a question about j ications that may not be listed on the wage decision, ask your Contract
Compliance Specialist.

In addition to certified payroll reports, the CHA Xliance Team will perform random unannounced site visits. These site visits
are then compared to payment informatio certified payrolls submitted through B2Gnow and LCPtracker.

Please note that as long unNfirm and all subcontractors are in compliance throughout this project, with

: ere should be no need for payment holds on our end. If you are ever concerned
about invoices bein pn hold, always contact your Contract Compliance Specialist first, in order to ensure
that your contra ipf compliance and that CHA has no reason to hold your payment.

O
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»III“ Quick Guide
i Contract Compliance Requirements

Compliance Utilization Plans
Below is a list of items needed to evaluate a full Compliance plan for CHA’s M/W/DBE and Section 3 Policies: *
Schedule A- M/W/DBE Utilization Plan

Detailed Requirement

Schedule A The Schedule A must be submitted, signed and notar,

Contract Amount This amount must match all other bid documents

M/W/DBE Total This amount must be the correct sum of all subffo
listed on the Schedule A

Subcontractor Company Name This must be listed for each Subcontraciag
e

Subcontractor Original MBE/WBE/DBE Dollars | The subcontract amount must be j

Subcontractor Work To Be The scope of work, even if bri included for each
Performed/Materials To Be Supplied Subcontractor
Schedule B- Section 3 Utilization Plan . \%

Detailed Requireme
Schedule B was submitted The Schedule B be SUbmitted, signed and notarized
Prime Contractor Acknowledgement of Section | Page 4 of the SchedNJe B must be completed by a Principal of the
3 Requirements Prime Cont
All elements of the Hiring Chart This {nc equired fields (1) through (8) for the Prime and

S@ tors- refer to the instructions on page 2 of the Schedule

Section 3 Business Concern must have their % mist be listed for each Section 3 Business Concern listed on

Business Name, Original Contract Value, a&\\ gfSchedule B

Scope of work outlined

Other Economic Opportunities S| if there is a shortfall in the hiring or contracting plans, Other
Economic Opportunities must be proposed

\J
and/or Section 3 Business Concern Subcontractors, Suppliers, Consultants

Detailed Requirement

dor listed on The dollar values must correspond with the Schedule A and/or B
e submitted
M/W/DBE or SECT: BUSINESS CONCERN Subcontractor’s Business Name must be indicated on page 1 of the
N Schedule C
M/W/DBE CeN jon Status If the Subcontractor is listed on the Schedule A, they must identify
their M/W/DBE certification status
Secti s Concern Status If the Subcontractor is listed on the Schedule B, they must identify
their Section 3 status
nt lue The contract value outlined on the Schedule C must match the
Schedule A- M/W/DBE Utilization Plan or B- Section 3 Utilization
Plan
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RFP/IFB/CONTRACT/PURCHASE ORDER NO: DATE FORM SUBMITTED:

PROJECT TITLE: V

PRIME CONTRACTOR NAME(S):

ADDRESS: TELEPHONE:

CONTACT NAME/TITLE:

E-MAIL ADDRESS:

Certification Status: MBE WBE DBE Certified By:

Ethnicity: G

FEDERAL TAX IDENTIFICATION OR SOCIAL SECURITY NO. :

CONTRACT AMOUNT: $

M/W/DBE TOTAL: $

The M/W/DBE Total represents the sum of all of the

M/W/DBE TOTAL PERCENTAGE: bcontracts listed on this Schedule A, including Self-

erforming Prime’s portion.
PRIME SELF-PERFORMER? Yes___ SELF-PERFORMANCE AMOUNT: $ %
The Contractor shall in determini nner of M/W/DBE participation, first consider Direct Participation with
M/W/DBE companies as subcongcac uppllers of goods and services, or as joint venture partners, directly related to
the performance of this co er exhausting reasonable good faith efforts and with prior CHA approval, the
bidder/proposer may also part of the CHA’s M/W/DBE commitment goals, through Indirect Participation, by

contracting with M/W ¢0B the provision of goods and services not directly related to the performance of the
contract/scope of k. bct participation can be demonstrated by providing copies of canceled checks (both front
and back) paid t rtified subcontractors, and a Letter of Certification that was current at the time the checks were
issued to the tiyctor (must be entered into B2Gnow and Contract Compliance Specialist will approve). Indirect
participation\ ocCur within this contract period and will not be considered as acceptable participation on multiple
contrac

Fin DN M/W/DBE subcontracting credit via Direct or Indirect participation must include one (1) current certification
o A approved certifying agency. A copy of a current Letter of Certification is required. Applications for certified
tus will not be accepted. M/W/DBEs utilized for direct or indirect participation must be currently certified by one of the
wing agencies: City of Chicago, METRA, PACE, Cook County, State of lllinois - Central Management Services (CMS),
Women Business Development Center (WBDC), Chicago Transit Authority (CTA), the Chicago Minority Supplier
Development Council (CMSDC), lllinois Department of Transportation (IDOT), and/or the Small Business Administration
(SBA 8(a)). For contractors whose principal business address is located outside of the metropolitan Chicago area,
certification of comparable agencies will be considered.
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. DIRECT PARTICIPATION

o

A.  COMPANY NAME: AN
ADDRESS:
CONTACT PERSON: TELEPHONE:( )
E-MAIL ADDRESS:
ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract V.
NOTE: Amended Dollar Value only used when changes are made and approve pllnce during a contract.
WORK TO BE PERFORMED/MATERIALS SUPPLIED:
Anticipated Performance Timeframe (When will the contractor be oni\ Mg the work and for how long):
«
B. COMPANY NAME:
ADDRESS:
CONTACT PERSON: TELEPHONE:( )
E-MAIL ADDRESS: -
ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:
NOTE: Amended Dollar Value N en changes are made and approved by Compliance during a contract.
WORK TO BE PERFORMED /Q&ATERIANG SUPPLIED:
Anticipated Perfor ame (When will the contractor be onsite performing the work and for how long):
C. COMPA
A d
AD SS:
C T PERSON: TELEPHONE:( )
- DDRESS:
INAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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D. COMPANY NAME:

ADDRESS: “

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value only used when changes are made and approved by Co

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite perf rk and for how long):

E. COMPANY NAME:

ADDRESS:

CONTACT PERSON: EPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE: \ % of Total Contract Value:
NOTE: Amended Dollar Value only usg ges are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATE D:

Anticipated Performance Tw hen will the contractor be onsite performing the work and for how long):

TELEPHONE:( )

OR M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

TE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.
O WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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G. COMPANY NAME:

ADDRESS: “

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value only used when changes are made and approved by Co

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite perf rk and for how long):

H.  COMPANY NAME:

ADDRESS:

CONTACT PERSON: EPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE: \ % of Total Contract Value:
NOTE: Amended Dollar Value only usg ges are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATE D:

Anticipated Performance Tw hen will the contractor be onsite performing the work and for how long):

TELEPHONE:( )

OR M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

TE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.
O WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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Il. INDIRECT PARTICIPATION

A.

PERSON: TELEPHONE:( )
DRESS:
\ NAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

COMPANY NAME: \\
ADDRESS: v
CONTACT PERSON: TELEPHONE:( ) \

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Va

NOTE: Amended Dollar Value only used when changes are made and approved e during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsit g the work and for how long):

&

COMPANY NAME:

ADDRESS:

CONTACT PERSON: \ TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE:
NOTE: Amended Dollar Value gl

% of Total Contract Value:

n changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/RJATERI SUPPLIED:

Anticipated Perfor

ame (When will the contractor be onsite performing the work and for how long):

COMPA

ADDRESS!
C
|

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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D. COMPANY NAME:

ADDRESS: “

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value only used when changes are made and approved by Co

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite perf rk and for how long):

E. COMPANY NAME:

ADDRESS:

CONTACT PERSON: LEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value only u Mg chdnges are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATE

Anticipated Performance Ti e (When will the contractor be onsite performing the work and for how long):

TELEPHONE:( )

M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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AFFIDAVIT OF PRIME CONTRACTOR

To the best of my knowledge, information and belief, the facts and representations contained in this Schedule A are Mwo
material facts have been omitted.

The undersigned will enter into agreements with the above listed companies for work as indicated on this Sched thin five (5)
days after receipt of a sighed contract executed by the Chicago Housing Authority. Copies of agreements iffcluding but not limited to
joint ventures, subcontracts supplier agreements, purchase orders referencing the SPEC., RFP, or P ase Order Number shall be
forwarded to the Procurement & Contracts Department, Contract Compliance Section, 60 East en, 13 Floor, Chicago, IL
60605.

| do solemnly declare and affirm under the penalty of perjury that the contents of the fo ument are true and correct, and
that | am authorized on behalf of the Prime Contractor to make this affidavit.

NAME OF PRIME CONTRACTOR (Print or Type)

AUTHORIZED OFFICER

Name Si r@ Date

NAME OF NOTARY (Print or Type) \

STATE OF COUNTY - ON THIS DAY OF

20 E ME APPEARED (NAME) TO ME PERSONALLY

KNOWN WHO, BEIN L@N, DID EXECUTE THE FOREGOING AFFIDAVIT, AND DID STATE THAT HE OR SHE WAS PROPERLY

AUTHORIZED \ COMPANY) TO EXECUTE THIS AFFIDAVIT AND DID SO AS

HIS OR@A T AND DEED. NOTARY PUBLIC (SEAL) COMMISSION EXPIRES:
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

PRIME/GENERAL CONTRACTOR’S NAME: L \
RFP/IFB/RFQ/CONTRACT or PO NUMBER: DATE FORM COMPLETED: \
PROJECT TITLE:
CONTACT NAME/TITLE:
E-MAIL ADDRESS: CONTRACT AMOUNT:

PLEASE READ CAREFULLY AND SIGN THE ACKNOWLEDG 'AGE 4

PRIOR TO COMPLETING AND SUBMITTING

Overview: QQ\
C

The contractor hereby agrees to comply with all the provision ¥af! 3 as set forth in 24 CFR 135 and the CHA’s
Section 3 Policy. The Contractor hereby submits Schedule B to§dentify employment, subcontracting, and other
opportunities for Chicago Housing Authority residents arf, low income Chicago area residents during the term of
the contract between the Contractor and CHA. Any to this Utilization Plan must be approved by the
Contract Compliance Specialist, via an amended Schequig¢ B and Section 3 Change Form, when requested.

Type of Contract Section 3 Requirements

Other Economic
Opportunities

Contract Amount
: Contracting

Construction - All Con% 30% 10% See instructions
5 Of all new hires || Of total contract value

Contracts Values Of all new hires J Of total contract value

subcontracted

2 subcontracted
Other ghtract 30% 3% See instructions

Schedule B - Section 3 Utilization Plan Page 1 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Instructions:
Part I: Hiring

Per 24 CFR 135.30, Section 3 requires at least 30% of the contractor’s new hires be Section 3 residents. *
The prime contractor is required to fill out the Table I.b Hiring Chart- ENTIRE WORKFORCE for bo M
Subcontractors in Part I: Hiring. This chart includes Section 3 hires, AS WELL AS all other non-seg

scope of work. Q
Table I.a SAMPLE Hiring Chart Entire Workforce for both Prime and all Subcontractorsgig, pro to you as a
sample. %

Table I.b Hiring Chart Entire Workforce for both Prime and all Subcontractors will r yaao indicate the total
. You will need to list
IGyees Currently Employed
ires for each Job Title, (6)

Anticipated Hiring Date Section 3 Hires for Each Job Title, (7) Total Colump€¥ gh (5) individually, and (8) Total

By filling out the hiring chart, the Contractor affirms that the job
meaningful employment.

A Prime Contractor may satisfy the CHA Resident Hiring R mePts through the hiring of Section 3 residents
through his/her subcontractors.

The Hiring Chart must be completed in its entirety, includin response for each column, in addition to proper
calculations in each field where totals are required.

If any proposed Section 3 positions cannot be filled, 3 Change Form is required under the Section 3 Policy.
Prime Contractors and Subcontractors are reqglire se CHA's Section 3 Job Opportunities website to fill all Section
3 positions.

Part II: Contracting

Per 24 CFR 135.30, Section 3 requi#®g CoNgtruction contracts to subcontract at least 10% of the work to Section 3
Business Concerns and 3% of thggork N all Other Contracts.

The definition of ‘Section 3 s%ncem’ under HUD Regulations is:

(1) 51 percent or more o ction 3 residents; or

(2) Whose permanen employees include persons, at least 30 percent of whom are currently section 3

residents, or wit years of the date of first employment with the business concern were section 3
residents; or

(3) That proyfe nce of a commitment to subcontract in excess of 25 percent of the dollar award of all
subco to be awarded to business concerns that meet the qualifications set forth in paragraphs (1) or (2) in
thiseggfiMion of “section 3 business concern.”

Sectio contracting refers to direct participation (only subcontracts for work that is included in the scope of the

ppogct).

rs shall direct their efforts to award Section 3 covered contracts, to the greatest extent feasible, to Section
iness Concerns in the order of priority provided in 24 CFR 135.36.
Prime Contractor is required to fill out the contracting information in Table II: Contracting Commitments, Table
Il.a: Section 3 Business Concern Contracts, Table Il.b.: Contracting Shortfall (if necessary), and/or Table Il.c: Outreach
Efforts (if necessary) of Part Il.
Table II: Contracting Commitments requires you to indicate the Total Dollar Value being subcontracted to Section 3
Business Concerns and the percentage of the total contract value, to which the total of all Section 3 Business Concern
subcontracts is equivalent.

Schedule B - Section 3 Utilization Plan Page 2 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

e Table Il.a. Section 3 Business Concern Contracts requires you to identify each Section 3 Business Concern tha§ will
hold a subcontract under this Contract. The Company’s Name, Contract Value, and Scope of Work to be Pe
must be identified in order for the plan to be considered complete. A corresponding Schedule C must ubmitt
with the Schedule B. N
e Table Il.b. Contracting Shortfall or Table Il.c. Outreach Efforts must be completed when the Q ctor is

unable to meet the full minimum subcontracting requirements under 24 CFR 135.
O When there is no plan or need to subcontract, please outline the reason(s) why ig Tab . Contracting
Shortfall
0 If the prime contractor is unable to contract to a Section 3 Business Concerpgall ch efforts must be
documented in Table Il.c. Outreach Efforts You must document all of the co s that have been contacted
for subcontracting opportunities. If there are limited companies available% rm the necessary duties
under this scope of work, please indicate in the ‘reasons for not subc
0 Thisis required before Other Economic Opportunities are propos
e PRIME CONTRACTOR MUST USE CHA’S SECTION 3 JOB OPPORTUNITI SITE TO IDENTIFY AND HIRE ANY AND
ALL SECTION 3 EMPLOYEES. CHA WILL NOT CONSIDER OR AUTH LTERNATE PROPOSALS TO IDENTIFY
SUCH EMPLOYEES.

Part lll: Other Economic Opportunities
e In the event that a Prime Contractor has demonstrated no or need to hire and/or subcontract or is unable to
meet the hiring and/or subcontracting requirements ig Part | arN Part Il, the Prime Contractor is required to provide
other economic opportunities by completing the T . Oher Economic Opportunities Plan(s).
e PLEASE NOTE THAT THE INABILITY TO MEET AND/OR SUBCONTRACTING REQUIREMENT MUST BE
DOCUMENTED COMPLETELY IN PART I: HIRI RT Il: CONTRACTING BEFORE COMPLETING PART Ill: OTHER

ECONOMIC OPPORTUNITIES.
e Other Economic Opportunities coul indirect subcontracting with a Section 3 Business Concern
o

(subcontracting for work not inclu in pe of work), training programs, mentorship program participation,
or other economic opportunities dir@gted” towards section 3 residents and businesses. Any Other Economic
Opportunities must be propoge es 10 through 12 in Part Ill: OTHER ECONOMIC OPPORTUNITIES.
e |[f the other forms of Other Ec ic Opportunities are not feasible, the Prime Contract may propose a contribution
to the Section 3 Fund. how to contribute to the Section 3 Fund is outlined below:
0 Hiring Requi s ®ontribution: If a Prime Contractor chooses to contribute to the Section 3 Fund as its
pportunity, because they cannot meet the full hiring requirements (30% of new hires), and

Other EcqffO™
canno; t er economic opportunities outlined above, then the contractor must pay 5% of the total

do of the contract for building, trade work or 1.5% for all other contracts will be paid to the Section
fuNg. \WOTE: The amount shall not exceed $100,000 for any one contract.

o] ing Requirements Contribution: If a Prime Contractor chooses to contribute to the Section 3 Fund

a\JI®%& Other Economic Opportunity, because they cannot meet the full Section 3 Business Concern

subcontracting requirements, and cannot provide other economic opportunities outlined above, the
difference between 10% of the covered contract (building, trade work) or 3% (non-construction) and the
O actual amount provided to Section 3 Business Concerns must be paid to the Section 3 Fund. NOTE: The
amount shall not exceed $500,000 for any one contract.
0 A Prime Contractor may also pay the entire 10% of the covered contract (building, trade work) or 3% (non-
construction) if they have documented the infeasibility of offering any Other Economic Opportunities. NOTE:
The amount shall not exceed $500,000 for any one contract.

Schedule B - Section 3 Utilization Plan Page 3 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

actual proposed opportunity, how you will measure the success of this opportunity, and the anticipated res ou
will only need to complete the tables that apply to your Section 3 Plan.
Please reference the Section 3 Policy for more details.

NOTE: The Chicago Housing Authority (CHA) observes a $13 per hour Minimum Wage Require ations
S

Charts have been provided for each category accepted under Other Economic Opportunities. You must outlin!the

advertised by the CHA on or after January 2, 2015. A copy of the CHA Minimum Wage Re may be

downloaded from the CHA website at:

http://www.thecha.org/assets/1/22/CHA _Minimum_Wage Requirement.pdf. Pleas %\at Federal wage
determinations (either Davis-Bacon or HUD-Determined Wage Rates) preempt angf’ conflictihg State prevailing
wage rate or the Minimum Wage Requirement when the State prevailing w the Minimum Wage
Requirement is higher than the Federally-imposed wage rate (24 CFR 965). %

This page (page 4) must be signed by a Principal of the Contractor. T e (page 12) must be signed
and notarized. This document is subject to change, by the CHA, at e.

Prime Contractor Acknowledgement of Section 3 Requirements: :Q

Signature of Principal of Contractor V Date

Print Name

Schedule B - Section 3 Utilization Plan Page 4 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Part I: Hiring

SAMPLE HIRING CHART

Table l.a: SAMPLE Hiring Chart- ENTIRE WORKFORCE for both Prime and all Subcontractors

(1)

(2)

(3)

(4)

(5)

Job Titles

Total Number of
Employees
Needed at each
Job Title

Total Number of
Employees Currently
Employed at each
Job Title

Total New
Hires Needed
for each Job

Title

Total Section
3 Hir

fo
itle

Hiring Date
Section 3 Hires
for Each Job Title

List the Job Titles that are needed to List how many List how many List how List the
complete your scope of work- employees are employees are many of th, nulpber of anticipated hiring
including the entire workforce for the needed to currently employed position T date of Section 3
Prime and any Subcontractors. This complete the at this position. cu s you will hires you will
includes all Section 3 and non-Section Scope of Work e, commit to for commit to for
3 job titles. for each Job Title. each position. each position.
Painters 10 8 0 n/a
Laborers 20 19 g 1 10/01/2017
Carpenters 15 15 0 0 n/a
Bricklayers 4 4 0 0 n/a
Sprinkler Fitter 3 0 0 n/a
Marble Mason 1 o« 0 0 n/a
Electrician 6 5 1 0 n/a
Power Equipment Operator 2 2 0 0 n/a
Iron Worker 5 - 5 0 0 n/a
Cement Mason 2 0 0 n/a
Plumber 4 4 0 0 n/a
Roofer \ 10 0 0 n/a
Administrative Assistant \ 2 1 1 1 08/01/2017
Superintendent % 1 1 0 0 n/a
Payroll Coordinator 1 0 1 1 08/01/2017
Q ARE—
A\ =
N it 2
(7) Totals: 86 80 6 3

(8)v Total New Section 3 Hires Required:
(Total of column (4) x 0.3) round up to the nearest whole number

(9) Percentage of New Hires that are Section 3: 50%
(Total of column (5) + Total of column (4)) x 100= % of New Hires
Schedule B - Section 3 Utilization Plan Page 5 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

In the Section below, complete the hiring chart in accordance with the instructions on page 2. Please refer§nce

the Sample Hiring Chart.
Table I.b: Hiring Chart- ENTIRE WORKFORCE for both Prime and all Subcontractors

(1) (2) (3) (4) (5)
Job Titles Total Number of Total Number of Total New Total Section
Employees Employees Currently | Hires Needed 3 Hires for
Needed at each Employed at each for each Job j
Job Title Job Title Title for Each Job Title
List the Job Titles that are needed to List how many List how many List how List the

complete your scope of work- employees are employees are many of these anticipated hiring
including the entire workforce for the needed to currently employed positions are date of Section 3

Prime and any Subcontractors. This complete the at this position. current hires you will

includes all Section 3 and non-Section Scope of Work commit to for

each position.

3 job titles. for each Job Title.

AN

N

AN
AN

(7) Totals:

Total New Section 3 Hires Required:
(Total of column (4) x 0.3) round up to the nearest whole number

(9) Percentage of New Hires that are Section 3:

(Total of column (5) + Total of column (4)) x 100= % of New Hires
NOTE: Effective January 2, 2015, the Chicago Housing Authority (CHA) observes a $13 per hour Minimum Wage Requirement to be paid to

employees of CHA Contractors, and of any subcontractors of such CHA Contractors, performing work on CHA contracts.

Schedule B - Section 3 Utilization Plan Page 6 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Part ll: CONTRACTING

Table ll: Contracting Commitments

In the section below, outline the total dollar value and percentage of the total contract value will be
subcontracted with Section 3 Business Concerns.

Total Dollar Value of Section 3 Business Concern Contracts: | $
Total Percentage of Section 3 Business Concern Contracts:

%

Section 3 Business
elow must submit a

Table Il.a.- Section 3 Business Concern Contracts: In the table on the next page,
Concerns that will be working on this contract. (Note: Each subcontracto
corresponding Schedule C)

COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE;

E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE:

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used @ are made and approved by Compliance during a contract.
WORK TO BE PERFORMED/MATERIALS

**Anticipated Performance Tlme a n will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:

COMPANY NAME:

ADDRESS:

CONTACT PER

E-MAIL AKS ’
o L CONTRACT DOLLAR VALUE:

ED CONTRACT DOLLAR VALUE:

TELEPHONE:

: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

{ WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:

(If more space is needed, you can use page 8 multiple times)
Schedule B - Section 3 Utilization Plan Page 7 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Contracts to Section 3 Business Concerns (continued)

COMPANY NAME: V

ADDRESS:

CONTACT PERSON: TELEPHONE: Q
E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE: %

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used when changes are made and approved by C ignge guring a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite ing the work and for how long):

Anticipated Start Date: Anticipated

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE:

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only @ggd wi changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MAT UPPLIED:

**Anticipated Performan (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:

COMPANY

TELEPHONE:

AL CONTRACT DOLLAR VALUE:

NDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:

Schedule B - Section 3 Utilization Plan Page 8 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Table Il.b: Contracting Shortfall
If the Prime Contractor cannot meet the minimum contracting requirements, outlined on pages 2 thr 4,
provide the reasoning below. You must include the scope of work and why you cannot meet the re Wt .

For additional space, please attach a document on your company’s letterhead.

Table Il.c: Outreach Efforts
If the Prime Contractor is unable to find subcontracto
this scope of work, list the Companies that were conta

wxhausting all good faith efforts, to perform under
‘:’4 o subcontracting opportunities for this contract.

Quu each Efforts

Business Name:

Primary Contact: &\

Phone Number: \v

E-Mail Address: \

Reason for not
subcontracting:

Busines:\%
Pri Cont¥ct:

Number:

| Address:

Reason for not

subcontracting:

Schedule B - Section 3 Utilization Plan Page 9 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

observes a $13 per hour Minimum Wage Requirement. This policy affects paid mentorship and internship programs, among others).

Part lll: OTHER ECONOMIC OPPORTUNITIES (NOTE: Beginning on January 2, 2015, the Chicago Housing Autho@)
Table Ill: Other Economic Opportunities Plan(s) V

THIS SECTION MUST BE COMPLETED IF YOUR PLAN DOES NOT MEET THE MINIMUM HIRING (3

HIRES) AND/OR CONTRACTING (10%/3%) REQUIREMENTS.

In the space provided below, please outline your plan to provide other economic opportyfies t0"8 Section 3 or
low-income person (if more space is needed, please provide an attachment to this Sche I%xamples of plans
may include internship programs, mentorship programs, and teaming agreements. e that any indirect
subcontracting should also be described in the section below. Refer to the instruct{o or more information.

outside the scope)
mation.

Indirect Participation (subcontracting to a Section 3 business
Note: An indirect subcontractor should still submit a Schedule C to correspond with

COMPANY NAME:

ORIGINAL CONTRACT DOLLAR VALUE:

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Start Date: wed End Date:
«A

COMPANY NAME: &

»
ORIGINAL CONTRACT DOLLAR VALUE:

WORK TO BE PERFORMED/MATERIALS SUPRLIED:

Anticipated Start Date: Anticipated End Date:

Describe in detail the

will be performed hé '
Resident or Busi% ncern

Qu als

X

Anticipated Results

Schedule B - Section 3 Utilization Plan Page 10 of 12 May 5, 2017
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CHIcAGO HOUSING AUTHORITY (CHA)

Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

\

Training Program

Describe in detail the work that
will be performed by the Section 3
Resident or Business Concern

O

>

Quantifiable Goals

<

Anticipated Results

Internship Program

Describe in detail the work that
will be performed by the Section 3
Resident or Business Concern

Quantifiable Goals

Anticipated Results

nted Economic Opportunities (Please Describe)
an be represented here.

Describe in dx e work that
will be rme¥ by the Section 3

Reside iness Concern

u le Goals

Anticipated Results

Schedule B - Section 3 Utilization Plan
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CHIcAGO HOUSING AUTHORITY (CHA)
Department of Procurement and Contracts- Compliance Division

SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Please select which type of contribution is being paid into the Section 3 Fund, according to your Schedule B- Section 3
Utilization Plan. If a contribution is being made for Hiring and Contracting, you should indicate that in the chart below:

Section 3 Fund

Note: Please refer to page three (3) Part Ill: Other Economic Opportunities for more details on contributions.

L]
[

Hiring

5% of total contract value (Construction)- Not to Exceed $100,000

1.5% of total contract value (Professional Service)- Not to Exceed $100,000

O Contributing the difference between the
actual subcontracting dollar amount and the
Contracting minimum subcontracting requirement

Not to Exceed $500,000

[]

10% of total contract value ( ruction
Not to Excee ,00

3% (Other Contracts
No

rofessional Service)

[

Contribution to Section 3 Fund

(this is the total of all hiring and Contracting contributions identified in the Sectio

rt above)

E

Dollar Value of Contribution

How will | contribute the funds?

CHA can deduct portions f

ach of my purchase orders

By signing below, the Contractor hereby agrees to comply wg
completion of this form is contingent upon future informgti
undersigned hereby affirms and agrees to fully adherega
affirms responsibility for completion and submission

ion 3 requirements indicated above. To the extent that the
o\ example price negotiations, request for specific services, etc., the
ection 3 Policy. Furthermore, the undersigned acknowledges and
at the time the bid or proposal is due.

NAME OF PRIME CONTRACTOR (Print or Tyse' 2 >

NAME OF AUTHORIZED OFFICER %\

Date

NAME OF NOTARY (Print or,

STATE OF TY OF

ON THIS DAY OF

TO ME PERSON
WAS PROPERLY

(SEAL):

20 BEFORE ME APPEARED (NAME)
WHO, BEING DULY SWORN, DID EXECUTE THE FOREGOING AFFIDAVIT, AND DID STATE THAT HE OR SHE
RIZED BY THE PRIME CONTRACTOR TO EXECUTE THIS AFFIDAVIT AND DID SO AS HIS OR HER FREE ACT AND

RNAL CHA APPROVAL:

COMPLIANCE MANAGER’S SIGNATURE DATE

INTERNAL CHA APPROVAL:

SECTION 3 ADMINISTRATOR DATE
(Applicable when Other Economic Opportunities are proposed)

Schedule B - Section 3 Utilization Plan Page 12 of 12 May 5, 2017

Date of Issuance: January 26, 2018
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Schedule C: Letter of Intent M/W/DBE and/or Section 3 Business
Concern
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CHICAGO HOUSING AUTHORITY (CHA)
Procurement & Contracts Department Contract Compliance Division
SCHEDULE C
Letter of Intent M/W/DBE and/or Section 3 Business Concern

Subcontractors, Suppliers, Consultants
(To Be Completed by Subcontractor and/or Self-Performing Prime Contractor)

M/W/DBE or SECTION 3 BUSINESS CONCERN NAME: A
Certification Status (Check One): MBE WBE DBE V
Section 3 Business Concern (Check One): Yes NO %

NOTE: Per CHA’s Section 3 Policy, all Section 3 Business Concerns must be self-certified in the Sec iness

Concern Self-Certification Registry and there will be no exceptions. Vendors will have to_iden 2ction 3
Business Concerns and ensure those businesses are self-certified in CHA’s Section 3 Busin%cern Registry,

prior to contract award.

If yes, Section 3 Business Concern (Check One): %
51 percent or more owned by section 3 residents

a. A public housing resident

b. Low and very-low income persons who live in the Chicago Qitan Area or non-metropolitan county

Whose permanent, full-time employees include persons, at
section 3 residents, or within three years of the date o
were section 3 residents

ercent of whom are currently
yment with the business concern

That provides evidence of a commitment to sulagontract h excess of 25 percent of the dollar award of
all subcontracts to be awarded to business e at meet the qualifications set forth in
paragraphs (1) or (2) in this definition of §ec usiness concern”

FEIN: ETHNICITY, GENDER:

CONTACT NAME/TITLE:

E-MAIL ADDRESS:

IFB/RFP/CONTRACT OR P RDER NO.:

PROJECT TITLE: DATE FORM COMPLETED:

PRIME CONTR@C

(NAME) (TELEPHONE NUMBER)

BE contractors must attach a Letter of Certification from one of the certifying agencies listed on
edul@A - M/W/DBE Utilization Plan. For Section 3 Business Concern (S3BC) contractors/subcontractors,

or employee of the S3BC cannot also be an employee of the Prime Contractor on a contract per HUD
ions.

1. Will the Subcontractor contract any of the work to be performed on this contract to another
firm? Yes No

If yes, explain below (Include dollar amount & percentage that will be subcontracted to other firms):

Page 1 of 2
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CHICAGO HOUSING AUTHORITY (CHA)
Procurement & Contracts Department Contract Compliance Division

SCHEDULE C
Letter of Intent M/W/DBE and/or Section 3 Business Concern

Subcontractors, Suppliers, Consultants
(To Be Completed by Subcontractor and/or Self-Performing Prime Contractor)

2. List commodities/services to be provided for the above-referenced contract: *

3. Indicate the total dollar value: $

4. Terms of the agreement including but not limited to joint venture, subcontr ,%er or
purchase order agreements on the above-referenced contract (timeframe an r
subcontract details):

contractor) which has a contract with a contractor to undert pQrtion of the contractor’s
obligation for the performance of work generated by the of Section 3 covered assistance,
or arising in connection with a section 3 covered projec

Does the subcontractor comply with the above defiQ
related to the Prime? Yes NO

5. Per HUD Definition, “Subcontractor means any entity (other thar ho is an employee of the

does NOT have any business interests

AFFI

The undersigned will enter into a signed agre the Prime Contractor listed above within five (5) days
after receipt of a signed contract execute hicago Housing Authority.

I do solemnly declare and affirm und ty of perjury that the contents of the forgoing document are
true and correct, and that | am aut d on behalf of the Subcontractor to make this affidavit.

(NAME OF MBE/WBE/DBE Sﬂ TOR/SUPPLIER - PRINT OR TYPE)

@ D PRINCIPAL OR AGENT) (DATE)

COUNTY OF

DAY OF 20

BEFORE ME APPEARED (NAME) to me personally known who,
being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by
to execute the affidavit and did so as his or her free act and deed.

NOTARY PUBLIC: (SEAL)

COMMISSION EXPIRES:

Page 2 of 2
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General Conditions — Construction HUD Form 5370 \/\
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General Conditions for Construction U.S. Department of Housing and Urban
Development

Contracts - Public Housing Programs Office of Public and Indian Housing
OMB Approval No.2577-0157 (exp. 1/31/2017)

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement,implemented atHUD in 24
those requirements setforth in Section 3 of the Housing and Urban Development Act of 1968 and its amendmentby 1h&
CommunityDevelopmentAct of 1992, implemented byHUD at 24 CFR Part 135. The form is required for constructi@
awarded byPublic Housing Agencies (PHAs).

The form is used byHousing Authorities in solicitations to provide necessarycontractclauses. Ifthe form wer used, ™A
unable to enforce their contracts.
Public reporting burden for this collection of information is estimated to average 1.0 hours perresponseg
instructions, searching existing data sources, gathering and maintaining the data needed, and completi
of information. Responses to the collection of information are required to obtain a benefit or to retai

The information requested does notlend itselfto confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of in A ess itdisplays a currently
valid OMB number.

would be

time for reviewing
d reviewing the collection

Clause Page Clause Page
| 1 ||Definitions || 2 AQ ative Requireme
2. Contractor’s Responsibility for Work Contract Period 9
3. Architect’s Duties, Responsibilities and Authority IN 2 Order of Precedence 9
4. Other Contracts 27. Payments 9
0 on Reo Ame 28. ||Oontract Modifications || 10
5 Preconstruction Conference and Notice to Proceed 29. Changes 10
6. Construction Progress Schedule 3 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the JM#Ork 3 31. Disputes 11
8 Differing Site Conditions N 4 32. Default 11
9. Specifications and Draw ings for Construc 4 33. Liquidated 12
10. | As-Built Draw ings 5 34. Termination of Convenience 12
11. | Material and Workmanship 5 35. Assignment of Contract 12
12. | Permits and Codes 5 36. Insurance 12
13 Health, Safety, and Accident P 6 37. Subcontracts 13
4 | Temporary Buildings and Ira © i Subcontracting with Smalland Minority Firms, Women's L
Business Enterprise, and Labor Surplus Area Firms
15. | Availability and Use of 6 39. Equal Employment Opportunity 13
16 | Protection of Existi 40 Employment, Training, and Contracting Opportunities A
Utilities, and Impr 6 for Low -Income Persons, Section 3 of the Housing and
Urban Development Act of 1968
17. | Temporary Rgaildin 7 41. Interest of Members of Congress 15
B | GeanAIr J “@ Interest of Members, Officers, or Employees and b
Former Members, Officers,or Employees
19. | EncyggNEfficieNyy 7 43. Limitations on Payments Made to Influence 15
. Decihn and Acceptance of Construction 7 44. Royalties and Patents 15
cWMd PoSsession Prior to Completion 8 45, Examination and Retention of Contractor’s Records 15
of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15
gnty of Construction 8 47. Non-Federal Prevailing Wage Rates 19
ition Against Liens 9 48. Procurement of Recovered Materials 19
Previous editions are obsolete Page 10f19 form HUD-5370 (1/2014)
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the workas provided forin
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architectshall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsew here in this contract.

(b) “Contract” means the contract entered into betw een the

PHA and the Contractor. It includes the forms of Bid, the

Bid Bond, the Performance and Payment Bond or Bonds

or other assurance of completion, the Certifications,

Representations, and Other Statements of Bidders (form

HUD-5370), these General Conditions of the Contract for

Construction (formHUD-5370), the applicable wage rate

determinations fromthe U.S. Department of Labor, any

special conditions included elsew here in the contract, the
specifications, and draw ings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

“Contracting Officer” means the person delegated the au-

thority by the PHA to enter into, administer, and/or

terminate this contract and designated as suchin w riting
to the Contractor. The term includes any successor

Contracting Officer and any duly authorized

representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings w ith the

Contractor.

(d) “Contractor” means the person or other entity entering
into the contractw ith the PHA to performall of the w ork
required under the contract.

(e) “Draw ings” means the draw ings enumerated in the
schedule of drawings contained in the Specificg
as described in the contract clause entitled S|

ec

and Draw ings for Construction herein. \

(f) “HUD" means the United States of Ameri Ci rough

the Department of Housing and Urbal D@En
including the Secretary, or any other
act on its behalf. HUD has agree
provisions of an Annual Contrjputio
provide financial assistanc,
assistance in financing

this contract. As define
Conditions or the ¢

(c

)

n
he
tract (ACC), to
w hichincludes
rk b performed under
in these General

u

standing HUD's role, nothing in this
nstrued to create any contractual

or in partunder this contract.

ans the Public Housing Agency organized
r applicable state law s w hichis a party to this

ract

@pecifications” means the w ritten description of the
technical requirements for construction and includes the
criteria and tests for determining w hether the
requirements are met.

() “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

n deSignated to

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary w ater, heat, light, and pow er not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Service
herein.

(b) The Contractor shall performon the site, and with it
organization, w ork equivalent to at least [

be performed under the order. This perce
reduced by a supplemental agreement to
during performing the w ork, the Contractor
reduction and the Contracting Offi termines that the
reduction w ould be to the advant;

ctand until
Contractor shall
directly superintend the
w ork site a competen
to the Contracting Q
Contractor.

that occur as a result of the
negligence, and shall take proper

hall hold and save the PHA, its officers and

‘ and harmless fromliability of any nature

asioned by the Contractor’s performance. The

aractor shall also be responsible for all materials
delivered and w ork performed until completion and

cceptance of the entire w ork, exceptfor any completed

unit of w orkw hich may have been accepted under the
contract

(e) The Contractor shall lay out the w orkfrombase lines and
bench marks indicated on the draw ings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the workand will be
held responsible forany error resulting fromits failure to
do so.

(f) The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g) The Contractor shall at all times keep the workarea,
including storage areas, free from accumulations of
w aste materials. After completing the workand before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
workarea in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility w illterminate w henall
workhas been completed, the final inspection made, and
the workaccepted by the Contracting Officer. The
Contractor will then be released from further obligation

except as required by the w arranties specified elsew here
in the contract.

3. Architect’s Duties, Responsibilities,and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.

Previous editions are obsolete
Replaces form HUD-5370-A
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(b) The Architectshall serve as the Contracting Officer’s
technical representative w ith respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
w ithin the scope of the contract and may not be of a
nature w hich: (1) institutes additional w orkoutside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the w ork site, and on the
basis of his/her on-site inspections, issuing w ritten
reports to the PHA w hich shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
atthe site;

(2) Making modifications in draw ings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Review ing and making recommendations w ith respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor's shop and detailed
draw ings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdow nand progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations w ith
respect to acceptance of workcompleted under the
contract.

4. Other Contracts

The PHA may undertake or aw ard other ractshgor
additional workat or near the site of the w ork§ader “this
contract. The Contractor shall fully co e wththe

other contractors and with PHA e shall

W& the workunder
| work, heeding
e Contracting

Construction Re ments

Conferenceand Notice to Proceed

(a) \ymgin ten ndar days of contract execution, and prior
commencement of work, the Contractor shall
reconstruction conference with representatives
tg, PHA, its Architect, and other interested parties
vened by the PHA. The conference will serve to
quaint the participants withthe general plan of the
construction operation and all other requirements of the
contract. The PHA w ill provide the Contractor withthe
date, time, and place of the conference.

(b) The contractor shall begin w orkupon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin w orkprior to
receiving such notice.

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the w ork

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copi
of a practicable schedule showingthe order in w hichthe
Contractor proposes to perform the work, and the

on w hichthe Contractor contemplates starting and
completing the several salient features of the w
(including acquiring labor, materials, and
schedule shall be in the form of a progress
suitable scale to indicate appropriately the p gyage of
workscheduled for completion by iven date during
the period. If the Contractor fail Ity schedule

w ithin the time prescribed, th fficer may

w ithhold approval of progr or take other
remedies under the contrict unti ntractor submits

the required schedule,
ual progress on the

(b) The Contractor shaljfe
tracting Officer, and

chart as requiredgh

immediately Opies of the annotated

schedule tggth tracting Officer. if the Contracting
upon the basis of inspection

at to the clause entitled Inspection and

Construction, herein that the Contractor is

the approved schedule, the Contractor shall

ecessary to improve its progress, including

e that may be required by the Contracting Officer,

Qout additional costto the PHA. In this circumstance,

the Contracting Officer may require the Contractor to
crease the number of shifts, overtime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress willbe regained.

(c) Failure of the Contractor to comply w ith the requirements
of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the w orkw ith sufficient
diligence to ensure completion w ithin the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance withthe Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknow ledges that it has taken steps
reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions w hich can affectthe
workor its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, w ater,
electric pow er, and roads;(3) uncertainties of w eather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during w ork performance. The
Contractor also acknow ledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable froman inspection of the site,
including all exploratory workdone by the PHA, aswell
as fromthe drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknow ledged in this paragraph
w ill not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the w ork, or for proceeding to successfully
performthe w orkw ithout additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
w hich can affectthe workby any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site w hich differ materially from those indicated in this
contract, or (2) unknow n physical conditions at the
site(s), of an unusual nature, w hich differ materially from

those ordinarily encountered and generally recognized as

inhering in w ork of the character provided for in the
contract

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided w ritten instructions to the Contractor. If the
conditions do materially so differ and cause an increa
or decrease in the Contractor’s cost of, or the timg
required for, performing any part of the w orkynd
contract, w hether or not changed as a resu
conditions, the Contractor shall file a clai
the PHA w ithin ten days after receipt of such
and, in any event, before proceeding he
equitable adjustment in the contrag pr delivery
schedule, or both shall be made u is clause and
the contract modified in writj

(c) No request by the Contra
to the contract under thi

the Contractor has g€
provided, that the tife
w ritten notice exte

ita){)le adjustment
Il be allow ed, unless
ritten notice required;
rMed in (a) above for giving
ded by the Contracting
Officer.
(d) No request b ntractor for an equitable adjustment
to the gO fering site conditions shall be
allowe e after final payment under this contract.

ications and Drawings for Construction

ontractor shall keep on the w orksite a copy of the

w ings and specifications and shall at all times give the
ontracting Officer access thereto. Anything mentioned
in the specifications and not show non the draw ings, or
show non the draw ings and not mentioned in the
specifications, shall be of like effectas if shownor
mentioned in both. In case of difference betw een

draw ings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, w ho shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its ow nrisk and expense. The Contracting Officer shall
furnish from time to time such detailed draw ings and other
information as considered necessary, unless
otherw ise provided.

(b) Wherever in the specifications or upon the draw ings the
w ords “directed”, “required”, “ordered”, “designated”
“prescribed”, or words of like import are used, it shal
understood that the “direction”, “requirement”, “

“designation”, or “prescription”, of the Contr,
is intended and similarly the w ords “appro

“acceptable”, “satisfactory”, or w ords of like phall
mean “approved by”, or “acceptabl Yy ur™ SatiSTactory
to” the Contracting Officer, unles expressly

stated.
(c) Where “ shown” “ indic
of similar import are use
reference is made to the

contract unless stat %
. rnished and installed”.

used herein sha
(d) “Shop draw,g g¥ans draw ings, submitted to the PHA
ubcontractor, or any low er tier

etgiled”, or words
nderstood that the

accompanying this

” The word “provided” as

ood to mean “provide

equipment. It includes draw ings, diagrams,
uts, schematics, descriptive literature, illustrations,
sChedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
pecific portions of the workrequired by the contract. The

PHA may duplicate, use, and disclose in any manner and
for any purpose shop draw ings delivered under this
contract

(e) If this contractrequires shop draw ings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance w ith other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review .
Shop draw ings submitted to the Contracting Officer
w ithout evidence of the Contractor’s approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop draw ings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any workdone before such approval
shall be at the Contractor’s risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility forany errors or omissions in such
draw ings, nor from responsibility for complying w ith the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below .

(f) If shop draw ings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate fromthe draw ings, at the
time of submission. If the Architectapproves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for suchlarge scale and full
size draw ings, color schemes, and other additional
information, not already in his possession, w hich shall be
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required in the planning and production of the work. Such

requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherw ise indicated) of all
shop draw ings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop draw ings, willbe retained by the
PHA and one set willbe returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the workunder this contract, shall furnish a
complete set of all shop draw ings as finally approved.
These draw ings shall show all changes and revisions
made up to the time the workis completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure
that all shop draw ings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Draw ings
(a) “As-built draw ings,” as used in this clause, means

draw ings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure

or workas actually completed under the contract. “As-built

draw ings” shall be synonymous w ith “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
draw ings. For this purpose, the Contractor shall record on
one set of contract draw ings all changes fromthe
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offsetdistances to permanen
improvements such as buildings, curbs, or edges
waks.

(c) This clause shall be included in all subcogfgcts ny
tier. It shall be the responsibility of the Contraggor t

ensure that all as-built draw ings prep
subcontractors are submitted to thRgyCo Officer.

11. Material and Workmanship

urnished under this
he most suitable grade for
s btherw ise specifically
“ferences in the contract to
articles, or patented processes by
or catalog number, shall be regarded

(a) All equipment, material,
contract shall be negf

equipment,
trade naj

as es

e’any equipment, material, article, or

bss that, in the judgment of, and as approved by the

g Officer, is equal to that named in the

agifications, unless otherwise specifically provided in

contract.

proval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s
approval of the machinery and mechanical and other
equipment to be incorporated into the w ork. When

requesting approval, the Contractor shall furnishto the

Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles w hich the Contractor contemplates
incorporating into the w ork. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not ha
required approval shall be installed or used at th
of subsequent rejection.

(2) When required by the specifications or th
Contracting Officer, the Contractor shi
appropriately marked samples (and ce

related to them) for approval at ntractor’s
expense, withall shipping chgr id. The
Contractor shall label, or giffervgjs erly mark on
the container, the mategi odyct represented, its
place of origin, the n ducer, the

e i@entification of the
the material or product

Contractor’'s name
construction projé
is intended to_be

N

itted in triplicate, describing
eachs Ngfomitted for approval and certifying

that equipment or accessory complies
Wi uirements. The certificates shall
inclu name and brand of the product, name of
nufa®furer, and the location w here produced.
p of a sample shall not constitute a w aiver of

the PHA right to demand full compliance w ith contract
requirements. Materials, equipment and accessories
may be rejected for cause even though samples have

V been approved.
(5) Wherever materials are required to comply with

recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests willbe made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials w hich fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples willbe kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply withthe requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply withall
applicable law s, ordinances, codes, rules and regulations.
Notw ithstanding the requirement of the Contractor to
comply withthe draw ings and specifications in the
contract, all workinstalled shall comply w ith all applicable
codes and regulations as amended by any
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w aivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance w ith applicable codes and regulations
bearing on the workand shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the draw ings and
specifications fail to comply w ith the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conformto the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all workand materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in
condition and at the time required by the specificatio

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably reguired of
utilities available to the Contractor fdm'existing outlets
and supplies, as specified in thego less
otherw ise provided in the conigfict, the nt of each
utility service consumed s arggd to or paid for by
the Contractor at prevalili ed to the PHA or,
w here the utility is prog , atreasonable

ng Officer. The

@hserve any utilities furnished

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:
(1) Ensure that no laborer or mechanic shall be required
to workin surroundings or under w orking conditions Contractor shall card
w hich are unsanitary, hazardous, or dangerous to w ithout charg
his/her health and/or safety as determined under (b) The Contr
construction safety and health standards promulgated
by the Secretary of Labor by regulation; maintad
e PHA, the Contractor shall remove all the

(2) Protect the lives, health, and safety of other persons;
(3) Prevent damage to property, materials, supplies, and

&

teMgorary connections, distribution lines, meters, and
associated paraphernalia.

expense and in a manner

ntracting Officer, shall install and
ary temporary connections and
s, and all meters required to measure the
ch utility used for the purpose of
charges. Before final acceptance of the work

equipment; and,

(4) Avoid w ork interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply withregulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursua . Protection of Existing Vegetation, Structures,
to the Contract Work Hours and Safety Standards_Act Equipment, Utilities, and Improvements
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 €

seq.; and
(2) Include the terms of this clause in every subcd @

so that such terms willbe binding on ea
subcontractor.

(c) The Contractor shall maintain an accurate re®d o

(a) The Contractor shall preserve and protectall structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the worksite, w hichare not to be
removed under this contract, and w hich do not
unreasonably interfere withthe workrequired under this

exposure data on all accidents incide orkperformed contract.
under this contract resulting in d , injury, (b) The Contractor shall only remove trees w hen specifically
occupational disease, or damgge rty, materials, authorized to do so, and shall avoid damaging vegetation

supplies, or equipment, and s
manner prescribed by 2
1904.
(d) The Contracting Offg
noncompliance y it
corrective actigh re
the Contra e Contractor’s representative at the
site of the w Ilbe deemed sufficient notice of the

this data in the

that willremain in place. if any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by w orkmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing

nonc corrective action required. After
receivi notice, the Contractor shall immediately

improvements and utilities (1) at or near the w orksite and
(2) on adjacent property of a third party, the locations of
w hich are made know n to or should be know n by the

Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, whichmay be affected by the
excavations or other operations connected withthe
construction of the project.

(e) Any equipment temporarily removed as a result of w ork

subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and

Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of aw ard of
direct as a means of enforcing such provisions. this contract.

e an order stopping all or part of the w ork until
actory corrective action has been taken. The
ntractor shall not base any claim or request for
quitable adjustment for additional time or money on any
stop order issued under these circumstances.
(e) The Contractor shall be responsible for its subcontractors’
compliance w iththe provisions of this clause. The
Contractor shall take such action with respect to any
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(f) New w orkw hich connects to existing w ork shall
correspond in all respects with that to w hich it connects
and/or be similar to existing w orkunless otherwise
required by the specifications.

(g) No structural members shall be altered or in any way

w eakened w ithout the w ritten authorization of the
Contracting Officer, unless such workis clearly specified
in the plans or specifications.

(h) If the removal of the existing w ork exposes discolored or
unfinished surfaces, or w ork out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous w orkuniform and
harmonious. This, how ever, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on differentlevels
w hen brought together by the removal of intervening
w ork, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property ow ner or other party before
the commencement of any w ork.

(j) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settlement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for w hich the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply w iththe requirements of,
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuse

have the necessary w ork performed and charge
to the Contractor.

(a) Temporary buildings (e.g., storag
sanitary facilities) and utilities

property of the
Contractor at i .
With the w gtée sent of the Contracting Officer, the
ildi s may be abandoned and need not

y established roadw ays, or use temporary
ays constructed by the Contractor whenand as

ported in prosecuting the w ork, vehicles shall not be

ded beyond the loading capacity recommended by the

nufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to

cross curbs or sidew alks, the Contractor shall protect them

fromdamage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidew alks, or roads.

18. Clean Air and Water

d by the Contracting Officer. When materials are

The contactor shall comply withthe Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in w hich this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory stand
and policies relating to energy efficiency w hich are
contained in the energy conservation plan issu
compliance w iththe Energy Policy and Con#
(Pub.L. 94-163) for the State in w hichthe
contract is performed.

20. Inspection and Acceptance ofgo jon

(a) Definitions. As usedin this
(1) “Acceptance” means tife a uthorized
representative of the B w fchthe PHA approves
{] ork performed under this
e partial or complete.
ining and testing the work
contract (including, w hen
terials, equipment, components, and
lies) to determine w hether it
ntract requirements.
means that element of inspection that
he properties or elements, including
tional operation of materials, equipment, or their
gponents, by the application of established scientific

prinCiples and procedures.
b)dPhe Contractor shall maintain an adequate inspection
system and perform such inspections as willensure that

the work performed under the contract conforms to
contract requirements. All w orkis subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strictcompliance w ith
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affectthe
continuing rights of the PHA after acceptance of the
completed w orkunder paragraph (j) below .

(d) The presence or absence of the PHA inspector does not
relieve the Contractor fromany contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications w ithout the Contracting
Officer’s w ritten authorization. All instructions and
approvals with respectto the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional
charge, all facilties, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
workis not ready at the time specified by the Contractor
for inspection or test, or w hen prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
workfound by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherw ise,
replace or correctthe workand charge the cost to the
Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) ¥ any w orkrequiring inspection is covered up w ithout ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire w ork, the
PHA considers it necessary or advisable, to examine
workalready completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilties, labor, and material. If such workis
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, how ever, such workis found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the workw as thereby delayed, an
extension of time.

(j) The Contractor shall notify the Contracting Officer, in
w riting, as to the date whenin its opinion all or a
designated portion of the workw ill be substantially
completed and ready forinspection. If the Architect
determines that the state of preparedness is as
represented, the PHA willpromptly arrange for tl
inspection. Unless otherw ise specified in thgy Clgt

designates can be accepted sep
be final and conclusive exceptfor t Yefects, fraud,
gross mistakes amounting to PHA's right

under any w arranty or g !
21. Use and Possessj i0R0 Completion

(a) The PHA shallgfave t to take possession of or use
artially completed part of the work.

o3gession of or using any w ork, the

rshall furnish the Contractor a list of

e contract. The PHA’s possession or use shall not be

cemed an acceptance of any w orkunder the contract.

(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the workresulting from the PHA's
possession or use, notw ithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, pow er, and w ater used in the areas

occupied w ithout proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
workor causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in w riting accordingly.

22. Warranty of Title

The Contractor w arrants good title to all materials, V

supplies, and equipment incorporated in the wo

agrees to deliver the premises together wi it} %
r
ONan\other

improvements thereon free fromany claimd
person, firm or corporation shall hay€ any right to a lien

charges, and agrees further that neither it n
upon the premises or anything n@thereto.
23. Warranty of ConstructoE;Q

(a) In addition to any othe tie§in this contract, the
Contractor w arrantg ovided in paragraph (j)
of this clause, thz R

conforms to ti

defectin eq

ormed under this contract

raSmfjuirements and is free of any

material, or workmanship performed

any subcontractor or supplier at any

tier. Th shall continue for a period of

s otherwise indicated) from the date of final

f'the work. If the PHA takes possession of

e w orkbefore final acceptance, this w arranty
continue for a period of (one year unless otherwise

in&gated) fromthe date that the PHA takes

possession.
b)gPhe Contractor shall remedy, at the Contractor’s
expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, atthe Contractor’s

expense, any damage to PHA-owned or controlled real or

personal property w hen the damage is the result of —

(1) The Contractor’s failure to conformto contractrequire-
ments; or

(2) Any defects of equipment, material, w orkmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any w orkdamaged in
fulfiling the terms and conditions of this clause. The
Contractor’'s w arranty with respectto w orkrepaired or
replaced will run for (one year unless otherw ise indicated)
fromthe date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
w riting, w ithin a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage w ithina reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwiseremedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all w arranties, express or implied, from
subcontractors, manufacturers, or suppliers for w ork
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all w arranties thatw ould be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all w arranties for the benefit of the PHA.

(g) In the event the Contractor’s w arranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its ow n expense to enforce a subcontractor’s,
manufacturer’s or supplier's warranty.

Previous editions are obsolete
Replaces form HUD-5370-A

Date of Issuance: January 26, 2018
PBC: Williams Park Fieldhouse_C1593 - Addendum No. 6

Page 80f19

form HUD-5370 (1/2014)

Page 116 of 165



(h) Unless a defectis caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results fromany defectin PHA
furnished material or design.

(i) Notw ithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correctthe work, and have no relationship
to the time within w hich its obligation to comply w iththe
contract may be sought to be enforced, nor to the time
w ithin w hich proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correctthe work.

()) This w arranty shallnot limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the
PHA’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Require ments
25. Contract Period

The Contractor shall complete all workrequired on
this contract w ithin calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions
In the event of a conflict betw een these Gengral
Conditions and the Specifications, the G |
Conditions shall prevail. In the event of a corfNct betw een
the contract and any applicable state al laW or
regulation, the state or local law e of®shall

prevail; provided that such state ol
does not conflict with, or is les
federal law , regulation,
such a conflict, applicab
Executive Order s

w or regulation
than applicable

W , regulation, and

27. Payments

(a) The shaMpaWthe Contractor the price as provided in
t .

thisc
(b) The make progress payments approximately
30 s as the work proceeds, on estimates of
accomplished w hich meets the standards of quality
abliSfed under the contract, as approved by the

acting Officer. The PHA may, subject to written
termination and approval of the Contracting Officer,
ke more frequent payments to contractors w hich are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdow n of the total contract
price show ing the amount included therein for each
principal category of the w ork, w hich shall substantiate
the payment amount requested in order to provide a

basis for determining progress pay ments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate
breakdow n for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be constru
as a basis for additions to or deductions from the coptract
price. The Contractor shall prorate its overhead an it
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided b
PHA, periodic estimates showing the val
performed during each period based upon
breakdown of the contract price. Such estimat
submitted not later than

revision as required. The esti
the Contracting Officer wiitl
Architect prior to paymen
than one project, the
separate progress p,
(e) Along with each

If t

all furnish a

te foreach.

progress payments and the
ghitractor shall furnish the

2¥n, or payment shall not be made: |

r

following c

hereby ge best of my know ledge and belief,
that

(1) Jhe s requested are only for performance in

ord3mce with the specifications, terms, and
oMiigigns of the contract;
yments to subcontractors and suppliers have been
de from previous payments received under the
contract, and timely payments willbe made from the
proceeds of the payment covered by this certification,
in accordance w ith subcontract agreements; and,

w ithhold or retain from a subcontractor or supplier in
accordance withthe terms and conditions of the
subcontract.

; (3) This request for progress payments does not include
any amounts w hichthe prime contractor intends to

Nare:

Tite:

rder. In the event of

Date:

(f) Except as otherw ise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all w ork
under the contract; except, that if upon completion of 50
percent of the w ork, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor’'s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
worksubsequently completed. If the Contracting Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered
on the site and preparatory w orkdone to be taken into
consideration w hen computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded w arehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment w hichincludes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA’s interest in such
materials. The Contractor shall remain responsible for
such stored material notw ithstanding the transfer of title
tothe PHA.

(h) All material and w ork covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor fromthe sole responsibility for all
material and w orkupon w hich payments have been made
or the restoration of any damaged w ork; or, (2) w aiving the
right of the PHA to require the fulfillment of all of the terms
of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged w orkw ithout
cost to the PHA and to seek redress for its damage only
fromthose w ho directly
caused it

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted fromthe operation of the release
Each such exception shall embrace no more than on
claim, the basis and scope of w hich shall be cleag¥
defined. The amounts for such excepted clai
be included in the request for final payment
also be required of the assignee if the ctol aim to
amounts payable under this contract
has been assigned.

a®or, if the
evidence is

Contractor ubcontractors or material suppliers;
or, (2) withh moneys for the protection of the
subc terial suppliers. The failure or
refusa to withhold moneys from the

tracto Il in nowise impair the obligations of any
or sureties under any bonds furnished under this

@ bntract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated

in a contract clause (e.g., Changes); or (2) for
administrative matters w hich do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of

HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such

modification shall not be effective until the required
approval is received by the PHA. V
(a) The Contracting Officer may, at any time, w @ ic
to the sureties, by written order designated dtated
to be a change order, make chan the w orkw ithin
the general scope of the contragt i
(1)In the specifications (inclugg
(2)In the method or mann

(3) PHA-furnished facilitie®f equi materials,
services, or site; or

(4) Directing the acc Y performance of the
w ork.
i efaggal order (w hich, as used in

ncludes direction, instruction,
ermination) from the Contracting
Be a change shall be treated as a
chgnge nder this clause; provided, that the
Q ctoryyives the Contracting Officer w ritten notice
@ e date, circumstances and source of the
R#fer and (2) that the Contractor regards the order as a
c§nge order.

29.Changes

(c) Except as provided in this clause, no order, statement or
nduct of the Contracting Officer shall be treated as a

change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the workunder this
contract, w hether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contractin w riting. How ever, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allow ed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives w ritten notice
as required. In the case of defective specifications for
w hichthe PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with
the defective specifications.

(e) The Contractor must assertits right to an adjustment
under this clause within 30 days after (1) receipt of a
w ritten change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allow ed if asserted after final
payment under this contract.

(f) The Contractor's w ritten proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdow n of all
increases and decreases in the contract in at least the
follow ing details:
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(1) Direct Costs. Materials (list individual items, the

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated

w ith materials; Labor breakdow ns by hours or unit
costs (identified w ith specific workto be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
draw ings resulting fromthe change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs whensize of change w arrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the workrequired by the change. The

allow ability of the direct and indirect costs shall be

determined in accordance withthe Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effecton

the date of this contract. The Contractor shall not be
allow ed a profiton the profitreceived by any
subcontractor. Equitable adjustments for deleted w ork
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor

performing the w ork.

(g) The Contractor shall include in the proposal its request
fortime extension (if any), and shall include sufficient
information and dates to demonstrate w hether and to
w hat extent the change willdelay the completion of the
contractinits entirety.

(h) The Contracting Officer shall act on proposals w i
days after their receipt, or notify the Contractor d
date w hen such action w ill be taken.

(i) Failure to reach an agreement on any pro | sha§be a
dispute under the clause entitled Disputes ein.
Nothing in this clause, how ever, shal
Contractor from proceeding with t

(j) Except in an emergency endangerin
change shall be made by the
order fromthe Contracti ic

changed.
e\ property, no
w ithout a prior

writing to s elay, or interrupt all or any part of the
w ork of this t for the period of time that the
rdetermines appropriate for the
f the PHA.
ce of all or any part of the workis, foran
sonable period of time, suspended, delayed, or
d (1) by an act of the Contracting Officer in the
inistration of this contract, or (2) by the Contracting
ficer’s failure to act within the time specified (or within a
asonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. How ever, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

30. Suspension of Wo
(a) The Contracti ffl order the Contractor in
d
f

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for w hich any equitable adjustment is provided for or
excluded under any other provision of this contract.

(c) A claim under this clause shall not be allow ed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspgn\
order); and, (2) unless the claim, in an amount stat
asserted in writing as soon as practicable after
termination of the suspension, delay, or ingfTONg
not later than the date of final payment un %

contract.

n

31. Disputes

(a) “Claim,” as used in this clays
or written assertion by orfe
seeking, as a matter gfri
sum certain, the adj
terms, or other (glie
contract. A clg
claim relatigg

not a claim. The submission may be

a claim by complying withthe requirements
is clause, if it is disputed either as to liability or
amgunt or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
abor Standards - Davis Bacon and Related Acts, herein,

all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof w hich are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a w ritten decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by w hich the
decision w illbe made.

(e) The Contracting Officer’s decision shall be final unless
the Contractor (1) appeals in writingto a higher level in
the PHA in accordance withthe PHA’s policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made w ithin
(30 unless otherw ise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently w ith performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that wiill
insure its completion w ithin the time specified in this
contract, or any extension thereof, or fails to complete
said w orkw ithin this time, the Contracting Officer may, by
w ritten notice to the Contractor, terminate the right to
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proceed w ith the w ork (or separable part of the w ork) that

has been delayed. In this event, the PHA may take over

the workand complete it, by contract or otherwise, and
may take possession of and use any materials,

equipment, and plant on the w orksite necessary for

completing the work. The Contractor and its sureties shall

be liable for any damage to the PHA resulting from the

Contractor’s refusal or failure to complete the w orkw ithin

the specified time, w hether or not the Contractor’s right to

proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work

(b) The Contractor’s right to proceed shall not be terminated
or the Contractor charged w ith damages under this

clause if—

(1) The delay in completing the w orkarises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(i) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x)unusually severe w eather,
or (xi) delays of subcontractors or suppliers at any tier
arising fromunforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, withindays (10 days unless otherwise
indicated) fromthe beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of factw arrantsu
action, time for completing the workshall be gfflENNE
by w ritten modification to the contract. The fi %
the Contracting Officer shall be reduce
decision w hich shall be subject to th i
the Disputes clause of this contract.

(c) If, after termination of the Contractor’{¥%
is determined that the Contractor
that the delay w as excusable, the

of the parties will be the sa i

been for convenience of

plete the workw ithin the time

specified in ract, or any extension, as specified in

fault of this contract, the Contractor
shall as liquidated damages, the sum of
$ Contracting Officer insert amount] for

ay. If different completion dates are

amount of liquidated damages shall be
assed on those parts or stages w hich are delayed. To
extent that the Contractor’s delay or nonperformance
excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by dely.
(b) If the PHA terminates the Contractor’s right to proceed,
the resulting damage wi ill consist of liquidated damages
until suchreasonable time as may be required for final

completion of the w orktogether w ith any increased costs

occasioned the PHA in completing the w ork.
(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the workis completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contra
w hole, or in part, whenever the Contracting Officer

the PHA. Any such termination shall be effg
delivery to the Contractor of a Notice of Te
specifying the extent to w hich the performan
workunder the contract is terminate@ and the date upon
w hich such termination becomesgef e.
(b) If the performance of the w orkg in either in
w hole or in part, the PHA to the Contractor
ng from such
of a properly
ail: (1) the total cost of
the w ork perforiggd pf termination less the total
amount of coR @ s made to the Contractor; (2)
the cost (i g#feasonable profit) of settling and
subcontracts and material orders for
d materials and supplies delivered to
ent for w hich has not been made by the

termination upon the
presented claim set

responsibility therefore; (4) the actual or estimated cost of
gal and accounting services reasonably necessary to

prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the w ork performed by the Contractor.

(c) The Contracting Officer willact on the Contractor’s claim
w ithin days (60 days unless otherw ise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes withregard to this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due fromthe PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made w iththe written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing w ork, the Contractor and each
subcontractor shall furnish the PHA w ith certificates of
insurance show ing the follow ing insurance is in force and
willinsure all operations under the Contract:

(1) Workers’ Compensation, in accordance w ith state or
Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automobile Liability
under (3) below . If the Contractor has a made”

policy, then the follow ing additional requirements
apply: the policy must provide a “retroactive date”

w hich must be on or before the

execution date of the Contract; and the extended
reporting period may not be less than fiveyears
follow ing the completion date of the Contract.

(3) Automobile Liability on ow ned and non -ow ned motor
vehicles used on the site(s) or in connection therew ith
for a combined single limit for bodily injury and
property damage of not less than $
[Contracting Officer insertamount] per occurrence.

(b) Before commencing w ork, the Contractor shall furnish the
PHA w ith a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder’'s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract w orkis accepted by
the PHA. The Builder’'s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as workon the superstructure is started. It
need not be carried on landscape w ork. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), w hether or not partial
payment has been made by the PHA. The Contr,
may terminate this insurance on buildings as of

and extended coverage policy ca
include suchw ork.

Peaigd” If any such
ing the construction period,
ontractors, as applicable)

insurance is due to
the Contractor (igc
shall not permigthe
i e to the Contracting Officer. All
Ks&ance, as evidence of coverage, shall
ve8rage may be canceled or non-

finitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or forthe Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract w ith
any subcontractor w ho has been temporarily denied
participation in a HUD program or w ho has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in w hich the w ork under ti
contractis to be performed.

(c) The Contractor shall be as fully responsiblegfOrNeR¢ts or
omissions of its subcontractors, and of pers @ r
directly or indirectly employed by them as folNQe gfts or
omissions of persons directly emplo the
Contractor.

(d) The Contractor shall insert ap riate esin all

toghe terms and
y are applicable

subcontracts to bind subcopira
conditions of this contractfnsofar
to the work of subconia

(e) Nothing contained i
contractual relatj

shall create any
een any subcontractor and

ss Enterprise, and Labor Surplus

tor shall take the follow ing steps to ensure

t, w henever possible, subcontracts are aw arded to

sMgll business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

b) Ensuring that small and minority businesses and
women’s business enterprises are solicited w henever
they are potential sources;

(c) Dividing total requirements, w hen economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
w omen’s business enterprises;

(d) Establishing delivery schedules, w here the requirements
of the contract permit, w hich encourage participation by
small and minority businesses and women’s business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

acing qualified small and minority businesses and
women’s business enterprises on solicitation lists;
(

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follow s:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment w ithout regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(c) The Contractor shall post in conspicuous places available
to employees and applicants for employ ment the notices
to be provided by the Contracting Officer that explain this
chuse.

(d) The Contractor shall, in all solicitations or
advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will
receive consideration foremployment without regard to
race, color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or
representative of workers withw hich it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or w orkers’ representative of the
Contractor’'s commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(f) The Contractor shall comply w ith Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of

Labor, or pursuant thereto. The Contractor shall permit
accessto its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance w ith such rules, regulations, and
orders.

(h) In the event of a determination that the Contractor is not
in compliance withthis clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in w hole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executi
Order 11246, as amended. In addition, sanction
imposed and remedies invoked against the Cont
provided in Executive Order 11246, as ame, X
rules, regulations, and orders of the Sec of Wabor,
or as otherw ise provided by law .

(i) The Contractor shall include the terms ns of
this clause in every subcontract rder unless
exempted by the rules, regulati ers of the

Secretary of Labor issued un

Contractor shall tal (g Agtion withrespect to any
subcontract or pyrd % dePas the Secretary of

Housing and gvelgbment or the Secretary of

Labor may ameans of enforcing such
provisions, in sanctions for noncompliance;
provid: ntractor becomes involved in, oris

threate| itigation w ith a subcontractor or vendor
3 resu uch direction, the Contractor may request

nited States to enter into the litigation to protect the

wof the United States.

gliance w ith the requirements of this clause shall be

Self-Determination and Education Assistance Actand the
Indian Preference clause of this contract.

@the maximum extent consistent w ith, but not in
rogation of, compliance withsection 7(b) of the Indian

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(b) The pérties to this contractagree to comply w ith &g

(c) The contractor agrees to sen eagh

(a) The workto be performed under this contract is subject to

the requirements of section 3 of the Housing and Urban
Development Actof 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be direct
to low - and very low -income persons, particularly persons
w ho are recipients of HUD assistance for
housing

regulations in 24 CFR Part 135, w hich implgffiermys¥
3. As evidenced by their execution of this %
parties to this contract certify that they are uRger g
contractual or other impediment th uld prevent them
from complying w ith the Part 1354e
organization
hicl the contractor has
ther understanding,
offjorganization or w orkers'
commitments under this
St copies of the notice in
@ W ork site w here both
employees _gndNggllicants for training and employment

or representative of w orke

a collective bargaining agfee
if any, a notice advisigg
representative of thg
section 3 clausegan

®ace, shall set forth minimum number and
&Ct to hire, availability of apprenticeship and

cation of the person(s) taking applications for
of the positions; and the

ipated date the w ork shall begin.

d) The contractor agrees to include this section 3 clause in

(
Vvery subcontract subject to compliance w ith regulations
in 24 CFR Part 135, and agrees to take appropriate

action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor w here the contractor has notice or
know ledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment

positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to w hom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, w ere not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part

135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.

(9) With respect to workperformed in connection w ith section

3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the workto be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the aw ard of contracts
and subcontracts shall be given to Indian organizations
and Indian-ow ned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance w ith section 7(b).
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41. Interestof Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in w hichthe project
is situated, no member of the governing body of the
locality in whichthe PHA w as activated, and no other
public official of such locality or localities w ho exercises
any functions or responsibilities w ith respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply w ith Section 1352 of
Title 31, United States Code w hich prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection withany of the
follow ing covered Federal actions: the aw arding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply w ith the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Actj
any funds other than Federal appropriated fugds
(including profit or fee received under a cg;
transaction) have been paid, or will be
forinfluencing or attempting to influence an O%icer or

employee of any agency, a Member ress, an
officer or employee of Congress, @gan\gfpMee of a
Member of Congress in conngctio i Federal
contract, grant, loan, or co ement.

44. Royalties and Patents

The Contractor
shall defend

respoRrgi
process
ML factulNys is specified and the Contractor has no

to believe that the specified design, process, or
‘v pason to believe that any design, process or product

§l royalties and license fees. It
s forinfringement of any

an infringement. If, how ever, the Contractor
ecified is an infringement of a patent, the Contractor
&hall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor’s Records

(a) The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subco
under this contract a clause substantially the sa
paragraph (a) above. “Subcontract,” as used in
clause, excludes purchase orders not exc
$10,000.

(c) The periods of access and examination in p hs (a)
and (b) above for records relating t appeals under the

Disputes clause of this contract, 42) W or settlement
of claims arising from the perf e s contract, or
() costs and expenses of thi actgo w hichthe PHA,
HUD, or Comptroller Gen% their duly

authorized representa talken exception shall

% ppeals, litigation,

avis-Bacon and Related Acts

continue until dispos
claims, or exceptj

f this contract exceeds $2,000, the
tandards set forth in the clause below shall

All laborers and mechanics employed under this

contract in the development or construction of the
roject(s) involved will be paid unconditionally and not

less often than once a w eek, and w ithout subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of w ages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the

w age determination of the Secretary of Labor w hichis
attached hereto and made a part hereof, regardless of
any contractual relationship whichmay be alleged to exist
betw een the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered w ages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a w eekly period (but not less often
than quarterly) under plans, funds, or programs w hich
cover the regular w eekly period, are deemed to be
constructively made or incurred during such w eekly
period. Such laborers and mechanics shall be paid the
appropriate w age rate and fringe benefits in the w age
determination for the classification of w orkactually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
workin more than one classification may be

compensated at the rate specified for each classification
for the time actually w orked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in w hichw orkis performed.
The w age determination (including any additional
classification and w age rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its
subcontractors at the site of the workin a prominent and
accessible place whereit can be easily seen by the
workers.
(2) (i) Any class of laborers or mechanics, including
helpers, w hichis notlisted in the w age
determination and w hichis to be employed under
the contract shall be classified in conformance with
the w age determination. HUD shall approve an
additional classification and w age rate and fringe
benefits therefor only w henall the follow ing criteria
have been met: (A) The workto be performed by
the classification requested is not performed by a
classification in the w age determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed w age
rate, including any bona fide fringe benefits, bears
areasonable relationship to the w age rates
contained in the wage
determination.
(ii) If the Contractor and the laborers and mechanics
to be employed in the classification (if know n), or
their representatives, and HUD or its designee
agree on the classification and w age rate
(including the amount designated for fringe
benefits w here appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action w ithin 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee w ithin the 30-day perio
that additional time is necessary.
(i) In the event the Contractor, the laborers o
mechanics to be employed in the classgifi
their representatives, and HUD or itgpd@i

shall refer the questions, i
interested parties and
or its designee, to the

and Hour Divisio tion. The

Administrator, or d representative, will
issue a dete w ithin 30 days of receipt and
so advisg H signee or willnotify HUD or

its desjgfiee e 30-day period that
addif iS Necessary.
(iv) The te (including fringe benefits w here
etermined pursuant to
agraphs (a)(2)(ii) or (iii) of this clause shall
beqai® to all w orkers performing w orkin the
classification under this contract fromthe firstday
w hichw orkis performed in classification.
henever the minimum w age rate prescribed in the
contract for a class of laborers or mechanics includes
a fringe benefit w hichis not expressed as an hourly
rate, the Contractor shall either pay the benefit as
stated in the w age determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.
(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as
part of the w ages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the w ritten request of the Contractor, that
the applicable standards of the Davis-Bacon Acthave
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program
(b) Withholding of funds. HUD or its designee shall,
ow n action or upon w ritten request of an authori
representative of the Department of Labor,
cause to be withheld from the Contractor
contract or any other Federal contractw ith

prime Contractor, or any other Fed -assisted
contract subject to Davis-Bacon gy age
requirements, w hichis held e me

Contractor, so much of the pagments or

advances as may be conffider. Ssary to pay

laborers and mechan IN®ding apprentices, trainees,

and helpers, employ#d b ntractor or any

subcontractor t amoullt of wages required by the
I

contract. In t re to pay any laborer or
inc| any apprentice, trainee, or helper,
in the construction or development
part of the w ages required by the
or its designee may, after w ritten notice to

mechanic,

@ 5e uspension of any further payment, advance,
wfuarantee of funds until such violations have ceased.
Q8Q or its designee may, after written notice to the

Contractor, disburse such amounts w ithheld for and on
ccount of the Contractor or subcontractor to the

respective employees to w homthey are due.
(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
workand preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such w orker, his or her
correct classification, hourly rates of w ages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and w eekly number of
hours w orked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the w ages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records w hich show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records w hich
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain w ritten evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and w age rates prescribed in
the applicable programs.
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(3) The

(2) (i) The Contractor shall submit w eekly for each w eek

in w hich any contractw orkis performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.

Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
w ho pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correctand complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full w eekly w ages earned, w ithout
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full w ages earned, other
than permissible deductions as set forthin 29
CFR Part 3;and

(C) That each laborer or mechanic has bg

not less than the applicable wage
fringe benefits or cash equivalen

(i) The w eekly submission of
certification set forth on th
Optional Form WH-34
requirements for
Compliance” req
this clause.

(iv) The falsifi

f the “Statement of
paragraph (c)(2)(ii) of

the above certifications
ractor or subcontractor to civil
rosecution under Section 1001 of Title

jon 3729 of Title 31 of the United

e
actor or subcontractor shall make the
ecorafyeYuired under subparagraph (c)(1) available
rinspection, copying, or transcription by authorized
entatives of HUD or its designee, the
ntracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after w ritten notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices w illbe permitted to w ork at

less than the predetermined rate for the workthey
performed w henthey are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer,
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OAT!
person is employed in his or her first 9042y S
probationary employment as an appre %
apprenticeship program, w hois not indivitia
registered in the program, but wgfofas been certified
by OATELS or a State Appregti gency (w here
appropriate) to be eligible prghaty y

employment as an apprgnt he gllow able ratio of
apprentices to journe ob site in any craft
classification shallgg re@ter than the ratio

permitted to the fontrd
j o dgram. Any w orker listed on a
SNiig##\v age rate, w hois not

under the reg

apentice performing workon the job site in
f the ratio permitted under the registered

rogram shall be paid not less than the applicable

age rate on the w age determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
w hichits program is registered, the ratios and w age
rates (expressedin percentages of the journeyman’s
hourly rate) specifiedin the Contractor’'s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
w age determination. Apprentices shall be paid fringe
benefits in accordance withthe provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the fullamount of fringe benefits listed on the
w age determination forthe applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance w ith that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraw s approvalof an
apprenticeship program, the Contractor willno longer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable

programis approved.

(2) Trainees. Except as provided in 29 CFR 5.16,

trainees willnot be permitted to workat less than the
predetermined rate for the workperformed unless they
are employed pursuant to and individually registered in
a program w hich has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable w age determination. Trainees shall be paid
fringe benefits in accordance w ith the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated w ith the
corresponding journeyman w age rate in the wage
determination w hich provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate w hois not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable w agerate in the w age
determination for the classification of w ork actually
performed. In addition, any trainee performing workon
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable w age rate in the w age determination for the
workactually performed. In the event the Employment
and Training Administration w ithdraw s approval of a
training program, the Contractor willno longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the w ork performed

until an acceptable programis approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity w ith the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance w ith Copeland Actrequirements. The

Contractor shall comply with the requirements l%
Part 3, w hich are hereby incorporated by r \ ’

contract

(f) Contract termination; debarment. A breach oNgis cbntract
clause may be grounds for terminatiol e cOmtract and
for debarment as a Contractor an ctor as

provided in 29 CFR 5.12.

(g) Compliance w ith Davis-Bacon
requirements. All rulings ANt
Bacon and related Acts

tions of the Davis-
29 CFR Parts 1, 3,
by reference in this

ds provisions of this clause shall not
eneral disputes clause of this contract.

,and 7. Disputes w ithin the meaning of

lause Include disputes betw een the Contractor (or
® subcontractors) and the PHA, HUD, the U.S.

epgrtment of Labor, or the employees or their

"y
'
o

presentatives.

tification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
w ho has an interest in the Contractor’s firmis a
person or firm ineligible to be aw arded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Actor 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for aw ard of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used

\%

tandards. Disputes arising out

in this paragraph, the terms “laborers” and “mechanics”
include w atchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the &g

employed on such workto w,
in such workweekunless h
receives compensation n
one-half times the bagfC rat
worked in excess gf 4 rs
(2) Violation; liability

less than one and
forall hours

uch w orkw eek.
ges; liquidated

damages. In any violation of the
provisions Ubparagraph (j)(1) of this
clause, actor and any subcontractor
respg efor shall be liable for the unpaid
w jon, such Contractor and

of workdone under contract for the District
f bia or a territory, to such District or to such
erritory), for liqguidated damages. Such liquidated
amages shall be computed withrespect to each
individual laborer or mechanic (including w atchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on w hich such
individual w as required or permitted to workin excess
of the standard w orkw eek of 40 hours w ithout
payment of the overtime w ages required by
provisions set forth in subparagraph (j)(1) of this
clause.
(3) Withholding for unpaid w ages and liquidated
damages. HUD or its designee shall upon its ow n
action or upon w ritten request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, w hichis held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid w ages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert

in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any low er tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or low er tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing w age rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, withrespect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, w ith respect
to employees engaged under the contract w henever
such non-Federal prevailing w age rate exceeds:

(1) The applicable w age rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality w ith

respecttosuchtrade;

(b) An applicable apprentice w age rate based thereon
specified in an apprenticeship program registered w ith
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee w age rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance w ith Section 6002 of the Solid Waste
Disposal Act,as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
w ith maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, w hich shall be
determined on the basis of the guidelines of the %

Institute of Standards and Technology, if applical
item; or (3) are only available at an \

unreasonable price.
(b) Paragraph (a) ofthis clause shall applyto I§ms
purchasedunder this contractwhe e

Contractor purchases in exces 4 of the item
under this contract; or (2) di ceding

Federalfiscal year, the purchased any
amountof the items fa contract that was

funded with FederalganNg ons and was with a
dgency or agency of a

Federal agency offa StoNg
political subdiysiog Jtate; and (ii) purchased a
total of in exd€sspf 00 of the item both under

and outsid§

ontract.

?\\/

XY
v
03
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Instructions to Bidders for Contracts
Public and Indian Housing Programs

Table of Contents

Clause Page
1. Bid Preparation and Submission 1

2. Explanations and Interpretations to Prospective Bidders 1

3. Amendments to Invitations for Bids 1

4. Responsibility of Prospective Contractor 1

5. Late Submissions, Modifications, and Withdrawal of Bids 1

6. Bid Opening 2
7. Service of Protest

8. Contract Award

9. Bid Guarantee
10. Assurance of Completion
11. Preconstruction Conference

W W wwmMNnND

12. Indian Preference Requirements

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet an

each continuation sheet which requires the entry of informatio
the bidder. Erasures or other changes must be initialed by the

signing the bid. Bids signed by an agent shall be acco i
evidence of that agent’s authority. (Bidders should retail§
their bid for their records.)

(c) Bidders must submit as part of their bid a cofip/&ed f HUD-
5369-A, “Representations, Certifications, an er ements of
Bidders.”

(d) All bid documents shall be sealed i e which shall be

on allitems, failure to do so will
disqualify the bid. If items is not required, bidders
should insert the words id” in the space provided for any item
on which no pricgl ed.

(f) Unless gxpress orized elsewhere in this solicitation, alter-

nate bids t be considered.
(9) Neapressly authorized elsewhere in this solicitation, bids
su legraph or facsimile (fax) machines will not be

(h) \§ the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interprgtation

may be oral or written. Oral requests must be confi
The only oral clarifications that will be provided wi
related to solicitation procedures, i.e., not sub
information. No other oral explanation o e i i
provided. Any information given a prospe % der concerning
this solicitation will be furnished pro y to 3 er prospective
bidders as a written amendment to tion, if that information
is necessary in submitting bids, ogff the | it would be prejudicial
to other prospective bidders.

vided to, a bidder other than
on shall not constitute a change

(b) Any information obtaln
by formal amendment t
to the solicitation.

3. Amendme Invitations for Bids
(a) If this s amended, then all terms and conditions
which are remain unchanged.

by signing and returning the amendment, (2) by
g the amendment number and date on the bid form, or (3)
telegram, or facsimile, if those methods are authorized in

by lette
Wlicitation. The PHA/IHA must receive acknowledgement by the

and at the place specified for receipt of bids. Bids which fail to

knowledge the bidder’s receipt of any amendment will result in the

rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(38) Record of past performance; and
(

4) Financial and technical resources (including construction
and technical equipment).

~

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should request th

(d) The only acceptable evidence to establish the time of rg
PHA/IHA is the time/date stamp of PHA/IHA on the propag
other documentary evidence of receipt maintained e

postal clerk to place a hand cancellation bull’'s-eye postmark on f§h
the receipt and the envelope or wrapper. 8.
{

Cipy
wrapp@r or

(e) The only acceptable evidence to establis f mailing of

he da
a late bid, modification, or withdrawal sent b Mail Next Day
Service-Post Office to Addressee is the ered by the post
office receiving clerk on the “Express @qil ay Service-Post
Office to Addressee” label and the both the envelope or
wrapper and on the original recée U.S. Postal Service.

“Postmark” has the same meagfgsNefined in paragraph (c) of this
provision, excluding post Canadian Postal Service.
Therefore, bidders shoul@reguW e postal clerk to place a legible
hand cancellation bull’ ostmark on both the receipt and Failure
by a bidder to ack e Wgceipt of the envelope or wrapper.

favorable

/IHA will be considered at any time it is received
cepted.

(f) Notwithstandi\ agraph (a) of this provision, a late modifica-
tion of al@e uccessful bid that makes its terms more

be withdrawn by written notice, or if authorized by this
y telegram (including mailgram) or facsimile machine
ission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bi ose
direct economic interest would be affected by the @ward of%he
contract.

“Protest” means a written objection by an ipie y to this

solicitation or to a proposed or actual award
to this solicitation.

act pursuant

O
C%ng Officer by obtaining

P

(b) Protests shall be served on the
written and dated acknowledgem

[Co
m

Officer designate the official or location where a protest

e on the Contracting Officer]

rotests shall be resolved in accordance with the PHA's/

c) Al
Wprotest policy and procedures, copies of which are maintained

e PHA/IHA.

Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

() The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of &
contract under this solicitation. This assurance may be [Cont
Officer check applicable items] —

[ 1 (1) a performance and payment bond in a pepRs8g 00
percent of the contract price; or, as may be requirg&or p Itted by
State law;

[ 1 (2) separate performance and paymgnt each for 50

percent or more of the contract price;

[ 1 (3) a20 percent cash escrowy

[ 1T (4) a25 percentirrevocaple redit; or,

[ T (5) an irrevocable lefte % dit’ for 10 percent of the total
contract price with a mogfloripdhggg/isbursements agreement with
the IHA (applicable o ontracts awarded by an IHA under the
Indian Housing Pr

(b) Bonds must b ined from guarantee or surety companies
acceptable j#™MRye U.SNGovernment and authorized to do business in
the state @

work is to be performed. Individual sureties will

not begfONgIRred. U.S. Treasury Circular Number 570, published
anpua w e Pederal Register, lists companies approved to act as
eticngugbonds securing Government contracts, the maximum

u writing limits on each contract bonded, and the States in which
the pany is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://

www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required gassur-
ance of completion within the time specified, or within such extgnded
period as the PHA/IHA may grant based upon reasons j
adequate by the PHA/IHA, shall render the bidder§
award. The PHA/IHA may then either award the con
lowest responsible bidder or solicit new bids.
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (appl construction

contracts)
After award of a contract under thi

atign and prior to the start
required to attend a

preconstruction conference e atives of the PHA/IHA and
its architect/engineer, and résted parties convened by the
PHA/IHA. The confere to acquaint the participants with

the general plan of tion operation and all other require-
ments of the con ws®qual Employment Opportunity, Labor
Standards). T, HA will provide the successful bidder with the
date, time, e O the conference.

rence Requirements (applicable only if

} icigation is for a contract to be performed on a
r an Indian Housing Authority)
(@) H has determined that the contract awarded under this

solicitation is subject to the requirements of section 7(b) of the Indian
etermination and Education Assistance Act (25 U.S.C. 450e(b)).

ction 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’'s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shal
be made to the qualified Indian enterprise or organization with ¢he
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amg &
lished for the specific project or activity for which bids @
solicited; and

(2) Nomorethanthe percentage specifiedin24 %.175(0)
higher than the total bid price of the lowest re sive Mid from any
qualified bidder. If no responsive bid by u ndian-owned
economic enterprise or organization is githi ated range of the
total bid price of the lowest resp om any qualified
enterprise, award shall be made bioWer with the lowest bid.

(e) Bidders seeking to qus eference in contracting or
subcontracting shall submj % pdian ownership with their bids.

Proof of Indian owners giffde but not be limited to:

(1) Certificatign b
an Indian. The |
individual is a me

e or other evidence that the bidder is
cept the certification of a tribe that an

(f) (1) Allbidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may requfe the
Contractor to reject any bid or proposal by a subcontract fails
to include the statement.

(2) Bidders and prospective subcontractors W‘\it a
certification (supported by credible evidence) in any
instance where the bidder or subcontractor b is infeasible to
provide Indian preference in subcontractin acCceptance or
rejection by the IHA of the certification Il be ¥ Rejection shall
disqualify the bid from further consid§rati

(g) Allbidders must submit withdfieirdid atement detailing their
employment and training o lesgand their plans to provide

preference to Indians in imp e contract; and the number

or percentage of Indiag#™siici d to be employed and trained.
Comparable statemen @: proposed subcontractors must be
submitted. The pFused by the IHA in determining the

statement(s)’s cy are included as an attachment to this

solicitation. t fails to include the required statement(s), or
that inclu ent that does not meet minimum standards
require@ by shall be rejected as nonresponsive.

(h 3 employees. A core crew employee is an individual
wh & bona fide employee of the contractor at the time the bid is

d; or an individual who was not employed by the bidder at the
ime the bid was submitted, but who is regularly employed by the
r in a supervisory or other key skilled position when work is
ailable. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--
(1) The prices in this bid have been arrived at independently,

relating to (i) those prices, (ii) the intention to submit a bid, or

through (a)(3) above.
(c) If the bidder deletes or modifies subparagraph

bidder must furnish with its bid a signed statement
detail the circumstances of the disclosure.

[ T [Contracting Officer check if following p % applicable]

(d) Non-collusive affidavit. (applicable to corgctgfor construction
and equipment exceeding $50,000)
(1) Each bidder shall execugfin the foy

IHA, an affidavit to the effect th
other person, firm or corporf

provided by the PHA/
s not colluded with any

response to this solicitatign. eyuccessful bidder did not submit
must submit it within three (3)

O
% ailure to submit the affidavit by that

esponsive. No contract award will be

made withou rly executed affidavit.

(2) ed "Non-collusive Affidavit" [ ]is, [ ]is not
included wi
2. inggnt Fee Representation and Agreement

(@)

"BOWa fide employee" means a person, employed by a bidder
iject to the bidder's supervision and control as to time, place,

manner of performance, who neither exerts, nor proposes to

Initions. As used in this provision:

as being able to obtain any contract(s) through improper influence.

without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or Comp?sgr exert improper influence to solicit or obtain contracts nor holds out

(2) The prices in this bid have not been a

methods or factors used to calculate the prices offered;
o)
knowingly disclosed by the bidder, directly or indir fther

Y,
f a

bidder or competitor before bid opening (in the ¢ led bid
solicitation) or contract award (in the case of petye proposal
solicitation) unless otherwise required by lgw;

(3) No attempt has been made or il e by the bidder to

induce any other concern to submi bmit a bid for the
purpose of restricting competitio
(b) Each signature on the bi jdered to be a certification by

the signatory that the signat

(1) Is the person iglth
determining the prices
the signatory has

s organization responsible for

offered in this bid or proposal, and that

ated and will not participate in any
aphs (a)(l) through (a)(3) above; or

pining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) Asan authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ 1bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [ ]has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(38) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4.  Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief
except as otherwise disclosed, he or she does not ha
organizational conflict of interest which is defined as a g
which the nature of work to be performed under thid
contract and the bidder's organizational, financial
other interests may, without some restriction o

(a) Result in an unfair competitive advanta
(b) Impair the bidder's objectivity in perfoggi
[ 1 Inthe absence of any actual or ap n
that to the best of my knowledge

conflict of interest exists with reg
this procurement.

5. Bidder's Certificatj nibllity
(a) By the submissio igfhid, the bidder certifies that to the best

of its knowledge and b either it, nor any person or firm which
firm, nor any of the bidder's subcon-

has an interest ingt
tractors, is ineli’gK\
(1) B rded ontracts by any agency of the United States

Governme or the State in which this contract is to be
perfon

0,9
( % cipate in HUD programs pursuant to 24 CFR Part 24.

( e certification in paragraph (a) above is a material represen-
tatioNof fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

o0 the'idder; or,
ntract work.

t, | hereby certify
o'actual or apparent
ssible performance of

6. Minimum Bid Acceptance Period

(a) "Acceptance period,"” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders m cify
a longer acceptance period than the PHA's/IHA's miniggum requ¥e-
ment. The bidder allows the following accep riod:
calendar days.

acceptance

(e) A bid allowing less than the PHA's/IHA'

period will be rejected.

(f) The bidder agrees to execute all it has ertaken to do, in
compliance with its bid, if that bid i %;n writing within (1) the
acceptance period stated in patggra] ove or (2) any longer
acceptance period stated in aga8gephgd) above.

7.  Small, Minority, - ed Business Concern

Representatio
The bidder repres

@ [1is, [

concern," a

ifies as part of its bid/ offer that it --

small business concern. "Small business
iNNgis provision, means a concern, including its
vendently owned and operated, not dominant

(b) is not awomen-owned business enterprise. "Women-
owneNbusiness enterprise,” as used in this provision, means a
business that is at least 51 percent owned by a woman or women

re U.S. citizens and who also control and operate the business.

) [ 1is, [ 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)
[ 1 Black Americans

[ 1 Hispanic Americans

[ 1 Native Americans

[ 1 Asian Pacific Americans
[ 1 Asian Indian Americans
[ 1 Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

@ [ 1is, [ ]is not an Indian-owned economic enterprise.
"Economic enterprise,” as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [ ]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon

Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firmineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity  of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origi

because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it d

and will not maintain or provide for its employees any sgmg
facilities at any of its establishments, and that it does not m n
permit its employees to perform their services at anyl 8 der
its control where segregated facilities are main d. e bidder
agrees that a breach of this certification is a yjolatioiNgf the Equal
Employment Opportunity clause in the contra
(d) The bidder further agrees that (exce
identical certifications from propose
time periods) prior to entering ig

$10,000 and are not exempt fro
Employment Opportunity cla

(1) Obtain identical gfert!
tractors;

(2) Retain th

(applicable

e it has obtained
ctors for specific
acts which exceed
giirements of the Equal

s from the proposed subcon-

ertcalgns in its files; and

[loWthg notice to the proposed subcontrac-

(3) Forwar
tors (except ifthe pr d subcontractors have submitted identical
certificati specific time periods):

O

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is presSt&bed
in 18 U.S.C. 1001.
11. Clean Air and Water Certification egleto con-

tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the perfr e of this contract [ ]
is, [ ]isnot listed on the Envir ental Pgbtection Agency List of
Violating Facilities:

(b) The bidder will imme
Officer, before award, g
Administrator, or a d
Agency, indicatin

for the performa

the PHA/IHA Contracting
{ of any communication from the
the Environmental Protection

% ility that the bidder proposes to use

the contract is under consideration to be

listed on the LIS§of Violating Facilities; and,

(c) Theb I lude a certification substantially the same as
this cerjficaty, S cluding this paragraph (c), in every nonexempt
sub

12. evious Participation Certificate (applicable to

c@pistruction and equipment contracts exceeding $50,000)

he bidder shall complete and submit with his/her bid the Form
-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

)

(b) A fully executed "Previous Participation Certificate"
[ Tis, [ ]is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

(Signature and Date)

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)

Previous editiDatésoblssadete: January 26, 2018
PBC: Williams Park Fieldhouse_C1593 - Addendum No. 6
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SCHEDULE A - M/W/DBE UTILIZATION PLAN
(To Be Completed by PRIME CONTRACTOR)

CONTRACT NO: DATE FORM SUBMITTED:

PROJECT TITLE:

PRIME CONTRACTOR NAME(S):

ADDRESS: TELEPHONE: ()

CONTACT NAME/TITLE:

E-MAIL ADDRESS:

Certification Status: MBE WBE DBE Certified By:

Ethnicity: Gender:

FEDERAL TAX IDENTIFICATION OR SOCIAL SECURITY NO. :

CONTRACT AMOUNT: $

M/W/DBE TOTAL: $

NOTE: The M/W/DBE Total represents the sum of all of the
subcontracts listed on this Schedule A, including Self-
Performing Prime’s portion.

PRIME SELF-PERFORMER? Yes NO IF YES, SELF-PERFORMANCE AMOUNT: $ %

M/W/DBE TOTAL PERCENTAGE: %

The Contractor shall in determining the manner of M/W/DBE participation, first consider Direct Participation with
M/W/DBE companies as subcontractors, suppliers of goods and services, or as joint venture partners, directly related to
the performance of this contract. After exhausting reasonable good faith efforts and with prior approval, the bidder/
proposer may also meet all or part of the M/W/DBE commitment goals, through Indirect Participation, by contracting
with M/W/DBEs for the provision of goods and services not directly related to the performance of the contract/scope of
work. Indirect participation can be demonstrated by providing copies of canceled checks (both front and back) paid to
the certified subcontractors, and a Letter of Certification that was current at the time the checks were issued to the
subcontractor. Indirect participation must occur within this contract period and will not be considered as acceptable
participation on multiple contracts.

Firms seeking M/W/DBE subcontracting credit via Direct or Indirect participation must include current certification from
an approved certifying agency. A copy of a current Letter of Certification is required. Applications for certified status
will not be accepted. M/W/DBEs utilized for direct or indirect participation must be currently certified by one of the
following agencies: City of Chicago, METRA, PACE, Cook County, Chicago Transit Authority (CTA), and/or lllinois
Department of Transportation (IDOT).
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SCHEDULE A - M/W/DBE UTILIZATION PLAN
(To Be Completed by PRIME CONTRACTOR)

. DIRECT PARTICIPATION

A.  COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

(Please circle M/W/DBE designation)

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount
should not be filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

B. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

(Please circle M/W/DBE designation)

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.
WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

C. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

(Please circle M/W/DBE designation)

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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SCHEDULE A - M/W/DBE UTILIZATION PLAN
(To Be Completed by PRIME CONTRACTOR)

D. COMPANY NAME:
ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:

(Please circle M/W/DBE designation)

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the |FB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

E. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )
E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation)

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

F.  COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value

(Please circle M/W/DBE designation)

AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE,WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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SCHEDULE A - M/W/DBE UTILIZATION PLAN
(To Be Completed by PRIME CONTRACTOR)

G. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

H.  COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation.)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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SCHEDULE A - M/W/DBE UTILIZATION PLAN
(To Be Completed by PRIME CONTRACTOR)

Il. INDIRECT PARTICIPATION

A. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation.)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be filled
when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

B. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation.)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

C. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation.)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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SCHEDULE A - M/W/DBE UTILIZATION PLAN
(To Be Completed by PRIME CONTRACTOR)

D. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation.)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

E. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation.)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

F. COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:( )

E-MAIL ADDRESS:

ORIGINAL M/W/DBE DOLLAR VALUE: % of Total Contract Value:
(Please circle M/W/DBE designation.)
AMENDED M/W/DBE DOLLAR VALUE: % of Total Contract Value:

NOTE: Amended Dollar Value is only used when changes are made and approved by PBC during a contract. The amended dollar amount should not be
filled when responding to the IFB. Please circle whether the company is being considered for MBE, WBE, or DBE credit.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):
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SCHEDULE A - M/W/DBE UTILIZATION PLAN
(To Be Completed by PRIME CONTRACTOR)

AFFIDAVIT OF PRIME CONTRACTOR

To the best of my knowledge, information and belief, the facts and representations contained in this Schedule A are true and no
material facts have been omitted.

The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution
of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of notice of
Contract award from the Commission.

| do solemnly declare and affairm under the penalty of perjury that the contents of the forgoing document are ture and correct, and

that | am auntorized on behalf of the Prime Contractor to make this affidavit. Additionally, the Undersigned certifies to the best of its
knowledge and belief that it, its principals and any subcontractors used in the performance of this contract, meet the Agency
requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or regulations and have
not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at any time
the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

NAME OF PRIME CONTRACTOR (Print or Type)

AUTHORIZED OFFICER

Name Signature Date

NAME OF NOTARY (Print or Type)

STATE OF COUNTY OF ON THIS DAY OF

20 BEFORE ME APPEARED (NAME) TO ME PERSONALLY

KNOWN WHO, BEING DULY SWORN, DID EXECUTE THE FOREGOING AFFIDAVIT, AND DID STATE THAT HE OR SHE WAS PROPERLY

AUTHORIZED BY (NAME OF COMPANY) TO EXECUTE THIS AFFIDAVIT AND DID SO AS
HIS OR HER FREE ACT AND DEED. NOTARY PUBLIC (SEAL) COMMISSION EXPIRES:
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SCHEDULE B - SECTION 3 UTILIZATION PLAN

(To Be Completed by Prime Contractor)

PRIME/GENERAL CONTRACTOR’S NAME:

CONTRACT NUMBER: DATE FORM COMPLETED:
PROJECT TITLE:
CONTACT NAME/TITLE:
E-MAIL ADDRESS: CONTRACT AMOUNT:

PLEASE READ CAREFULLY AND SIGN THE ACKNOWLEDGMENT ON
PAGE 4 PRIOR TO COMPLETING AND SUBMITTING SCHEDULE B

Overview:

The contractor hereby agrees to comply with all the provisions of Section 3 as set forth in 24 CFR 135 and the
CHA’s Section 3 Policy. The Contractor hereby submits Schedule B to identify employment, subcontracting, and
other opportunities for Chicago Housing Authority residents and low income Chicago area residents during the
term of the contract between the Contractor and the PublicBuidling Commision of Chicago. Any changes to
this Utilization Plan must be approved via an amended Schedule B and Section 3 Change Form, when

requested.

Type of Contract Section 3 Requirements

Contract Amount Other Economic

Hiring Contracting .
Opportunities

Construction All Contract 30% 10% See instructions
: Values . Of all new hires {| Of total contract value
: subcontracted

Other All Contract 30% 3% See instructions
Contracts Values Of all new hires || Of total contract value
(Including subcontracted

Professional
Service)
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Instructions:
Part I: Hiring

Per 24 CFR 135.30, Section 3 requires at least 30% of the contractor’s new hires be Section 3 residents.

The prime contractor is required to fill out the Table I.b Hiring Chart- ENTIRE WORKFORCE for both Prime and all
Subcontractors in Part I: Hiring. This chart includes Section 3 hires, AS WELL AS all other non-section 3 hires for the
scope of work.

Table I.a SAMPLE Hiring Chart Entire Workforce for both Prime and all Subcontractors is provided to you as a
sample.

Table I.b Hiring Chart Entire Workforce for both Prime and all Subcontractors will require you to indicate the total
workforce that you and your subcontractors already have in place and those you need to hire. You will need to list
their (1) Job Titles, (2) Total Employees Needed at each Job Title, (3) Total Number of Employees Currently Employed
at each Job Title, (4) Total New Hires Needed for each Job Title, (5) Total Section 3 Hires for each Job Title, (6)
Anticipated Hiring Date Section 3 Hires for Each Job Title, (7) Total Columns (1) through (5) individually, and (8) Total
New Section 3 Hires Required and (9) Percentage of New Hires that are Section 3.

By filling out the hiring chart, the Contractor affirms that the jobs identified for Section 3 residents shall be for
meaningful employment.

A Prime Contractor may satisfy the CHA Resident Hiring Requirements through the hiring of Section 3 residents
through his/her subcontractors.

The Hiring Chart must be completed in its entirety, including a response for each column, in addition to proper
calculations in each field where totals are required.

If any proposed Section 3 positions cannot be filled, a Section 3 Change Form is required under the Section 3 Policy.
Prime Contractors and Subcontractors are required to use CHA’s Section 3 Job Opportunities website to fill all Section
3 positions.

Part II: Contracting

Per 24 CFR 135.30, Section 3 requires Construction contracts to subcontract at least 10% of the work to Section 3

Business Concerns and 3% of the work for all Other Contracts.

The definition of ‘Section 3 Business Concern’ under HUD Regulations is:

(1) 51 percent or more owned by section 3 residents; or

(2) Whose permanent, full-time employees include persons, at least 30 percent of whom are currently section 3
residents, or within three years of the date of first employment with the business concern were section 3
residents; or

(3) That provides evidence of a commitment to subcontract in excess of 25 percent of the dollar award of all
subcontracts to be awarded to business concerns that meet the qualifications set forth in paragraphs (1) or (2) in
this definition of “section 3 business concern.”

Section 3 subcontracting refers to direct participation (only subcontracts for work that is included in the scope of the

project).

Contractors shall direct their efforts to award Section 3 covered contracts, to the greatest extent feasible, to Section

3 Business Concerns in the order of priority provided in 24 CFR 135.36.

The Prime Contractor is required to fill out the contracting information in Table II: Contracting Commitments, Table

Il.a: Section 3 Business Concern Contracts, Table Il.b.: Contracting Shortfall (if necessary), and/or Table Il.c: Outreach

Efforts (if necessary) of Part Il.

Table II: Contracting Commitments requires you to indicate the Total Dollar Value being subcontracted to Section 3

Business Concerns and the percentage of the total contract value, to which the total of all Section 3 Business Concern

subcontracts is equivalent.
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Part lll:

Table Il.a. Section 3 Business Concern Contracts requires you to identify each Section 3 Business Concern that will
hold a subcontract under this Contract. The Company’s Name, Contract Value, and Scope of Work to be Performed
must be identified in order for the plan to be considered complete. A corresponding Schedule C must be submitted
with the Schedule B.
Table Il.b. Contracting Shortfall or Table Il.c. Outreach Efforts must be completed when the Prime Contractor is
unable to meet the full minimum subcontracting requirements under 24 CFR 135.
0 When there is no plan or need to subcontract, please outline the reason(s) why in Table Il.b. Contracting
Shortfall
0 If the prime contractor is unable to contract to a Section 3 Business Concern, all outreach efforts must be
documented in Table Il.c. OQutreach Efforts You must document all of the companies that have been contacted
for subcontracting opportunities. If there are limited companies available who perform the necessary duties
under this scope of work, please indicate in the ‘reasons for not subcontracting’.
0 Thisis required before Other Economic Opportunities are proposed.
PRIME CONTRACTOR MUST USE CHA’S SECTION 3 JOB OPPORTUNITIES WEBSITE TO IDENTIFY AND HIRE ANY AND
ALL SECTION 3 EMPLOYEES. CHA WILL NOT CONSIDER OR AUTHORIZE ANY ALTERNATE PROPOSALS TO IDENTIFY
SUCH EMPLOYEES.

Other Economic Opportunities

In the event that a Prime Contractor has demonstrated no plan or need to hire and/or subcontract or is unable to
meet the hiring and/or subcontracting requirements in Part | and Part Il, the Prime Contractor is required to provide
other economic opportunities by completing the Table Ill: Other Economic Opportunities Plan(s).

PLEASE NOTE THAT THE INABILITY TO MEET THE HIRING AND/OR SUBCONTRACTING REQUIREMENT MUST BE
DOCUMENTED COMPLETELY IN PART I: HIRING AND PART Il: CONTRACTING BEFORE COMPLETING PART Ill: OTHER
ECONOMIC OPPORTUNITIES.

Other Economic Opportunities could include indirect subcontracting with a Section 3 Business Concern
(subcontracting for work not included in the scope of work), training programs, mentorship program participation,
or other economic opportunities directed towards section 3 residents and businesses. Any Other Economic
Opportunities must be proposed on pages 10 through 12 in Part [ll: OTHER ECONOMIC OPPORTUNITIES.

If the other forms of Other Economic Opportunities are not feasible, the Prime Contract may propose a contribution
to the Section 3 Fund. Guidance on how to contribute to the Section 3 Fund is outlined below:

0 Hiring Requirements Contribution: If a Prime Contractor chooses to contribute to the Section 3 Fund as its
Other Economic Opportunity, because they cannot meet the full hiring requirements (30% of new hires), and
cannot provide other economic opportunities outlined above, then the contractor must pay 5% of the total
dollar amount of the contract for building, trade work or 1.5% for all other contracts will be paid to the Section
3 fund. NOTE: The amount shall not exceed $100,000 for any one contract.

0 Contracting Requirements Contribution: If a Prime Contractor chooses to contribute to the Section 3 Fund
as its Other Economic Opportunity, because they cannot meet the full Section 3 Business Concern
subcontracting requirements, and cannot provide other economic opportunities outlined above, the
difference between 10% of the covered contract (building, trade work) or 3% (non-construction) and the
actual amount provided to Section 3 Business Concerns must be paid to the Section 3 Fund. NOTE: The
amount shall not exceed $500,000 for any one contract.

0 A Prime Contractor may also pay the entire 10% of the covered contract (building, trade work) or 3% (non-
construction) if they have documented the infeasibility of offering any Other Economic Opportunities. NOTE:
The amount shall not exceed $500,000 for any one contract.
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

e Charts have been provided for each category accepted under Other Economic Opportunities. You must outline the
actual proposed opportunity, how you will measure the success of this opportunity, and the anticipated results. You
will only need to complete the tables that apply to your Section 3 Plan.

e Please reference the Section 3 Policy for more details.

e NOTE:

Please note that Federal wage determinations (either Davis-Bacon or HUD-Determined Wage Rates) preempt
any conflicting State prevailing wage rate or the Minimum Wage Requirement when the State prevailing wage
rate or the Minimum Wage Requirement is higher than the Federally-imposed wage rate (24 CFR 965).

This page (page 4) must be signed by a Principal of the Contractor. The last page (page 12) must be signed
and notarized. This document is subject to change, by the CHA, at any time.

Prime Contractor Acknowledgement of Section 3 Requirements:

Signature of Principal of Contractor Signature of Joint Venture Partner (if applicable)
Print Name Date
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Part I: Hiring

SAMPLE HIRING CHART

Table l.a: SAMPLE Hiring Chart- ENTIRE WORKFORCE for both Prime and all Subcontractors

(1) (2) (3) (4) (5) (6)
Job Titles Total Number of Total Number of Total New Total Section Anticipated
Employees Employees Currently | Hires Needed 3 Hires for Hiring Date
Needed at each Employed at each for each Job Each Job Title Section 3 Hires
Job Title Job Title Title for Each Job Title
List the Job Titles that are needed to List how many List how many List how List the List the
complete your scope of work- employees are employees are many of these number of anticipated hiring
including the entire workforce for the needed to currently employed positions are Section 3 date of Section 3
Prime and any Subcontractors. This complete the at this position. currently hires you will hires you will
includes all Section 3 and non-Section Scope of Work open. commit to for commit to for
3 job titles. for each Job Title. each position. each position.
Painters 10 8 2 0 n/a
Laborers 20 19 1 1 10/01/2017
Carpenters 15 15 0 0 n/a
Bricklayers 4 4 0 0 n/a
Sprinkler Fitter 3 3 0 0 n/a
Marble Mason 1 1 0 0 n/a
Electrician 6 5 1 0 n/a
Power Equipment Operator 2 2 0 0 n/a
Iron Worker 5 5 0 0 n/a
Cement Mason 2 2 0 0 n/a
Plumber 4 4 0 0 n/a
Roofer 10 10 0 0 n/a
Administrative Assistant 2 1 1 1 08/01/2017
Superintendent 1 1 0 0 n/a
e 1 0 1 1 08/01/2017
Payroll Coordinator 1 0 1 _ 2o 108/01/2017
. fﬂﬂj\y/@;\/\ N
) TYN (EXE\W2E:
. — o Ul JLX/\}&)L)L
(QENPNA 1AL P
) A NI
1=
86 80 6 3
(8) Total New Section 3 Hires Required:
2
(Total of column (4) x 0.3) round up to the nearest whole number
(9) Percentage of New Hires that are Section 3: 50%

(Total of column (5) + Total of column (4)) x 100= % of New Hires

Schedule B - Section 3 Utilization Plan
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

In the Section below, complete the hiring chart in accordance with the instructions on page 2. Please reference

the Sample Hiring Chart.
Table I.b: Hiring Chart- ENTIRE WORKFORCE for both Prime and all Subcontractors
(1) (2) (3) (4) (5) (6)
Total Number of Total Number of Total New Total Section Anticipated
Hires Needed 3 Hires for Hiring Date
Section 3 Hires

Job Titles
Employees Currently
Each Job Title

Employees
Needed at each Employed at each for each Job
Job Title Job Title Title for Each Job Title
List how many List how many List how List the List the
many of these number of anticipated hiring
date of Section 3

List the Job Titles that are needed to
employees are
Section 3

complete your scope of work- employees are

including the entire workforce for the needed to currently employed positions are
Prime and any Subcontractors. This complete the at this position. currently hires you will hires you will
includes all Section 3 and non-Section Scope of Work open. commit to for commit to for
3 job titles. for each Job Title. each position. each position.

(7) Totals:

(8) Total New Section 3 Hires Required:
(Total of column (4) x 0.3) round up to the nearest whole number

(9) Percentage of New Hires that are Section 3:

(Total of column (5) + Total of column (4)) x 100= % of New Hires

NOTE: Please note the minimum wage and Davis Beacon requirement.
Page 6 of 12
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Part ll: CONTRACTING

Table ll: Contracting Commitments

In the section below, outline the total dollar value and percentage of the total contract value that will be
subcontracted with Section 3 Business Concerns.

Total Dollar Value of Section 3 Business Concern Contracts: | $
Total Percentage of Section 3 Business Concern Contracts: %

Table Il.a.- Section 3 Business Concern Contracts: In the table on the next page, outline the Section 3 Business
Concerns that will be working on this contract. (Note: Each subcontractor listed below must submit a
corresponding Schedule C)

Contracts to Section 3 Business Concerns

COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:

E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE:

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:
COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:

E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE:

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:

(If more space is needed, you can use page 8 multiple times)
Schedule B - Section 3 Utilization Plan Page 7 of 12
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)
Contracts to Section 3 Business Concerns (continued)

COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:

E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE:

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:
COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:

E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE:

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:
COMPANY NAME:

ADDRESS:

CONTACT PERSON: TELEPHONE:

E-MAIL ADDRESS:

ORIGINAL CONTRACT DOLLAR VALUE:

AMENDED CONTRACT DOLLAR VALUE:

NOTE: Amended Dollar Value only used when changes are made and approved by Compliance during a contract.

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

**Anticipated Performance Timeframe (When will the contractor be onsite performing the work and for how long):

Anticipated Start Date: Anticipated End Date:

Schedule B - Section 3 Utilization Plan Page 8 of 12
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Table Il.b: Contracting Shortfall

If the Prime Contractor cannot meet the minimum contracting requirements, outlined on pages 2 through 4,
provide the reasoning below. You must include the scope of work and why you cannot meet the requirements.
For additional space, please attach a document on your company’s letterhead.

Table Il.c: Outreach Efforts
If the Prime Contractor is unable to find subcontractors, after exhausting all good faith efforts, to perform under
this scope of work, list the Companies that were contacted for subcontracting opportunities for this contract.

Outreach Efforts .

Business Name:

Primary Contact:

Phone Number:

E-Mail Address:

Reason for not
subcontracting:

Business Name:

Primary Contact:

Phone Number:

E-Mail Address:

Reason for not

subcontracting:

Schedule B - Section 3 Utilization Plan Page 9 of 12

Date of Issuance: January 26, 2018
PBC: Williams Park Fieldhouse_C1593 - Addendum No. 6 Page 155 of 165



SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Part lll: OTHER ECONOMIC OPPORTUNITIES (nvoTE: The Minimum Wage Requirement affects paid mentorship and

internship programs, among others).

Table lll: Other Economic Opportunities Plan(s)

THIS SECTION MUST BE COMPLETED IF YOUR PLAN DOES NOT MEET THE MINIMUM HIRING (30% OF NEW
HIRES) AND/OR CONTRACTING (10%/3%) REQUIREMENTS.

In the space provided below, please outline your plan to provide other economic opportunities to a Section 3 or
low-income person (if more space is needed, please provide an attachment to this Schedule B). Examples of plans
may include internship programs, mentorship programs, and teaming agreements. Please note that any indirect
subcontracting should also be described in the section below. Refer to the instruction page for more information.

Indirect Participation (subcontracting to a Section 3 business for work outside the scope)
Note: An indirect subcontractor should still submit a Schedule C to correspond with this information.

COMPANY NAME:

ORIGINAL CONTRACT DOLLAR VALUE:

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Start Date: Anticipated End Date:

COMPANY NAME:

ORIGINAL CONTRACT DOLLAR VALUE:

WORK TO BE PERFORMED/MATERIALS SUPPLIED:

Anticipated Start Date: Anticipated End Date:

Mentorship Program Participation
Describe in detail the work that
will be performed by the Section 3
Resident or Business Concern

Quantifiable Goals

Anticipated Results

Schedule B - Section 3 Utilization Plan Page 10 of 12
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Training Program

Describe in detail the work that
will be performed by the Section 3
Resident or Business Concern

Quantifiable Goals

Anticipated Results

Internship Program

Describe in detail the work that
will be performed by the Section 3
Resident or Business Concern

Quantifiable Goals

Anticipated Results

Other Results-Oriented Economic Opportunities (Please Describe)
Note: Any part-time hires can be represented here.

Describe in detail the work that
will be performed by the Section 3
Resident or Business Concern

Quantifiable Goals

Anticipated Results

Schedule B - Section 3 Utilization Plan
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SCHEDULE B - SECTION 3 UTILIZATION PLAN
(To Be Completed by Prime Contractor)

Please select which type of contribution is being paid into the Section 3 Fund, according to your Schedule B- Section 3
Utilization Plan. If a contribution is being made for Hiring and Contracting, you should indicate that in the chart below.

Section 3 Fund
Note: Please refer to page three (3) Part lll: Other Economic Opportunities for more details on contributions.

O 5% of total contract value (Construction)- Not to Exceed $100,000

Hiring
O 1.5% of total contract value (Professional Service)- Not to Exceed $100,000
[ contributing the difference between the O 10% of total contract value (Construction)
actual subcontracting dollar amount and the Not to Exceed $500,000

Contracting minimum subcontracting requirement

| 3% (Other Contracts- including Professional Service)

Contribution to Section 3 Fund
(this is the total of all hiring and Contracting contributions identified in the Section 3 Fund chart above)

Dollar Value of Contribution | $

How will | contribute the funds? |:|

By signing below, the Contractor hereby agrees to comply with the Section 3 requirements indicated above. To the extent that the
completion of this form is contingent upon future information, for example price negotiations, request for specific services, etc., the
undersigned hereby affirms and agrees to fully adhere to the CHA Section 3 Policy. Furthermore, the undersigned acknowledges and
affirms responsibility for completion and submission of this form at the time the bid is due.

NAME OF PRIME CONTRACTOR (Print or Type)

NAME OF AUTHORIZED OFFICER (Print or Type) SIGNATURE OF AUTHORIZED OFFICER

Date

NAME OF NOTARY (Print or Type)

STATE OF COUNTY OF ON THIS DAY OF

20 BEFORE ME APPEARED (NAME)
TO ME PERSONALLY KNOWN WHO, BEING DULY SWORN, DID EXECUTE THE FOREGOING AFFIDAVIT, AND DID STATE THAT HE OR SHE
WAS PROPERLY AUTHORIZED BY THE PRIME CONTRACTOR TO EXECUTE THIS AFFIDAVIT AND DID SO AS HIS OR HER FREE ACT AND
DEED.
NOTARY PUBLIC: (SEAL):
COMMISSION EXPIRES:

INTERNAL APPROVALS:

SIGNATURE DATE

SIGNATURE DATE
(Applicable when Other Economic Opportunities are proposed)
Schedule B - Section 3 Utilization Plan Page 12 of 12
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SCHEDULE C
Letter of Intent M/W/DBE and/or Section 3 Business Concern

Subcontractors, Suppliers, Consultants
(To Be Completed by Subcontractor and/or Self-Performing Prime Contractor)

M/W/DBE or SECTION 3 BUSINESS CONCERN NAME:
Certification Status (Check One): MBE WBE DBE

Section 3 Business Concern (Check One): Yes NO

NOTE: Per CHA’s Section 3 Policy, all Section 3 Business Concerns must be self-certified in the Section 3 Business
Concern Self-Certification Registry and there will be no exceptions. Vendors will have to identify Section 3

Business Concerns and ensure those businesses are self-certified in CHA’s Section 3 Business Concern Registry,
prior to contract award.

If yes, Section 3 Business Concern (Check One):

51 percent or more owned by section 3 residents
a. A public housing resident
b. Low and very-low income persons who live in the Chicago Metropolitan Area or non-metropolitan county

Whose permanent, full-time employees include persons, at least 30 percent of whom are currently

section 3 residents, or within three years of the date of first employment with the business concern
were section 3 residents

That provides evidence of a commitment to subcontract in excess of 25 percent of the dollar award of
all subcontracts to be awarded to business concerns that meet the qualifications set forth in
paragraphs (1) or (2) in this definition of “section 3 business concern”

FEIN: ETHNICITY: GENDER:

CONTACT NAME/TITLE:

E-MAIL ADDRESS:

CONTRACT NO.:

PROJECT TITLE: DATE FORM COMPLETED:

PRIME CONTRACTOR:

(NAME) (TELEPHONE NUMBER)

NOTE: M/W/DBE contractors must attach a Letter of Certification from one of the certifying agencies listed on
the Schedule A - M/W/DBE Utilization Plan. For Section 3 Business Concern (S3BC) contractors/subcontractors,

the owner or employee of the S3BC cannot also be an employee of the Prime Contractor on a contract per HUD
Regulations.

Will the Subcontractor contract any of the work to be performed on this contract to another
firm? Yes No

If yes, Explain below (Include dollar amount,percentage that will be subcontracted to other firms, and the scope of
work that is being subcontracted):

Schedule C — Letter of Intent Page 1 of 2
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SCHEDULE C
Letter of Intent M/W/DBE and/or Section 3 Business Concern

Subcontractors, Suppliers, Consultants
(To Be Completed by Subcontractor and/or Self-Performing Prime Contractor)

2. List commodities/services to be provided for the above-referenced contract:

3. Indicate the total dollar value: $

4. Terms of the agreement including but not limited to joint venture, subcontract, supplier or
purchase order agreements on the above-referenced contract (timeframe and other
subcontract details):

5. Per HUD Definition, “Subcontractor means any entity (other than a person who is an employee of the
contractor) which has a contract with a contractor to undertake a portion of the contractor’s
obligation for the performance of work generated by the expenditure of Section 3 covered assistance,
or arising in connection with a section 3 covered project. “

Does the subcontractor comply with the above definition and does NOT have any business interests
related to the Prime? Yes NO

AFFIDAVIT

The undersigned will enter into a signed agreement with the Prime Contractor listed above within five (5) days after receipt of a signed contract executed by
the Public Building Commission of Chicago. | do solemnly declare and affirm under the penalty of perjury that the contents of the forgoing document are true
and correct, and that | am authorized on behalf of the Subcontractor to make this affidavit. Additionally, the Undersigned certifies to the best of its knowledge
and belief that it, its principles and any subcontractors used inthe performance of this contract, meet the Agency requirements and have not violated any City
of Sister Agency policy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or other disciplinary

action by any governement agency. Additionally, if at anytime the COntractor bececomes aware of such infomation, it must immediately disclose it to the
Commission.

(NAME OF MBE/WBE/DBE SUBCONTRACTOR/SUPPLIER - PRINT OR TYPE)

(SIGNATURE OF AUTHORIZED PRINCIPAL OR AGENT) (DATE)

(NAME OF NOTARY - PRINT OR TYPE)

STATE OF COUNTY OF

ON THIS DAY OF 20

BEFORE ME APPEARED (NAME) to me personally known who,
being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by
to execute the affidavit and did so as his or her free act and deed.

NOTARY PUBLIC: (SEAL)
COMMISSION EXPIRES:

Schedule C — Letter of Intent Page 2 of 2
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Schedule E

WAIVER REQUEST: M/W/DBE PARTICIPATION COMMITMENTS

IFB/RFP/CONTRACT or PURCHASE ORDER NO. TITLE:

BIDDER/PROPOSER:

ADDRESS
Street City State Zip
CONTACT PERSON: TITLE:
TELEPHONE #: ( ) FAX#: ()
FEIN: ETHNICITY: GENDER:

CONTRACT AMOUNT: $

Please select whether this is a Full or Partial Waiver Request:

Full M/W/DBE Waiver Partial M/W/DBE Waiver

PLEASE STATE REASON FOR WAIVER REQUEST:

(Please note: This must be a detailed account of why you are unable to meet the requirements of the contract. Any incomplete or inconclusive
requests will be returned to the vendor. If more room is needed than what is provided below, please attach a clearly printed document to this
waiver request.)

WHAT PERCENT OF SERVICES WILL BE PERFORMED BY BIDDER/PROPOSER? %

IF LESS THAN 100%, WHAT SERVICES WILL BE PERFORMED BY SOMEONE OTHER THAN BIDDER/PROPOSER?

DOLLAR VALUE: $ CONTRACT TERM:

Waiver Request: M/W/DBE Participation Commitments

Page 1of 2
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Schedule E

WAIVER REQUEST: M/W/DBE PARTICIPATION COMMITMENTS

| do solemnly declare and affirm under the penalty of perjury that the contents of the forgoing document are
true and correct, and | am authorized on behalf of the Bidder/Proposer to make this affidavit.

Signature of Authorized Principal or Agent DATE:

Name of Affiant (Print or Type):

STATE OF COUNTY OF
ON THIS DAY OF 20
BEFORE ME APPEARED (NAME) to me

personally known who, being duly sworn, did execute the foregoing affidavit, and did state that he
or she was properly authorized by (Name of Company)
to executive the affidavit and did so as his or her free act and deed.

NOTARY PUBLIC (SEAL)

COMMISSION EXPIRED:

BELOW FOR COMMISSION USE ONLY

REVIEW: REVIEW:
DATE: DATE:
APPROVAL:

DATE:

Waiver Request: M/W/DBE Participation Commitments

Page 2 of 2
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SCHEDULE F - Joint Venture Affidavit (1 of 3)
This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, however, a written
joint venture agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted. Each MBE/WBE joint
venturer must also attach a copy of their current certification letter.

A.  Name of joint venture

B. Address of joint venture

C. Phone number of joint venture

D. Identify the firms that comprise the joint venture

1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of work”
must here be shown as under the responsibility of the MBE/WBE firm.)

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

E. Nature of joint venture’s business

F.  Provide a copy of the joint venture agreement.
G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
H. Specify as to:

1. Profit and loss sharing %

2. Capital contributions, including equipment %

3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or
control.

Date of Issuance: January 26, 2018
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SCHEDULE F - Joint Venture Affidavit (2 of 3)

4. Describe any loan agreements between joint venturers, and identify the terms thereof.

I. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles)
who are responsible for day-to-day management and policy decision making, including, but not limited to, those with
prime responsibility for:

1. Financial decisions

2. Management decisions such as:

a. Estimating

b. Marketing and Sales

c.  Hiring and firing of management personnel

d. Other

3. Purchasing of major items or supplies

4. Supervision of field operations

5. Supervision of office personnel

6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer
will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each joint
venturer to commit or obligate the other. Describe the estimated contract cash flow for each joint venturer.

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees
of the majority firm or the joint venture.

J.  Please state any material facts of additional information pertinent to the control and structure of this joint venture.
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SCHEDULE F - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND
THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE
AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND
ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT
VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY
MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED
AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant
change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or

through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of .20
before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)

Date of Issuance: January 26, 2018
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Name of Joint Venturer

Signature

Name

Title

Date

Stateof __ County of

On this ____day of , 20
before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)
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	List how many employees are currently employed at this positionRow4: 
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	List the number of Section 3 hires you will commit to for each positionRow4: 
	List the anticipated hiring date of Section 3 hires you will commit to for each positionRow4: 
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