

Contractor: Pacific Construction Services
Address: 33 W. Monroe, Suite 2100
City/State/Zip: Chicago, Illinois 60603
Phone Number: 312-201-7300
Fax Number: 312-201-7373

TO BE EXECUTED IN DUPLICATE

**BOOK 2:
PROJECT INFORMATION, INSTRUCTIONS, AND EXECUTION DOCUMENTS**

CONTRACT NO. 1337

**Fire Station-Engine Company #121
1700 West 95th Street
New Construction
FS-08**

PUBLIC BUILDING COMMISSION OF CHICAGO



**Mayor Richard M. Daley
Chairman**

**Montel M. Gayles
Executive Director**

**Room 200
Richard J. Daley Center
50 West Washington Street
Chicago, Illinois 60602
312-744-3090
www.pbcchicago.com**

Any contract entered into as a result of this bid process is governed by the terms and conditions set forth in Book 1 "Standard Terms and Conditions for Construction Contracts (with Community Hiring Requirement)" dated January 20, 2004 and incorporated as if fully set forth here by this reference; and by Book 2, Book 3, plans, drawings, exhibits, and attachments as appropriate.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

TABLE OF CONTENTS

3

DOCUMENT SUBMITTAL CHECKLIST 4

I. PROJECT INFORMATION..... 5

- A. GENERAL PROJECT INFORMATION 5
- B. TIME OF COMPLETION..... 6
- C. CONTINGENCY FUND 7
- D. TIME OF COMPLETION OF PUNCH LIST WORK..... 7
- E. COPIES OF DRAWINGS AND SPECIFICATIONS FURNISHED..... 7
- F. LIQUIDATED DAMAGES..... 7
- G. INSURANCE REQUIREMENTS 8
- H. NOTICES..... 10
- I. PREVAILING WAGE RATES..... 10
- J. COMMUNITY HIRING REQUIREMENTS AND INCENTIVES 10
- K. CONTRACTOR'S PROJECT MANAGER 11
- L. LICENSING 11
- M. PROPOSAL AND EXECUTION DOCUMENTS 12
- N. CONTRACTOR'S BID..... 12
- O. ACCEPTANCE OF THE BID..... 15
- P. CORPORATE RESOLUTION (IF A CORPORATION)..... 16

II. PROPOSAL SUPPORT DOCUMENTS..... 17

- A. BASIS OF AWARD (AWARD CRITERIA)..... 17
- B. UNIT PRICES 22

III. ADDITIONAL DOCUMENTS TO BE EXECUTED..... 23

- AFFIDAVIT OF NONCOLLUSION 23
- SCHEDULE B - JOINT VENTURE AFFIDAVIT 24
- SCHEDULE C - LETTER OF INTENT FROM MBE/WBE..... 27
- SCHEDULE D - AFFIDAVIT OF GENERAL CONTRACTOR REGARDING MBE/WBE PARTICIPATION 29
- SCHEDULE E - REQUEST FOR WAIVER FROM MBE/WBE PARTICIPATION 31
- AFFIDAVIT OF UNCOMPLETED WORK..... 32
- AFFIDAVIT OF LOCAL BUSINESS 36
- STATEMENT OF BIDDER'S QUALIFICATIONS 37
- DISCLOSURE OF RETAINED PARTIES..... 39
- PERFORMANCE AND PAYMENT BOND..... 41

IV. INSTRUCTIONS TO BIDDERS..... 45

- A. EXAMINATION OF DOCUMENTS BY BIDDER 45
- B. INTERPRETATIONS OR ADDENDA..... 45
- C. INSPECTION OF SITE 45
- D. PRE-QUALIFICATION OF BIDDERS 45
- E. COMPETENCY OF BIDDER 46
- F. SUBSTITUTIONS PRIOR TO BID DATE..... 46
- G. PREPARATION OF BID..... 46
- H. BID GUARANTEE: DEPOSIT AND TIME PERIOD..... 47
- I. ADMINISTRATIVE FEE 48
- J. BIDDER'S EXECUTION OF BID 48
- K. BASIS OF AWARD (AWARD CRITERIA)..... 48
- L. ALTERNATES 48
- M. UNIT PRICES 48

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

N. AFFIDAVIT OF NON-COLLUSION 49
O. MBE AND WBE COMMITMENTS 49
P. AFFIDAVIT OF UNCOMPLETED WORK 49
Q. BIDDER'S FINANCIAL STATEMENT 49
R. DISCLOSURE AFFIDAVIT 49
S. AFFIDAVIT OF LOCAL BUSINESS 49
T. STATEMENT OF BIDDER'S QUALIFICATIONS 49
U. DISCLOSURE OF RETAINED PARTIES 50
V. SUBMISSION OF BID 50
W. WITHDRAWAL OF BIDS BEFORE BID OPENING 50
X. OPENING OF BIDS 50
Y. EVALUATION OF BIDS 50
Z. AWARD OF CONTRACT; REJECTION OF BIDS 50
AA. PERFORMANCE AND PAYMENT BOND AND INSURANCE 51
BB. ORDER OF PRECEDENCE OF COMPONENTS OF THE CONTRACT DOCUMENTS 51
CC. PROTESTS 52

EXHIBITS

- 1. Prevailing Wage Rates for December 2005 for Cook County (7 pages)**
- 2. LEED Submittal Requirements Section 01345 (5 pages)**
- 3. Systems Commissioning Section 01810 (14 pages)**
- 4. Division 1 –General Requirements-Section 01560-Temporary Environmental Controls (2 pages)**
- 5. Division 1 –General Requirements-Section 01561-Construction Cleaning (2 pages)**

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

DOCUMENT SUBMITTAL CHECKLIST

Two originals of the following documents are required at the time of bid opening. Please ensure that you have completed the forms and indicate such by placing an "X" next to each completed item:

1. _____ Contractor's Bid
2. _____ Bid Guarantee
3. _____ Administrative Fee
4. _____ Acceptance of the Bid
5. _____ Basis of Award (Award Criteria)
6. _____ Unit Prices
7. _____ Affidavit of Non-Collusion
8. _____ Schedule B – Affidavit of Joint Venture (if applicable)
9. _____ Schedule C – Letter of Intent from MBE/WBE, including current certification letter
10. _____ Schedule D – Affidavit of General Contractor Regarding MBE/WBE Participation
11. _____ Schedule E – Request for Waiver from MBE/WBE Participation
12. _____ Affidavit of Uncompleted Work

Current versions of the following documents must be on file with the Commission at the time of bid opening:

1. _____ Financial Statement
2. _____ Disclosure Affidavit
3. _____ Affidavit of Local Business, including business license
4. _____ Statement of Bidder's Qualifications

The Contractor is required to submit the following within five (5) days after bid opening.

1. _____ **Disclosure of Retained Parties** (The apparent low and the apparent 2nd low bidder must submit a fully executed Disclosure of Retained Parties within 5 days after bid opening)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

I. PROJECT INFORMATION

A. General Project Information

The following specifications supplement Part IV. "Additional Documents to be Executed" and Part V. "Instructions to Bidders."

1. Bids will be received by the Public Building Commission of Chicago for the following in accordance with the Contract Documents set forth below:

**Fire Station-Engine Company #121
1700 West 95th Street
New Construction
FS-08**

2. **General Description of Scope of Work:**

- a) As described in the specifications, **construction of a new 14,000 sf one story LEED™ silver certified fire station, consisting of steel frame and solid masonry and a 30-space parking lot.**

- b) **Green Building:** The Public Building Commission of Chicago will seek to achieve *LEED™ silver certification on this facility accordingly, the Contractor must use construction practices and technologies listed in LEED™ (reference Guide for New Construction & Major Renovations, LLED-NC version 2.1 second edition). If you are unfamiliar with LEED™, please go to www.usgbc.org.

*Leadership in Energy and Environmental Design, a green building rating system developed by the U.S. Green Building Council (USGBC).

- c) This description of Work is intended to be general in nature and is neither a complete description nor a limitation of the Work to be performed. The Contractor shall perform all Work described in the Contract Documents or reasonably inferable as necessary to produce the results specified therein, except to the extent specifically indicated in the Contract Documents to be the responsibility of others.

3. **User Agency: Chicago Fire Department and Department of General Services**
4. **Commission's Representative's Name, Address, and Phone Number: To Be Assigned**
5. **Architect's Name, Address, and Phone Number: DLR Group, 222 S. Riverside Plaza, Suite 2220, Chicago, IL 60606 (312) 382-9980**
6. **Commission's Project Manager: Christian McNamee**
7. **Ward: 19**
8. **City Funded? Yes**

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

9. **Do Bidders need to be Pre-Qualified? Yes (see Part V.D. "Pre-Qualification of Bidders" for details):**
10. **Request for Information: send to Public Building Commission of Chicago, Attn: Janice Meeks, Contract Administrator via (fax) 312-744-3572 or (email) janicemeeks@cityofchicago.org**

11. Inspection of Site

In accordance with Section 3.03 "Site Conditions and Inspection," the Bidder is expected to inspect the Site of the Work. No allowance will be made for any difficulties that may be encountered in executing the Work due to any condition or situation that could have been discovered by inspection of the Site. Site inspection shall be arranged through **Public Building Commission of Chicago.**

12. **Documents Available from: DLR Group, 222 S. Riverside Plaza, Suite 2220, Chicago, IL 60606 (312) 382-9980**

13. **Pre-Bid Meeting Date, Time, and Location: Wednesday, December 21, 2005 at 10:00A.M. in the 2nd Floor Board Room, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602**

14. **Bid Opening Date and Time: Wednesday, January 11, 2006 at 2:00P.M.**

15. **Amount of Bid Deposit: \$388,000.00**

16. **Administrative Fee: \$5,000.00**

17. **Document Deposit: \$ZERO**

18. **Cost for Additional Documents (per set): \$75.00 at the cost of the contractor**

19. Award of Contract

Attention is called to Part V.Z. "Award of Contract; Rejection of Bids" for procedures regarding the award of the Contract.

20. **MBE/WBE Contract Goals: 24% MBE and 4% WBE**

B. Time of Completion

The Work shall be completed within **Four Hundred Fifty Five (455)** calendar days upon issuance of the Notice to Proceed. The work shall be performed in two phases.

Phase I: Mobilization & Permit: 90 calendar days

Phase II: Construction: 365 calendar days

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

C. Contingency Fund

Within the Contractor's Base Bid, a Contingency Fund shall be included in the amount specified above in Part I.A. for the exclusive use of the Commission at its sole discretion. Use of such funds shall require the written approval of the Executive Director. All unused portions of this Contingency Fund shall be returned to the Commission in the form of a deductive Change Order prior to Final Completion.

D. Time of Completion of Punch List Work

All final Punch List work shall be prosecuted expeditiously and completed, in total, within thirty (30) Days of the date of transmittal to the Contractor.

E. Copies of Drawings and Specifications Furnished

The Commission will furnish to the Contractor one (1) paper sepia and one (1) copy of Drawings and Specifications for the execution of the Work. The Contractor is responsible for obtaining additional copies at its own cost.

F. Liquidated Damages

1. The Contractor and the Commission understand and mutually agree that the date to begin the Work, the time of completion of the Work, Contract Completion Date, and the time of completion of Punch List Work, all as specified in the Contract, hereunder are essential conditions of this Contract. It is further mutually understood and agreed that the Work embraced in this Contract shall be commenced on a date to be specified in the Notice to Proceed.
2. The Contractor agrees that said Work shall be executed regularly, diligently, and uninterruptedly at such rate of progress as will ensure full completion thereof within the time specified. The Contractor and the Commission understand and agree that the time for the completion of the Work described herein is reasonable time. If the Contractor shall neglect, fail or refuse to complete the Work within the time herein specified, or any proper extension thereof granted by the Commission, then the Contractor and its surety do hereby agree to pay to the Commission the amount of

| | |
|------------------------|--------------------|
| Completion of the Work | \$1,000.00 per Day |
|------------------------|--------------------|

| | |
|-------------------------------|--------------------|
| Completion of Punch List Work | \$1,000.00 per Day |
|-------------------------------|--------------------|

not as a penalty but as liquidated damages for such breach of contract as herein set forth for each and every Day that the Contractor shall be in default after time stipulated in the Contract for completing the Work and/or the Punch List Work.

3. The Commission may recover said liquidated damages by deducting the amount thereof out of any monies due or that may become due the Contractor. Liquidated damages, if any, will be calculated on completion of the Work and submission of the Contractor's final pay request. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

damages. Should the total amount of liquidated damages due under all provisions of this Contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.

4. Completion of the Work, for the purposes of this section only, shall occur upon Substantial Completion of all of the Work required by the Contract Documents. Completion of Punch List Work, for the purposes of this section only, shall occur upon the Architect's acceptance of Punch List Work.

G. Insurance Requirements

The Contractor must provide and maintain at Contractor's own expense, until Contract completion and during the time period following final completion if Contractor is required to return and perform any additional work, the insurance coverages and requirements specified below, insuring all operations related to the Contract.

A. Insurance To Be Provided By the Contractor

1) Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under this Contract and Employers Liability coverage with limits of not less than \$500,000 each accident or illness.

2) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance, with limits of not less than \$2,000,000 per occurrence for bodily injury, personal injury, and property damage liability. Coverage must include the following: All premises and operations, products/completed operations, (for minimum of two (2) years following project completion), explosion, collapse, underground, separation of insureds, defense, and contractual liability (with no limitation endorsement). The Public Building Commission and the City of Chicago are to be named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than \$1,000,000 per occurrence with the same terms herein.

3) Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Contractor must provide Automobile Liability Insurance, with limits of not less than \$2,000,000 per occurrence for bodily injury and property damage. The Public Building Commission and the City of Chicago are to be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than \$1,000,000 per occurrence with the same terms herein.

4) Professional Liability

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

When any architects, engineers, construction managers or other professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, errors, or omissions must be maintained with limits of not less than \$1,000,000. Coverage must include contractual liability. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years.

5) **Builders Risk**

When Contractor undertakes any construction, including improvements, betterments, and/or repairs, the Contractor must provide All Risk Builders Risk Insurance at replacement cost for materials, supplies, equipment, machinery and fixtures that are or will be part of the permanent facility. Coverage must include but are not limited to the following: right to partial occupancy, collapse, water including overflow, leakage, sewer backup, or seepage, damage to adjoining or existing property, debris removal, scaffolding, faulty workmanship or materials, mechanical-electrical breakdown, testing, and equipment stored off site or in transit. The Public Building Commission and the City of Chicago are to be named as additional insureds and loss payees

The Contractor is responsible for all loss or damage to Commission and/or City property at full replacement cost.

The Contractor is responsible for all loss or damage to personal property (including but not limited to materials, equipment, tools, and supplies) owned, rented, or used by Contractor.

6) **Railroad Protective Liability**

When any work is to be done, adjacent to or on railroad or transit property, Contractor must provide, with respect to the operations that Contractor or subcontractors perform, Railroad Protective Liability Insurance in the named of railroad or transit entity. The policy must have limits of not less than \$2,000,000 per occurrence and \$6,000,000 in the aggregate for losses arising out of injuries to or death of all persons, and for damage to or destruction of property, including the loss of use thereof.

B. **Additional Requirements**

Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if the coverages have an expiration or renewal date occurring during the term of this Contract. The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in the Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract requirements. The failure of the Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and maintain the specified coverages. The Contractor shall advise all insurers of the Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide insurance as specified herein. Nonfulfillment of the insurance conditions may constitute a violation of the Contract, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract may be terminated.

The Commission and/or City of Chicago reserve the right to obtain copies of insurance policies and records from the Contractor and/or its subcontractors at any time upon written request.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

The insurance must provide for 60 days prior written notice to be given to the Commission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverages must be borne by Contractor.

The Contractor agrees that insurers waive their rights of subrogation against the Public Building Commission, its employees, elected officials, agents, or representatives and the City of Chicago

The coverage and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Commission and City of Chicago do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture, the insurance policies must name the joint venture as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the coverage for subcontractors. All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is responsible for the acquisition and cost.

The Public Building Commission maintains the rights to modify, delete, alter or change these requirements.

H. Notices

In accordance with Section 22.05 "Notices," Notices must be addressed as follows:

1. If to the Commission, notices must be addressed to the attention of the **Christian McNamee**.
2. If to the Contractor, notices must be sent to the address identified on the title page of this Book 2 with copies to **Christian McNamee** and to the Contractor's Bonding Company

I. Prevailing Wage Rates

Prevailing wage rates in effect at the time of issuance of these Contract Documents are attached. One resource for determining the current prevailing wage rate is the Internet site www.state.il.us/agency/idol/CM/countym.htm maintained by the State of Illinois Department of Labor.

J. Community Hiring Requirements and Incentives

This Contract is subject to community hiring requirements and incentives. See Part III "Basis of Award (Award Criteria)" and Section 21.03 "Chicago Residents as Employees" for details.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

K. Contractor's Project Manager

Contractor's full-time Project Manager is required at the Site.

L. Licensing

In addition to all other applicable licenses and certifications, the general contractor is required to submit copy of the Class A, General Contractor License issued by the Department of Buildings of the City of Chicago.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

Pacific Services

M. PROPOSAL AND EXECUTION DOCUMENTS

N. Contractor's Bid

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. 1337 containing a full set of Contract Documents, including, but not limited to, a) Standard Terms and Conditions (Book 1), b) Addenda Nos. (none unless indicated here) Addendum 1, January 4, 2006, Addendum 2, January 9, 2006

c) Project Information, Instructions, and Execution Documents (Book 2), d) Technical Specifications (Book 3), and e) Plans and Drawings.

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, hereby proposes to furnish all labor, necessary tools, materials and other work necessary to perform and complete in a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as required by and in strict accordance with the Contract Documents for the Base Contract Price listed on the next page. It is stipulated that said Base Contract Price includes a Contingency Fund as specified in Part I. "Project Information."

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as described in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time set forth in Part I "Project Information."

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be full compensation to the Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by the Contractor upon contracts or sales secured or made through bona fide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have been withheld; the information provided therein to the best of its knowledge is current; and the undersigned proposes to furnish the insurance and the Performance and Payment Bond required by the Contract Documents.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

BID BREAKDOWN

PACIFIC CONSTRUCTION SERVICES

| | DIVISION | \$ AMOUNT dated January 17, 2006 | \$ AMOUNT dated January 27, 2006 |
|--------------------------------|-----------------|---|---|
| Sitework | 2 | \$927,525 | \$926,014 |
| Concrete | 3 | \$547,722 | \$547,000 |
| Masonry | 4 | \$952,000 | \$952,000 |
| Steel | 5 | \$416,154 | \$386,838 |
| Carpentry | 6 | \$99,045 | \$97,857 |
| Roofing/Waterproofing/Sealants | 7 | \$471,079 | \$407,745 |
| Doors & Windows | 8 | \$232,545 | \$232,545 |
| Finishes | 9 | \$195,907 | \$195,907 |
| Specialty Items | 10 | \$155,426 | \$174,347 |
| Equipment | 11 | \$102,175 | \$98,893 |
| Furnishings | 12 | \$7,954 | \$7,954 |
| Special Construction | 13 | \$0 | \$0 |
| Vertical Construction | 14 | N/A | N/A |
| Mechanical | 15 | \$967,600 | \$952,094 |
| Electrical | 16 | \$869,286 | \$693,482 |
| Telecommunications | 17 | W / ELECTRICAL | \$175,804 |
| LEED | | \$0 | W / GEN COND |
| Winter Conditions | | \$0 | \$20,000 |
| General Conditions | | \$652,270 | \$629,152 |
| Fee | | \$199,440 | \$196,068 |
| | | | |
| SUB-TOTAL | | \$6,796,128 | \$6,693,700 |
| | | | |
| | | | |
| Environmental Allowances | | \$500,000 | \$500,000 |
| TOTAL BASE BID | | \$7,296,128 | \$7,193,700 |

AWARD CRITERIA FIGURE (See Line 15 of Award Criteria Formula):

(\$ 6,884,370)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

ALTERNATES (if any):

Accepted by
the
Commission

Yes No

Alternate Description

Proposed Alternate
Price

Alternate #1 - Add, waterless urinals to the project in lieu
of specified hard piped urinals

\$ 2,500

BASE CONTRACT PRICE (to be completed by the Commission):

Seven

Million One Hundred Ninety Three Thousand

Seven Hundred and no cents

dollars

(\$ 7,193,700.00)

gm

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

O. Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2) original counterparts the day and year first above written.

PUBLIC BUILDING COMMISSION OF CHICAGO

Secretary Edmund Johnson

Chairman Richard M Daley

CONTRACTING PARTY

(Print or type names underneath all signatures)

Pacific Construction Services
Contractor Name

33 W. Monroe, Suite 2100 Chicago, IL 60603
Address

If a Corporation:

By [Signature]

President
Title of Signatory

ATTEST:
By [Signature]

Secretary
Title

CORPORATE SEAL

If a Partnership:

NA
Partner

Address

Partner

Address

Partner

Address

If a Sole Proprietorship:


NA
Signature

NOTARY PUBLIC

Subscribed and sworn to before me on this 17 day of January, 2006.

[Signature]
Notary Public Signature
Commission Expires: June 9, 2008

(SEAL)



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

P. Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy of certain preambles and resolutions of the board of directors of

Pacific Construction Services

a corporation duly organized and existing under the laws of the State of Illinois and authorized to do business in the State of Illinois, which resolutions were duly adopted at a duly called meeting of said board held on December 12, 2005, a quorum being present, and are set forth in the minutes of said meeting; that I am the keeper of the corporate seal and of the minutes and records of said corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated January 17, 2006 to the Public Building Commission of Chicago, for Contract No. 1337 of said Commission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary or assistant secretary of this corporation be, and they are hereby, authorized and directed to execute contracts for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby, authorized and directed to execute and deliver to the Commission, for and on behalf of this corporation, such other and all documents as may be necessary or pertinent to a contract, and to do and perform any and all other acts relative thereto.

I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly qualified and now acting as such:

President: Ike Hong

Vice President: N/A

Secretary: Laura Chihoski

Treasurer: Ike Hong

Assistant Secretary: N/A

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed the seal of said corporation, this 17 day of January, 2006.

Laura Chihoski
Secretary

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

II. PROPOSAL SUPPORT DOCUMENTS

A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the Public Building Commission of Chicago has established the Award Criteria formula for the purpose of evaluating proposals and awarding the contract. A contract in the amount of the total Base Bid or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria Figure. The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state requirements under the *Equal Employment Act* and the *Illinois Human Rights Act*.

1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure - Line 15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in each category for the sole purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than ten (10%) percent in each category for the purpose of award criteria only. The fifty percent (50%) and ten percent (10%) goals are not intended to restrict the total number of minority and female employees to be used on the project, but only to establish limiting figures for use in the formula. Journeyworker includes journeyworkers from the major trades listed herein, and the teamsters. Watchmen and custodial workers are not creditable in the formula.

2. Award Criteria Formula

| | | |
|----------|--|---|
| Line 1. | Base Bid, in figures | 7,296,128⁰⁰ 7,193,700 |
| Line 2. | Percentage of the Journeyworkers hours that the Contractor proposes to be worked by minority Journeyworkers during construction of the project. (Maximum figure 0.50) | 0.50 |
| Line 3. | Multiply Line 2 by Line 1 by 0.04 | \$145,922.56 143,874. ⁰⁰ |
| Line 4. | Percentage of total Apprentice hours that the Contractor proposes to be worked by minority Apprentices during construction of the project. (Maximum figure 0.50) | 0.50 |
| Line 5. | Multiply Line 4 by Line 1 by 0.03 | \$109,441.92 107,905. ⁵⁰ |
| Line 6. | Percentage of the total Laborer hours that the Contractor proposes to be worked by minority Laborers during construction of the project. (Maximum figure 0.50) | 0.50 |
| Line 7. | Multiply Line 6 by Line 1 by 0.01 | \$36,480.64 35,968. ⁵⁰ |
| Line 8. | Percentage of total Journeyworker hours that the Contractor proposes to be worked by female Journeyworkers during the construction of the project. (Maximum figure 0.10) | 0 |
| Line 9. | Multiply Line 8 by Line 1 by 0.04 | - |
| Line 10. | Percentage of total Apprentice hours that the Contractor | 0.10 |

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

proposes to be worked by female Apprentices during construction of the project. (Maximum figure 0.10)

Line 11. Multiply Line 10 by Line 1 by 0.03

~~21,888.00~~
21,581.10

Line 12. Percentage of the total Laborer hours that the Contractor proposes to be worked by female Laborers during construction of the project. (Maximum figure 0.10)

0

Line 13. Multiply Line 12 by Line 1 by 0.01

0

Line 14. Summation of Lines 3, 5, 7, 9, 11, and 13

~~\$ 313,734~~ 309,329.10

Line 15. Subtract Line 14 from Line 1 (= "Award Criteria Figure")

~~\$ 6,982,394~~
6,884,370.90

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): \$

~~6,982,394~~
6,884,370.90

3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project community on this project, the following bonus calculations shall apply:

- a) In calculating the hours worked by minority and women journeyworkers, apprentices, and laborers under the Award Criteria set out in Part III.A. "Basis of Award (Award Criteria)," all hours worked by minority and women journeyworkers, existing apprentices, and laborers who are residents of the project community shall be multiplied by 1.5.
- b) In calculating the hours worked by minority and women apprentices under the Award Criteria set out in Part III "Proposal Support Documents," all hours worked in new apprenticeships by minority and women apprentices who are residents of the project community shall be multiplied by 2.0.

Definitions

"Actual residents of the City of Chicago" shall mean persons domiciled within the City of Chicago. The domicile is an individual's one and only true, fixed, and permanent home and principal establishment.

"Residents of the project community" shall mean persons domiciled within the Ward in which the Site is located.

"New Apprenticeship" shall mean an apprenticeship begun for a person who has not held an apprenticeship card within ninety (90) days prior to beginning the project.

4. Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be deemed to exist. For any net deficiency in each category, the following amounts shall be

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

deducted as liquidated damages from monies due the Contractor and the Contract Sum modified accordingly:

- a) For each full one (1%) percent deficiency of minority Journeyworkers not utilized – seventeen and ninety three hundredths cents per each hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 0.1793}{100}$$

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in the same way.

- b) For each full one (1%) percent deficiency of minority apprentices not utilized – sixteen and ninety three hundredths cents per hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 0.1693}{100}$$

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be calculated in the same way.

- c) For each one (1%) percent deficiency of minority laborers not utilized – fourteen and ninety three hundredths cents per each hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 0.1493}{100}$$

Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated in the same way.

- d) Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty percent (50%) completion, seventy-five percent (75%) completion, and ninety percent (90%) completion, respectively, based upon the Contractor's pay request together with all attendant certified payrolls and other required documentation of minority and women employment. The accrued liquidated damages and interest will be added to the retention provided elsewhere in this contract. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages. Should the total amount of liquidated damages due under all provisions of this contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.
- e) The Commission is aware that certain subcontract agreements under this contract may require subcontractors to contribute to payment of liquidated damages assessed under this provision. Should enforcement of subcontract liquidated damages provisions result in an aggregate total of subcontractor liquidated damages greater than the liquidated damages assessed hereunder against Contractor, then Contractor must pay the excess pro rata as a bonus to each subcontractor exceeding its subcontract commitments for minority or women employment, or both.

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor's Payroll Record Form and the Contractor's Recapitulation of Minority and Female Worker Hours and Percentages Form on

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

a monthly basis. All Subcontractors shall be listed on the Contractor's Recapitulation Form whether active or not. For the purpose of this report, the following group categories will be used:

- a) The classification "White" includes person of Indo-European descent.
- b) The classification "Black" or "African-American" includes persons having origins in any of the black racial groups of Africa.
- c) The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico, Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of race.
- d) The classification "Native American" includes persons who are Native Americans by virtue of tribal association.
- e) The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast Asia, the Pacific Islands or the Indian sub-continent.
- f) The classification "Other" includes qualified individuals with disabilities who meet legitimate skill, experience, education or other requirements of employment positions held or sought and who perform the essential function with or without reasonable accommodation and other groups or other individuals found by the Public Building Commission of Chicago to be socially and economically disadvantaged and to have suffered actual racial or ethnic discrimination and decreased opportunities to compete in Chicago area markets.

6. Major Trades

| | |
|-------------------------|----------------------------|
| Asbestos Workers | Operating Engineers |
| Boiler Makers | Painters |
| Bricklayers | Pile Driver Mechanics |
| Carpenters | Pipe Fitters/Steam Fitters |
| Cement Masons | Plasterers |
| Electricians | Plumbers |
| Elevator Construction | Roofers |
| Glaziers | Sheet Metal Workers |
| Mechanists | Sprinkler Fitters |
| Machinery Movers | Technical Engineers |
| Ornamental Iron Workers | Tuck Pointers |
| Lathers | |

For approval of other trades for consideration in the Award Criteria Formula, written approval should be requested from the Commission.

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not to be considered as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each trade, whether attributable to the Contractor's work force or any Subcontractor which will be active on this project.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

| TRADE PARTICIPATION | PERCENT OF MINORITY |
|----------------------------|---------------------|
| Abestos Workers | 20 |
| Boiler Makers | 10 |
| Bricklayers | 0 |
| Carpenters | 20 |
| Cement Masons | 30 |
| Electricians | 40 |
| Elevator Construction | 0 |
| Glaziers | 10 |
| Mechanists | 5 |
| Machinery Movers | 0 |
| Ornamental Iron Workers | 10 |
| Lathers | 2 |
| Operating Engineers | 0 |
| Painters | 20 |
| Pile Driver Mechanics | 0 |
| Pipe Fitters/Steam Fitters | 10 |
| Plasterers | 10 |
| Plumbers | 20 |
| Roofers | 20 |
| Sheet Metal Workers | 10 |
| Sprinkler Fitters | 0 |
| Technical Engineers | 0 |
| Tuck Pointers | 10 |

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

B. Unit Prices

Unit prices provided below in accordance with the provisions of the detailed Specifications may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the unit prices. Attention is called to Part V.M "Unit Prices" for provisions regarding unit prices.

| | TYPE OF WORK | \$ AMOUNT | UNIT(S) |
|----|---|------------------|----------------|
| 1. | Removal and Disposal of Unsuitable Soil | \$65 | C.Y. |
| 2. | Removal and Disposal of Contaminated Soil | \$75 | C.Y. |
| 3. | Topsoil | \$25 | C.Y. |
| 4. | Concrete | \$440 | C.Y. |
| 5. | Asphalt | \$3 | S.F. |
| 6. | CA6 Structural Fill | \$35 | C.Y. |

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

III. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Noncollusion

STATE OF ILLINOIS }
COUNTY OF COOK } SS

Ike Hong, being first duly sworn, deposes and says that:

(1) He/She is President of Pacific Construction Services the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;

(3) Such Bid is genuine and is not a collusive or sham bid;

(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.


(6) The Bidder is not barred from bidding as a result of having violated Illinois Criminal Code, 720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS 570/0.01 through 570/7.

(Signed) [Signature]
President

(Title)

Subscribed and sworn to before me this 17 day of January 20 06

[Signature]
Administrative Asst.
(My Commission expires: June 9, 2008)



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

SCHEDULE B - Joint Venture Affidavit
(1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a copy of their current certification letter.

1. Name of joint venture NA

2. Address of joint venture

3. Phone number of joint venture

4. Identify the firms that comprise the joint venture

- A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a "clearly defined portion of work" must here be shown as under the responsibility of the MBE/WBE firm.)

- B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.
7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? _____ %
8. Specify as to:
 - A. Profit and loss sharing _____ %
 - B. Capital contributions, including equipment _____ %
 - C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control.

 - D. Describe any loan agreements between joint venturers, and identify the terms thereof.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1) Estimating

2) Marketing and Sales

3) Hiring and firing of management personnel

4) Other

C. Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other. Describe the estimated contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm or the joint venture.

10. Please state any material facts of additional information pertinent to the control and structure of this joint venture.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer

Name of Joint Venturer

Signature

Signature

Name

Name

Title

Title

Date

Date

State of _____ County of _____

State of _____ County of _____

On this _____ day of _____, 20____, before me appeared (Name)

On this _____ day of _____, 20____, before me appeared (Name)

to me personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)

to me personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)

to execute the affidavit and did so as his or her free act and deed.

to execute the affidavit and did so as his or her free act and deed.

Notary Public

Notary Public

Commission expires: (SEAL)

Commission expires: (SEAL)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: Fire Station - Engine Company #121

Project Number: 1337

FROM:

T & D EXCAVATION AND GRADING, INC. MBE WBE
(Name of MBE or WBE)

TO:

PACIFIC CONSTRUCTION SERVICES and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor

a Corporation

a Partnership

a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated NOVEMBER 15, 2005. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule H, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

SITE DEMOLITION, EXCAVATION AND GRADING.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$ 384,000

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As

Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

N/A

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

T&D EXCAVATION AND GRADING INC

Name of MBE/WBE Firm (Print)
JANUARY 17, 2006
Date
630-543-4400
Phone

Signature
MOHAMMED YASEEN.
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900

(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

November 15, 2005

Willie Ross, President
T & D Excavation and Grading, Inc.
20 W 327 Belmont Place
Addison, Illinois 60101

Dear Mr. Ross:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your **MBE certification until September 1, 2006**.


The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward **MBE** in the following specialty area(s):

Demolition and Excavation Services

If you have any questions, please contact our office at 312-742-0766.

Sincerely,



Lori Ann Eypson
Deputy Procurement Officer

gk



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1337
Fire Station Engine Company 121

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: Fire Station Engine Company 121

Project Number: 1337

FROM:
HBS Excavating, Inc. MBE WBE
(Name of MBE or WBE)

TO:
Pacific Construction Services and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

- a Sole Proprietor
- a Corporation
- a Partnership
- a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated _____ . In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.
Utilities

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.
334,000

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

 0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

 0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

ABS Excavating, Inc.

Name of MBE/WBE Firm (Print)

1-12-2006

Date

(847)543-7585

Phone

IF APPLICABLE:

By:


Joint Venture Partner (Print)

Date

Phone


Signature

Anthony M. Hernandez, President
Name (Print)


Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

October 18, 2005

Anthony Hernandez, President
HBS Excavating, Inc.
5532 N. Milwaukee Ave. - Suite I
Mundelein, Illinois 60060

Dear Mr. Hernandez:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your MBE certification until May 1, 2006.


The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward MBE in the following specialty area(s):

**Excavation and Grading; Miscellaneous Concrete
(Exclusive of Public Walkways)**

If you have any questions, please contact our office at 312-742-0766.

Sincerely,


Lori Ann Lyson
Deputy Procurement Officer

LAL/gk





Illinois Department of Transportation

Office of Business & Workforce Diversity
2300 South Dirksen Parkway / Springfield, Illinois 62784

January 12, 2004

CERTIFIED-RETURN RECEIPT REQUESTED

Certification Effective: 12/11/2003
Certification Expires: 01/01/2009

Hank's Backhoe Service, Inc.
603 N. Prairie Ave.
Mundelein, IL 60060

Dear Henry Hernandez:

The Illinois Department of Transportation (IDOT) is pleased to notify you that your firm has been certified as a Disadvantaged Business Enterprise (DBE) in accordance with Title 49 Part 26 of the Code of Federal Regulations for the period shown above. This certification allows your firm to participate as a DBE on federal contracts let by IDOT, City of Chicago, CTA, Metra and Pace.

IDOT is your host agency. In order to remain in good standing, you must annually submit a No Change Affidavit that will be sent to you at least 60 days prior to the anniversary date of your certification. The Affidavit affirms that there have been no changes in the firm's circumstances affecting its ability to meet size standard requirements, disadvantaged status, ownership, or control requirements or any material changes in the information provided in the certification application.

At any time there is a change in the ownership or control of your firm, you are required to immediately notify IDOT's Bureau of Small Business Enterprises' Certification Section and submit the necessary documentation reflecting the change. Failure to provide this information may be grounds for a denial based on a failure to cooperate, pursuant to 49 CFR 26.109(c).

Your firm's name will appear in the next edition of the IL UCP Directory. This directory is used by prime contractors, as well as other agencies, to solicit participation of DBE firms. The directory can be accessed on the Internet at www.dot.state.il.us/ucp/ucp.html.

Please Note:

- This certification does not attest to your firm's abilities to perform in the approved work category(ies).

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: DENEEN SCHOOL

Project Number: _____

FROM:

MPZ MASONRY INC.
(Name of MBE or WBE)

MBE _____ WBE X

TO:

PACIFIC CONSTRUCTION and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor

_____ a Partnership

X a Corporation

_____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated _____ . In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

MASONRY

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$290,000

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337
Fire Station Engine Company 121

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.


The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

MPZ MASONRY INC.
Name of MBE/WBE Firm (Print)

1/20/2000
Date

(773) 685-0279
Phone


Signature

MARGARET PAWLIC
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

November 15, 2005

Malgorzata Pawlik, President
MPZ Masonry, Inc
6024 West Waveland
Chicago, Illinois 60634

Dear Ms. Pawlik:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your WBE certification until **September 1, 2006**.

The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firms' participation on contracts will be credited only toward WBE goals in the following specialty areas(s):

Masonry Contractor

If you have any questions, please contact our office at (312) 742-0766.

Sincerely,

Lori Lypson
Deputy Procurement Officer

gk



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: Fire Station - Engine Company #121

Project Number: 1337

FROM:

CARLO STEEL CO. A
(Name of MBE or WBE)

MBE WBE

TO:

PACIFIC CONSTRUCTION and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor

a Partnership

a Corporation

a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 12-28-05. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

FRAMING & ERECT STRUCTURAL STEEL
DIV 5 METALS

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$ 319,500.00

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

5 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

25 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

CARLO STEEL CORP
Name of MBE/WBE Firm (Print)
1-27-06
Date
773-375-9600
Phone

[Signature]
Signature
NELSON CARLO
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

December 28, 2005

Nelson Carlo, President
Carlo Steel Corporation
D/B/A Alert Construction Company, Inc.
3100 East 87th Street
Chicago, Illinois 60617

Dear Mr. Carlo:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your MBE certification **until September 1, 2006.**

The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward MBE in the following specialty area(s):

**Structural Steel Fabrication and Erection; Steel Service Center;
Construction Management Demolition**

If you have any questions, please contact our office at 312-742-0766.

Sincerely,


Lori Ann Lypson
Deputy Procurement Officer

LL/wa



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: PBC - Fire Station Engine Company 121

Project Number: 1337

FROM:

City Lights, Ltd.

(Name of MBE or WBE)

MBE WBE

TO:

Pacific Construction Services

(Name of General Bidder)

and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor

a Corporation

a Partnership

a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated _____ In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

Electrical

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$693,482

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

None

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.


By:

City Lights, Ltd.

Name of MBE/WBE Firm (Print)
January 17, 2006

Date
773-626-9162

Phone


Signature
John Candelaria / Assistant Secretary
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

December 14, 2005

Juan Candelaria, President
City Lights, Ltd.
5261 W. Harrison
Chicago, Illinois 60644

Dear Mr. Jackson:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your MBE certification **until September 1, 2006.**


The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward MBE in the following specialty area(s):

Electrical Contractor

If you have any questions, please contact our office at 312-742-0766.

Sincerely,


Lori Ann Lypson
Deputy Procurement Officer

LL/wa



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

**SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(1 of 2)**

Name of Project: Fire Engine Company 121

STATE OF ILLINOIS)
) SS
COUNTY OF COOK)

In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the
President

Title
and duly authorized representative of

Pacific Construction Services
Name of General Contractor
whose address is

33 W. Monroe, Suite 2100 Chicago, IL 60603

in the City of Chicago, State of Illinois
and that I have personally reviewed the material and facts submitted with the attached Schedules of
MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule B (if
applicable), and the following is a statement of the extent to which MBE/WBE firms will participate in this
Contract if awarded to this firm as the Contractor for the Project.

| Name of MBE/WBE Contractor | Type of Work to be Done in Accordance with Schedule C | Dollar Credit Toward MBE/WBE Goals | |
|----------------------------------|--|---------------------------------------|------------|
| | | MBE | WBE |
| T & D | Earthwork | \$ 384,000 | \$ |
| HBS | Utilities | \$ 334,000 | \$ |
| City Lights | Electrical | \$ 693,482 | \$ |
| Carlo Steel | Steel | \$ 317,5000 | \$ |
| MPZ | Masonry | \$ | \$ 290,000 |
| | | \$ | \$ |
| | | \$ | \$ |
| Total Net MBE/WBE Credit | | \$ 1,728,982 | \$ 290,000 |
| Percent of Total Base Bid | | 24 % | 4 % |

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a
contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE
partner.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337
Fire Station Engine Company 121

**SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(2 of 2)**

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the Commission.

By:


Pacific Construction Services

Name of Contractor (Print)

1/31/06

Date
(312) 201-7300

Phone


Signature
Ike Hong
Name (Print)

IF APPLICABLE:

By:

NA

Joint Venture Partner (Print)

Date

Phone/FAX

Signature

Name (Print)

MBE WBE Non-MBE/WBE

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date: _____

Montel M. Gayles, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center
50 W. Washington Street, Room 200
Chicago, IL 60602

Dear Mr. Gayles:

RE: Contract No. _____

Project Title: _____

In accordance with Section 23.01.10, the undersigned hereby requests a waiver/partial waiver from the MBE/WBE provisions of Section 23.01.10. The undersigned certifies that it/we has/have been diligent in our attempt to identify potential subcontractors certified as MBE/WBE to perform work in this project, that such efforts have not been successful, and that it/we cannot meet the Minority/Women Business Enterprise contract goal. These efforts are described below and are consistent with the "Request for Waiver" provisions of the MBE/WBE Program as detailed in Section 23.01.10 as follows:

NA

Documentation attached: yes ___ no ___

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Title

Name of Firm

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

Affidavit of Uncompleted Work

A. WORK UNDER THIS CONTRACT

List Below all work Bidder has under contract as either a general contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based upon the most recent estimate of the owner or engineer, and must include work subcontracted to others. If no work is contracted, indicate NONE.

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected:

| | 1 | 2 | 3 | 4 | 5 | TOTAL |
|--|--|--------------------------------------|---------------------------------------|---------------------------------------|---------------------------------|------------------|
| PROJECT | Office and Fitness Center Expansion | Dermatology Center Associates | Albany Park Middle School | 4th Ward Yard Building | Union Point Condominiums | |
| CONTRACT WITH | Donlen Corporation | Dermatology Center Associates | Public Building Commission of Chicago | Public Building Commission of Chicago | Commerce Center, LLC | |
| ESTIMATED COMPLETION DATE | Mar-06 | May-06 | Aug-06 | Mar-06 | Apr-06 | |
| TOTAL CONTRACT PRICE | \$ 929,521.00 | \$ 3,196,830.00 | \$ 19,380,100.00 | \$ 1,748,999.00 | \$ 9,250,000.00 | \$ 34,505,450.00 |
| Uncompleted Dollar Value if Firm is the GC | \$ 82,059.00 | \$ 356,662.00 | \$ 1,527,266.00 | \$ 288,752.00 | \$ 301,722.00 | \$ 2,556,461.00 |
| Uncompleted Dollar Value if Firm is a Subcontractor | \$ 469,292.00 | \$ 2,024,215.00 | \$ 9,075,019.00 | \$ 958,860.00 | \$ 2,872,716.00 | \$ 15,400,102.00 |
| | | | | TOTAL VALUE OF ALL WORK | | \$ 17,956,563.00 |

B. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES

List below the uncompleted dollar value of work for each contract to be completed with the Bidder's own forces, including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. In a joint venture, list only that portion of the work to be done by the Bidder. If no work is contracted, indicate none.

| PROJECT | Donlen Corporation | Dermatology Center Associates | Albany Park Middle School | 4th Ward Yard Building | Union Point Condominiums | TOTAL |
|--------------------------------|---------------------------|--------------------------------------|----------------------------------|-------------------------------|---------------------------------|--------------|
| EARTHWORK | N/A | N/A | N/A | N/A | N/A | \$ - |
| DEMOLITION & Drywall | N/A | N/A | N/A | N/A | N/A | \$ - |
| FOUNDATION (CAISSON & PILE) | N/A | N/A | N/A | N/A | N/A | \$ - |
| SEWER & DRAINS STRUCTURES | N/A | N/A | N/A | N/A | N/A | \$ - |
| PAINTING | N/A | N/A | N/A | N/A | N/A | \$ - |
| STRUCTURAL STEEL (BLD. CONST.) | N/A | N/A | N/A | N/A | N/A | \$ - |
| ORNAMENTAL STEEL (BLD. CONST.) | N/A | N/A | N/A | N/A | N/A | \$ - |
| MISC. CONCRETE | N/A | N/A | N/A | N/A | N/A | \$ - |
| FIREPROOFING | N/A | N/A | N/A | N/A | N/A | \$ - |

| | | | | | | |
|--|--------------|---------------|-----------------|---------------|---------------|-----------------|
| MASONRY | N/A | N/A | N/A | N/A | N/A | \$ - |
| H.V.A.C. | N/A | N/A | N/A | N/A | N/A | \$ - |
| MECHANICAL | N/A | N/A | N/A | N/A | N/A | \$ - |
| ELECTRICAL | N/A | N/A | N/A | N/A | N/A | \$ - |
| PLUMBING | N/A | N/A | N/A | N/A | N/A | \$ - |
| ROOFING & SHEET METAL | N/A | N/A | N/A | N/A | N/A | \$ - |
| FLOORING & TILE WORK | N/A | N/A | N/A | N/A | N/A | \$ - |
| DRYWALL & PLASTER WORK | N/A | N/A | N/A | N/A | N/A | \$ - |
| CEILING CONSTRUCTION | N/A | N/A | N/A | N/A | N/A | \$ - |
| HOLLOW METAL & HARDWARE | N/A | N/A | N/A | N/A | N/A | \$ - |
| GLAZING & CAULKING | N/A | N/A | N/A | N/A | N/A | \$ - |
| MISC ARCH. WORK | N/A | N/A | N/A | N/A | N/A | \$ - |
| LANDSCAPING | N/A | N/A | N/A | N/A | N/A | \$ - |
| FENCING | N/A | N/A | N/A | N/A | N/A | \$ - |
| OTHERS (Sky Light/ Foot Grills / Flag Poles) (Specialties)(Temp. Stairs) | N/A | N/A | N/A | \$ 96,000.00 | \$ - | \$ 96,000.00 |
| GENERAL CONDITIONS & MOBILIZATION | \$ 66,000.00 | \$ 217,776.00 | \$ 1,055,324.00 | \$ 163,015.00 | \$ 188,378.00 | \$ 1,690,493.00 |
| JOINT SEALANTS | N/A | N/A | N/A | N/A | N/A | \$ - |
| BOND & INSURANCE | N/A | \$ - | \$ - | \$ - | N/A | \$ - |
| STRUCT. STEEL | N/A | N/A | N/A | N/A | N/A | \$ - |
| ORNAMENTAL STEEL | N/A | N/A | N/A | N/A | N/A | \$ - |

| PROJECT | Donlen Corporation | Dermatology Center Associates | Albany Park Middle School | 4th Ward Yard Building | Union Point Condominiums | TOTAL |
|--------------------|---------------------|-------------------------------|---------------------------|------------------------|--------------------------|------------------------|
| FINISHED CARPENTRY | N/A | N/A | N/A | N/A | N/A | \$ - |
| FINAL CLEANING | N/A | N/A | N/A | N/A | N/A | \$ - |
| O.H./ FEE | \$ 16,059.00 | \$ 123,886.00 | \$ 471,942.00 | \$ 29,737.00 | \$ 59,796.00 | \$ 701,420.00 |
| APPLIANCES | N/A | N/A | N/A | N/A | N/A | \$ - |
| Winter Conditions | N/A | N/A | N/A | N/A | \$ 15,585.00 | \$ 15,585.00 |
| Contingency | N/A | \$ 15,000.00 | N/A | N/A | \$ 37,963.00 | \$ 52,963.00 |
| Surveying | N/A | \$ 5,000.00 | N/A | N/A | N/A | \$ 5,000.00 |
| TOTALS | \$ 82,059.00 | \$ 356,662.00 | \$ 1,527,266.00 | \$ 288,752.00 | \$ 301,722.00 | \$ 2,556,461.00 |

C. WORK SUBCONTRACTED TO OTHERS

List below all work, according to each contract on the preceding page, which you have subcontracted to others.
DO NOT include work to be performed by another prime contractor in a joint venture. Work may be indicated as subcontracted to others on awards pending. If no work is subcontracted to others, show NONE

| PROJECT | Donlen Corporation | Dermatology Center Associates | Albany Park Middle School | 4th Ward Yard Building | Union Point Condominiums | Sub-Total 1-8 |
|--------------------|--------------------------|-------------------------------|---------------------------|---------------------------|--------------------------|---------------|
| SUBCONTRACTOR | Midwest Wrecking Company | JEM Development | F&A Consulting | T&D Excavating | Great Lakes Excavating | |
| TYPE OF WORK | Exterior Demolition | Earthwork | Excavation, Site Cleaning | Excavation, Site Cleaning | Site Work (Excavation) | |
| SUBCONTRACT PRICE | \$ 20,720.00 | \$ 23,000.00 | \$ 298,663.00 | \$ 245,300.00 | \$ 142,545.00 | \$ 730,228.00 |
| AMOUNT UNCOMPLETED | \$ - | \$ 2,500.00 | \$ (3,732.00) | \$ 26,475.00 | \$ (2,700.00) | \$ 22,543.00 |

| | | | | | | |
|--------------------|--------------------------------|---------------|--------------------------------|--------------------------------|----------------------------------|---------------|
| SUBCONTRACTOR | BSB Development Inc. | TBD | TBD | TBD | Waste Management | |
| TYPE OF WORK | Excavation | Asphalt | Bituminous Concrete Paving | Bituminous Concrete Paving | Land Fill | |
| SUBCONTRACT PRICE | \$ 61,140.00 | \$ 11,800.00 | \$ 21,500.00 | \$ 21,890.00 | \$ 137,762.90 | \$ 254,092.90 |
| AMOUNT UNCOMPLETED | \$ 4,800.00 | \$ 11,800.00 | \$ 21,500.00 | \$ 21,890.00 | \$ - | \$ 59,990.00 |
| SUBCONTRACTOR | Long Construction Company | TBD | ARC Underground | Stutz Plumbing Inc. | Edward G. Gillen | |
| TYPE OF WORK | Sheet Piling / Earth Retention | Landscaping | Site Concrete / Site Utilities | Site Concrete / Site Utilities | Deep Foundation (ERS) | |
| SUBCONTRACT PRICE | \$ 73,200.00 | \$ 8,470.00 | \$ 410,490.00 | \$ 40,000.00 | \$ 299,410.00 | \$ 831,570.00 |
| AMOUNT UNCOMPLETED | \$ - | \$ 8,470.00 | \$ 410,490.00 | \$ 36,800.00 | \$ - | \$ 455,760.00 |
| SUBCONTRACTOR | S.G. Krauss | GK Harris | Fence Connection, Inc. | Acorn Fence | Joe Nevels Landscaping Co., Inc. | |
| TYPE OF WORK | Structural Steel | Concrete | Ornamental Fence, Wood Fence | Ornamental Fence, Wood Fence | Landscaping | |
| SUBCONTRACT PRICE | \$ 104,000.00 | \$ 132,000.00 | \$ 104,450.00 | \$ 36,450.00 | \$ 18,191.00 | \$ 395,091.00 |
| AMOUNT UNCOMPLETED | \$ 7,592.00 | \$ 65,325.00 | \$ 104,450.00 | \$ 36,450.00 | \$ 189,191.00 | \$ 403,008.00 |

| | | | | | | |
|--------------------|---------------------------|---------------------------|---------------------------------|-----------------------------------|-------------------------|-----------------|
| SUBCONTRACTOR | TOR Construction | J&J Masonry | TBD | Dutch Valley | Hopwood Masonry | |
| TYPE OF WORK | Concrete | Masonry | Modular Trellis | Landscaping, Lawn, Green Roof | Concrete, Temp Railings | |
| SUBCONTRACT PRICE | \$ 75,400.00 | \$ 200,000.00 | \$ 19,895.00 | \$ 38,700.00 | \$ 618,677.00 | \$ 952,672.00 |
| AMOUNT UNCOMPLETED | \$ 14,000.00 | \$ 200,000.00 | \$ 19,895.00 | \$ 38,700.00 | \$ 16,885.00 | \$ 289,480.00 |
| SUBCONTRACTOR | Kendon Electric Co. | T.A. Bowman | TBD | Vixen Concrete | Hopwood Masonry | |
| TYPE OF WORK | Site Utilities | Steel - Structural/Misc. | Landscaping, Lawn, Green Roof | Concrete | Winter Conditions | |
| SUBCONTRACT PRICE | \$ 5,088.00 | \$ 292,000.00 | \$ 130,600.00 | \$ 86,000.00 | \$ 19,415.00 | \$ 533,103.00 |
| AMOUNT UNCOMPLETED | \$ - | \$ 59,500.00 | \$ 130,600.00 | \$ 42,750.00 | \$ - | \$ 232,850.00 |
| SUBCONTRACTOR | Martin Peterson Co. | Superior Steel Components | DeGraf Concrete | S&R Masonry | Mid-States Concrete | |
| TYPE OF WORK | Site Plumbing | Light Gauge Tresses | Interior Cast In Place Concrete | Masonry | Precast Concrete | |
| SUBCONTRACT PRICE | \$ 10,000.00 | \$ 57,000.00 | \$ 614,787.00 | \$ 225,750.00 | \$ 992,000.00 | \$ 1,899,537.00 |
| AMOUNT UNCOMPLETED | \$ - | \$ 57,000.00 | \$ 198,200.00 | \$ 102,750.00 | \$ 12,000.00 | \$ 369,950.00 |
| SUBCONTRACTOR | Illinois Contract Glazing | P&P Artec | Mastership Construction | Romero Steel | Rock Hard Floors | |
| TYPE OF WORK | Glazing | Ornamental Railing | Masonry | Structural Steel Fabrication | Gypcrete Floor Toppings | |
| SUBCONTRACT PRICE | \$ 55,900.00 | \$ 35,659.00 | \$ 3,696,848.00 | \$ 34,500.00 | \$ 81,600.00 | \$ 3,904,507.00 |
| AMOUNT UNCOMPLETED | \$ 55,900.00 | \$ 35,659.00 | \$ 258,286.00 | \$ - | \$ 81,600.00 | \$ 431,445.00 |
| SUBCONTRACTOR | Boyle Construction Co. | TBD | Russellville Steel | Cascade Manufacturing | Hopwood Masonry | |
| TYPE OF WORK | Masonry | Millwork | Structural Steel Fabrication | Light Gauge Metal Trusses | Masonry | |
| SUBCONTRACT PRICE | \$ 80,100.00 | \$ 227,759.00 | \$ 992,677.00 | \$ 7,970.00 | \$ 121,190.00 | \$ 1,429,696.00 |
| AMOUNT UNCOMPLETED | \$ 80,100.00 | \$ 227,759.00 | \$ 37,677.00 | \$ 7,970.00 | \$ - | \$ 353,506.00 |
| SUBCONTRACTOR | Modernfold Partitions | TBD | Weiland Steel, Inc. | Inca Construction System | Atlas Iron Works | |
| TYPE OF WORK | Operable Partitions | Joint Sealant | Structural Steel Erection | Rough Carpentry, Ceiling, Drywall | Miscellaneous Metals | |
| SUBCONTRACT PRICE | \$ 12,100.00 | \$ 7,916.00 | \$ 702,401.00 | \$ 40,000.00 | \$ 430,000.00 | \$ 1,192,417.00 |
| AMOUNT UNCOMPLETED | \$ 12,100.00 | \$ 7,916.00 | \$ 33,200.00 | \$ 40,000.00 | \$ 126,000.00 | \$ 219,216.00 |

| | | | | | | |
|--------------------|---------------------|---|--|---|-------------------------|-----------------|
| SUBCONTRACTOR | Indoff Industries | TBD | J & K Interiors | Midwest Woodworking | Burkhart Construction | |
| TYPE OF WORK | Metal Lockers | EIFS | Rgh Carp. / Gyp Shtng & Board | Architectural Woodwork / Modular Casework | Rough Carpentry | |
| SUBCONTRACT PRICE | \$ 4,800.00 | \$ 87,000.00 | \$ 355,500.00 | \$ 4,900.00 | \$ 432,524.00 | \$ 884,724.00 |
| AMOUNT UNCOMPLETED | \$ 4,800.00 | \$ 87,000.00 | \$ 355,500.00 | \$ 4,900.00 | \$ 19,397.00 | \$ 471,597.00 |
| SUBCONTRACTOR | Admiral Mechanical | Mortenson Roofing | Ameriscan Design | PineWater Proofing | Ollman Construction | |
| TYPE OF WORK | HVAC | Roof-Concrete Tiles | Architectural Woodwork / Modular Casework | Dampproofing and Caulking | Trim Installation | |
| SUBCONTRACT PRICE | \$ 140,000.00 | \$ 80,000.00 | \$ 264,250.00 | \$ 13,200.00 | \$ 170,000.00 | \$ 667,450.00 |
| AMOUNT UNCOMPLETED | \$ 140,000.00 | \$ 80,000.00 | \$ 259,250.00 | \$ 8,600.00 | \$ 170,000.00 | \$ 657,850.00 |
| SUBCONTRACTOR | Kendon Electric Co. | ERC | Pine Waterproofing | Metalmaster Roofmaster | Ollman Construction | |
| TYPE OF WORK | Electrical | Roofing - Modified | Dampproofing and Caulking | Bituminous Sheet Roof Accss. | Panelized Walls | |
| SUBCONTRACT PRICE | \$ 150,000.00 | \$ 66,000.00 | \$ 82,500.00 | \$ 62,000.00 | \$ 70,000.00 | \$ 430,500.00 |
| AMOUNT UNCOMPLETED | \$ 150,000.00 | \$ 66,000.00 | \$ 49,862.00 | \$ 57,000.00 | \$ - | \$ 322,862.00 |
| SUBCONTRACTOR | | Jone & Brown | L.B. Hall | Precision Metal | Cedarburg Lumber | |
| TYPE OF WORK | | Door & Hardware | Building Insulation, Ceaved Fire | Doors, Frames and Hardware | Lumber, Trusses | |
| SUBCONTRACT PRICE | | \$ 30,800.00 | \$ 55,245.00 | \$ 8,900.00 | \$ 538,486.00 | \$ 633,431.00 |
| AMOUNT UNCOMPLETED | | \$ 30,800.00 | \$ 2,688.00 | \$ 8,900.00 | \$ 66,817.00 | \$ 109,205.00 |
| SUBCONTRACTOR | | Alliance Metal & Glass | Jones & Brown Company | Anagnos Doors | Ollman Construction | |
| TYPE OF WORK | | Glass & Glazing | Sheet Metal Cladding / Metal Panels & Flashing | Overhead Coiling Counter Doors | Miscellaneous Framing | |
| SUBCONTRACT PRICE | | \$ 99,000.00 | \$ 93,360.00 | \$ 8,600.00 | \$ 20,000.00 | \$ 220,960.00 |
| AMOUNT UNCOMPLETED | | \$ 99,000.00 | \$ 93,360.00 | \$ 8,600.00 | \$ 5,037.50 | \$ 205,997.50 |
| SUBCONTRACTOR | | Johnsen Carpentry | M.W. Powell Company | Illinois Windows and Glass | CTS, Inc. | |
| TYPE OF WORK | | Carpentry (Metal Studs, Drywall, Rough) | Bituminous Sheet Roof Accss. | Aluminium Windows guardts & glazing | Metal Studs - 5th Floor | |
| SUBCONTRACT PRICE | | \$ 426,000.00 | \$ 385,000.00 | \$ 49,975.00 | \$ 187,800.00 | \$ 1,048,775.00 |
| AMOUNT UNCOMPLETED | | \$ 426,000.00 | \$ 172,197.00 | \$ 49,975.00 | \$ - | \$ 648,172.00 |

| | | | | | | |
|--------------------|--|---------------------|---------------------------------------|---------------------------------|------------------------------|---------------|
| SUBCONTRACTOR | | Just-Rite Acoustics | LaForce, Inc. | R.D. Roman | Pine Waterproofing | |
| TYPE OF WORK | | Acoustic Ceilings | Doors, Frames & Hardware | Ceramic Tile | Waterproofing / Dampproofing | |
| SUBCONTRACT PRICE | | \$ 28,000.00 | \$ 150,000.00 | \$ 11,000.00 | \$ 43,000.00 | \$ 232,000.00 |
| AMOUNT UNCOMPLETED | | \$ 28,000.00 | \$ 138,600.00 | \$ 11,000.00 | \$ - | \$ 177,600.00 |
| SUBCONTRACTOR | | TBD | TBD | Du-Al Floors | TBD | |
| TYPE OF WORK | | Ceramic Tile | Overhead Colling Counter Doors | Resilient Tile Flooring | Sealants | |
| SUBCONTRACT PRICE | | \$ 35,281.00 | \$ 10,700.00 | \$ 5,200.00 | \$ 15,000.00 | \$ 66,181.00 |
| AMOUNT UNCOMPLETED | | \$ 35,281.00 | \$ 10,700.00 | \$ 5,200.00 | \$ 15,000.00 | \$ 66,181.00 |
| SUBCONTRACTOR | | TBD | Illinois Window and Glass | Ascher Bros. | Pennebacker | |
| TYPE OF WORK | | Carpet | Aluminum Window Guards & Glazing | Painting | Roofing | |
| SUBCONTRACT PRICE | | \$ 30,000.00 | \$ 597,797.00 | \$ 8,000.00 | \$ 212,945.00 | \$ 848,742.00 |
| AMOUNT UNCOMPLETED | | \$ 30,000.00 | \$ 59,797.00 | \$ 8,000.00 | \$ 77,450.00 | \$ 175,247.00 |
| SUBCONTRACTOR | | TBD | TBD | Accurate Partitions Corp. | Alpine Flooring | |
| TYPE OF WORK | | Paint/WC | Cement Plaster | Toilet Partitions / Accessories | Insulation | |
| SUBCONTRACT PRICE | | \$ 50,000.00 | \$ 48,000.00 | \$ 2,500.00 | \$ 97,500.00 | \$ 198,000.00 |
| AMOUNT UNCOMPLETED | | \$ 50,000.00 | \$ 48,000.00 | \$ 2,500.00 | \$ 97,500.00 | \$ 198,000.00 |
| SUBCONTRACTOR | | TBD | Office Environments | TBD | CTS, Inc. | |
| TYPE OF WORK | | Toilet Accessories | Terazzo, Epoxy Flooring, Ceramic Tile | Lockers | Stucco Siding | |
| SUBCONTRACT PRICE | | \$ 2,500.00 | \$ 572,936.00 | \$ 5,400.00 | \$ 342,986.00 | \$ 923,822.00 |
| AMOUNT UNCOMPLETED | | \$ 2,500.00 | \$ 572,936.00 | \$ 5,400.00 | \$ 154,386.00 | \$ 735,222.00 |

| | | | | | | |
|--------------------|--|--------------------|---------------------------------|--|-------------------------------|---------------|
| SUBCONTRACTOR | | TBD | TBD | Stutz Plumbing Inc. | Door Operators | |
| TYPE OF WORK | | Window Blinds | Wood Ceiling System | Interior Plumbing | Doors, Frames & Hardware | |
| SUBCONTRACT PRICE | | \$ 3,600.00 | \$ 45,240.00 | \$ 52,000.00 | \$ 113,000.00 | \$ 213,840.00 |
| AMOUNT UNCOMPLETED | | \$ 3,600.00 | \$ 45,240.00 | \$ 35,000.00 | \$ 37,050.00 | \$ 120,890.00 |
| SUBCONTRACTOR | | Schindler | Inca Construction Systems, Inc. | Villa Mechanical | Joe Wilde Company | |
| TYPE OF WORK | | Elevator | Acoustic Ceiling | HVAC Systems and Control | Overhead Garage Doors | |
| SUBCONTRACT PRICE | | \$ 47,000.00 | \$ 220,000.00 | \$ 172,000.00 | \$ 11,646.00 | \$ 450,646.00 |
| AMOUNT UNCOMPLETED | | \$ 35,250.00 | \$ 220,000.00 | \$ 172,000.00 | \$ 5,208.00 | \$ 432,458.00 |
| SUBCONTRACTOR | | Midwest Mechanical | TBD | Power & Lighting | Klein-Dickert Milwaukee, Inc. | |
| TYPE OF WORK | | HVAC | Wood Gymnasium Flooring | Electrical Power Distribution & Lighting | Aluminum Storefront | |
| SUBCONTRACT PRICE | | \$ 217,500.00 | \$ 44,365.00 | \$ 92,000.00 | \$ 17,345.00 | \$ 371,210.00 |
| AMOUNT UNCOMPLETED | | \$ 212,344.00 | \$ 44,365.00 | \$ 78,000.00 | \$ 17,345.00 | \$ 352,054.00 |
| SUBCONTRACTOR | | C.J. Erickson | DU-AL Flooring Company, Inc. | PBCC | Door Opening Systems | |
| TYPE OF WORK | | Plumbing | Resilient Tile Flooring | Owner Contingency | Exterior Window & Glass | |
| SUBCONTRACT PRICE | | \$ 159,685.00 | \$ 54,000.00 | \$ 150,000.00 | \$ 143,078.00 | \$ 506,763.00 |
| AMOUNT UNCOMPLETED | | \$ 133,511.00 | \$ 54,000.00 | \$ 150,000.00 | \$ 14,308.00 | \$ 351,819.00 |

| | | | | | | |
|--------------------|--|------------------------------|------------------------------|--|---------------------------|---------------|
| SUBCONTRACTOR | | FE Moran | TBD | | F&H Drywall | |
| TYPE OF WORK | | Fire Protection | Carpeting | | Drywall | |
| SUBCONTRACT PRICE | | \$ 34,000.00 | \$ 19,950.00 | | \$ 280,000.00 | \$ 333,950.00 |
| AMOUNT UNCOMPLETED | | \$ 29,000.00 | \$ 19,950.00 | | \$ 280,000.00 | \$ 328,950.00 |
| SUBCONTRACTOR | | Meany Electrical Contractors | Benoit Painting & Decorating | | M&M Carpetmasters | |
| TYPE OF WORK | | Electrical | Painting | | Ceramic Tile | |
| SUBCONTRACT PRICE | | \$ 252,795.00 | \$ 119,980.00 | | \$ 69,000.00 | \$ 441,775.00 |
| AMOUNT UNCOMPLETED | | \$ 243,545.00 | \$ 119,980.00 | | \$ 69,000.00 | \$ 432,525.00 |
| SUBCONTRACTOR | | | TBD | | M&M Carpetmasters | |
| TYPE OF WORK | | | Acoustical Wall Panels | | Wood Flooring | |
| SUBCONTRACT PRICE | | | \$ 6,175.00 | | \$ 60,000.00 | \$ 66,175.00 |
| AMOUNT UNCOMPLETED | | | \$ 6,175.00 | | \$ 60,000.00 | \$ 66,175.00 |
| SUBCONTRACTOR | | | TBD | | M&M Carpetmasters | |
| TYPE OF WORK | | | Visual Display Boards | | Carpet | |
| SUBCONTRACT PRICE | | | \$ 45,980.00 | | \$ 144,000.00 | \$ 189,980.00 |
| AMOUNT UNCOMPLETED | | | \$ 45,980.00 | | \$ 144,000.00 | \$ 189,980.00 |
| SUBCONTRACTOR | | | TBD | | Robinson Painting | |
| TYPE OF WORK | | | Toilet Partitions | | Painting | |
| SUBCONTRACT PRICE | | | \$ 28,690.00 | | \$ 150,000.00 | \$ 178,690.00 |
| AMOUNT UNCOMPLETED | | | \$ 28,690.00 | | \$ 122,550.00 | \$ 151,240.00 |
| SUBCONTRACTOR | | | TBD | | Eaton's Aetna Corporation | |
| TYPE OF WORK | | | Louvers | | Toilet & Misc Specialties | |
| SUBCONTRACT PRICE | | | \$ 19,855.00 | | \$ 3,681.16 | \$ 23,536.16 |
| AMOUNT UNCOMPLETED | | | \$ 19,855.00 | | \$ 3,681.16 | \$ 23,536.16 |

| | | | | | | |
|--------------------|--|--|-------------------------|--|--------------------------|---------------|
| SUBCONTRACTOR | | | TBD | | La Tona Equipment Inc. | |
| TYPE OF WORK | | | Flag Poles | | Postal Specialities | |
| SUBCONTRACT PRICE | | | \$ 4,300.00 | | \$ 2,150.00 | \$ 6,450.00 |
| AMOUNT UNCOMPLETED | | | \$ 4,300.00 | | \$ 2,150.00 | \$ 6,450.00 |
| SUBCONTRACTOR | | | TBD | | Burmeister Woodwork | |
| TYPE OF WORK | | | Metal Letters / Signage | | Cabinets and Countertops | |
| SUBCONTRACT PRICE | | | \$ 16,100.00 | | \$ 266,570.00 | \$ 282,670.00 |
| AMOUNT UNCOMPLETED | | | \$ 16,100.00 | | \$ 238,036.00 | \$ 254,136.00 |
| SUBCONTRACTOR | | | TBD | | Explorer Appliances | |
| TYPE OF WORK | | | Lockers | | Appliances | |
| SUBCONTRACT PRICE | | | \$ 155,325.00 | | \$ 149,881.00 | \$ 305,206.00 |
| AMOUNT UNCOMPLETED | | | \$ 155,325.00 | | \$ 112,481.00 | \$ 267,806.00 |

| | | | | | | |
|--------------------|--|--|------------------------|--|---------------------------|---------------|
| SUBCONTRACTOR | | | TBD | | TBD | |
| TYPE OF WORK | | | Folding Partitions | | Appliances - Installation | |
| SUBCONTRACT PRICE | | | \$ 9,096.00 | | \$ 10,000.00 | \$ 19,096.00 |
| AMOUNT UNCOMPLETED | | | \$ 9,096.00 | | \$ 10,000.00 | \$ 19,096.00 |
| SUBCONTRACTOR | | | TBD | | Kone Elevator Corporation | |
| TYPE OF WORK | | | Toilet Accessories | | Elevator & Lifts | |
| SUBCONTRACT PRICE | | | \$ 27,089.00 | | \$ 140,000.00 | \$ 167,089.00 |
| AMOUNT UNCOMPLETED | | | \$ 27,089.00 | | \$ 34,583.00 | \$ 61,672.00 |
| SUBCONTRACTOR | | | C-Tech Industries | | Mared Mechanical | |
| TYPE OF WORK | | | Waste Compactor | | Sprinkler Systems | |
| SUBCONTRACT PRICE | | | \$ 29,759.00 | | \$ 212,500.00 | \$ 242,259.00 |
| AMOUNT UNCOMPLETED | | | \$ 29,759.00 | | \$ 63,750.00 | \$ 93,509.00 |
| SUBCONTRACTOR | | | Boetler Companies | | Zein, Inc. | |
| TYPE OF WORK | | | Food Service Equipment | | Plumbing | |
| SUBCONTRACT PRICE | | | \$ 269,500.00 | | \$ 435,000.00 | \$ 704,500.00 |
| AMOUNT UNCOMPLETED | | | \$ 269,500.00 | | \$ 129,803.40 | \$ 399,303.40 |

| | | | | | | |
|-----------------------|--|--|---|--|--------------------------|---------------|
| SUBCONTRACTOR | | | TBD | | Droegkamp Furnace Co. | |
| TYPE OF WORK | | | Gymnasium Equipment | | HVAC | |
| SUBCONTRACT PRICE | | | \$ 26,600.00 | | \$ 486,000.00 | \$ 512,600.00 |
| AMOUNT UNCOMPLETED | | | \$ 26,600.00 | | \$ 164,896.00 | \$ 191,496.00 |
| SUBCONTRACTOR | | | TBD | | Will Surge Electric | |
| TYPE OF WORK | | | Foot Grilles | | Electrical | |
| SUBCONTRACT PRICE | | | \$ 13,965.00 | | \$ 734,402.00 | \$ 748,367.00 |
| AMOUNT UNCOMPLETED | | | \$ 13,965.00 | | \$ 293,760.00 | \$ 307,725.00 |
| SUBCONTRACTOR | | | TBD | | TBD | |
| TYPE OF WORK | | | Window Treatments / Venetian Blinds | | Misc. Specialties | |
| SUBCONTRACT PRICE | | | \$ 10,600.00 | | \$ 33,719.94 | \$ 44,319.94 |
| AMOUNT UNCOMPLETED | | | \$ 10,600.00 | | \$ 33,719.94 | \$ 44,319.94 |
| SUBCONTRACTOR | | | TBD | | Poblocki & Sons | |
| TYPE OF WORK | | | Telescoping Bleachers | | Signs | |
| SUBCONTRACT PRICE | | | \$ 9,880.00 | | \$ 7,831.00 | \$ 17,711.00 |
| AMOUNT UNCOMPLETED | | | \$ 9,880.00 | | \$ 7,831.00 | \$ 17,711.00 |
| SUBCONTRACTOR | | | Schindler Elevator Corporation | | | |
| TYPE OF WORK | | | Elevator | | | |
| SUBCONTRACT PRICE | | | \$ 70,000.00 | | | \$ 70,000.00 |
| AMOUNT UNCOMPLETED | | | \$ 59,000.00 | | | \$ 59,000.00 |
| SUBCONTRACTOR | | | Stutz Plumbing | | | |
| TYPE OF WORK | | | Interior Plumbing | | | |
| SUBCONTRACT PRICE | | | \$ 695,000.00 | | | \$ 695,000.00 |
| AMOUNT UNCOMPLETED | | | \$ 510,800.00 | | | \$ 510,800.00 |
| SUBCONTRACTOR | | | Nelson Fire Protection | | | |
| TYPE OF WORK | | | Fire Sprinkler Work and Pump | | | |
| SUBCONTRACT PRICE | | | \$ 271,700.00 | | | \$ 271,700.00 |
| AMOUNT UNCOMPLETED | | | \$ 254,700.00 | | | \$ 254,700.00 |

| | | | | | | |
|-------------------------|---------------|-----------------|--|---------------|-----------------|------------------|
| SUBCONTRACTOR | | | Villa Mechanical Inc. | | | |
| TYPE OF WORK | | | HVAC Systems and Control | | | |
| SUBCONTRACT PRICE | | | \$ 2,300,000.00 | | | \$ 2,300,000.00 |
| AMOUNT UNCOMPLETED | | | \$ 2,084,150.00 | | | \$ 2,084,150.00 |
| SUBCONTRACTOR | | | Padoga Electric | | | |
| TYPE OF WORK | | | Electrical Power Distribution & Lighting | | | |
| SUBCONTRACT PRICE | | | \$ 2,070,596.00 | | | \$ 2,070,596.00 |
| AMOUNT UNCOMPLETED | | | \$ 1,734,286.00 | | | \$ 1,734,286.00 |
| SUBCONTRACTOR | | | Broadway Electric | | | |
| TYPE OF WORK | | | EM Power & Low Voltage | | | |
| SUBCONTRACT PRICE | | | \$ 629,404.00 | | | \$ 629,404.00 |
| AMOUNT UNCOMPLETED | | | \$ 316,103.00 | | | \$ 316,103.00 |
| SUBCONTRACTOR | | | | | | |
| TYPE OF WORK | | | | | | |
| SUBCONTRACT PRICE | | | | | | \$ - |
| | | | \$ 86,055.00 | | | |
| Total Uncomplete | \$ 469,292.00 | \$ 2,024,215.00 | \$ 9,075,019.00 | \$ 958,860.00 | \$ 2,872,716.00 | \$ 15,400,102.00 |

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

Affidavit of Uncompleted Work (continued)

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City, and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL estimated completion dates.

Ike Hong
Signature

1/17/06

Date

Ike Hong

President

Name (Type or Print)

Title

Pacific Construction Services, Inc.

Bidder Name
33 West Monroe, Suite 2100

Address
Chicago, IL. 60603

City State Zip

Subscribed and sworn to before me
this 17th day of January, 20 06

Laura Chlhoski
Notary Public

(SEAL)

Commission expires: 12/3/09



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337
Fire Station Engine Company 121

Affidavit Of Local Business

STATE OF ILLINOIS }
 } SS
COUNTY OF COOK }

Ike Hong, being first duly sworn, deposes and says that:

1. He/She is President
(Owner, Partner, Officer)
of Pacific Construction Services
(the name of the Bidder that has submitted the attached Bid);

2. Bidder, or partner with at least 50% interest in joint venture Bidder, is is not a "Local Business" as defined by the provisions of Section 21.18 of the Standard Terms and Conditions (Book 1).

3. Bidder, or partner with at least 50% interest in joint venture Bidder, does does not have business locations outside the corporate limits of the City of Chicago.

If other business locations exist, provide business addresses and phone numbers:

NA

4. Bidder, or partner with at least 50% interest in joint venture Bidder, currently employs 60 (insert number) regular full-time people, 60 (insert number) of whom work at business location(s) within the corporate limits of the City of Chicago.

5. Bidder, or partner(s) with at least 50% interest in joint venture Bidder, is is not subject to City of Chicago taxes.

Ike Hong
(Signed)


President
(Title)

Subscribed and sworn to before me this 17 day of January, 2006

Martina A. Rischke
(Signature)

Administrative Asst.
(Title)

My Commission expires June 9, 2008



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

Statement Of Bidder's Qualifications

At the request of the Commission, the Bidder shall also submit additional information regarding the capability of the Bidder to perform the Contract.

Bidder Pacific Construction Services

Submitted By Ike Hong

Title President

Permanent Main Office Address 33 W. Monroe, Suite 2100, Chicago, IL 60603

Local Address 33 W. Monroe, Suite 2100
Chicago, IL 60603

Local Telephone No. and FAX No. # (312) 201-7300 fax (312) 201-7373

How many years operating as contractor for work of this nature? 12

List of recently completed contracts of similar dollar value and scope of work.

| | Name/Address | Dollar Amount | Year of Contract | Nature of Project |
|----|--------------------------------|--------------------|------------------|-------------------------|
| 1. | Shops @ Northwind | 2 million | 2005 | New Construction |
| 2. | Jareds of Galleria | 1.2 million | 2005 | New Construction |
| 3. | Avalon Library Branch | 4.5 million | 2005 | New Construction |
| 4. | Fire Engine 38 & 84 | 1 million | 2005 | New Construction |
| 5. | Logan Square | 4.5 million | 2005 | New Construction |
| 6. | West Chicago Library | 2.5 million | 2005 | New Construction |
| 7. | | | | |
| 8. | | | | |

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to furnish any information requested by the Public Building Commission of Chicago in verification of this Statement of Bidder's Qualifications.

If submitted by a corporation:

- (a) Corporation Name Pacific Construction Services
- (b) State and City in which incorporated Illinois
- (c) If incorporated in another state, is firm authorized to do business in the State of Illinois?
Yes No
- (d) Name and address of registered agent in Illinois

33 W. Monroe, Suite 2100 Chicago, Illinois 60603

(e) Names and titles of officers authorized to sign contracts

| | |
|-----------------------|------------------|
| <u>Ike Hong</u> | <u>President</u> |
| Name | Title |
| <u>Laura Chihoski</u> | <u>Secretary</u> |
| Name | Title |

If submitted by a partnership:

- (a) Firm Name NA
- (b) Official Address _____
- (c) Names of all Partners: _____

If submitted by an individual:


- (a) Firm Name NA
- (b) The Owner _____
- (c) Official Address _____

Kawachhoski
Signature of Affiant

Subscribed and sworn to before me this 17 day of January 2006

Martina A. Rischke
Notary Public
My Commission expires: June 9, 2008

(SEAL)



DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements

1. As used herein, "Contractor" means a person or entity who has any contract or lease with the Public Building Commission of Chicago ("Commission").
2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing certain information about attorneys, lobbyists, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
3. "Lobbyists" means any person (a) who for compensation or on behalf of any person other than himself undertake to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction: CONSTRUCTION OF FIRE STATION ENGINE CO. #121
Description of goods or services to be provided under Contract: # 1337
GENERAL CONTRACTOR
2. Name of Contractor: PACIFIC CONSTRUCTION SERVICES, INC.
3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below. Attach additional pages if necessary. NOTE: You must include information about certified MBE/WBEs you have retained or anticipate retaining, even if you have already provided that information elsewhere in the contract documents.

Retained Parties:

| Name | Business Address | Relationship (Attorney, Lobbyist, Subcontractor, etc.) | Fees (indicate whether paid or estimated) |
|--|------------------|--|--|
| PLEASE SEE ATTACHED TWO PAGES FOR THIS INFORMATION | | | |
| | | | |
| | | | |
| | | | |

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained: _____


| <u>Subcontractor</u> | <u>Address</u> | <u>Relationship</u> | <u>Fees (Estimated)</u> |
|----------------------------|---|---------------------|-------------------------|
| T & D Excavation | 20W327 Belmont Place Addison, IL 60101 | Subcontractor (MBE) | \$384,000 |
| HBS Excavating, Inc. | 132 Allen Ave. Grayslake, IL 60030 | Subcontractor (MBE) | \$334,000 |
| Ability Rockroad | 1021 N. Wood Dale Rd. Wood Dale, IL 60191 | Subcontractor | \$44,636 |
| Beary Landscaping, Inc. | 15001 W. 159th Street Lockport, IL 60441 | Subcontractor | \$57,484 |
| Midwest Fence | 900 N. Kedzie Chicago, IL 60651 | Subcontractor | \$77,242 |
| Vixen | 7600 W. 79th Street Bridgeview, IL 60455 | Subcontractor | \$492,950 |
| MPZ Masonry, Inc. | 7132 N. Harlem, Suite 201 Chicago, IL 60631 | Subcontractor (WBE) | \$856,800 |
| Carlo Steel | 3100 East 87th St. Chicago, IL 60617 | Subcontractor (MBE) | \$317,500 |
| Superior Steel Components | 1245 Comstock Street Marne, MI 49535 | Subcontractor | \$21,827 |
| Price Acoustics | 19636 97th Avenue Mokena, IL 60448 | Subcontractor | \$53,460 |
| Midwest Woodworking | 150 Chicago Street Cary, IL 60013 | Subcontractor | \$35,681 |
| Tushall Engineering | 15W700 79th St. Burr Ridge, IL 60527 | Subcontractor | \$126,000 |
| Allied Waterproofing, Inc. | 4205 Lawndale Ave. Lyons, IL 60534-1131 | Subcontractor | \$274,675 |
| Streich Corp. | 8230 86th Court Justice, IL 60458 | Subcontractor | \$23,297 |
| Anagnos Door Co. | 7600 S. Archer Rd. Justice, IL 60458 | Subcontractor | \$31,105 |
| Underland Architectural | 20318 S. Torrence Ave. Chicago Heights, IL 60411 | Subcontractor | \$120,074 |
| Precision Metals | 483 West Fullerton Avenue | Subcontractor | \$54,512 |

| | | | |
|------------------------------|---|---------------------|-----------|
| | Elmhurst, IL 60126 | | |
| McNulty Bros. | 2009 South Lumber Street Chicago, IL 60616 | Subcontractor | \$28,195 |
| RD Roman | 2421 N. Court Street Rockford, IL 61103 | Subcontractor | \$79,475 |
| Just Rite Acoustice | 201 Crossen Ave. Elk Grove, IL 60007 | Subcontractor | \$13,590 |
| Cote Decorating | 2657 Gardner Avenue Broadview, IL 60155 | Subcontractor | \$43,177 |
| Air Flow Architectural. Inc. | 7330 N. Teutonia Ave. Milwaukee, WI 53209 | Subcontractor | \$37,314 |
| Lyon Workspace | 420 N. Main Montgomery, IL 60538 | Subcontractor | \$24,850 |
| RJ Olmen | 3200 W. Lake Ave Glenview, IL 60025 | Subcontractor | \$561,600 |
| C.J. Erickson | 4141 W. 124th Place Alsip, IL 60803 | Subcontractor | \$309,240 |
| City Lights Ltd. | 5261 W. Harrison St. Chicago, IL 60644 | Subcontractor (MBE) | \$782,357 |

DISCLOSURE OF RETAINED PARTIES

4. The Contractor understands and agrees as follows:
- a. The information provided herein is a material inducement to the Commission execution of the contract or other action with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on the information provided herein. Furthermore, if the Commission determines that any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction, terminate the Contractor's participation in the contract or other transactions with the Commission.
 - b. If the Contractor is uncertain whether a disclosure is required under the Contractor must either ask the Commission's Representative or his or her manager whether disclosure is required or make the disclosure.
 - c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have against the Commission in connection with the public release of information contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury, I certify that I am authorized to execute this Disclosure of Retained Parties on behalf of the Contractor and that the information disclosed herein is true and complete.



Signature


MARCH 3, 2006
Date

MARK KLEINSCHMIDT
Name (Type or Print)


PROJECT MANAGER
Title

Subscribed and sworn to before me

this 3RD day of MARCH 2006



Notary Public



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

PERFORMANCE AND PAYMENT BOND

Contract No. 1337

Bond No. 83BCSDS1858

KNOW ALL MEN BY THESE PRESENTS, that we, Pacific Construction Services,
a corporation organized and existing under the laws of the State of Illinois, with offices in the City of
Chicago, State of Illinois, as Corporate Principal, and
Hartford Accident and Indemnity Company
4245 Meridian Parkway
Aurora, IL 60504


a corporation organized and existing under the laws of the State of Connecticut, with offices in the State of
Illinois, as Surety, are held and firmly bound unto the Public Building Commission of Chicago,
hereinafter called "Commission", in the penal sum of Seven Million One Hundred Ninety Three Thousand
Seven Hundred Dollars and No Cents (\$ 7,193,700.00) for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly
by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated February 14, 2006, for the fabrication, delivery, performance and
installation of

Fire Station Engine Company 121
1700 West 95th Street, Chicago, IL.

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thereof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall also well and truly perform and
fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized
modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and
protect the said Commission, its legal successor and representative, from all liability in the premises and
from all loss or expense of any kind, including all costs of court and attorney's fees, made necessary or
arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1337

assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by the Principal of said Contract with the Commission as originally executed by said Principal and the Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor, materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of Seven Million One Hundred Ninety Three Thousand Seven Hundred Dollars and No Cents (\$ 7,193,700.00), shall secure the payment of all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or omissions to or from said Contract are hereby expressly waived by the Surety.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1337

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this February 21, 2006 the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESS:

Name _____

BY _____ (Seal)
Individual Principal

Business Address _____

Individual Principal (Seal)

City _____ State _____

CORPORATE SEAL

ATTEST:

BY _____
Secretary Laura Churroski
Title

Pacific Construction Services
Corporate Principal

BY [Signature]

President
Title

33 West Monroe Street, Suite 2100
Chicago, IL 60603

BY [Signature]
William D. Miller
4245 Meridian Parkway, Aurora, IL
Business Address & Telephone 630-692-8659

Hartford Accident and Indemnity Company
Corporate Surety

Attorney-in-fact

Title
CORPORATE SEAL

FOR CLAIMS (Please Print):

Contact Name: Hans Buvary

Business Address: 4245 Meridian Parkway, Aurora, IL 60504

Telephone: 630-692-8659 Fax: 630-692-6602

The rate of premium of this Bond is \$ 9.00/6.30/5.40/4.80 per thousand. **
Total amount of premium charged is \$ \$40,050.00 **

* The current power of attorney for the persons who sign for any surety company shall be attached to this Bond. Such power of attorney shall be sealed and certified with a "first-hand signature" by an officer of the surety. The Commission will not accept a facsimile signature.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1337

** Must be filled in by the Corporate Surety.

BOND APPROVAL

BY Edmund Johns
Secretary,
Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, Yaura Churoski, certify that I am the _____ Secretary of the
Pacific Construction Services, corporation named as Principal in the foregoing performance and payment
bond, that De Hong who signed on behalf of the Principal was then
President of said corporation; that I know this person's signature, and the signature is
genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of said corporation by
authority of its governing body.

Dated this 20th day of Feb, 2006.

CORPORATE SEAL




STATE OF Illinois

COUNTY OF Will ss.:

On this 21st day of February, 2006, before me personally appeared William D. Miller, to me known, being by me duly sworn, did depose and say: that he reside(s) at New Lenox, Illinois; that he is/are the Attorney-in- of Hartford Accident and Indemnity Company, the corporation de in and which executed the annexed instrument; that he know(s) the corporate said corporation; that the seal affixed to said instrument is such corporate seal; that i so affixed by order of the Board of Directors of said corporation; that he signe same name(s) thereto by like order; and that the liabilities of said corporation do not ceed its assets as ascertained in the manner provided by law.

Surety
Company
Acknowledgment



BOND-3768-A

Laurann Rieken
(Notary Public in and for the above County and State)
My commission expires 04/27/2008

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
 BOND, T-4
 690 ASYLUM AVENUE
 HARTFORD, CONNECTICUT 06115
 call: 888-266-3488 or fax: 860-757-5835
 Agency Code: 83-551421

KNOW ALL PERSONS BY THESE PRESENTS THAT:


- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

Robert W. Kegley, Suellen Bottomley, Robert H. Walker, William D. Miller, R.L. McWethy, Kevin J. Scanlon
 of
 New Lenox, IL

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on July 21, 2003 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Paul A. Bergenholtz
 Paul A. Bergenholtz, Assistant Secretary

David T. Akers
 David T. Akers, Assistant Vice President

STATE OF CONNECTICUT }
 COUNTY OF HARTFORD } ss. Hartford

On this 23rd day of July, 2003, before me personally came David T. Akers, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hampden, Commonwealth of Massachusetts; that he is the Assistant Vice President of the Companies, the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



Scott E. Paseka
 Scott E. Paseka
 Notary Public
 My Commission Expires October 31, 2007

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of February 21, 2006

Signed and sealed at the City of Hartford.



Yves Cantin
 Yves Cantin, Assistant Vice President

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

IV. INSTRUCTIONS TO BIDDERS

A. Examination Of Documents By Bidder

1. The Bidder shall, before submitting its bid, carefully examine all Contract Documents, including but not limited to, the Standard Terms and Conditions (Book 1); Project Information, Instructions, and Execution Documents (Book 2); Technical Specifications (Book 3); plans; drawings; Addenda (if any); and bonds. The Bidder shall inspect in detail the site of the proposed Work and familiarize itself with all the local conditions affecting the Contract and the detailed requirements of construction. If its bid is accepted, the bidder will be responsible for all errors in its proposal resulting from failure or neglect to comply with these instructions. In no case will the Commission be responsible for any change in anticipated profits resulting from such failure or neglect.
2. Unless otherwise provided in the Contract, when the plans or specifications include information pertaining to subsurface exploration, borings, test pits, and other preliminary investigation, such information represents the opinion of the Commission as to the location, character, or quantity of the materials encountered and is only included for the convenience of the Bidder. The Commission assumes no responsibility with respect to the sufficiency or accuracy of the information, and there is no guaranty, either expressed or implied, that the conditions indicated are representative of those existing throughout the work, or that unanticipated developments may not occur.

B. Interpretations Or Addenda

1. The Commission will not furnish oral interpretations of Contract Documents. If an interpretation is desired by a prospective Bidder, the interpretation should be requested in a letter addressed to the Owner's Representative named in the Advertisement for Bids. Any inquiry received ten (10) or more days prior to the date fixed for opening of bids will be considered. Every interpretation or revision will be in the form of an addendum to the Contract Documents and, when issued, will be on file in the office of the Commission at least five (5) days before bids are opened. Although all addenda will be mailed to each person obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda shall become part of the Contract and attached thereto and all Bidders shall be bound by such addenda, whether or not received by the Bidders.
2. If any such differences or conflicts are not called to the Commission's Representative's attention ten (10) days or more prior to submission of bids, the Commission's Representative shall decide which of the conflicting requirements will govern, and the Contractor shall perform the work at no additional cost to the Commission in accordance with the decision of the Commission's Representative.

C. Inspection Of Site

Bidder shall inspect the Site to become familiar with the conditions relating to the Work to be performed, the facilities involved, and the difficulties and restrictions attending the performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or alter the Bidder's responsibility of completing the Work as set forth in the Contract Documents.

D. Pre-Qualification Of Bidders

1. Unless otherwise indicated in Part I "Project Information," the Commission has heretofore issued Request for Qualifications (RFQ) in order to approve the qualifications of firms to perform work on certain projects of the Commission. Responses to the RFQ were evaluated by the Commission on the basis of the firm's experience and past performance, technical qualifications, organization and equipment, financial resources, bonding and insurance capacity, and other factors deemed relevant by the Commission. Notice of pre-qualification has been provided by the Commission to all firms approved as "pre-qualified," and only firms that have received notification of pre-qualification are

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

eligible to bid on this Contract. Moreover, a firm that has been pre-qualified as a separate entity (e.g. sole proprietor, partnership, or corporation) is not eligible to submit a bid for this Contract as a joint venture with another pre-qualified firm unless such joint venture has been notified of its pre-qualification.

2. The Commission reserves the right to take such steps as it deems necessary to determine the continuing qualifications of the Bidder to adequately perform the requirements of the Contract, and the Bidder shall furnish to the Commission all information and data requested for this purpose, including completed form "Statement of Bidder's Qualifications" provided with this Book 2. Failure of the Bidder to cooperate with the Commission in its investigation or submit any additional documents requested by the Commission shall be grounds for disqualification.

E. Competency of Bidder

1. The Commission reserves the right to refuse to award a Contract to any person, firm, or corporation that is in arrears or is in default to the Commission upon any debt or contract, or that is a defaulter, as surety or otherwise, upon any obligation to the Commission, or had failed to perform faithfully any previous contract with the Commission.
2. The Bidder, if requested, must present within a reasonable time, as determined by the Commission, evidence satisfactory to the Commission of performance ability and possession of necessary facilities, pecuniary resources, and adequate insurance to comply with the terms of these specifications and Contract Documents.

F. Substitutions Prior To Bid Date

1. The Architect will consider written requests for substitutions received at least ten (10) days prior to bid date. Requests received after that time will not be considered.
2. The Architect shall consider only those requests accompanied by a copy of the Request for Substitution form, Exhibit Q, filled out completely, signed, and including the required attachments.
3. Substitutions will not be considered if, in the opinion of the Architect, acceptance will require substantial revision of the Contract Documents.
4. Notification of approved substitutions will be made by addendum.

G. Preparation of Bid

1. Two (2) copies of Project Information, Instructions, and Execution Documents (Book 2) shall be prepared with original signatures and notarizations wherever required.
2. All bids must be prepared on forms supplied by the Commission and shall be subject to all requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid page or pages, applicable to the subject specification, should be correctly filled in. All bids must be regular in every respect and no interlineations, excisions or special conditions shall be made by the Bidder.
3. The Bidder's name, address, telephone and fax number should be clearly written on the front cover of each of the copies of Book 2 submitted.
4. When required by the Contract Documents, the Bidder may attach supporting documentation or additional information to the back of the form to which it refers.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

5. The Commission may consider as irregular, and at its option reject, any bid on which there is an alteration of or departure from the bid form hereto attached.
6. The Bid Documents shall include the following:
 - a) Contractor's Bid
 - b) Bid Guarantee
 - c) Administrative Fee
 - d) Basis of Award (Award Criteria)
 - e) Unit Prices
 - f) Affidavit of Non-collusion
 - g) Schedule B – Joint Venture Affidavit with supporting documentation (if applicable)
 - h) one (1) Schedule C for each MBE and WBE with its current letter(s) of certification
 - i) Schedule D – Affidavit of General Contractor Regarding MBE/WBE Participation
 - j) Schedule E – Request for Waiver from MBE/WBE Participation
 - k) Affidavit of Uncompleted Work
7. Current versions of the following documents shall be on file at the Commission at the time of bid opening:
 - a) Financial Statement
 - b) Disclosure Affidavit
 - c) Affidavit of Local Business, including applicable documentation
 - d) Statement of Bidder's Qualifications
8. If the contract is open to bidders that are not pre-qualified as stated in Part I "Project Information" and Bidder is not pre-qualified, packages containing the forms for the financial statement, Disclosure Affidavit, Affidavit of Local Business, and Statement of Bidder's Qualifications are available to pick up from the Commission's office or to download from the Commission's web site. See the title page for address information.
9. The apparent 1st low and 2nd low Bidder is required to submit a fully executed Disclosure of Retained Parties within five (5) days after bid opening.

H. Bid Guarantee: Deposit and Time Period

1. The Bid must be accompanied by a bid guarantee in the amount set forth in Part I.A. "General Project Information" to ensure:
 - a. Non-withdrawal of the bid after date and time of opening.
 - b. The furnishing of the Performance and Payment Bond and evidence of the required insurance coverage by the successful Bidder as required by the Contract Documents.
2. The guarantee shall be made by bid bond, certified check or cashier's check payable to the order of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied by the required guarantee. Cash deposits will not be accepted.
3. The Bidder agrees that this bid may be held by the Commission for a period not exceeding ninety (90) days from the date fixed for the opening of bids and that the bid may not be withdrawn within that period.
4. If written notice of the acceptance of this Bid is mailed, telegraphed or delivered to the undersigned within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to enter into a Contract with the Public Building Commission of Chicago with the Bid as

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

accepted. The undersigned agrees to give a Performance and Payment Bond as specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the required insurance, all within five (5) days after given Notice of Award.

5. The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be returned as soon as practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be retained until the Commission awards the Contract to one of them, or for any reason rejects all bids.

I. Administrative Fee

Each Bidder must submit with its bid a certified or cashiers' check in the amount set forth in Part I.A. "Administrative Fee" as an administrative fee for processing and handling of non-responsive bids. Upon award of the contract, the successful Bidder's check, and the checks of all Bidders whose bids are determined by the Commission to have been responsive, shall be returned to the Bidders submitting them. Should one or more bids be rejected by the Commission as non-responsive, the checks from the non-responsive Bidder or Bidders shall be deposited in the general funds of the Commission as an administrative fee to compensate the Commission for the costs of processing and handling the non-responsive bid or bids.

J. Bidder's Execution of Bid

1. The Bidder must execute the Bid in two (2) original counterparts.
2. Bids must be submitted with original signatures in the space provided on the appropriate Part II.B. "Acceptance of the Bid." Bids not properly signed shall be rejected.
3. If Bidder is a corporation, the President and Secretary must execute the bid and the Corporate seal must be affixed. In the event that this bid is executed by other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for said corporation.
4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been authorized to sign for the partnership, in which case, evidence of such authority satisfactory to the Commission must be submitted.
5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.
6. A "Partnership," "Joint Venture," or "Sole Proprietorship" operating under an Assumed Name must be registered with the Illinois county in which it is located, as provided in 805 ILCS 405 (1992).

K. Basis of Award (Award Criteria)

The Bidder shall complete the figures in the Award Criteria Formula to compute the Award Criteria Figure and complete the Trade Participation information. Such information shall be attached to the bid on the form provided. All calculations will be verified pursuant to instructions provided in the form.

L. Alternates

The Bidder shall indicate a price for each and every Alternate, if any, described in the Contract Documents.

M. Unit Prices

1. The Bidder is required to complete the Unit Prices form in its entirety.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

2. Unit prices provided may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the Unit Prices.
3. Unit Prices shall be inclusive of the cost of materials, work, layout, drafting, balancing and testing, tools and sundries, overhead and profit, supervision, and any and all other costs of whatsoever nature in connection therewith for work in place and accepted or omitted as the case may be. The calculation for determining the number of units of work shall be actual surface, volume, length, hours, and number of individual items listed for the class of work complete in place and accepted or omitted. No allowance for waste, loss, breakage, damage, or difficulties shall be made.

N. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not colluded with any other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

O. MBE and WBE Commitments

Pursuant to Article 23 "MBE/WBE Special Conditions, each Bidder shall submit with its Bid affidavits and supporting documents describing the extent to which Minority Business Enterprise ("MBE") and Women Business Enterprise ("WBE") firms will participate in the Contract.

P. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which declares, among other things, the value and estimated completion date of all uncompleted contracts to be completed with Bidder's own forces and to be subcontracted to others. Such affidavit shall be attached to the bid on the form provided.

Q. Bidder's Financial Statement

Each Bidder shall have on file in the office of the Commission at the time of bid opening a financial statement dated not earlier than the end of said Bidder's last fiscal year period. This will be kept on file by the Commission as a representative statement for a period of one year only. If a Bidder does not have such statement on file, it must submit a copy with its bid. Failure to have a current financial statement on file at the Commission at time of bid opening may be cause for the rejection of the Contractor's Bid.

R. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Disclosure Affidavit pursuant to Section 21.13 "Disclosure Affidavit."

S. Affidavit of Local Business

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Affidavit of Local Business with current documentation as required in Section 21.18 "Local Business Preference."

T. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Statement of Bidder's Qualifications or a Qualification Submittal in response to a Request for

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

Qualifications (RFQ). The Commission reserves the right to request additional information regarding the capability of the Bidder to perform the Contract.

U. Disclosure of Retained Parties

The apparent low Bidder and the apparent 2nd low bidder shall submit a fully executed Disclosure of Retained Parties pursuant to the instructions on the document.

V. Submission of Bid

1. Two (2) copies of all bid documents with original signatures shall be enclosed in two (2) envelopes each (outer and inner), both of which shall be sealed and clearly labeled with "BID DOCUMENTS," the Contract number, name of Bidder, and date and time of opening.
2. Bids received prior to the advertised hour of opening will be securely kept.
3. Written modifications of bids will be considered only if received prior to the time stated for receipt of Proposals and provided "BID MODIFICATIONS TO SEALED PROPOSAL" is marked on the lower left-hand corner of the envelope in which the bid modification is enclosed so that the modification will be recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic or oral modifications will not be considered. Bidders are cautioned that modifications which are not explicit and which are in any sense subject to misinterpretation shall make the bid so modified or amended subject to rejection.

W. Withdrawal Of Bids Before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally securing, with proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

X. Opening Of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly read aloud every bid received within the time set for receiving bids irrespective of any irregularities therein. Bidders and other persons properly interested may be present in person or by representative.

Y. Evaluation of Bids

1. The Commission reserves the right to check all calculations and to correct all extensions in case of error in order to determine the correct amount of the Total Base Bid and/or the total amount of any other schedule required. Errors in the bid breakdown may result in a non-responsive bid.
2. If a discrepancy occurs in an amount written both in words and in figures, the amount written in words will prevail.
3. Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder's responsiveness to all Bid requirements and responsibility.

Z. Award Of Contract; Rejection Of Bids

1. The Contract will be awarded to the responsible Bidder submitting the lowest Award Criteria, as defined herein, complying with the conditions set forth in the Contract Documents. However, if the local business preference is applicable, the determination of the lowest responsible bidder will be made

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

after a two percent (2%) local business preference is applied to the Award Criteria of all Bidders that do not meet the conditions defined in Section 21.18 "Local Business Preference."

2. The Bidder to whom the award is made will be notified at the earliest possible date.
3. Upon award of Contract, the Commission will process the Contract for final execution.
4. The Commission reserves the right to reject any and all bids and to waive any informality in bids received whenever it determines such rejection or waiver is in its interest.

AA. Performance and Payment Bond and Insurance

1. Upon approval by the Commission to award, and within five (5) days after being given notice, the successful Bidder shall execute and deliver to the Commission the Performance and Payment Bond in the form included in the Contract Documents and evidence of the required insurance coverage.
2. The Performance and Payment Bond shall be in the form herein and in the full amount of the Base Contract Price and shall be security for the faithful performance of the Contract and payment of all persons, firms, or corporations to whom the Contractor may become legally indebted for labor, material, facilities or services of any nature, employed or used by it in performing the Work. The current power of attorney for the persons who sign for any surety company shall be attached to such bond. Such power of attorney shall be sealed and certified with a "first hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission. The Commission reserves the right to approve the surety company.
3. The failure of the successful Bidder to supply the required Performance and Payment Bond or evidence of the required insurance coverage within five (5) days of notice, or within such extended period as the Commission may grant based upon reasons determined sufficient by the Commission, shall constitute a default and the Commission may either award the Contract to the next lowest responsible bidder or re-advertise for bids. The difference between the amount of its bid and the amount for which a contract for the work is subsequently executed may be charged against the Bidder, irrespective of whether the amount thus due exceeds the amount of the bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no claim against the Commission for a refund. Because of the difficulty of ascertaining the damage caused to the Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The election by the Commission to grant an extension to the period allowed for the bidder to provide an acceptable performance and payment bond and/or evidence of insurance coverage shall not entitle the bidder to an extension of time required to complete the Work.

BB. Order of Precedence of Components of the Contract Documents

1. The order of precedence of the components of the Contract Documents shall be as follows:
 - a) Standard Terms and Conditions (Book 1);
 - b) Addenda, if any;
 - c) Drawings;
 - d) Technical Specifications;
 - e) Project Information, Instructions, and Execution Documents (Book 2);
 - f) Advertisement for proposals (copy of advertisement to be attached to back of cover); and
 - g) Performance and Payment Bond, if required.
2. The foregoing order of precedence shall govern the interpretation of the Contract in all cases of conflict or inconsistency therein, except as may be otherwise expressly provided by the Commission.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1337

Fire Station Engine Company 121

CC. Protests

1. The bidder shall submit any protests or claims regarding this solicitation to the office of the Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid opening date, a pre-award protest must be filed no later than ten (10) days after the bid opening date, and a post-award protest must be filed no later than ten (10) days after the award of the Contract.
2. All protests or claims must set forth the name and address of the protester, the Contract number, the grounds for the protest or claim, and the course of action that the protesting party desires that the Executive Director take.

Cook County Prevailing Wage for December 2005

| Trade Name | RG | TYP | C | Base | FRMAN | *M-F>8 | OSA | OSH | H/W | Pensn | Vac | Trng |
|----------------------|----|-------|---|--------|--------|--------|-----|-----|-------|-------|-------|-------|
| ===== | == | = | = | ===== | ===== | ===== | === | === | ===== | ===== | ===== | ===== |
| ASBESTOS ABT-GEN | | ALL | | 30.150 | 30.900 | 1.5 | 1.5 | 2.0 | 6.860 | 3.940 | 0.000 | 0.170 |
| ASBESTOS ABT-MEC | | BLD | | 23.300 | 24.800 | 1.5 | 1.5 | 2.0 | 7.860 | 4.910 | 0.000 | 0.000 |
| BOILERMAKER | | BLD | | 36.820 | 40.140 | 2.0 | 2.0 | 2.0 | 6.920 | 6.260 | 0.000 | 0.210 |
| BRICK MASON | | BLD | | 33.250 | 36.580 | 1.5 | 1.5 | 2.0 | 6.450 | 7.020 | 0.000 | 0.440 |
| CARPENTER | | ALL | | 35.320 | 37.320 | 1.5 | 1.5 | 2.0 | 6.760 | 5.310 | 0.000 | 0.490 |
| CEMENT MASON | | ALL | | 36.600 | 37.850 | 2.0 | 1.5 | 2.0 | 6.110 | 4.920 | 0.000 | 0.150 |
| CERAMIC TILE FNSHER | | BLD | | 27.200 | 0.000 | 2.0 | 1.5 | 2.0 | 5.400 | 5.200 | 0.000 | 0.100 |
| COMM. ELECT. | | BLD | | 31.440 | 33.940 | 1.5 | 1.5 | 2.0 | 6.300 | 5.290 | 0.000 | 0.700 |
| ELECTRIC PWR EQMT OP | | ALL | | 34.950 | 40.720 | 1.5 | 1.5 | 2.0 | 7.420 | 8.730 | 0.000 | 0.260 |
| ELECTRIC PWR GRNDMAN | | ALL | | 27.260 | 40.720 | 1.5 | 1.5 | 2.0 | 5.790 | 6.820 | 0.000 | 0.210 |
| ELECTRIC PWR LINEMAN | | ALL | | 34.950 | 40.720 | 1.5 | 1.5 | 2.0 | 7.420 | 8.730 | 0.000 | 0.260 |
| ELECTRICIAN | | ALL | | 35.150 | 37.750 | 1.5 | 1.5 | 2.0 | 8.680 | 6.850 | 0.000 | 0.750 |
| ELEVATOR CONSTRUCTOR | | BLD | | 38.995 | 43.870 | 2.0 | 2.0 | 2.0 | 7.275 | 3.420 | 2.340 | 0.370 |
| FENCE ERECTOR | | ALL | | 24.840 | 26.090 | 1.5 | 1.5 | 2.0 | 6.650 | 6.740 | 0.000 | 0.000 |
| GLAZIER | | BLD | | 31.400 | 32.400 | 1.5 | 2.0 | 2.0 | 6.490 | 9.050 | 0.000 | 0.500 |
| HT/FROST INSULATOR | | BLD | | 32.800 | 34.550 | 1.5 | 1.5 | 2.0 | 7.860 | 8.610 | 0.000 | 0.310 |
| IRON WORKER | | ALL | | 36.250 | 37.750 | 2.0 | 2.0 | 2.0 | 8.970 | 10.77 | 0.000 | 0.300 |
| LABORER | | ALL | | 30.150 | 30.900 | 1.5 | 1.5 | 2.0 | 6.860 | 3.940 | 0.000 | 0.170 |
| LATHER | | BLD | | 35.320 | 37.320 | 1.5 | 1.5 | 2.0 | 6.760 | 5.310 | 0.000 | 0.490 |
| MACHINIST | | BLD | | 35.630 | 37.630 | 2.0 | 2.0 | 2.0 | 3.880 | 4.750 | 2.460 | 0.000 |
| MARBLE FINISHERS | | ALL | | 25.750 | 0.000 | 1.5 | 1.5 | 2.0 | 6.070 | 7.020 | 0.000 | 0.580 |
| MARBLE MASON | | BLD | | 33.250 | 36.580 | 1.5 | 1.5 | 2.0 | 6.450 | 7.020 | 0.000 | 0.580 |
| MILLWRIGHT | | ALL | | 35.320 | 37.320 | 1.5 | 1.5 | 2.0 | 6.760 | 5.310 | 0.000 | 0.490 |
| OPERATING ENGINEER | | BLD 1 | | 39.550 | 43.550 | 2.0 | 2.0 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | BLD 2 | | 38.250 | 43.550 | 2.0 | 2.0 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | BLD 3 | | 35.700 | 43.550 | 2.0 | 2.0 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | BLD 4 | | 33.950 | 43.550 | 2.0 | 2.0 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | FLT 1 | | 42.700 | 42.700 | 1.5 | 1.5 | 2.0 | 6.050 | 4.850 | 1.800 | 0.000 |
| OPERATING ENGINEER | | FLT 2 | | 41.200 | 42.700 | 1.5 | 1.5 | 2.0 | 6.050 | 4.850 | 1.800 | 0.000 |
| OPERATING ENGINEER | | FLT 3 | | 36.650 | 42.700 | 1.5 | 1.5 | 2.0 | 6.050 | 4.850 | 1.800 | 0.000 |
| OPERATING ENGINEER | | FLT 4 | | 30.500 | 42.700 | 1.5 | 1.5 | 2.0 | 6.050 | 4.850 | 1.800 | 0.000 |
| OPERATING ENGINEER | | HWY 1 | | 37.750 | 41.750 | 1.5 | 1.5 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | HWY 2 | | 37.200 | 41.750 | 1.5 | 1.5 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | HWY 3 | | 35.150 | 41.750 | 1.5 | 1.5 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | HWY 4 | | 33.750 | 41.750 | 1.5 | 1.5 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| OPERATING ENGINEER | | HWY 5 | | 32.550 | 41.750 | 1.5 | 1.5 | 2.0 | 6.450 | 5.150 | 1.800 | 0.650 |
| ORNAMNTL IRON WORKER | | ALL | | 33.600 | 35.350 | 2.0 | 2.0 | 2.0 | 7.250 | 10.09 | 0.000 | 0.750 |
| PAINTER | | ALL | | 33.550 | 37.560 | 1.5 | 1.5 | 1.5 | 5.800 | 5.400 | 0.000 | 0.340 |
| PAINTER SIGNS | | BLD | | 25.530 | 28.660 | 1.5 | 1.5 | 1.5 | 2.600 | 2.040 | 0.000 | 0.000 |
| PILEDRIIVER | | ALL | | 35.320 | 37.320 | 1.5 | 1.5 | 2.0 | 6.760 | 5.310 | 0.000 | 0.490 |
| PIPEFITTER | | BLD | | 36.100 | 38.100 | 1.5 | 1.5 | 2.0 | 7.910 | 6.100 | 0.000 | 0.800 |
| PLASTERER | | BLD | | 32.100 | 33.600 | 1.5 | 1.5 | 2.0 | 6.240 | 6.600 | 0.000 | 0.400 |
| PLUMBER | | BLD | | 38.400 | 40.400 | 1.5 | 1.5 | 2.0 | 7.170 | 3.940 | 0.000 | 0.790 |
| ROOFER | | BLD | | 32.800 | 34.800 | 1.5 | 1.5 | 2.0 | 5.570 | 3.000 | 0.000 | 0.330 |
| SHEETMETAL WORKER | | BLD | | 33.400 | 36.070 | 1.5 | 1.5 | 2.0 | 6.460 | 7.850 | 0.000 | 0.590 |
| SIGN HANGER | | BLD | | 23.750 | 24.600 | 1.5 | 1.5 | 2.0 | 3.880 | 2.000 | 0.000 | 0.000 |
| SPRINKLER FITTER | | BLD | | 34.500 | 36.500 | 1.5 | 1.5 | 2.0 | 7.000 | 5.550 | 0.000 | 0.500 |
| STEEL ERECTOR | | ALL | | 36.250 | 37.750 | 2.0 | 2.0 | 2.0 | 8.970 | 10.77 | 0.000 | 0.300 |
| STONE MASON | | BLD | | 33.250 | 36.580 | 1.5 | 1.5 | 2.0 | 6.450 | 7.020 | 0.000 | 0.440 |
| TERRAZZO FINISHER | | BLD | | 27.950 | 0.000 | 1.5 | 1.5 | 2.0 | 6.150 | 5.560 | 0.000 | 0.220 |
| TERRAZZO MASON | | BLD | | 32.050 | 35.050 | 1.5 | 1.5 | 2.0 | 6.150 | 7.140 | 0.000 | 0.120 |
| TILE MASON | | BLD | | 33.000 | 37.000 | 2.0 | 1.5 | 2.0 | 5.400 | 6.400 | 0.000 | 0.180 |
| TRAFFIC SAFETY WRKR | | HWY | | 22.800 | 24.400 | 1.5 | 1.5 | 2.0 | 3.078 | 1.875 | 0.000 | 0.000 |
| TRUCK DRIVER | E | ALL | 1 | 28.700 | 29.350 | 1.5 | 1.5 | 2.0 | 5.000 | 3.700 | 0.000 | 0.000 |

| | | | | | | | | | | | |
|--------------|-----|-------|--------|--------|-----|-----|-----|-------|-------|-------|-------|
| TRUCK DRIVER | E | ALL 2 | 28.950 | 29.350 | 1.5 | 1.5 | 2.0 | 5.000 | 3.700 | 0.000 | 0.000 |
| TRUCK DRIVER | E | ALL 3 | 29.150 | 29.350 | 1.5 | 1.5 | 2.0 | 5.000 | 3.700 | 0.000 | 0.000 |
| TRUCK DRIVER | E | ALL 4 | 29.350 | 29.350 | 1.5 | 1.5 | 2.0 | 5.000 | 3.700 | 0.000 | 0.000 |
| TRUCK DRIVER | W | ALL 1 | 28.700 | 29.250 | 1.5 | 1.5 | 2.0 | 5.900 | 3.300 | 0.000 | 0.000 |
| TRUCK DRIVER | W | ALL 2 | 28.850 | 29.250 | 1.5 | 1.5 | 2.0 | 5.900 | 3.300 | 0.000 | 0.000 |
| TRUCK DRIVER | W | ALL 3 | 29.050 | 29.250 | 1.5 | 1.5 | 2.0 | 5.900 | 3.300 | 0.000 | 0.000 |
| TRUCK DRIVER | W | ALL 4 | 29.250 | 29.250 | 1.5 | 1.5 | 2.0 | 5.900 | 3.300 | 0.000 | 0.000 |
| TUCKPOINTER | BLD | | 34.500 | 35.500 | 1.5 | 1.5 | 2.0 | 4.710 | 6.340 | 0.000 | 0.400 |

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.)
 OSA (Overtime is required for every hour worked on Saturday)
 OSH (Overtime is required for every hour worked on Sunday and Holidays)
 H/W (Health & Welfare Insurance)
 Pensn (Pension)
 Vac (Vacation)
 Trng (Training)

Explanations

COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial/Decoration Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration such as the day after Thanksgiving for Veterans Day. If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished

interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and exterior

which sare installed in a similar manner.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver; Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted);

Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, one, two and three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 small Electric Drill Winches; Bobcat (up to and including 3/4 cu. yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer (hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer (hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane (over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch operator, loader, dozer and like equipment on barge, breakwater wall, slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator (machineryman/fireman), (4 equipment units or more) and crane maintenance 50 ton capacity and under or backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes with Caisson attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with

attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines of a like nature; Crete Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and Gutter Machine; Gradall and Machines of a like nature; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with shear attachments; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Greaser Engine; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts, Oilers.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

ACORD™ CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/23/2006

| | | | | | | | | | | | | | |
|---|---|------------------------------------|---------------|--|--|-----------------------------------|--|------------|--|------------|--|------------|--|
| PRODUCER Euclid Insurance Services, Inc 234 Spring Lake Drive Itasca, IL 60143 630 694-3700 | THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. | | | | | | | | | | | | |
| INSURED Pacific Construction Services, Inc. Suite 2100 33 West Monroe Street Chicago, IL 60603 | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 80%;">INSURERS AFFORDING COVERAGE</td> <td style="width: 20%;">NAIC #</td> </tr> <tr> <td>INSURER A: Zurich American Insurance Group</td> <td></td> </tr> <tr> <td>INSURER B: American Guarantee/K&E</td> <td></td> </tr> <tr> <td>INSURER C:</td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> </tr> </table> | INSURERS AFFORDING COVERAGE | NAIC # | INSURER A: Zurich American Insurance Group | | INSURER B: American Guarantee/K&E | | INSURER C: | | INSURER D: | | INSURER E: | |
| INSURERS AFFORDING COVERAGE | NAIC # | | | | | | | | | | | | |
| INSURER A: Zurich American Insurance Group | | | | | | | | | | | | | |
| INSURER B: American Guarantee/K&E | | | | | | | | | | | | | |
| INSURER C: | | | | | | | | | | | | | |
| INSURER D: | | | | | | | | | | | | | |
| INSURER E: | | | | | | | | | | | | | |

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR ADD'L LTR | TYPE OF INSURANCE | POLICY NUMBER | POLICY EFFECTIVE DATE (MM/DD/YY) | POLICY EXPIRATION DATE (MM/DD/YY) | LIMITS | | | | | | | | | | | | |
|---|---|---------------|----------------------------------|-----------------------------------|--|---|--------------------------------|---|--------------------|------------------------------|----------|--------------------------------|-------------|-------------------|-----------------------------|------------------------|-------------|
| A | GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> PD Ded: \$5,000 GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC | GLO348174403 | 06/11/05 | 06/11/06 | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td>EACH OCCURRENCE</td><td style="text-align: right;">\$1,000,000</td></tr> <tr><td>DAMAGE TO RENTED PREMISES (Ea occurrence)</td><td style="text-align: right;">\$300,000</td></tr> <tr><td>MED EXP (Any one person)</td><td style="text-align: right;">\$10,000</td></tr> <tr><td>PERSONAL & ADV INJURY</td><td style="text-align: right;">\$1,000,000</td></tr> <tr><td>GENERAL AGGREGATE</td><td style="text-align: right;">\$2,000,000</td></tr> <tr><td>PRODUCTS - COMP/OP AGG</td><td style="text-align: right;">\$2,000,000</td></tr> </table> | EACH OCCURRENCE | \$1,000,000 | DAMAGE TO RENTED PREMISES (Ea occurrence) | \$300,000 | MED EXP (Any one person) | \$10,000 | PERSONAL & ADV INJURY | \$1,000,000 | GENERAL AGGREGATE | \$2,000,000 | PRODUCTS - COMP/OP AGG | \$2,000,000 |
| EACH OCCURRENCE | \$1,000,000 | | | | | | | | | | | | | | | | |
| DAMAGE TO RENTED PREMISES (Ea occurrence) | \$300,000 | | | | | | | | | | | | | | | | |
| MED EXP (Any one person) | \$10,000 | | | | | | | | | | | | | | | | |
| PERSONAL & ADV INJURY | \$1,000,000 | | | | | | | | | | | | | | | | |
| GENERAL AGGREGATE | \$2,000,000 | | | | | | | | | | | | | | | | |
| PRODUCTS - COMP/OP AGG | \$2,000,000 | | | | | | | | | | | | | | | | |
| A | AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS | BAP937388002 | 06/11/05 | 06/11/06 | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td>COMBINED SINGLE LIMIT (Ea accident)</td><td style="text-align: right;">\$1,000,000</td></tr> <tr><td>BODILY INJURY (Per person)</td><td style="text-align: right;">\$</td></tr> <tr><td>BODILY INJURY (Per accident)</td><td style="text-align: right;">\$</td></tr> <tr><td>PROPERTY DAMAGE (Per accident)</td><td style="text-align: right;">\$</td></tr> </table> | COMBINED SINGLE LIMIT (Ea accident) | \$1,000,000 | BODILY INJURY (Per person) | \$ | BODILY INJURY (Per accident) | \$ | PROPERTY DAMAGE (Per accident) | \$ | | | | |
| COMBINED SINGLE LIMIT (Ea accident) | \$1,000,000 | | | | | | | | | | | | | | | | |
| BODILY INJURY (Per person) | \$ | | | | | | | | | | | | | | | | |
| BODILY INJURY (Per accident) | \$ | | | | | | | | | | | | | | | | |
| PROPERTY DAMAGE (Per accident) | \$ | | | | | | | | | | | | | | | | |
| | GARAGE LIABILITY <input type="checkbox"/> ANY AUTO | | | | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td>AUTO ONLY - EA ACCIDENT</td><td style="text-align: right;">\$</td></tr> <tr><td>OTHER THAN AUTO ONLY: EA ACC</td><td style="text-align: right;">\$</td></tr> <tr><td>AGG</td><td style="text-align: right;">\$</td></tr> </table> | AUTO ONLY - EA ACCIDENT | \$ | OTHER THAN AUTO ONLY: EA ACC | \$ | AGG | \$ | | | | | | |
| AUTO ONLY - EA ACCIDENT | \$ | | | | | | | | | | | | | | | | |
| OTHER THAN AUTO ONLY: EA ACC | \$ | | | | | | | | | | | | | | | | |
| AGG | \$ | | | | | | | | | | | | | | | | |
| B | EXCESS/UMBRELLA LIABILITY <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE DEDUCTIBLE <input checked="" type="checkbox"/> RETENTION \$ 0 | AUC937472602 | 06/11/05 | 06/11/06 | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td>EACH OCCURRENCE</td><td style="text-align: right;">\$10,000,000</td></tr> <tr><td>AGGREGATE</td><td style="text-align: right;">\$10,000,000</td></tr> <tr><td></td><td style="text-align: right;">\$</td></tr> <tr><td></td><td style="text-align: right;">\$</td></tr> <tr><td></td><td style="text-align: right;">\$</td></tr> </table> | EACH OCCURRENCE | \$10,000,000 | AGGREGATE | \$10,000,000 | | \$ | | \$ | | \$ | | |
| EACH OCCURRENCE | \$10,000,000 | | | | | | | | | | | | | | | | |
| AGGREGATE | \$10,000,000 | | | | | | | | | | | | | | | | |
| | \$ | | | | | | | | | | | | | | | | |
| | \$ | | | | | | | | | | | | | | | | |
| | \$ | | | | | | | | | | | | | | | | |
| A | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? If yes, describe under SPECIAL PROVISIONS below OTHER | WC5918251-00 | 01/01/06 | 01/01/07 | <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td><input checked="" type="checkbox"/> WC STATUTORY LIMITS</td> <td><input type="checkbox"/> OTHER</td> <td></td> </tr> <tr><td>E.L. EACH ACCIDENT</td><td style="text-align: right;">\$500,000</td><td></td></tr> <tr><td>E.L. DISEASE - EA EMPLOYEE</td><td style="text-align: right;">\$500,000</td><td></td></tr> <tr><td>E.L. DISEASE - POLICY LIMIT</td><td style="text-align: right;">\$500,000</td><td></td></tr> </table> | <input checked="" type="checkbox"/> WC STATUTORY LIMITS | <input type="checkbox"/> OTHER | | E.L. EACH ACCIDENT | \$500,000 | | E.L. DISEASE - EA EMPLOYEE | \$500,000 | | E.L. DISEASE - POLICY LIMIT | \$500,000 | |
| <input checked="" type="checkbox"/> WC STATUTORY LIMITS | <input type="checkbox"/> OTHER | | | | | | | | | | | | | | | | |
| E.L. EACH ACCIDENT | \$500,000 | | | | | | | | | | | | | | | | |
| E.L. DISEASE - EA EMPLOYEE | \$500,000 | | | | | | | | | | | | | | | | |
| E.L. DISEASE - POLICY LIMIT | \$500,000 | | | | | | | | | | | | | | | | |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
Project: C-068-GC Fire Engine Co #121 1337

The following are included as an Additional Insured with respects to the General Liability, only, in connection to the above (See Attached Descriptions)

we need b/c of rt
 we need way
 one 2/28/06

| | |
|--|--|
| CERTIFICATE HOLDER Public Building Commission 50 W. Washington St Rm. 200 Chicago, IL 60602 | CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL <u>30</u> DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES. AUTHORIZED REPRESENTATIVE |
|--|--|

IMPORTANT

If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

DESCRIPTIONS (Continued from Page 1)

referenced Project

- Public Building Commission
- City of Chicago
- Chicago Fire Department
- DLR Group
- Matrix Engineering Corp.
- Henneman Engineering Inc.
- Terra Engineering Ltd.
- BauerLatoza Studio

ACORD™ CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/27/2006

PRODUCER
Euclid Insurance Services, Inc
234 Spring Lake Drive
Itasca, IL 60143
630 694-3700

INSURED
Pacific Construction Services, Inc.
33 West Monroe Street
Suite 2100
Chicago, IL 60603

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

| INSURERS AFFORDING COVERAGE | NAIC # |
|--|--------|
| INSURER A: Zurich American Insurance Group | |
| INSURER B: American Guarantee/K&E | |
| INSURER C: St. Paul Travelers | |
| INSURER D: | |
| INSURER E: | |

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR ADD'L LTR | INSRE | TYPE OF INSURANCE | POLICY NUMBER | POLICY EFFECTIVE DATE (MM/DD/YY) | POLICY EXPIRATION DATE (MM/DD/YY) | LIMITS |
|----------------|-------|---|---------------|----------------------------------|-----------------------------------|---|
| A | | GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY CLAIMS MADE <input type="checkbox"/> OCCUR <input checked="" type="checkbox"/> PD Ded: \$5,000 GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC | GLO348174403 | 06/11/05 | 06/11/06 | EACH OCCURRENCE \$1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$300,000 MED EXP (Any one person) \$10,000 PERSONAL & ADV INJURY \$1,000,000 GENERAL AGGREGATE \$2,000,000 PRODUCTS - COMP/OP AGG \$2,000,000 |
| A | | AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS | BAP937388002 | 06/11/05 | 06/11/06 | COMBINED SINGLE LIMIT (Ea accident) \$1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ |
| | | GARAGE LIABILITY <input type="checkbox"/> ANY AUTO | | | | AUTO ONLY - EA ACCIDENT \$ OTHER THAN AUTO ONLY: EA ACC \$ AGG \$ |
| B | | EXCESS/UMBRELLA LIABILITY <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE DEDUCTIBLE <input checked="" type="checkbox"/> RETENTION \$ 0 | AUC937472602 | 06/11/05 | 06/11/06 | EACH OCCURRENCE \$10,000,000 AGGREGATE \$10,000,000 \$ \$ |
| A | | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? If yes, describe under SPECIAL PROVISIONS below | WC5918251-00 | 01/01/06 | 01/01/07 | <input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$500,000 E.L. DISEASE - EA EMPLOYEE \$500,000 E.L. DISEASE - POLICY LIMIT \$500,000 |
| C | | OTHER Builder's Risk | TBD | 06/01/06 | 06/01/07 | \$7,200,000 \$5,000 Deductible |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

Project: 1700 W. 95th Street (Chicago, IL 60643) 1337

The following are included as Additional Insureds with respects to General Liability, only, in the connection to the above referenced project.
(See Attached Descriptions)

CERTIFICATE HOLDER

Public Building Commission
Room 200
50 W Washington St
Chicago, IL 60602

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

JN

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

DESCRIPTIONS (Continued from Page 1)

- Chicago Fire Department
- DLR Group
- Matrix Engineering Corp.
- Henneman Engineering Inc.
- Terra Engineering Ltd.
- BauerLatoza Studio

ACORD™ CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/27/06

PRODUCER
Euclid Insurance Services, Inc
234 Spring Lake Drive
Itasca, IL 60143
630 694-3700

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURED
Metra Rock Island District Beverly
Suite 2100
33 West Monroe Street
Chicago, IL 60603

| INSURERS AFFORDING COVERAGE | | NAIC # |
|-----------------------------|---------------------------|--------|
| INSURER A: | Zurich American Insurance | |
| INSURER B: | | |
| INSURER C: | | |
| INSURER D: | | |
| INSURER E: | | |

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR ADD'L LTR | INSRD | TYPE OF INSURANCE | POLICY NUMBER | POLICY EFFECTIVE DATE (MM/DD/YY) | POLICY EXPIRATION DATE (MM/DD/YY) | LIMITS | |
|----------------|-------|--|---------------|----------------------------------|-----------------------------------|---|-------------|
| | | GENERAL LIABILITY <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC | | | | EACH OCCURRENCE | \$ |
| | | | | | | DAMAGE TO RENTED PREMISES (Ea occurrence) | \$ |
| | | | | | | MED EXP (Any one person) | \$ |
| | | | | | | PERSONAL & ADV INJURY | \$ |
| | | | | | | GENERAL AGGREGATE | \$ |
| | | | | | | PRODUCTS - COMP/OP AGG | \$ |
| | | AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS | | | | COMBINED SINGLE LIMIT (Ea accident) | \$ |
| | | | | | | BODILY INJURY (Per person) | \$ |
| | | | | | | BODILY INJURY (Per accident) | \$ |
| | | | | | | PROPERTY DAMAGE (Per accident) | \$ |
| | | GARAGE LIABILITY <input type="checkbox"/> ANY AUTO | | | | AUTO ONLY - EA ACCIDENT | \$ |
| | | | | | | OTHER THAN AUTO ONLY: EA ACC | \$ |
| | | | | | | AGG | \$ |
| | | EXCESS/UMBRELLA LIABILITY <input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE <input type="checkbox"/> DEDUCTIBLE <input type="checkbox"/> RETENTION \$ | | | | EACH OCCURRENCE | \$ |
| | | | | | | AGGREGATE | \$ |
| | | | | | | | \$ |
| | | | | | | | \$ |
| | | WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? If yes, describe under SPECIAL PROVISIONS below | | | | WC STATU-TORY LIMITS | OTH-ER |
| | | | | | | E.L. EACH ACCIDENT | \$ |
| | | | | | | E.L. DISEASE - EA EMPLOYEE | \$ |
| | | | | | | E.L. DISEASE - POLICY LIMIT | \$ |
| A | | OTHER Railroad Protective | TBD | 06/01/06 | 06/01/07 | \$2,000,000 | \$6,000,000 |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
 Project: 1700 W. 95 Street (Chicago, IL 60643) *1337*

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission
Room 200
50 W Washington St
Chicago, IL 60602

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

JN AL

IMPORTANT

If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.



February 17, 2006

Richard J. Daley Center
50 W. Washington Street
Room 200
Chicago, Illinois 60602
(312) 744-3090
Fax: (312) 744-8005
www.pbcchicago.com

Ike Hong
Pacific Construction Services
33 W. Monroe, Suite 2100
Chicago, IL 60603

BOARD OF COMMISSIONERS

Chairman
RICHARD M. DALEY
Mayor
City of Chicago

RE: **Notice of Award**
Contract No.: 1337
Type of Work: New Construction
Project: Fire Station Engine Company 121

Treasurer
BISHOP ARTHUR BRAZIER
Pastor
Apostolic Church of God

ADELA CEPEDA
President
A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II
Forest Preserve District of Cook County

MARÍA N. SALDAÑA
President
Chicago Park District

CYNTHIA M. SANTOS
Commissioner
Metropolitan Water
Reclamation District

SAMUEL WM. SAX
Chairman
Financial Relations, Inc.

MICHAEL W. SCOTT
President
Chicago Board of Education

JOHN H. STROGER, JR.
President
Board of Commissioners
of Cook County

GERALD M. SULLIVAN
City of Chicago

Executive Director
MONTEL M. GAYLES

Assistant Treasurer
JOHN E. WILSON
John E. Wilson, Ltd.
Certified Public Accountants

Secretary
EDGRICK C. JOHNSON

Assistant Secretary
JOE HARMENING


Dear Mr. Hong:

Pursuant to resolution duly adopted by the Public Building Commission of Chicago on February 14, 2006 the Commission awarded to your company Contract No. 1337 in the amount of \$7,193,700.00.

Enclosed in duplicate is the completed Performance and Payment Bond form, all copies of which are to be executed by the President or a Vice President of your Company, attested by the Secretary or an Assistant Secretary, impressed with your Corporate Seal, and executed by your surety. Also enclosed, please find the Disclosure of Retained Parties form. All documents must be returned to the Commission, fully executed and in duplicate, along with duplicate copies of the insurance certificate of coverage. Documents must be submitted no later than February 24, 2006.

A copy of the fully executed contract will be released and sent to your office once all requirements have been met.

Sincerely,


Montel M. Gayles
Executive Director

cc: C. McNamee
Target



Richard J. Daley Center
50 W. Washington Street
Room 200
Chicago, Illinois 60602
(312) 744-3090
Fax: (312) 744-8005
www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman
RICHARD M. DALEY
Mayor
City of Chicago

Treasurer
BISHOP ARTHUR BRAZIER
Pastor
Apostolic Church of God

ADELA CEPEDA
President
A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II
Forest Preserve District of Cook County

MARÍA N. SALDAÑA
President
Chicago Park District

CYNTHIA M. SANTOS
Commissioner
Metropolitan Water
Reclamation District

SAMUEL WM. SAX
Chairman
Financial Relations, Inc.

MICHAEL W. SCOTT
President
Chicago Board of Education

JOHN H. STROGER, JR.
President
Board of Commissioners
of Cook County

GERALD M. SULLIVAN
City of Chicago

Executive Director
MONTEL M. GAYLES

Assistant Treasurer
JOHN E. WILSON
John E. Wilson, Ltd.
Certified Public Accountants

Secretary
EDGRICK C. JOHNSON

Assistant Secretary
JOE HARMENING

July 21, 2006

Ike Hong
Pacific Construction Services
33 W. Monroe, Suite 2100
Chicago, IL 60603

RE: **NOTICE TO PROCEED**
Contract No.: 1337
Project No.: FS-08
Type of Work: New Construction
Project: Engine 121-1724 W. 95th Street

Dear Mr. Hong:

Pursuant to Contract No.1337, which was awarded to your firm on February 14, 2006 you is hereby notified that the commencement date for this project is **July, 24, 2006.**

Pursuant to the Contract, Phase I Activities will commence on July 24, 2006. Phase II Activities will commence on November 1, 2006.

In accordance with Section 15.02.3 of Book 1, the invoice target date is established as the 15th day of each month. Such invoice shall cover work performed as of the last day of the previous month. If the target date falls on a weekend or holiday, your payment application must be received on the next business day. Failure to submit payment applications as directed constitutes an event of default and may result in payment delays.

The administration and inspection of the work included in this Contract is under the direction of the Public Building Commission. Please submit a copy all correspondence pertaining to this work to **Jim Gallagher**, the Commission's Portfolio Manager. Please reference the PBC project number and Contract Number on all correspondence.



Richard J. Daley Center
50 W. Washington Street
Room 200
Chicago, Illinois 60602
(312) 744-3090
Fax: (312) 744-8005
www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman
RICHARD M. DALEY
Mayor
City of Chicago

Treasurer
BISHOP ARTHUR BRAZIER
Pastor
Apostolic Church of God

ADELA CEPEDA
President
A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II
Forest Preserve District of Cook County

MARÍA N. SALDAÑA
President
Chicago Park District

CYNTHIA M. SANTOS
Commissioner
Metropolitan Water
Reclamation District

SAMUEL WM. SAX
Chairman
Financial Relations, Inc.

MICHAEL W. SCOTT
President
Chicago Board of Education

JOHN H. STROGER, JR.
President
Board of Commissioners
of Cook County

GERALD M. SULLIVAN
City of Chicago

Executive Director
MONTEL M. GAYLES

Assistant Treasurer
JOHN E. WILSON
John E. Wilson, Ltd.
Certified Public Accountants

Secretary
EDGRICK C. JOHNSON

Assistant Secretary
JOE HARMENING

This Notice to Proceed does not authorize any of your subcontractors to enter upon the project site or to commence any work prior to subcontractor approval by the Commission's representative pursuant to Section 19.03 of Book 1 "Standard Terms and Conditions for Construction Contacts".

Sincerely,

Montel M. Gayles
Executive Director
Public Building Commission of Chicago

MMG/jm

Cc: John Plezbert
M. Gayles
Paul Spieles
Julia Sportolari
Nancy Jahnel
Jack Brankin
Target