

Contractor: FHP Tectonics Corp.
Address: 8725 W. Higgins, Suite 200
City/State/Zip: Chicago, IL 60631
Phone Number: (773) 444-3474
Fax Number: (773) 693-0054

TO BE EXECUTED IN DUPLICATE

**BOOK 1:
PROJECT INFORMATION, INSTRUCTIONS, AND EXECUTION DOCUMENTS**

CONTRACT NO. 1455

**9th District Police Station & Parking Structure
3120 S. Halsted Street (Station)
3228 S. Halsted Street (Parking Structure)
New Construction
PD-09**

PUBLIC BUILDING COMMISSION OF CHICAGO



**Mayor Richard M. Daley
Chairman**

**Montel M. Gayles
Executive Director**

**Room 200
Richard J. Daley Center
50 West Washington Street
Chicago, Illinois 60602
312-744-3090
www.pbcchicago.com**

Any contract entered into as a result of this bid process is governed by the terms and conditions set forth in Book 2 "Standard Terms and Conditions for Construction Contracts" dated March 2007 and incorporated as if fully set forth here by this reference; and by Book 1, Book 3, plans, drawings, exhibits, and attachments as appropriate.

March 2007

original

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

TABLE OF CONTENTS

DOCUMENT SUBMITTAL CHECKLIST.....4

I. PROJECT INFORMATION.....5

A. GENERAL PROJECT INFORMATION5

B. TIME OF COMPLETION6

C. CONTINGENCY FUND7

D. TIME OF COMPLETION OF PUNCH LIST WORK.....7

E. COPIES OF DRAWINGS AND SPECIFICATIONS FURNISHED.....7

F. LIQUIDATED DAMAGES7

G. INSURANCE REQUIREMENTS8

H. NOTICES.....11

I. PREVAILING WAGE RATES.....11

J. COMMUNITY HIRING INCENTIVES11

K. CONTRACTOR'S PROJECT MANAGER11

L. LICENSING.....11

II. PROPOSAL AND EXECUTION DOCUMENTS12

A. CONTRACTOR'S BID.....12

B. ACCEPTANCE OF THE BID.....15

C. CORPORATE RESOLUTION (IF A CORPORATION).....16

III. PROPOSAL SUPPORT DOCUMENTS17

A. BASIS OF AWARD (AWARD CRITERIA)17

IV. ADDITIONAL DOCUMENTS TO BE EXECUTED.....22

AFFIDAVIT OF NONCOLLUSION.....22

SCHEDULE B - JOINT VENTURE AFFIDAVIT23

SCHEDULE C - LETTER OF INTENT FROM MBE/WBE.....26

SCHEDULE D - AFFIDAVIT OF GENERAL CONTRACTOR REGARDING MBE/WBE PARTICIPATION.....28

SCHEDULE E - REQUEST FOR WAIVER FROM MBE/WBE PARTICIPATION30

AFFIDAVIT OF UNCOMPLETED WORK31

AFFIDAVIT OF LOCAL BUSINESS.....35

STATEMENT OF BIDDER'S QUALIFICATIONS36

DISCLOSURE OF RETAINED PARTIES38

PERFORMANCE AND PAYMENT BOND.....40

V. INSTRUCTIONS TO BIDDERS.....44

A. EXAMINATION OF DOCUMENTS BY BIDDER44

B. INTERPRETATIONS OR ADDENDA.....44

C. INSPECTION OF SITE.....44

D. PRE-QUALIFICATION OF BIDDERS.....44

E. COMPETENCY OF BIDDER.....45

F. PREPARATION OF BID.....45

G. BID GUARANTEE: DEPOSIT AND TIME PERIOD46

H. ADMINISTRATIVE FEE46

I. BIDDER'S EXECUTION OF BID46

J. BASIS OF AWARD (AWARD CRITERIA)47

K. ALTERNATES.....47

L. AFFIDAVIT OF NON-COLLUSION.....47

M. MBE AND WBE COMMITMENTS.....47

N. AFFIDAVIT OF UNCOMPLETED WORK47

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

O.	BIDDER'S FINANCIAL STATEMENT	47
P.	DISCLOSURE AFFIDAVIT	48
Q.	AFFIDAVIT OF LOCAL BUSINESS	48
R.	STATEMENT OF BIDDER'S QUALIFICATIONS	48
S.	DISCLOSURE OF RETAINED PARTIES	48
T.	SUBMISSION OF BID	48
U.	WITHDRAWAL OF BIDS BEFORE BID OPENING	48
V.	OPENING OF BIDS	48
W.	EVALUATION OF BIDS	48
X.	AWARD OF CONTRACT; REJECTION OF BIDS	49
Y.	PERFORMANCE AND PAYMENT BOND AND INSURANCE	49
Z.	ORDER OF PRECEDENCE OF COMPONENTS OF THE CONTRACT DOCUMENTS	50
AA.	PROTESTS	50

EXHIBITS

1. Prevailing Wage Rate Sheet for Cook County

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

DOCUMENT SUBMITTAL CHECKLIST

Two originals of the following documents are required at the time of bid opening. Please ensure that you have completed the forms and indicate such by placing an "X" next to each completed item:

1. X Contractor's Bid
2. X Bid Guarantee
3. X Administrative Fee
4. X Acceptance of the Bid
5. X Basis of Award (Award Criteria)
6. X Unit Prices (If applicable)
7. X Affidavit of Non-Collusion
8. N/A Schedule B – Affidavit of Joint Venture (if applicable)
9. X Schedule C – Letter of Intent from MBE/WBE, including current certification letter
10. X Schedule D – Affidavit of General Contractor Regarding MBE/WBE Participation
11. N/A Schedule E – Request for Waiver from MBE/WBE Participation
12. X Affidavit of Uncompleted Work
13. X **Exhibit #2 - Bid Breakdown**

Current versions of the following documents must be on file with the Commission at the time of bid opening:

1. Financial Statement
2. Disclosure Affidavit
- ~~3. Affidavit of Local Business, including business licence~~ DELETE PER ADDENDUM #3 3/23/07
4. Statement of Bidder's Qualifications

The Contractor is required to submit the following within five (5) days after bid opening.

1. **Disclosure of Retained Parties** (The apparent low and the apparent 2nd low bidder must submit a fully executed Disclosure of Retained Parties within 5 days after bid opening)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

I. PROJECT INFORMATION

A. General Project Information

The following specifications supplement Part IV. "Additional Documents to be Executed" and Part V. "Instructions to Bidders."

1. Bids will be received by the Public Building Commission of Chicago for the following in accordance with the Contract Documents set forth below:

9th District Police Station & Parking Structure
3120 S. Halsted Street (Station)
3228 S. Halsted Street (Parking Structure)
New Construction
PD-09

2. **General Description of Scope of Work:**

- a) As described in the specifications, the work includes site clearing, site demolition, construction layout and surveying, excavation and disposal of soils including environmentally impacted soils, construction debris and concrete foundations and remnants, placement of underground utilities, placement of clean sub base for paving, placement of concrete curb and gutters, placement of clean planting soils for future landscape planting bed and lawn areas, placement of restored street paving per CDOT standards and placement of temporary construction site fence and gates, paving, lighting and landscape planting. Complete construction of the approximately 44,000 square foot Police Station including furniture, fixtures and equipment specified and 224 vehicle parking structure.
- b) Project is designed to comply with a Gold certification level according to the U.S. Green Building Council's Leadership in Energy & Environmental Design (LEED) Rating System, as specified in Division 1 Section "LEED Requirements",
- c) This description of Work is intended to be general in nature and is neither a complete description nor a limitation of the Work to be performed. The Contractor must perform all Work described in the Contract Documents or reasonably inferable as necessary to produce the results specified therein, except to the extent specifically indicated in the Contract Documents to be the responsibility of others.

3. **User Agency: Chicago Police Department**

4. **Commission Representative's Name, Address, and Phone Number: N/A**

5. **Architect's Name, Address, and Phone Number: Matt Dugan, Wight & Company, 211 North Clinton, Suite 300N, Chicago, IL 60661, tel: 312-261-5700**

6. **Commission's Portfolio Manager: James Gallagher**

7. **Project is located in the: 11th Ward**

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

8. **Do Bidders need to be Pre-Qualified? Yes**
(see Part V.D. "Pre-Qualification of Bidders" for details):
9. **Request for Information: send to Public Building Commission of Chicago, Attn: Janice Meeks, Contract Administrator via (fax) 312-744-3572 or (email) janicemeeks@cityofchicago.org**
10. **Inspection of Site**

In accordance with Section 3.03 "Site Conditions and Inspection," the Bidder is expected to inspect the Site of the Work. Site inspection must be arranged through the Commission Representative.
11. **Documents Available from: Cushing & Color, 420 W. Huron Street, Chicago, IL, Attn: Carolyn Clark, tel: 312-266-8228**
12. **To view electronic construction documents, visit: <http://dfs.cushingco.com/pbc.htm>, password: 1455**
13. **Pre-Bid Meeting Date, Time, and Location: Wednesday, March 7, 2007 at 10:00AM in the 2nd Floor Board Room, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602**
14. **Bid Opening Date and Time: Thursday, March 29, 2007 at 2PM**
15. **Amount of Bid Deposit: 5% of bid amount**
16. **Administrative Fee: \$5,000.00**
17. **Amount of Contingency: \$400,000.00**
18. **Document Deposit: Zero**
19. **Amount of Contingency Fund:**
20. **Cost for Additional Documents (per set): at the contractor's expense**
21. **Award of Contract**

Attention is called to Part V.Z. "Award of Contract; Rejection of Bids" for procedures regarding the award of the Contract.
20. **MBE/WBE Contract Goals: 24% MBE and 4% WBE**

B. Time of Completion

The Work must be completed within (520) calendar days upon issuance of the Notice to Proceed. The work must be performed in two phases.

Phase I: Mobilization & Permit: 60calendar days

Phase II: Construction: 460calendar days

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

C. Contingency Fund

Within the Contractor's Base Bid, the Commission's Contingency Fund is to be included as part of the total base bid, and for the exclusive use of the Commission at its sole discretion. Use of such funds will require the written approval of the Executive Director. All unused portions of this Contingency Fund must be returned to the Commission in the form of a deductive Change Order prior to Final Completion.

D. Time of Completion of Punch List Work

All final Punch List work must be prosecuted expeditiously and completed, in total, within thirty (30) Days of the date of transmittal to the Contractor.

E. Copies of Drawings and Specifications Furnished

The Commission will furnish to the Contractor one (1) set of electronic documentation and one (1) copy of Drawings and Specifications for the execution of the Work. The Contractor is responsible for obtaining additional copies at its own cost.

F. Liquidated Damages

1. The Contractor and the Commission understand and mutually agree that the date to begin the Work, the time of completion of the Work, Contract Completion Date, and the time of completion of Punch List Work, all as specified in the Contract, hereunder are essential conditions of this Contract. It is further mutually understood and agreed that the Work embraced in this Contract must be commenced on a date to be specified in the Notice to Proceed.
2. The Contractor agrees that said Work must be executed regularly, diligently, and uninterruptedly at such rate of progress as will ensure full completion thereof within the time specified. The Contractor and the Commission understand and agree that the time for the completion of the Work described herein is reasonable time. If the Contractor neglect, fail or refuse to complete the Work within the time herein specified, or any proper extension thereof granted by the Commission, then the Contractor and its surety do hereby agree to pay to the Commission the amount of:

Substantial Completion of Phase (s), \$5,000per Day
Milestones, or Project

Completion of Punch List Work \$2,500 per Day

Completion of Base Contract Work at \$2,500 per Day
Project Substantial Completion if
Commission occupies project

not as a penalty but as liquidated damages for such breach of contract as herein set forth for each and every Day that the Contractor shall be in default after time stipulated in the Contract for completing the Work and/or the Punch List Work.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

3. The Commission may recover said liquidated damages by deducting the amount thereof out of any monies due or that may become due the Contractor. Liquidated damages, if any, will be calculated on completion of the Work and submission of the Contractor's final pay request.
4. Completion of the Work, for the purposes of this section only, shall occur upon completion of all of the Work required by the Contract Documents. Completion of Milestones, Phases, Base Contract Work or Punch List Work, for the purposes of this section only, shall occur upon the Commission's determination that the Milestones, Phases, Base Contract Work or Punch List Work is completed.

G. Insurance Requirements

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage and requirements specified below, insuring all operations related to the Contract. The insurance must remain in effect from: the date of the notice to proceed until Substantial Completion of the project, during completion of Punch List, as well as any time Contractor returns to perform additional work regarding warranties or for any other purpose.

Insurance To Be Provided By the Contractor

1) Workers' Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under this Contract and Employers Liability coverage with limits of not less than \$500,000 each accident or illness.

2) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than \$5,000,000 per occurrence for bodily injury, personal injury, and property damage liability. Coverage must include the following: All premises and operations, products/completed operations, (for minimum of two (2) years following project completion), explosion, collapse, underground, separation of insureds, defense, and contractual liability (with no limitation endorsement). The Public Building Commission and the City of Chicago are to be named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than \$1,000,000 per occurrence with the same terms herein.

3) Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Contractor must provide Automobile Liability Insurance, with limits of not less than \$2,000,000 per occurrence for bodily injury and property damage. The Public Building Commission and the City of Chicago are to be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than \$1,000,000 per occurrence with the same terms herein.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

4) **Contractors Pollution Liability**

When any work is performed which may cause a pollution exposure, Contractors Pollution Liability must be provided covering bodily injury, property damage and other losses caused by pollution conditions that arise from the Contract scope of services with limits of not less than \$1,000,000 per occurrence. When policies are renewed or replaced, the policy retroactive date must coincide with or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years. The Public Building Commission and the City of Chicago are to be named as additional insureds on a primary, non-contributory basis.

5) **Professional Liability**

When any architects, engineers, construction managers or other professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, errors, or omissions must be maintained with limits of not less than \$1,000,000. Coverage must include contractual liability. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years.

6) **Builders Risk**

When Contractor undertakes any construction, including improvements, betterments, and/or repairs, the Contractor must provide All Risk Builders Risk Insurance at replacement cost for materials, supplies, equipment, machinery and fixtures that are or will be part of the permanent facility. Coverage must include but are not limited to the following: right to partial occupancy, collapse, water including overflow, leakage, sewer backup, or seepage, damage to adjoining or existing property, debris removal, scaffolding, false work, fences, and temporary structures, resultant damage from faulty workmanship or materials, and equipment stored off site or in transit. The Public Building Commission and the City of Chicago are to be named as additional insureds and loss payees

The Contractor is responsible for all loss or damage to Commission and/or City property at full replacement cost. The Contractor is responsible for all loss or damage to personal property (including but not limited to materials, equipment, tools, and supplies) owned, rented, or used by Contractor.

7) **Railroad Protective Liability**

When any work is to be done adjacent to or on railroad or transit property, Contractor must provide, with respect to the operations that Contractor or subcontractors perform, Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy must have limits of not less than \$2,000,000 per occurrence and \$6,000,000 in the aggregate for losses arising out of injuries to or death of all persons, and for damage to or destruction of property, including the loss of use thereof.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

Additional Requirements

Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if any insurance has an expiration or renewal date occurring during the term of this Contract. The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in the Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract requirements. The failure of the Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and maintain the specified insurance. The Contractor shall advise all insurers of the Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide insurance as specified herein. Nonfulfillment of the insurance conditions may constitute a breach of the Contract, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract may be terminated.

The Commission and/or City reserve the right to obtain copies of insurance policies and records from the Contractor and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given to the Commission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor.

The Contractor agrees that insurers waive their rights of subrogation against the Public Building Commission and the City of Chicago, their respective Board members, employees, elected officials, officers, agents, or representatives.

The insurance and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Commission and City do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the insurance for subcontractors. All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified in this Contract.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is responsible for the acquisition and cost

The Public Building Commission maintains the rights to modify, delete, alter or change these requirements.

H. Notices

In accordance with Book 2 Section 22.05 "Notices," Notices must be addressed as follows:

1. If to the Commission, notices must be addressed to the attention of the **Commission's Portfolio Manager, James Gallagher** with copies to: the Executive Director.
2. If to the Contractor, notices must be sent to the address identified on the title page of this Book 1 with copies to: **Commission's Portfolio Manager, James Gallagher and the Contractor's Bonding Company**

I. Prevailing Wage Rates

Prevailing wage rates in effect at the time of issuance of these Contract Documents are attached. One resource for determining the current prevailing wage rate is the Internet site <http://www.state.il.us/agency/idol/rates/EVENMO/COUNTY.HTM> maintained by the State of Illinois Department of Labor.

J. Community Hiring Incentives

This Contract is subject to community hiring incentives. See Part III "Basis of Award (Award Criteria)" for details.

K. Contractor's Project Manager

Contractor's full-time Project Manager is required at the Site, whenever construction activities are taking place.

L. Licensing

In addition to all other applicable licenses and certifications, the general contractor is required to submit copy of the **(Class A)**, General Contractor License issued by the Department of Buildings of the City of Chicago.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

II. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. 1455 containing a full set of Contract Documents, including, but not limited to, a) Standard Terms and Conditions (Book 2), b) Addenda Nos. (none unless indicated here) 1, 2, 3, 4

c) Project Information, Instructions, and Execution Documents (Book 1), d) Technical Specifications (Book 3), and e) Plans and Drawings.

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, hereby proposes to furnish all labor, necessary tools, materials and other work necessary to perform and complete in a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as required by and in strict accordance with the Contract Documents for the Base Contract Price listed on the next page. It is stipulated that said Base Contract Price includes a Contingency Fund as specified in Part I. "Project Information."

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as described in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time set forth in Part I "Project Information."

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be full compensation to the Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by the Contractor upon contracts or sales secured or made through bona fide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have been withheld; the information provided therein to the best of its knowledge is current; and the undersigned proposes to furnish the insurance and the Performance and Payment Bond required by the Contract Documents.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

Unit Prices to be applied to work beyond the limits identified on the drawings, specifications, soils report and environmental report in Book 3.

	Type of Work	Unit Price
1	Transportation and disposal of contaminated soil (unsuitable – over dig)	\$30.00 per ton
2	Excavation, transportation and disposal of contaminated soil (unsuitable – over dig)	\$45.00 per ton
3	Excavation, transportation and disposal of in-place non-impacted soil (unsuitable – over dig)	\$25.00 per ton
4	Transportation and disposal of non-impacted soil (unsuitable- over dig)	\$25.00 per ton
5	Demolition, removal, transport and disposal of underground concrete remnants	\$30.00 per ton
6	Excavation, transportation and disposal of clean construction and demolition debris	\$25 per ton
7	UST removal (tank of <5000 gal capacity), including any 1 drum of sludge, all fluids within the tank, excavation, transportation and disposal of contaminated soil to 4 feet on each side of actual tank dimensions, 2 feet below tank and associated backfill to meet existing grade	\$11,500 per tank
8	UST removal (tank of 5000-10,000 gal capacity), including any 1 drum of sludge, all fluids within the tank, excavation, transportation and disposal of contaminated soil to 4 feet on each side of actual tank dimensions, 2 feet below tank and associated backfill to meet existing grade	\$21,500 per tank
9	UST removal (tank of >10,000 gal capacity), including any 1 drum of sludge, all fluids within the tank, excavation, transportation and disposal of contaminated soil to 4 feet on each side of actual tank dimensions, 2 feet below tank and associated backfill to meet existing grade.	\$28,000 per tank
10	Tank Sludge Removal/Disposal (55-gallon drum)	\$350.00
11	Bulk UST pump-out (liquids)	\$0.50 per gallon
12	Waste characterization sample analysis and obtain disposal authorization	\$2,000.00 per sample
13	Contaminated water – drummed	\$300.00 per drum
14	Contaminated water – bulk disposal	\$0.50 per gallon
15	Contaminated water – bulk permitted MWRD	\$0.15 per gallon
16	Additional pavement base material CA-6	\$38.00 per cubic yard
17	Site Survey – for verification of additional excavation/backfill quantities	\$2000 per site survey

NOTES:

1. Unit prices, specifications, soils report, and environmental report in Book 3 that will be used for Discovered Conditions beyond the limits identified on the drawings. Refer to drawings and specifications for soil contamination limits, UST allowance quantities, and contaminated groundwater quantities that are to be included in the base contract price.
2. All work associate with the above unit prices shall be approved by the Commissioner's Representative in writing prior to proceeding.
3. Environmental unit prices include the removal of unforeseen underground storage tanks and associated products, sludge and contaminated soil associated with the UST basin.

PUBLIC BUILDING COMMISSION OF CHICAGO

		\$ AMOUNT
General Construction Work		\$ 28,477,000 -
Allowance #1- 32 nd Street Cul De Sac		\$100,000.00
Commission's Contingency Fund		\$400,000.00
TOTAL BASE BID		\$ 28,477,000 - 28,977,000 -

AWARD CRITERIA FIGURE (See Line 15 of Award Criteria Formula):

(\$ 28,049,736 -)

SURETY: Please specify full legal name and address of Surety:

Continental Casualty Company

333 S. Wabash Ave.

Chicago, IL 60604

Page 14, dated 03/23/2007

Mayor Richard M. Daley, Chairman

Montel Gayles, Executive Director

PUBLIC BUILDING COMMISSION OF CHICAGO

Exhibit #2- Bid Breakdown

For Informational Purposes Only, provide a breakdown of your bid into the following components;

POLICE STATION \$ 20,177,000-

PARKING STRUCTURE \$ 6,300,000-

SITE WORK \$ 2,500,000-

Mayor Richard M. Daley, Chairman

Montel Gayles, Executive Director

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

B. Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2) original counterparts the day and year first above written.

PUBLIC BUILDING COMMISSION OF CHICAGO

Secretary Edward Johnson

Chairman Richard M Daley

CONTRACTING PARTY

(Print or type names underneath all signatures)

FHP Tectonics Corp.

Contractor Name

8725 W. Higgins, Suite 200, Chicago, IL 60631

Address

If a Corporation:

By

Scott F. Foremba

Scott F. Foremba

President

Title of Signatory

ATTEST:

By

Timothy J. Pearson

Timothy J. Pearson

Secretary

Title

CORPORATE SEAL

If a Partnership:

Partner

Address

Partner

Address

Partner

Address

If a Sole Proprietorship:

Signature

NOTARY PUBLIC

County of Cook


State of IL

Subscribed and sworn to before me on this 29th day of March, 2007

Kathleen Pattison

Notary Public Signature

Commission Expires: August 24, 2010



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

C. Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy of certain preambles and resolutions of the board of directors of

FHP Tectonics Corp.

a corporation duly organized and existing under the laws of the State of Illinois and authorized to do business in the State of Illinois, which resolutions were duly adopted at a duly called meeting of said board held on May 9th, 20 06, a quorum being present, and are set forth in the minutes of said meeting; that I am the keeper of the corporate seal and of the minutes and records of said corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated March 29th, 20 07 to the Public Building Commission of Chicago, for Contract No. 1455 of said Commission;


NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary or assistant secretary of this corporation be, and they are hereby, authorized and directed to execute contracts for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby, authorized and directed to execute and deliver to the Commission, for and on behalf of this corporation, such other and all documents as may be necessary or pertinent to a contract, and to do and perform any and all other acts relative thereto.

I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly qualified and now acting as such:

President: Scott F. Poremba
Vice President: James Blair, Mark Barkowski, Joseph V. Scarpelli, Robert Zitek
Secretary: Timothy J. Pearson
Treasurer: Frank H. Paschen
Assistant Secretary: Carol Einfalt, Kathleen Pattison

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed the seal of said corporation, this 29th day of March, 20 07.


Secretary - Timothy J. Pearson

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

III. PROPOSAL SUPPORT DOCUMENTS

A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the Public Building Commission of Chicago has established the Award Criteria formula for the purpose of evaluating proposals and awarding the contract. A contract in the amount of the total Base Bid or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria Figure. The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state requirements under the *Equal Employment Act* and the *Illinois Human Rights Act*.

1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure - Line 15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in each category for the sole purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than ten (10%) percent in each category for the purpose of award criteria only. The fifty percent (50%) and ten percent (10%) goals are not intended to restrict the total number of minority and female employees to be used on the project, but only to establish limiting figures for use in the formula. Journeyworker includes journeyworkers from the major trades listed herein, and the teamsters. Watchmen and custodial workers are not creditable in the formula.

2. Award Criteria Formula

Line 1.	Base Bid, in figures	<u>28,977,000</u>
Line 2.	Percentage of the Journeyworkers hours that the Contractor proposes to be worked by minority Journeyworkers during construction of the project. (Maximum figure 0.50)	<u>0.30</u>
Line 3.	Multiply Line 2 by Line 1 by 0.04	<u>347,724</u>
Line 4.	Percentage of total Apprentice hours that the Contractor proposes to be worked by minority Apprentices during construction of the project. (Maximum figure 0.50)	<u>0.50</u>
Line 5.	Multiply Line 4 by Line 1 by 0.03	<u>434,655</u>
Line 6.	Percentage of the total Laborer hours that the Contractor proposes to be worked by minority Laborers during construction of the project. (Maximum figure 0.50)	<u>0.50</u>
Line 7.	Multiply Line 6 by Line 1 by 0.01	<u>144,885</u>
Line 8.	Percentage of total Journeyworker hours that the Contractor proposes to be worked by female Journeyworkers during the construction of the project. (Maximum figure 0.10)	<u>0</u>
Line 9.	Multiply Line 8 by Line 1 by 0.04	<u>0.0</u>
Line 10.	Percentage of total Apprentice hours that the Contractor	<u>0</u>

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

proposes to be worked by female Apprentices during construction of the project. (Maximum figure 0.10)

Line 11.	Multiply Line 10 by Line 1 by 0.03	<u>0.0</u>
Line 12.	Percentage of the total Laborer hours that the Contractor proposes to be worked by female Laborers during construction of the project. (Maximum figure 0.10)	<u>0</u>
Line 13.	Multiply Line 12 by Line 1 by 0.01	<u>0.0</u>
Line 14.	Summation of Lines 3, 5, 7, 9, 11, and 13	<u>927,264</u>
Line 15.	Subtract Line 14 from Line 1 (= "Award Criteria Figure")	28,049,736 ^{SP} 28,049,736
Award Criteria Figure (Insert Line 15 of Award Criteria Formula):		\$ <u>28,049,736</u>

3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project community on this project, the following bonus calculations shall apply:

- a) In calculating the hours worked by minority and women journeyworkers, apprentices, and laborers under the Award Criteria set out in Part III.A. "Basis of Award (Award Criteria)," all hours worked by minority and women journeyworkers, existing apprentices, and laborers who are residents of the project community shall be multiplied by 1.5.
- b) In calculating the hours worked by minority and women apprentices under the Award Criteria set out in Part III "Proposal Support Documents," all hours worked in new apprenticeships by minority and women apprentices who are residents of the project community shall be multiplied by 2.0.

Definitions

"Actual residents of the City of Chicago" shall mean persons domiciled within the City of Chicago. The domicile is an individual's one and only true, fixed, and permanent home and principal establishment.

"Residents of the project community" shall mean persons domiciled within the Ward in which the Site is located.

"New Apprenticeship" shall mean an apprenticeship begun for a person who has not held an apprenticeship card within ninety (90) days prior to beginning the project.

4. Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be deemed to exist. For any net deficiency in each category, the following amounts shall be

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

deducted as liquidated damages from monies due the Contractor and the Contract Sum modified accordingly:

- a) For each full one (1%) percent deficiency of minority Journeyworkers not utilized – four cents per each hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 04}{100}$$

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in the same way.

- b) For each full one (1%) percent deficiency of minority apprentices not utilized – three cents per hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 03}{100}$$

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be calculated in the same way.

- c) For each one (1%) percent deficiency of minority laborers not utilized – one cent per each hundred dollars of the base bid calculated as follows:

$$\frac{\text{Line 1} \times 01}{100}$$

Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be calculated in the same way.

- d) Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty percent (50%) completion, seventy-five percent (75%) completion, and ninety percent (90%) completion, respectively, based upon the Contractor's pay request together with all attendant certified payrolls and other required documentation of minority and women employment. The accrued liquidated damages and interest will be added to the retention provided elsewhere in this contract. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages. Should the total amount of liquidated damages due under all provisions of this contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.
- e) The Commission is aware that certain subcontract agreements under this contract may require subcontractors to contribute to payment of liquidated damages assessed under this provision. Should enforcement of subcontract liquidated damages provisions result in an aggregate total of subcontractor liquidated damages greater than the liquidated damages assessed hereunder against Contractor, then Contractor must pay the excess pro rata as a bonus to each subcontractor exceeding its subcontract commitments for minority or women employment, or both.

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor's Payroll Record Form and the Contractor's Recapitulation of Minority and Female Worker Hours and Percentages Form on

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

a monthly basis. All Subcontractors shall be listed on the Contractor's Recapitulation Form whether active or not. For the purpose of this report, the following group categories will be used:

- a) The classification "White" includes person of Indo-European descent.
- b) The classification "Black" or "African-American" includes persons having origins in any of the black racial groups of Africa.
- c) The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico, Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of race.
- d) The classification "Native American" includes persons who are Native Americans by virtue of tribal association.
- e) The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast Asia, the Pacific Islands or the Indian sub-continent.
- f) The classification "Other" includes qualified individuals with disabilities who meet legitimate skill, experience, education or other requirements of employment positions held or sought and who perform the essential function with or without reasonable accommodation and other groups or other individuals found by the Public Building Commission of Chicago to be socially and economically disadvantaged and to have suffered actual racial or ethnic discrimination and decreased opportunities to compete in Chicago area markets.

6. Major Trades

Asbestos Workers
Boiler Makers
Bricklayers
Carpenters
Cement Masons
Electricians
Elevator Construction
Glaziers
Mechanists
Machinery Movers
Ornamental Iron Workers
Lathers

Operating Engineers
Painters
Pile Driver Mechanics
Pipe Fitters/Steam Fitters
Plasterers
Plumbers
Roofers
Sheet Metal Workers
Sprinkler Fitters
Technical Engineers
Tuck Pointers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be requested from the Commission.

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not to be considered as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each trade, whether attributable to the Contractor's work force or any Subcontractor which will be active on this project.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

TRADE PARTICIPATION	PERCENT OF MINORITY
Bricklayers	30%
Carpenters	35%
Cement Masons	25%
Electricians	25%
Glazers	15%
Ornamental Iron Workers	25%
Lathers	25%
Operating Engineers	30%
Painters	40%
Plasterers	40%
Plumbers	35%
Roofers	35%
Sheet Metal Workers	40%
Sprinkler Fitters	35%

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

IV. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Noncollusion

STATE OF ILLINOIS }
 } SS
COUNTY OF COOK }

Scott F. Poremba, being first duly sworn, deposes and says that:

(1) He/~~She~~ is President
(Owner, Partner, Officer, Representative or Agent) of FHP Tectonics Corp.
the Bidder that has submitted the attached Bid;


(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;

(3) Such Bid is genuine and is not a collusive or sham bid;


(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.


(6) The Bidder is not barred from bidding as a result of having violated *Illinois Criminal Code*, 720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the *Prevailing Wage Act*, 30 ILCS 570/0.01 through 570/7.


(Signed)
Scott F. Poremba, President

(Title)
Subscribed and sworn to before me this 29th day of March 20 07


Kathleen Pattison
Notary Public

(Title)
My Commission expires: August 24, 2010



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

**SCHEDULE B - Joint Venture Affidavit
(1 of 3)**

N/A

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a copy of their current certification letter.

1. Name of joint venture _____
2. Address of joint venture _____

3. Phone number of joint venture _____
4. Identify the firms that comprise the joint venture

- A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a "clearly defined portion of work" must here be shown as under the responsibility of the MBE/WBE firm.)

- B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.
7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? _____%
8. Specify as to:
 - A. Profit and loss sharing _____%
 - B. Capital contributions, including equipment _____%
 - C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control.

 - D. Describe any loan agreements between joint venturers, and identify the terms thereof.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1) Estimating

2) Marketing and Sales

3) Hiring and firing of management personnel

4) Other

C. Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other. Describe the estimated contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm or the joint venture.

10. Please state any material facts of additional information pertinent to the control and structure of this joint venture.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer

Name of Joint Venturer

Signature

Signature

Name

Name

Title

Title

Date

Date

State of _____ County of _____

State of _____ County of _____

On this _____ day of _____, 20____,
before me appeared (Name)

On this _____ day of _____, 20____,
before me appeared (Name)

to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by
(Name of Joint Venture)

to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by
(Name of Joint Venture)

to execute the affidavit and did so as his or her
free act and deed.

to execute the affidavit and did so as his or her
free act and deed.

Notary Public

Notary Public

Commission expires:
(SEAL)

Commission expires:
(SEAL)

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455
9th District Police Station

**SCHEDULE C -- Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: 9th District Police Station

Project Number: 1455

FROM:

GARTH CONSTRUCTION SERVICES CORP. MBE xx WBE _____
(Name of MBE or WBE)

TO:

FHP TECTONICS CORP.
(Name of General Bidder)

and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor _____ a Corporation
_____ a Partnership xx _____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated **AUGUST 18, 2006**. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

FURNISH AND INSTALL MASONRY

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$1,650,000

BUILDING COMMISSION OF CHICAGO

Contract No. 1455
9th District Police Station

**SCHEDULE C – Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)**

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

GARTH CONSTRUCTION SERVICES CORP., MBE, IS JOINT VENTURING THE MASONRY
WORK WITH LARMCO COMPANY, INC., NON-MBE.

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment Schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

GARTH CONSTRUCTION SERVICES CORP.
Name of MBE/WBE Firm (Print)

April 2, 2007
Date

(708) 757-5455
Phone

IF APPLICABLE:


By:
LARMCO COMPANY, INC.
Joint Venture Partner (Print)

April 2, 2007
Date

(708) 758-6885
Phone


Signature

STEVEN A. GARTH, PRESIDENT
Name (Print)


Signature

LARRY L. MUELLER, PRESIDENT
Name (Print)

MBE WBE Non-MBE/WBE xx



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4908
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

August 18, 2006

Steven Garth, President
Garth Masonry Corporation
d/b/a Garth Construction Services, Corp.
2741 E. 223rd Street
Chicago Heights, IL 60411

Annual Certificate Expires:
Vendor Number:

September 1, 2007
1072204

Dear Mr. Garth:

We are pleased to inform you that **Garth Masonry Corporation** has been certified as a **MBE** by the City of Chicago. This **MBE** certification is valid until **September 1, 2011**; however your firm must be re-validated annually. Your firm's next annual validation is required by **September 1, 2007**.

As a condition of continued certification during this five year period, you must file a No-Change Affidavit within **60 days** prior to the date of expiration. Failure to file this Affidavit will result in the termination of your certification. **Please note that you must include a copy of your most current Federal Corporate Tax Return.** You must also notify the City of Chicago of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

**General Contractor, Masonry and Concrete; Precast and Flexicore
Installation Services**

Your firm's participation on City contracts will be credited only toward **MBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **MBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise Programs.

Sincerely,

Douglas W. Yerkes
First Deputy Procurement Officer

DWY/bk

IL UCP HOST: Pace



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Snpplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: 9th District Police Station & Parking Structure

Project Number: 1455

FROM:

T&D EXCAVATION AND GRADING, INC. MBE WBE
(Name of MBE or WBE)

TO:

FHP Technics Corp. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
 a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated OCTOBER 4, 2006. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

EXCAVATION AND GRADING

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$2,350,000

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

N/A

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

T&D EXCAVATION AND GRADING, INC.

Name of MBE/WBE Firm (Print)

3-29-07

Date

630-543-4400

Phone

Signature

MOHAMMED YASEEN

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

October 4, 2006

Mohammed Yaseen, Vice President
T&D Excavation & Grading, Inc.
20W327 Belmont Place
Addison, IL 60101

Annual Certificate Expires: October 1, 2007
Vendor Number: 1060724

Dear Mr. Yaseen:

We are pleased to inform you that **T&D Excavation & Grading, Inc.** has been certified as a **MBE** by the City of Chicago. This **MBE** certification is valid until **October 1, 2011**; however your firm must be re-validated annually. Your firm's next annual validation is required by **October 1, 2007**.

As a condition of continued certification during this five year period, you must file a No-Change Affidavit **within 60 days prior** to the date of expiration. Failure to file this Affidavit will result in the termination of your certification. **Please note that you must include a copy of your most current Federal Corporate Tax Return.** You must also notify the City of Chicago of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of any changes of facts affecting your firm's certification or if your firm otherwise fails to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Demolition and Excavation Services

Your firm's participation on City contracts will be credited only toward **MBE** goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward **MBE** goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise Programs.

Sincerely,


Lori Ann Lypson
Deputy Procurement Officer

LAL/bk

IL UCP HOST: Idot



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. PS954
9th District Police Station

SCHEDULE C Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material supplier (1 of 2).

Schedule C and The Backup Must Be Submitted with you Bid

Name of Project: 9th District Police Station

Project Number: PS954

From:

T.V.S. Mechanical Inc. MBE X WBE _____
(Name of MBE/WBE)

To:

F.H. Paschen Tectonics Corp. and Public Building Commission of Chicago
(Name of Prime or General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor X _____ a Corporation
_____ a Partnership _____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached letter of Certification, dated December 1, 2007. In addition, in the case of where the undersigned is a joint venture with a non-MBE/WBE firm, a schedule B, Joint Venture Affidavit is provided.

The Undersigned is prepared to provide the following described services or supply the following described goods in connections with the above-named project.

HVAC Work

The above described services or goods are offered for the following price, with terms of payments as stipulated in the Contract Documents.

\$2,200,000

Net 30 – Progress Invoicing

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C

Letter of Intent from MBE/WBE

To Perform As

Subcontractor, Subconsultant, and/or Material supplier (2 of 2).

Partial Pay Items

For any of the above items which are partial pay items, specifically describe the work and subcontract dollar amount.

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheets.

Sub-Subcontracting Levels

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.


0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this schedule, a zero (0) must be filled in each blank above. If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with you as Contractor, conditioned upon your execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

T.V.S. Mechanical, Inc.
Name of MBE/WBE Firm (Print)


Signature

3/28/2007
Date

Diedra L. Williams
Name (Print)

(773) 481-1717
Phone

If Applicable:
By:

Joint Venture Partner (Print)

Signature

Date

Name (Print)

Phone

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)

<http://www.cityofchicago.org>

October 27, 2006

Silias L. Williams, President
T. V. S. Mechanical, Inc.
3109 North Cicero Avenue
Chicago, Illinois 60641

Dear Mr. Williams:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your MBE certification **until December 1, 2007.**

The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward MBE in the following specialty area(s):

Mechanical Pipe Insulation; Mechanical Pipe Contractor; Heating, Ventilation and Air Conditioning Contractor

If you have any questions, please contact our office at 312-742-0766.

Sincerely,

Lofi Ann Lypson
Deputy Procurement Officer

rg

NEIGHBORHOODS
Alive!
BUILDING CHICAGO TOGETHER



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

**SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)**

**SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID**

Name of Project: 9th District Police Station & Parking Structure

Project Number: 1455

FROM:

Evergreen Supply Co.
(Name of MBE or WBE)

MBE _____ WBE X

TO:

FHP Tectonics Corp. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

_____ a Sole Proprietor X _____ a Corporation
_____ a Partnership _____ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated Sept 2007. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

Furnish electrical

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents. \$1,160,000

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

 0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
 0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.
By:

Evergreen Supply Co.
Name of MBE/WBE Firm (Print)
4.2.07
Date
773.375.4750
Phone

[Signature]
Signature
Colleen Kramer
Name (Print)

IF APPLICABLE:
By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

September 14, 2006

Colleen Kramer, President
Evergreen Supply Company
9901 South Torrence Avenue
Chicago, Illinois 60617

Dear Ms. Kramer:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your **WBE certification until September 1, 2007.**

The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward **WBE** in the following specialty area(s):

Distributor of Electrical Supplies

If you have any questions, please contact our office at 312-742-0766.

Sincerely,

Lori Ann Lypson
Deputy Procurement Officer

LL/wa





City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Eric J. Griggs
Chief Procurement Officer

City Hall, Room 405
21 North LaSalle Street
Chicago, Illinois 60602
312) 744-4900
312) 744-2949 (TTY)

<http://www.cityofchicago.org>

Patricia Gallagher, President
Evergreen Supply Company
9901 South Torrence Avenue
Chicago, IL 60617

Re: 3rd ANNIVERSARY CERTIFICATION
Certification Effective: July 1, 2004
Certification Expires: April 1, 2007
ANNUAL Affidavit Certificate Expires: April 1, 2005

Dear Ms. Gallagher:

Congratulations on your continued eligibility for certification as a WBE by the City of Chicago. Re-validation of Evergreen Supply Company's certification is required by April 1, 2005.

As a condition of continued certification during this five year period, you must continue to file a No-Change Affidavit within 60 days of the date of expiration. Please note that you must include a copy of your most current Corporate Federal Tax Returns. Failure to file this Affidavit will result in the termination of your certification.

You must also notify the Office of Business Development of any changes in ownership or control of your firm or any other matters or facts affecting your firm's eligibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any changes in ownership, management or control, or otherwise fail to cooperate with the City in any inquiry or investigation. Removal of eligibility procedures may also be commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises, Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

Distributor of Electrical Supplies

Your firm's participation on City contracts will be credited only toward WBE goals in your area(s) of specialty. While your participation on City contracts is not limited to your specialty, credit toward WBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged Business Enterprise Programs.

Very truly yours,

Michael J. McMurray
Managing Deputy Procurement Officer

MJM /edj
(DBE Host: IDOT)



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: 9th District Police Station & Parking Structure

Project Number: 1455

FROM:

CHAKRA Inc MBE WBE
(Name of MBE or WBE)

TO:

FHP Tectonics Corp. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
 a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 10-23-05. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

Carpentry

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$310,000

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.


0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

CHAKRA Inc
Name of MBE/WBE Firm (Print)
4/2/07
Date
(708) 848-1400
Phone


Signature
SUNIL K. PATEL
Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

October 23, 2006

Sunil Patel, President
Chakra, Inc.
1125 Garfield Avenue
Oak Park, IL 60304

Annual Certificate Expires:
Vendor Number:

June 1, 2007
1047029

Dear Mr. Patel:

The City of Chicago Department of Procurement Services has reviewed your *Continued DBE Eligibility Affidavit* and supporting documentation and are pleased to inform you that your firm continues to meet the Disadvantaged Business Enterprise (DBE) program certification eligibility standards set forth in 49 CFR Part 26. Your certification is in effect for a five (5) year period. Your next **No Change Affidavit** is due **June 1, 2007**. Notification will be sent to you sixty (60) days prior to this date.

This certification allows your firm to participate as a DBE in the Illinois Unified Certification Program (IL UCP). The participating agencies include the Illinois Department of Transportation, the City of Chicago, the Chicago Transit Authority, Metra and Pace.

If there is any change in circumstances during the course of your five-year certification period that affect your ability to meet size, disadvantaged status, ownership, or control requirements or any material change in the information provided in your initial application, you must provide written notification to this agency within thirty (30) days of the occurrence of the change. Failure to provide this information is a ground for denial of certification based on failure to cooperate pursuant to 49 CFR 26.109(c).


Your firm's name will appear in the IL UCP DBE Directory under the following category name:

Construction Project Management; Carpentry; Drywall; Acoustic Ceilings; Millwork; Plaster

The Directory is used by prime contractors/consultants, as well as other agencies, to solicit participation of DBE firms. The Directory can be accessed on the Internet at www.cityofchicago.org/procurement

Your participation on contracts will only be credited toward DBE contract goals when you perform in your firm's approved area(s) of specialty. Credit for participation in an area outside your specialty requires prior approval (verification of resources, expertise, and corresponding support documentation, etc.).

Sincerely,


Lori Ann Lypson
Deputy Procurement Officer

LAL/bk

NEIGHBORHOODS
Alive!
BUILDING CHICAGO TOGETHER



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: 9th District Police Station & Parking Structure

Project Number: 1455

FROM:

CARO Construction Corp MBE WBE
(Name of MBE or WBE)

TO:

FHP Tectonics Corp. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
 a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 7/25/06. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named project.

Utility Work
Sewer

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.

\$445,000

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

CARD CONSTRUCTION CORP

Name of MBE/WBE Firm (Print)

4/3/07

Date

773-571-2226

Phone

Frank Cabell

Signature

FRANK CABELL

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900
(312) 744-2949 (TTY)
<http://www.cityofchicago.org>

July 25, 2006

Francisco Cabello, President
Cabo Construction Corporation
1300 South Kilbourn
Chicago, Illinois 60623

Dear Mr. Cabello:

The City of Chicago Department of Procurement Services ("Department") has undertaken an evaluation of procurement policies and procedures including those utilized within the M/WBE and DBE certification unit. In light of this evaluation and in anticipation of streamlining our procedures, the Department extends your MBE certification until **June 1, 2007**.


The Department may request additional information from you prior to the expiration of the courtesy period. This information will assist us in making a determination on the recertification of your company. You will receive additional information from the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward MBE in the following specialty area(s):

**Sewer and Drain Contractor; Excavation Contractor; Snow Removal;
Miscellaneous Concrete; Construction Management**

If you have any questions, please contact our office at 312-742-0766.

Sincerely,


Lori Ann Lyson
Deputy Procurement Officer

mck



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(1 of 2)

Name of Project: 9th District Police Station & Parking Structure

STATE OF ILLINOIS)
) SS
 COUNTY OF COOK)

In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the
Vice President, Robert F. Zitek

Title
 and duly authorized representative of
FHP Tectonics Corp.

Name of General Contractor
 whose address is
O'Hare Plaza, 8725 W. Higgins, Suite 200

in the City of Chicago, State of Illinois
 and that I have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

Name of MBE/WBE Contractor	Type of Work to be Done in Accordance with Schedule C	Dollar Credit Toward MBE/WBE Goals	
		MBE	WBE
Garth Construction Services	Masonry	\$ 1,650,000	\$
T&D Excavation & Grading	Excavation	\$ 2,350,000	\$
T.V.S. Mechanical	HVAC	\$ 2,200,000	\$
Evergreen Supply	Electrical Supply	\$	\$ 1,160,000
Chakra	Carpentry	\$ 310,000	\$
Cabo Construction	Utility Work	\$ 445,000	\$
		\$	\$
Total Net MBE/WBE Credit		\$ 6,955,000	\$ 1,160,000
Percent of Total Base Bid		24 %	4 %

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(2 of 2)

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the Commission.

By:

FHP Tectonics Corp.


Name of Contractor (Print)

April 6, 2007

Date

(773) 444-3474

Phone



Signature

Robert F. Zitek, Vice President

Name (Print)

IF APPLICABLE:

By:

Joint Venture Partner (Print)

Date

Phone/FAX

Signature

Name (Print)

MBE ___ WBE ___ Non-MBE/WBE ___

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

SCHEDULE E - Request for Waiver from MBE/WBE Participation N/A

Date: _____

Montel M. Gayles, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center
50 W. Washington Street, Room 200
Chicago, IL 60602

Dear Mr. Gayles:

RE: Contract No. _____

Project Title: _____

In accordance with Section 24.01.10, the undersigned hereby requests a waiver/partial waiver from the MBE/WBE provisions of Section 24.01.10. The undersigned certifies that it/we has/have been diligent in our attempt to identify potential subcontractors certified as MBE/WBE to perform work in this project, that such efforts have not been successful, and that it/we cannot meet the Minority/Women Business Enterprise contract goal. These efforts are described below and are consistent with the "Request for Waiver" provisions of the MBE/WBE Program as detailed in Section 24.01.10 as follows:

Documentation attached: yes ___ no ___

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Title

Name of Firm

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

Affidavit of Uncompleted Work See Attached Affidavit

A. Work Under Contract

List below all work Bidder has under contract as either a general contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based upon the most recent estimate of the owner or engineer, and must include work subcontracted to others. If no work is contracted, indicate NONE.

	1	2	3	4	Awards Pending	TOTALS
Project						
Contract With						
Estimated Completion Date						
Total Contract Price						
Uncompleted Dollar Value if Firm is the GC						
Uncompleted Dollar Value if Firm is a Subcontractor						
TOTAL VALUE OF ALL WORK						

B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleted dollar value of work for each contract to be completed with the Bidder's own forces, including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. In a joint venture, list only that portion of the work to be done by the Bidder. If no work is contracted, indicate NONE.

	1	2	3	4	Awards Pending	TOTALS
Earthwork						
Demolition						
Sewer and Drain						
Foundation						
Painting						
Struct. Steel (Bldg Const.)						
Ornamental Steel (Bldg Construction)						
Miscellaneous Concrete						
Fireproofing						

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction
2300 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	1	2	3	4	
County and Section Number	Terminal 1 & 2 Rcha	Ridgeland Ave Bridge	S. Campus Infrastruc	Plaza 41 - ORT	
Contract With	CDOA	Cook County	U of I Chicago	ISTHA	
Estimated Completion Date	September 30, 2007	October 14, 2005	May 2006	Sept 30, 2007	
Total Contract Price	\$76,787,975	\$1,839,078	\$5,202,173	\$21,637,370	Accumulated Totals
Uncompleted Dollar Value (Prime)	\$24,629,058	\$101,141	\$76,705	\$3,355,803	\$438,604,985
Uncompleted Dollar Value (Sub)					\$0
			Total Value of All Work		\$438,604,985

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

				Accumulated Totals
Earthwork			\$125,000	\$3,355,530
Portland Cement Concrete Paving				\$1,880,000
Bituminous Plant Mix				\$0
Bituminous Aggregate Mixture				\$0
Miscellaneous Bituminous Paving				\$0
Clean & Seal Cracks/Joints				\$0
Aggregate Bases & Surfaces			\$133,000	\$498,000
Hwy, R.R. & Wtrwy Strctrs			\$184,000	\$14,641,750
Drainage				\$0
Electrical				\$0
Cover and Seal Coats				\$0
Misc. Concrete Construction			\$435,000	\$4,129,000
Landscaping				\$0
Fencing				\$0
Guardrail				\$0
Painting				\$0
Signing				\$0
Fabrication				\$0
Building Construction	\$8,954,000			\$69,262,704
Other Construction (List) Demo				\$3,126,000
Other Construction (List) Misc.				\$1,733,200
Other Construction (List)				\$0
Owner's Facilities				\$0
Totals	\$8,954,000	\$0	\$0	\$877,000
				\$98,626,184

Completion of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act of 1981". Failure to complete will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	1	2	3	4
Contractor	Garth Masonry	Certified	Primmar Corporation	Cabo
Type of Work	Masonry, Concrete	Painting	Excavation	Sewer
Subcontract Price	\$3,727,991	\$446,000	\$563,974	\$2,261,305
Amount Uncompleted	\$576,532	\$0	\$0	\$301,890
Subcontractor	Midwest Wrecking	Gallagher	Mauro Sewer	Acura
Type of Work	Demolition	Paving	Sewer	Paving
Subcontract Price	\$385,000	\$29,472	\$314,587	\$2,339,749
Amount Uncompleted	\$0	\$3,163	\$0	\$820,608
Subcontractor	C.L. Bec	Traffic Service	James Michael	Divane
Type of Work	Carpentry	Traffic Control	Landscape	Electrical
Subcontract Price	\$800,727	\$16,405	\$456,104	\$3,102,552
Amount Uncompleted	\$124,144	\$1,103	\$0	\$902,690
Subcontractor	Thatcher Engineer	Home Town El	Reyes Group	Midwest Fence
Type of Work	Bracing/Rention	Electric	Paving	Fence / Guardrail
Subcontract Price	\$1,328,000	\$57,253	\$698,885	\$272,208
Amount Uncompleted	\$0	\$2,100	\$2,000	\$66,887
Subcontractor	Dynamic Wrecking	Midwest Fence	Architectural Sys	Laredo System
Type of Work	Excavation	Fence	Windows	Landscape
Subcontract Price	\$450,000	\$239,854	\$250,998	\$248,386
Amount Uncompleted	\$5,643	\$0	\$0	\$236,069
Subcontractor	Enviroplus, Inc	Gateway	City Lights	M A Steel Erectors
Type of Work	Abatement	Rebar	Electrical	Reinforcing Steel
Subcontract Price	\$105,355	\$12,318	\$963,250	\$154,214
Amount Uncompleted		\$0	\$74,705	\$49,150
Subcontractor	Era Valdiva Contract	S & J	Reese Recreation	Qu-Bar
Type of Work	Paint	Steel Erection	Site Furniture	HVAC
Subcontract Price	\$346,400	\$28,600	\$66,087	\$130,500
Amount Uncompleted	\$0	\$28,600	\$0	\$0
Subcontractor	Edward Gillen	Illinois Adhesive Boc	Universal Fence	Delta Structures
Type of Work	Piling	Waterproofing	Fence	Canopy
Subcontract Price	\$1,311,078	\$1,653	\$50,128	\$430,000
Amount Uncompleted	\$30,360	\$0	\$0	\$101,509
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of work	Miscellaneous	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs
Subcontract Price	\$44,535,200	\$106,268	\$300,000	\$5,199,369
Amount Uncompleted	\$14,938,379	\$66,175		
Total Uncompleted	\$15,675,058	\$101,141	\$76,705	\$2,478,803

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction
2300 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	5	6	7	8	
County and Section Number	Coutywide Ext Wall	Plaza 37	Gale Community Cen	Tri-State Toll way	
Contract With	Cook County	Illinois Tollway	PBC	Illinois Tollway	
Estimated Completion Date	December 2007	August, 2007	June 2007	October 31, 2006	
Total Contract Price	\$2,624,000	\$4,293,824	\$5,964,343	\$73,048,482	
Uncompleted Dollar Value (Prime)	\$2,624,000	\$4,293,824	\$5,216,747	\$2,042,893	
Uncompleted Dollar Value (Sub)					

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork		\$211,000			
Portland Cement Concrete Paving		\$450,000			\$0
Bituminous Plant Mix					
Bituminous Aggregate Mixture					
Miscellaneous Bituminous Paving					
Clean & Seal Cracks/Joints					
Aggregate Bases & Surfaces					\$0
Hwy, R.R. & Wtrwy Streets		\$850,000			\$0
Drainage					
Electrical					
Cover and Seal Coats					
Misc. Concrete Construction		\$149,000			
Landscaping					
Fencing					
Guardrail					
Painting					
Signing					
Fabrication					
Building Construction	\$517,000		\$627,000		
Other Construction (List) Demo		\$186,000			
Other Construction (List) Misc.					
Other Construction (List)					
Owner's Facilities					
Totals	\$517,000	\$1,846,000	\$627,000		\$0

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act of 1973". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	5	6	7	8
Subcontractor			Pro Fence	Midwest Fence Co.
Type of Work			Fence	Fence
Subcontract Price			\$13,670	\$659,165
Amount Uncompleted			\$0	\$326,495
Subcontractor			Midwest Rem	S & J Construction
Type of Work			Excavation	Steel Work
Subcontract Price			\$517,886	\$1,825,127
Amount Uncompleted			\$0	\$494,110
Subcontractor			A & H Plumbing	United Rentals
Type of Work			Plumbing	Traffic Control
Subcontract Price			\$160,000	\$884,746
Amount Uncompleted			\$67,500	\$286,529
Subcontractor			Natola	American Demolition
Type of Work			Concrete	Demolition
Subcontract Price			\$315,000	\$842,113
Amount Uncompleted			\$156,309	\$32,520
Subcontractor			Metal Erectors	Laredo System
Type of Work			Steel Erection	Landscaping
Subcontract Price			\$212,980	\$622,339
Amount Uncompleted			\$212,980	\$567,895
Subcontractor			Knickerbocker	Ricci/Welch, Inc.
Type of Work			Roofing	Sewer Work
Subcontract Price			\$283,500	\$4,329,090
Amount Uncompleted			\$283,500	\$333,904
Subcontractor			J P Phillips	Edward Gillen
Type of Work			Plaster	Piling
Subcontract Price			\$24,140	\$2,654,256
Amount Uncompleted			\$24,140	\$0
Subcontractor			Justrite	S & R Masonry, Inc.
Type of Work			Accoustical Ctg	Masonry
Subcontract Price			\$10,250	\$435,624
Amount Uncompleted			\$10,250	\$1,440
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of work	Uncommitted Subs	Uncommitted Subs	Miscellaneous	Uncommitted Subs
Subcontract Price	\$2,107,000	\$2,447,824	\$4,047,728	\$43,384,641
Amount Uncompleted	\$2,107,000	\$2,447,824	\$3,835,068	
Total Uncompleted	\$2,107,000	\$2,447,824	\$4,589,747	\$2,042,893

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction
2306 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	9	10	11	12
County and Section Number	Plaza Deck Drainage	Willow Road	I-80/94 Fly O.-I-394	South Water Purifica
Contract With	Cook County	ISTHA	IDOT	CDOT
Estimated Completion Date	November 2004	June 30, 2008	September 15, 2006	November 2006
Total Contract Price	\$5,408,424	\$23,745,026	\$9,778,282	\$4,263,000
Uncompleted Dollar Value (Prime)	\$18,264	\$22,677,526	\$99,931	\$738,000
Uncompleted Dollar Value (Sub)				

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork		\$225,000		
Portland Cement Concrete Paving		\$1,330,000		
Continuous Plant Mix				
Continuous Aggregate Mixture				
Miscellaneous Bituminous Paving				
Clean & Seal Cracks/Joints				
Aggregate Bases & Surfaces				
Hwy, R.R. & Wtrwy Strctrs		\$2,300,000		
Drainage				
Electrical				
Cover and Seal Coats				
Misc. Concrete Construction		\$1,530,000	\$5,000	
Landscaping				
Fencing				
Guardrail				
Painting				
Signing				
Fabrication				
Building Construction				\$35,000
Other Construction (List) Demo				
Other Construction (List) Misc.		\$1,525,500		
Other Construction (List)				
Owner's Facilities				
Totals	\$0	\$6,910,500	\$5,000	\$35,000

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act of 1981". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	9	10	11	12	
Contractor	Break thru		EVC	Speedy Gonzales	
Type of Work	Demolition		Paint	Landscape	
Subcontract Price	\$451,992		\$96,000	\$205,000	
Amount Uncompleted	\$0		\$0	\$102,500	
Subcontractor	Sherry K		Natural Creations	Arc Underground	
Type of Work	Concrete		Landscape	Utilities	
Subcontract Price	\$404,323		\$119,245	\$409,057	
Amount Uncompleted	\$0		\$0	\$87,808	
Subcontractor	International Marble		K-Five	Precision	
Type of Work	Stone Work		Asphalt	Surveyors	
Subcontract Price	\$2,131,345		\$41,192	\$20,800	
Amount Uncompleted	\$15,159		\$0	\$4,776	
Subcontractor	W.E.B.		John Burns	L & M Welding	
Type of Work	Steel		Electrical	Steel	
Subcontract Price	\$166,102		\$91,580	\$86,634	
Amount Uncompleted	\$0		\$16,250	\$0	
Subcontractor	Kedmont		Gateway	Powel	
Type of Work	Waterproofing		Reinforcing Erection	Roofing	
Subcontract Price	\$404,453		\$362,772	\$33,555	
Amount Uncompleted	\$0		\$1,576	\$2,153	
Subcontractor	Contract Flooring		Lucky Charm	Plumbing Sys.	
Type of Work	Flooring		Clearing	Plumbing	
Subcontract Price	\$31,585		\$5,400	\$44,822	
Amount Uncompleted	\$3,105		\$0	\$6,185	
Subcontractor	A Green Plus		Hawk Enterprises	QuBar	
Type of Work	Plumbing		Layout	HVAC	
Subcontract Price	\$81,005		\$59,975	\$129,382	
Amount Uncompleted	\$0		\$0	\$55,582	
Subcontractor	M G Electric		Acura	Sager	
Type of Work	Electrical		Paving	Sealant	
Subcontract Price	\$411,405		\$183,980	\$7,290	
Amount Uncompleted	\$0		\$62,105	\$5,990	
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of work	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs
Subcontract Price	\$4,544,000	\$13,489,995	\$3,942,656	\$2,243,840	
Amount Uncompleted	\$0	\$15,767,026	\$15,000	\$438,006	
Total Uncompleted	\$18,264	\$15,767,026	\$94,931	\$703,000	\$0

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction
2300 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	13	14	15	16	
County and Section Number	River Rd Plaza 19	Belmont/Fullerton st		Wentworth I	
Contract With	Illinois Tollway	CTA		CHA	
Estimated Completion Date	June 2007	February 2010		January 2006	
Total Contract Price	\$23,750,161	\$94,288,000		\$18,760,728	
Uncompleted Dollar Value (Prime)	\$5,383,690	\$73,402,585	\$0	\$108,790	
Uncompleted Dollar Value (Sub)					

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork	\$110,000				
Portland Cement Concrete Paving	\$100,000				
Bituminous Plant Mix					
Bituminous Aggregate Mixture					
Miscellaneous Bituminous Paving					
Clean & Seal Cracks/Joints					
Aggregate Bases & Surfaces	\$120,000				
Hwy, R.R. & Wtrwy Strctrs	\$159,500				
Drainage					
Electrical					
Cover and Seal Coats					
Misc. Concrete Construction					
Landscaping					
Fencing					
Guardrail					
Painting					
Signing					
Fabrication					
Building Construction		\$16,000,000		\$10,000	
Other Construction (List) Demo					
Other Construction (List) Misc.					
Other Construction (List)					
Owner's Facilities					
Totals	\$489,500	\$16,000,000	\$0	\$10,000	

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act of 1973". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.


Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	13	14	15	16	
Subcontractor	Civil	Dynamic Wrecking		Dynamic Wrecking	
Type of Work	Sewer	Demolition		Demolition	
Subcontract Price	\$771,691	\$2,315,000		\$84,746	
Amount Uncompleted	\$173,119	\$18,000		\$0	
Subcontractor	Specialty	Case Foundation		F & B Cosntruction	
Type of Work	Pavement Demo.	Cassions		Masonry	
Subcontract Price	\$33,607	\$4,323,500		\$1,213,148	
Amount Uncompleted	\$18,173	\$3,307,345		\$20,000	
Subcontractor	NES	Civil Contr.		C W Burns	
Type of Work	Traffic Control	Utilities		Plumbing	
Subcontract Price	\$557,091	\$800,000		\$1,562,482	
Amount Uncompleted	\$285,461	\$413,174		\$0	
Subcontractor	Arrow	A & H		Homeland	
Type of Work	Asphalt	Plumbing		Windows	
Subcontract Price	\$1,292,784	\$410,463		\$1,361,450	
Amount Uncompleted	\$438,653	\$304,054		\$0	
Subcontractor	GFS	R W Collins		Associated Surface	
Type of Work	Guard Rail	Tank removal		Cleaning	
Subcontract Price	\$229,460	\$56,000		\$373,225	
Amount Uncompleted	\$68,609	\$9,150		\$0	
Subcontractor	Omega	Chappel West, Inc.		Northwoods	
Type of Work	Selective Demo	Metal Bldg		Mechanical	
Subcontract Price	\$731,545	\$249,822		\$2,213,665	
Amount Uncompleted	\$180,992	\$1,272		\$38,071	
Subcontractor	Market Contracting	Brand		E & C	
Type of Work	Drywall	Scaffolding		Cleaning Service	
Subcontract Price	\$17,600	\$4,772		\$35,240	
Amount Uncompleted	\$8,800	\$0		\$0	
Subcontractor	A-1 Roofing	Break thru		Western Arch.	
Type of Work	Roofing	Demolition		Misc. Metal	
Subcontract Price	\$77,148	\$353,400		\$612,000	
Amount Uncompleted	\$45,829	\$55,600		\$890	
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of work	Uncommitted Subs	Uncommitted Subs	Miscellaneous	Uncommitted Subs	Uncommitted Subs
Subcontract Price	\$11,750,530	\$56,377,990		\$10,335,080	
Amount Uncompleted	\$3,674,554	\$53,293,990		\$39,829	
Total Uncompleted	\$4,894,190	\$57,402,585	\$0	\$98,790	

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction
2360 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	17	18	19	20	
County and Section Number	3 Station - Brown L.	5 Station - Brown L.	Lake / Randolph	State St. Platform	
Contract With	CTA	CTA	CDOT	CDOT	
Estimated Completion Date	June 2007	August 2007	August 2005	July, 2004	
Total Contract Price	\$45,534,000	\$20,310,861	\$16,979,063	\$17,712,904	
Uncompleted Dollar Value (Prime)	\$37,764,311	\$2,645,398	\$272,000	\$7,639	
Uncompleted Dollar Value (Sub)					

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork					
Portland Cement Concrete Paving					
Bituminous Plant Mix					
Bituminous Aggregate Mixture					
Miscellaneous Bituminous Paving					
Clean & Seal Cracks/Joints					
Aggregate Bases & Surfaces					
Hwy, R.R. & Wtrwy Strctrs					
Drainage					
Electrical					
Cover and Seal Coats					
Misc. Concrete Construction					
Landscaping					
Fencing					
Guardrail					
Painting					
Signing					
Fabrication					
Building Construction	\$6,637,642	\$1,243,750			
Other Construction (List) Demo					
Other Construction (List) Misc.					
Other Construction (List)					
Owner's Facilities					
Totals	\$6,637,642	\$1,243,750	\$0	\$0	

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act of 1973". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.


Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	17	18	19	20
Subcontractor	Gillen	Alpine Demol	International	Gonzales Const
Type of Work	Foundation	Demolition	Stone	Structural
Subcontract Price	\$1,225,400	\$74,800	\$979,681	\$1,814,804
Amount Uncompleted	\$875,850	\$38,000	\$0	\$0
Subcontractor	Dynamic Wrecking	Dynamic Wrecking	Cab Works	Zielke Masonry, Inc
Type of Work	Demolition	Demolition	Misc Metal	Masonry
Subcontract Price	\$1,400,000	\$750,000	\$691,773	\$747,506
Amount Uncompleted	\$548,984	\$42,625	\$0	\$0
Subcontractor	Swanson	Divane Elec	Aldrige Elec.	Internation Marble
Type of Work	Track	Electrical	Electrical	Stone
Subcontract Price	\$775,000	\$4,479,470	\$6,155,644	\$700,469
Amount Uncompleted	\$754,786	\$630,260	\$9,000	\$0
Subcontractor	EVC	EVC	A-Green Plus	Meccor Ind.
Type of Work	Painting	Painting	Plumbing	Misc Metal
Subcontract Price	\$1,120,000	\$700,000	\$82,271	\$757,122
Amount Uncompleted	\$1,085,000	\$106,815	\$0	
Subcontractor	Roberts	Lakeshore Glass	Roberts Environment	Divane Bros.
Type of Work	HVAC	Glazing	Mech	Electrical
Subcontract Price	\$239,950	\$637,575	\$115,000	\$7,866,070
Amount Uncompleted	\$239,950	\$12,082	\$0	\$0
Subcontractor	A & H	A & H	Era Valdivia	Era Valdivia
Type of Work	Plumbing	Plumbing	Paint	Paint
Subcontract Price	\$222,400	\$12,900	\$115,300	\$266,743
Amount Uncompleted	\$222,400	\$10,500	\$0	\$0
Subcontractor	Justrite	Ellsion Bronze	Break Thru	Ortiz
Type of Work	Accoutical Clg	Doors	Demolition	Mechanical
Subcontract Price	\$78,930	\$77,750	\$22,700	\$136,128
Amount Uncompleted	\$78,930	\$0	\$0	\$0
Subcontractor	Western Remac	Industrial Door	Metropolitan	Alexander Gamie
Type of Work	Signage	Doors	Fire Protectin	Plumbing
Subcontract Price	\$400,000	\$28,400	\$28,000	\$136,972
Amount Uncompleted	\$400,000	\$10,000	\$0	
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of work	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs
Subcontract Price	\$30,175,720	\$8,482,657	\$3,575,000	\$1,436,350
Amount Uncompleted	\$26,920,769	\$551,366	\$263,000	\$7,639
Total Uncompleted	\$31,126,669	\$1,401,648	\$272,000	\$7,639

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction

2300 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	21	22	23	24	
County and Section Number	Wentworth II	I 80/94 - 62114	Archer Ave.	Jackson VanBuren	
Contract With	CHA	IDOT	CDOT	CDOT	
Estimated Completion Date	May 2007	June 26, 2007	May 26, 2006	January 2007	
Total Contract Price	\$35,542,000	\$68,628,327	\$9,326,845	\$16,997,906	
Uncompleted Dollar Value (Prime)	\$8,254,437	\$38,566,417	\$613,355	\$2,121,234	
Uncompleted Dollar Value (Sub)					
			Total Value of All Work		

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork		\$2,104,530			
Portland Cement Concrete Paving					
Bituminous Plant Mix					
Bituminous Aggregate Mixture					
Miscellaneous Bituminous Paving					
Clean & Seal Cracks/Joints					
Aggregate Bases & Surfaces		\$245,000			
Hwy, R.R. & Wtrwy Streets		\$7,503,750			
Drainage					
Electrical					
Cover and Seal Coats					
Misc. Concrete Construction		\$810,000			
Landscaping					
Fencing					
Guardrail					
Painting					
Signing					
Fabrication					
Building Construction				\$746,534	
Other Construction (List) Demo		\$2,275,000			
Other Construction (List) Misc.		\$207,700			
Other Construction (List)					
Owner's Facilities					
	\$0	\$13,145,980	\$0	\$746,534	

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Public Access to Information Act". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.


Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	21	22	23	24	
Contractor	JVI Industries	S & J Construction	Highway Safety	Dynamic Wrecking	
Type of Work	Abatement	Signage	Traffic Control	Demolition	
Subcontract Price	\$511,406	\$579,590	\$202,286	\$367,882	
Amount Uncompleted	\$16,702	\$360,067	\$78,919	\$0	
Subcontractor	Universal Iron	Cabo	Mega Steel	F & B Masonry	
Type of Work	Fence	Sewer	Reinforcing	Masonry	
Subcontract Price	\$359,000	\$6,177,980	\$365,203	\$508,608	
Amount Uncompleted	\$266,676	\$1,912,228	\$35,066	\$26,206	
Subcontractor	Knickerbocker	Aldridge Elec	Civil	EVC	
Type of Work	Roofing	Electrical	Sewer	Paint	
Subcontract Price	\$1,445,000	\$735,186	\$692,942	\$150,000	
Amount Uncompleted	\$50,823	\$481,273	\$138,695	\$27,470	
Subcontractor	Homeland	Brandenburg	Acura	Metropolitan	
Type of Work	Windows	Demolition	Paving	Fire Protection	
Subcontract Price	\$1,663,085	\$834,266	\$1,423,101	\$18,000	
Amount Uncompleted	\$108,003	\$86,769	\$316,597	\$0	
Subcontractor	Aquamist	G F Structures	Marking Spec.	A Green Plus	
Type of Work	Plumbing	Fence & Guard Rail	Striping	Plumbing	
Subcontract Price	\$2,485,000	\$428,514	\$32,930	\$110,000	
Amount Uncompleted	\$458,341	\$330,517	\$10,190	\$16,500	
Subcontractor	Sager	Lucky Charm	Era Valdivia	Roberts Env	
Type of Work	Sealant	Clearing	Painting	HVAC	
Subcontract Price	\$34,500	\$48,731	\$54,170	\$94,945	
Amount Uncompleted	\$11,750	\$21,274	\$312	\$17,434	
Subcontractor	Schindler	Hawk Enterprise	Commonwealth	Break Thru	
Type of Work	Elevator	Layout	Down Spouts	Demolition	
Subcontract Price	\$57,000	\$565,422	\$21,800	\$26,450	
Amount Uncompleted	\$1,425	\$532,873	\$21,800	\$0	
Subcontractor	Landscape Forms	NES	Western Remac	Kone	
Type of Work	Site Furniture	Traffic Control	Signage	Elevator	
Subcontract Price	\$23,940	\$559,590	\$18,007	\$920,000	
Amount Uncompleted	\$0	\$285,294	\$11,776	\$314,580	
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &	
Type of work	Miscellaneous	Uncommitted Subs	Uncommitted Subs	Miscellaneous	
Subcontract Price	\$26,297,384	\$26,204,383	\$2,272,934	\$8,829,870	
Amount Uncompleted	\$7,340,717	\$21,410,142		\$972,510	
Total Uncompleted	\$8,254,437	\$25,420,437	\$613,355	\$1,374,700	

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction
2300 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	25	26	27	28	
County and Section Number	Skyway Concessions	Skyway Concessions	CDOT	Midway Airport Pkg	
Contract With	Contract A	Contract B	Monroe Bridge Hous	CDOA	
Estimated Completion Date	October 2007	October 2007	December 31, 2007	October 30, 2005	
Total Contract Price	\$19,929,000	\$14,027,617	\$4,339,000	\$71,215,681	
Uncompleted Dollar Value (Prime)	\$7,925,230	\$9,543,087	\$4,339,000	\$590,713	
Uncompleted Dollar Value (Sub)					
			Total Value of All Work		

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork	\$480,000	\$100,000			
Portland Cement Concrete Paving					
Bituminous Plant Mix					
Bituminous Aggregate Mixture					
Miscellaneous Bituminous Paving					
Seal & Seal Cracks/Joints					
Aggregate Bases & Surfaces					
Hwy, R.R. & Wtrwy Strctrs	\$1,880,000	\$1,543,500			
Drainage					
Electrical					
Cover and Seal Coats					
Misc. Concrete Construction	\$1,200,000				
Landscaping					
Fencing					
Guardrail					
Painting					
Signing					
Fabrication					
Building Construction			\$1,803,162	\$15,000	
Other Construction (List) Demo	\$285,000	\$380,000			
Other Construction (List) Misc.					
Other Construction (List)					
Owner's Facilities					
Totals	\$3,845,000	\$2,023,500	\$1,803,162	\$15,000	

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	25	26	27	28
Subcontractor	Reith Riley	Acura		Garco Enterprize
Type of Work	Asphalt	Paving		HVAC
Subcontract Price	\$557,356	\$3,019,308		\$472,975
Amount Uncompleted	\$490,829	\$1,011,697		\$0
Subcontractor	Brandenburg	Bigane		Mota Construction
Type of Work	Demolition	Asphalt		Carpentry
Subcontract Price	\$745,304	\$2,709,018		\$785,784
Amount Uncompleted	\$372,652	\$2,353,537		\$355,993
Subcontractor	Eagle	Brandenburg		Dynamic Wrecking
Type of Work	Paint	Demolition		Excavation
Subcontract Price	\$43,000	\$514,479		\$1,553,004
Amount Uncompleted	\$4,300	\$331,278		\$0
Subcontractor	Reliable	Hecker		Kone Inc.
Type of Work	Sewer	Electrical		Elevator
Subcontract Price	\$437,958	\$736,029		\$982,849
Amount Uncompleted	\$259,886	\$732,562		\$0
Subcontractor	Area	Midwest Fence		Powel
Type of Work	Erection	Fence		Roofing
Subcontract Price	\$500,600	\$111,266		\$100,800
Amount Uncompleted	\$246,520	\$73,920		\$0
Subcontractor	American	United Rentals		Aldridge Electric
Type of Work	Restoration	Traffic Control		Electric
Subcontract Price	\$219,568	\$365,695		\$2,752,929
Amount Uncompleted	\$54,229	\$255,007		\$40,740
Subcontractor	Mega	Reliable		Gurtz Electric
Type of Work	Rebar Erection	Sewer		Electric
Subcontract Price	\$694,238	\$513,126		\$5,303,440
Amount Uncompleted	\$365,781	\$395,503		\$45,503
Subcontractor	Acura	Angus		Revcon
Type of Work	Paving	Steel Erection		Caissons
Subcontract Price	\$934,450	\$276,171		\$1,949,753
Amount Uncompleted	\$390,960	\$148,447		\$39,145
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of Work	Uncommitted Subs	Miscellaneous	Uncommitted Subs	Miscellaneous
Subcontract Price	\$6,704,304	\$2,682,122	\$2,535,838	\$41,452,000
Amount Uncompleted	\$1,895,073	\$2,217,636	\$2,535,838	\$94,332
Total Uncompleted	\$4,080,230	\$7,519,587	\$2,535,838	\$575,713

**Affidavit of Availability
For the Letting of March 9, 2007**



Bureau of Construction

3300 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	29	30	31	32	
County and Section Number	Harrison Courts	Loomis Courts	Britton Budd	Jardine Water Purf.	
Contract With	CHA	CHA	CHA	CDOW	
Estimated Completion Date	May 2006	April 2006	November 2007	January 2008	
Total Contract Price	\$13,663,283	\$13,082,021	\$19,379,000	\$12,254,270	
Uncompleted Dollar Value (Prime)	\$4,327,139	\$6,590,898	\$19,379,000	\$12,254,270	
Uncompleted Dollar Value (Sub)					
			Total Value of All Work		

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

work					
Land Cement Concrete Paving					
Bituminous Plant Mix					
Bituminous Aggregate Mixture					
Miscellaneous Bituminous Paving					
Clean & Seal Cracks/Joints					
Aggregate Bases & Surfaces					
Hwy, R.R. & Wtrwy Strctrs				\$221,000	
Drainage					
Electrical					
Cover and Seal Coats					
Misc. Concrete Construction					
Landscaping					
Fencing					
Guardrail					
Painting					
Signing					
Fabrication					
Building Construction	\$913,616	\$1,010,000	\$1,434,000	\$2,566,000	
Other Construction (List) Demo					
Other Construction (List) Misc.					
Other Construction (List)					
Owner's Facilities					
Totals	\$913,616	\$1,010,000	\$1,434,000	\$2,787,000	

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act of 1973". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	29	30	31	32
Subcontractor	Neat & Clean	Neat & Clean		
Type of Work	Cleaning	Cleaning		
Subcontract Price	\$62,904	\$48,395		
Amount Uncompleted	\$27,047	\$35,296		
Subcontractor	Hyde Park	Hyde Park		
Type of Work	Environmental	Environmental		
Subcontract Price	\$772,342	\$731,213		
Amount Uncompleted	\$103,752	\$291,007		
Subcontractor	T & D	T & D		
Type of Work	Excavation	Excavation		
Subcontract Price	\$312,108	\$471,902		
Amount Uncompleted	\$0	\$207,726		
Subcontractor	Drilled Foundation	Drilled Foundation		
Type of Work	Foundation	Foundation		
Subcontract Price	\$63,500	\$63,500		
Amount Uncompleted	\$0	\$23,337		
Subcontractor	Arc Underground	Arc Underground		
Type of Work	Utilities	Utilities		
Subcontract Price	\$243,148	\$193,805		
Amount Uncompleted	\$23,535	\$129,469		
Subcontractor	F & B	F & B		
Type of Work	Masonry	Masonry		
Subcontract Price	\$917,505	\$447,000		
Amount Uncompleted	\$301,935	\$207,500		
Subcontractor	K & K	K & K		
Type of Work	Misc Metal	Misc Metal		
Subcontract Price	\$232,847	\$209,672		
Amount Uncompleted	\$106,079	\$165,800		
Subcontractor	Market	Market		
Type of Work	Drywall	Drywall		
Subcontract Price	\$736,294	\$1,078,578		
Amount Uncompleted	\$350,809	\$381,381		
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of work	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs	Uncommitted Subs
Subcontract Price	\$8,253,056	\$7,854,157	\$17,945,000	\$9,467,270
Amount Uncompleted	\$2,500,366	\$4,139,382	\$17,945,000	\$9,467,270
Total Uncompleted	\$3,413,523	\$5,580,898	\$17,945,000	\$9,467,270

**Affidavit of Availability
For the Letting of March 9, 2007**

Bureau of Construction
2300 S. Dirksen Parkway/Room 322
Springfield, Illinois 62764

INSTRUCTIONS: Complete this form by either typing or using black ink. Proposal forms for bidding will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate. If no work is contracted, show NONE.

	33	34	35	36	
County and Section Number	Hydraulic Improvement		O'Hare MP-JOC	Brown Line - 4 Station	
Contract With	MWRD of GC		CDOZ	CTA	
Estimated Completion Date	March 2010		January 2008	November 2009	
Total Contract Price	\$61,653,900		\$10,000,000	\$66,988,000	
Uncompleted Dollar Value (Prime)	\$61,653,900	\$0	\$10,000,000	\$66,988,000	
Uncompleted Dollar Value (Sub)					

Joint Venture Portion

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork				
Sand and Cement Concrete Paving				
Bituminous Plant Mix				
Bituminous Aggregate Mixture				
Miscellaneous Bituminous Paving				
Clean & Seal Cracks/Joints				
Aggregate Bases & Surfaces				
Hwy, R.R. & Wtrwy Streets				
Drainage				
Electrical				
Cover and Seal Coats				
Misc. Concrete Construction				
Landscaping				
Fencing				
Guardrail				
Painting				
Signing				
Fabrication				
Building Construction	\$10,000,000	\$0		\$16,750,000
Other Construction (List) Demo				
Other Construction (List) Misc.				
Other Construction (List)				
Owner's Facilities				
Totals	\$10,000,000	\$0	\$0	\$16,750,000

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined under Section 5 of "The Illinois Purchasing Act". Failure to comply will result in the issuance of not-for bidding proposal forms. This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

List below the work, according to each contract on the reverse, which you have subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. If no work is subcontracted to others, show NONE.

	33	34	35	36
Subcontractor				All American Sol.
Type of Work				Exterior
Subcontract Price				\$1,143,000
Amount Uncompleted				\$1,143,000
Subcontractor				Mid Amerian El
Type of Work				Elevator
Subcontract Price				\$1,833,000
Amount Uncompleted				\$1,833,000
Subcontractor				Robert Env.
Type of Work				HVAC
Subcontract Price				\$376,500
Amount Uncompleted				\$376,500
Subcontractor				Commonwealth
Type of Work				DownSpouts
Subcontract Price				\$459,800
Amount Uncompleted				\$459,800
Subcontractor				
Type of Work				
Subcontract Price				
Amount Uncompleted				
Subcontractor				
Type of Work				
Subcontract Price				
Amount Uncompleted				
Subcontractor				
Type of Work				
Subcontract Price				
Amount Uncompleted				
Subcontractor	Miscellaneous &	Miscellaneous &	Miscellaneous &	Miscellaneous &
Type of work	Miscellaneous	Uncommitted Subs	Uncommitted Subs	Miscellaneous
Subcontract Price	\$51,653,900		\$10,000,000	\$46,425,700
Amount Uncompleted	\$51,653,900		\$10,000,000	\$46,425,700
Total Uncompleted	\$51,653,900	\$0	\$10,000,000	\$50,238,000

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me this 14th day of March, 2007

Kathleen Pattison
Notary Public
My commission expires: 8-24-10

(Notary Seal)



Type or Print Name

Scott Poremba
Officer or Director President

Signed

Scott Poremba

Company

FHP Tectonics Corp. (also d.b.a. F.H. Paschen/S.N. Nielsen & Associates)

Address

8725 W. Higgins Road, Suite 200
Chicago, IL. 60631

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

	1	2	3	4	Awards Pending	TOTALS
Masonry						
H.V.A.C.						
Mechanical						
Electrical						
Plumbing						
Roofing & Sheet Metal						
Flooring & Tile Work						
Drywall & Plaster Work						
Ceiling Construction						
Hollow Metal & Hardware						
Glazing & Caulking						
Miscellaneous Arch. Work						
Landscaping						
Fencing						
Others (List)						
TOTALS						

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

C. Work Subcontracted to Others


List below all work, according to each contract on the preceding page, that the Bidder has subcontracted to others. Do NOT include work to be performed by another general contractor in a joint venture. No work may be indicated as subcontracted to others on awards pending. If no work is subcontracted, indicate NONE.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
TOTAL Uncompleted					

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

Affidavit of Uncompleted Work (continued)

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City, and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL estimated completion dates.


Signature


March 29, 2007
Date

Scott F. Poremba
Name (Type or Print)


President
Title

FHP Tectonics Corp.
Bidder Name
8725 W. Higgins, Suite 200
Address
Chicago, IL 60631
City State Zip

Subscribed and sworn to before me
this 29th day of March, 2007


Notary Public

Commission expires: August 24, 2010



3/23/07

Affidavit Of Local Business

STATE OF ILLINOIS }
 } SS
COUNTY OF COOK }

Scott F. Poremba, being first duly sworn, deposes and says that:

1. He/~~She~~ is President
(Owner, Partner, Officer)
of FHP Tectonics Corp.
(the name of the Bidder that has submitted the attached Bid);

2. Bidder, or partner with at least 50% interest in joint venture Bidder, is is not
a "Local Business" as defined by the provisions of Section 22.18 of the Standard Terms and
Conditions (Book 2).

3. Bidder, or partner with at least 50% interest in joint venture Bidder, does does not
have business locations outside the corporate limits of the City of Chicago.


If other business locations exist, provide business addresses and phone numbers:

3303 W. Commercial Blvd., Suite 190, Ft. Lauderdale, FL 33309 (954) 730-8503

12631 Imperial High, Bldg F-106, Santa Fe Springs, CA 90670 (562) 864-1950

4. Bidder, or partner with at least 50% interest in joint venture Bidder, currently employs 327
(insert number) regular full-time people, 277 (insert number) of whom work at business
location(s) within the corporate limits of the City of Chicago.

5. Bidder, or partner(s) with at least 50% interest in joint venture Bidder, is is not
subject to City of Chicago taxes.



(Signed)

Scott F. Poremba, President
(Title)

Subscribed and sworn to before me this 29th day of March, 20 07


(Signature)

(SEAL)



Notary Public
(Title)

My Commission expires: August 24, 2010

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

Statement Of Bidder's Qualifications

At the request of the Commission, the Bidder shall also submit additional information regarding the capability of the Bidder to perform the Contract.

Bidder FHP Tectonics Corp.

Submitted By Scott F. Poremba

Title President

Permanent Main Office Address O'Hare Plaza, 8725 W. Higgins, Suite 200
Chicago, IL 60631

Local Address Same

Local Telephone No. and FAX No. (773) 444-3474 / (773) 693-0064

How many years operating as contractor for work of this nature? 30

List of recently completed contracts of similar dollar value and scope of work.

	Name/Address	Dollar Amount	Year of Contract	Nature of Project
1.				
2.	See Attached			
3.				
4.				
5.				
6.				
7.				
8.				

FHP TECTONICS CORP. PROJECTS COMPLETED - SIMILAR SCOPE

Name of Project	Owner	Architect	Contract Amount	Start Date / Completion Date
Helge Haugan Middle School Chicago, Illinois Job No. 2011	Public Building Commission 50 S. Washington St. Chicago, IL 60602 312-744-9430	STL 808 N. Dearborn Chicago, IL 60610 J. James Mo 312-644-9850	\$16,000,000	March, 2004 August, 2005
Midway Airport Elevated Parking Structure Chicago, Illinois Job No. 2003	Chicago Department of Aviation P.O. Box 66147 Chicago, IL 60666 Larry Pianto 773-894-5404	HNTB Architects Engineers Planners 111 N. Canal St. Chicago, IL 60606 Richard Vaiculis 312-930-9119	\$67,140,000	April, 2004 November 13, 2005
New Public Works Facility Plainfield, Illinois Job No. 2010	Village of Plainfield 835 W. 143 rd St. Plainfield, IL 60544 Randy Jessen 815-436-3577	DMJM Design 401 E. Illinois St. Chicago, IL 60611 Michal Shrader 312-373-7762	\$7,368,000	November, 2003 March, 2005
West Pullman Library Chicago, Illinois Job No. 2007	Public Building Commission 50 W. Washington, Suite 200 Chicago, IL 60602 David Lai 312-744-9268	Parkman & Weston Associates 53 W. Jackson St. Chicago, IL 60604 Larry Parkman 312-939-7870	\$4,237,000	September, 2003 January, 2005
New Church Hoffman Estates, Illinois Job No. 2900	Life Changers International Church 180 N. Hawthorn Rd. Barrington Hills, IL 60010 Pastor Greg Dickow	Legat Architects 1900 E. Golf Rd., Suite 130 Schaumburg, IL 60173 Wayne Machnich 847-605-0234	\$20,700,000	April, 2003 October, 2004
10th District Police Station Chicago, Illinois Job No. 2001	Public Building Commission of Chicago 300 S. Wacker Dr., Suite 200 Chicago, IL 60606 Clarence Passons 312-922-6400	OWP & P 111 W. Washington Chicago, IL 60606 Rand Ekman 312-332-9600	\$13,194,000	February, 2003 October, 2004

FHP TECTONICS CORP. PROJECTS COMPLETED – SIMILAR SCOPE

Name of Project	Owner	Architect	Contract Amount	Start Date / Completion Date
<p>New Neal F. Simeon Career Academy 8147 S. Vincennes Avenue Chicago, IL 60620 PBC Contract No. 1264 Project No. CPS-10 Job No. 435</p>	<p>Public Bldg. Comm. of Chicago for Chicago Public Schools 50 W. Washington St., Rm. 200 Chicago, IL 60602 Yoav Yaakoby, Project Mgr. 312-744-3090</p>	<p>Alfred Benesch & Company 205 N. Michigan, Suite 200 Chicago, IL 60601 Eric Borgman, Owners Rep.</p>	<p>\$35,270,000</p>	<p>December, 2001 April, 2004</p>
<p>New Ronald E. McNair Elem. School 4829 W. Walton Avenue Chicago, IL 60651 CPS Contract No. 328360 PBC Contract No. 1262, CPS-08 Job No. 415</p>	<p>Public Building Comm. of Chicago For Chicago Public Schools 125 S. Clark St., 16th Floor Chicago, IL 60603 Gary Jung 773-553-3216</p>	<p>Parkman & Weston, Ltd. 53 W. Jackson Blvd, Ste. 1456 Chicago, IL 60604 Larry Parkman 312-939-7870 and Vistara Construction Services 728 W. Jackson, Suite 402 Chicago, IL 60661 Joe Maziere</p>	<p>\$13,604.00</p>	<p>March 2002 May 2003</p>

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to furnish any information requested by the Public Building Commission of Chicago in verification of this Statement of Bidder's Qualifications.

If submitted by a corporation:

- (a) Corporation Name FHP Tectonics Corp.
- (b) State and City in which incorporated Illinois, Chicago
- (c) If incorporated in another state, is firm authorized to do business in the State of Illinois?
Yes _____ No _____
- (d) Name and address of registered agent in Illinois

Burke Burns & Pinelli, Ltd., Three First National Plaza, Ste. 3910, Chicago, IL 60602

- (e) Names and titles of officers authorized to sign contracts

See Attached Corporate Resolution


Name _____	Title _____
Name _____	Title _____

If submitted by a partnership: N/A

- (a) Firm Name _____
- (b) Official Address _____
- (c) Names of all Partners: _____


If submitted by an individual: N/A

- (a) Firm Name _____
- (b) The Owner _____
- (c) Official Address _____




Signature of Affiant Scott F. Porenba, President

Subscribed and sworn to before me this 29th day of March 20 07



Notary Public

My Commission expires: August 24, 2010



CERTIFICATE


I do hereby certify that the following is a true, complete and correct copy of a resolution adopted by the Board of Directors of said Corporation pursuant to a Consent, dated May 9, 2006, signed by all of said Directors:

"RESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of FHP Tectonics Corp., contracts of all kinds, including but not limited to, construction proposals, construction contracts, change orders, bid bonds, payment and performance bonds, and any and all documents, instruments and papers which in their discretion may be necessary, expedient, or proper for execution of the construction of the various projects bid by of FHP Tectonics Corp."

Frank H. Paschen	Chairman, Director, Chief Executive Officer, Treasurer
Scott F. Poremba	President, Chief Operating Officer
Timothy J. Pearson	Senior Vice President, Chief Financial Officer, Secretary
Joseph V. Scarpelli	Executive Vice President
W. Mark Barkowski	Vice President
James V. Blair	Vice President
Robert F. Zitek	Vice President
Carol Einfalt	Assistant Secretary
Kathleen H. Pattison	Assistant Secretary

I do hereby further certify that said resolution has not been amended or repealed and is in full force and effect.

IN WITNESS WHEREOF I have hereunto set my hand and affixed the Corporate seal of said Corporation, this 15th day of February, 2007.



Timothy J. Pearson
Secretary


(Corporate Seal)

State of Illinois
County of Cook

Subscribed and sworn to before me this 15th day of February, 2007.



Notary Public



DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements

1. As used herein, "Contractor" means a person or entity who has any contract or lease with the Public Building Commission of Chicago ("Commission").
2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing certain information about attorneys, lobbyists, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
3. "Lobbyists" means any person (a) who for compensation or on behalf of any person other than himself undertake to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction: _____
 Description or goods or services to be provided under Contract: # 1455
9th District Police Station and Parking Structure
2. Name of Contractor: FHP Tectonics Corp.
3. **EACH AND EVERY** attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below. Attach additional pages if necessary. NOTE: You must include information about certified MBE/WBEs you have retained or anticipate retaining, even if you have already provided that information elsewhere in the contract documents.

Retained Parties:

Name	Business Address	Relationship (Attorney, Lobbyist, Subcontractor, etc.)	Fees (indicate whether paid or estimated)
See Attached			

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained: _____

DISCLOSURE OF RETAINED PARTIES

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below. Attach additional pages as necessary. NOTE: You must include information about certified MBE/WBE's you have retained or anticipate retaining, even if you have already provided that information elsewhere in the contract documents.

NAME:	Garth Construction Services
ADDRESS:	2741 E. 223 rd Street Chicago Heights, IL 60411
RELATIONSHIP:	Sub-Contractor (MBE)
FEES:	\$1,650,000 (Estimated)
NAME:	T&D Excavation & Grading, Inc.
ADDRESS:	20W327 Belmont Place Addison, IL 60101
RELATIONSHIP:	Sub-Contractor (MBE)
FEES:	\$2,350,000 (Estimated)
NAME:	T.V.S. Mechanical, Inc.
ADDRESS:	3109 N. Cicero Ave. Chicago, IL 60641
RELATIONSHIP:	Sub-Contractor (MBE)
FEES:	\$2,200,000 (Estimated)
NAME:	Evergreen Supply
ADDRESS:	9901 S. Torrence Avenue Chicago, IL 60617
RELATIONSHIP:	Supplier (WBE)
FEES:	\$1,160,000 (Estimated)
NAME:	Chakra, Inc.
ADDRESS:	1125 Garfield Avenue Oak Park, IL 60304
RELATIONSHIP:	Sub-Contractor (MBE)
FEES:	\$ 310,000 (Estimated)
NAME:	Cabo Construction Corp.
ADDRESS:	1300 S. Kilbourn Chicago, IL 60623
RELATIONSHIP:	Sub-Contractor (MBE)
FEES:	\$ 445,000 (Estimated)
NAME:	
ADDRESS:	
RELATIONSHIP:	
FEES:	
NAME:	
ADDRESS:	
RELATIONSHIP:	
FEES:	
NAME:	

DISCLOSURE OF RETAINED PARTIES

4. The Contractor understands and agrees as follows:
- a. The information provided herein is a material inducement to the Commission execution of the contract or other action with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on the information provided herein. Furthermore, if the Commission determines that any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction, terminate the Contractor's participation in the contract or other transactions with the Commission.
 - b. If the Contractor is uncertain whether a disclosure is required under the Contractor must either ask the Commission's Representative or his or her manager whether disclosure is required or make the disclosure.
 - c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have against the Commission in connection with the public release of information contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury, I certify that I am authorized to execute this Disclosure of Retained Parties on behalf of the Contractor and that the information disclosed herein is true and complete.



Signature

April 13, 2007

Date

Robert F. Zitek

Name (Type or Print)

Vice President


Title

Subscribed and sworn to before me

this 13th day of April 2007



Notary Public



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

PERFORMANCE AND PAYMENT BOND

Contract No. 1455

Bond No. 929422826 & 6470299

KNOW ALL MEN BY THESE PRESENTS, that we, FHP Tectonics Corporation, a corporation organized and existing under the laws of the State of Illinois, with offices in the City of Chicago, State of Illinois, as Corporate Principal, and Continental Casualty Company & Safeco Insurance Company of America (Co-Sureties)

a corporation organized and existing under the laws of the State of * , with offices in the State of * Illinois, as Surety, are held and firmly bound unto the Public Building Commission of Chicago, hereinafter called "Commission", in the penal sum of Twenty Eight Million Nine Hundred Seventy Seven Thousand Dollars and No Cents (\$28,977,000.00) for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto attached, with the Commission, dated April 10, 2007, for the fabrication, delivery, performance and installation of

9th District Police Station and Parking Structure
3120 S. Halsted Street (Station) Chicago, IL.
3228 S. Halsted Street (Parking Structure), Chicago, IL.

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons, firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract, and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative, from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees, made necessary or

* Illinois and Washington respectively

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by the Principal of said Contract with the Commission as originally executed by said Principal and the Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor, materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of Twenty Eight Million Nine Hundred Seventy Seven Thousand Dollars and No Cents (\$28,977,000.00), shall secure the payment of all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or omissions to or from said Contract are hereby expressly waived by the Surety.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this April 13, 2007, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESS:

Name _____

BY _____ (Seal)
Individual Principal

Business Address _____


Individual Principal (Seal)

City _____ State _____

CORPORATE SEAL

ATTEST:

FHP Tectonics Corporation
Corporate Principal



BY [Signature]
Timothy J. Pearson
Secretary
Title _____

BY [Signature]
Vice- Robert F. Zitek
President
Title _____

8725 W. Higgins, Suite 200
Chicago, IL. 60631

Continental Casualty Company &
Safeco Insurance Company of America
Corporate Surety

BY [Signature]
John K. Johnson
Willis of Illinois, Inc.; 10 S. LaSalle St.
Business Address & Telephone Chgo., Illinois
60603; 312-621-4700

[Signature]
Title Andrea Warning, Attorney-in-Fact
CORPORATE SEAL
[Signature]
Nancy C. Saunders, Attorney-in-Fact

FOR CLAIMS (Please Print):

Contact Name: Ms. Andrea Warning

Business Address: CNA Surety; 333 E. Butterfield Road; Suite 810; Lombard, Illinois 60148

Telephone: 630-719-3100 Fax: 630-719-3305

The rate of premium of this Bond is \$ Scale per thousand. **
Total amount of premium charged is \$ \$145,670.00 **


* The current power of attorney for the persons who sign for any surety company shall be attached to this Bond. Such power of attorney shall be sealed and certified with a "first-hand signature" by an officer of the surety. The Commission will not accept a facsimile signature.

**STATE OF ILLINOIS
COUNTY OF COOK**

On this 13th day of April, 2007, before me personally came Andrea Warning to me known, who being by so duly sworn, did depose and say: that he/she is

Attorney-In-Fact of Continental Casualty Company

the Corporation described in and which executed the foregoing instrument; that he/she knows the seal of said Corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed by authority granted to him/her in accordance with the By-Laws of the said Corporation, and that he/she signed his/her name thereto by like authority.



Rhonda Clark
Rhonda Clark
NOTARY PUBLIC

My Commission Expires

July 14, 2009

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois corporation, National Fire Insurance Company of Hartford, an Illinois corporation, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania corporation (herein called "the CNA Companies"), are duly organized and existing corporations having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Michael J. Gross, Patricia L. Dullard, Michael Harris, Jr., Andrea Warning, Barbara A. Foy, Kim Pettis, Bisham Sant, Hannah Niziolek, Daniel E. Panek, Nina M. Gonzalez, Individually

of Lombard, IL, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their corporations and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the corporations.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Assistant Vice President and their corporate seals to be hereto affixed on this 20th day of November, 2006.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Sandra D. Wagman
Sandra D. Wagman Assistant Vice President

State of Illinois, County of Cook, ss:

On this 20th day of November, 2006, before me personally came Sandra D. Wagman to me known, who, being by me duly sworn, did depose and say: that she resides in the City of Chicago, State of Illinois; that she is a Assistant Vice President of Continental Casualty Company, an Illinois corporation, National Fire Insurance Company of Hartford, an Illinois corporation, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania corporation described in and which executed the above instrument; that she knows the seals of said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said corporations and that she signed her name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporations.




My Commission Expires March 15, 2009

Maria M. Medina
Maria M. Medina Notary Public

CERTIFICATE

I, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, an Illinois corporation, National Fire Insurance Company of Hartford, an Illinois corporation, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania corporation do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the Resolution of the Board of Directors of the corporations printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporations this 13th day of April, 2007.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Mary A. Ribikawskis
Mary A. Ribikawskis Assistant Secretary

Authorizing Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Sandra D. Wagman, Assistant Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."


This Power of Attorney is signed by Sandra D. Wagman, Assistant Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Sandra D. Wagman, Assistant Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.



No. 12528

KNOW ALL BY THESE PRESENTS:

That **SAFECO INSURANCE COMPANY OF AMERICA** and **GENERAL INSURANCE COMPANY OF AMERICA**, each a Washington corporation, does hereby appoint

*****ADELE GATTUSO; MARILYN A. KLING; MARK T. MADDEN; RUTH MARADEI; NANCY C. SAUNDERS; GREGORY A. THOMAS*****

its true and lawful attorney(s)-in-fact, with full authority to execute on its behalf fidelity and surety bonds or undertakings and other documents of a similar character issued in the course of its business, and to bind the respective company thereby.

IN WITNESS WHEREOF, SAFECO INSURANCE COMPANY OF AMERICA and **GENERAL INSURANCE COMPANY OF AMERICA** have each executed and attested these presents



this 16th day of August, 2005


James A. Schrader
James A. Schrader, Assistant Vice President

ACKNOWLEDGEMENT

State of Washington }
County of King } ss.

On the 16th day of August, 2005, before me personally came James A. Schrader, Assistant Vice President, to me known, who being duly sworn, did depose and say that he/she resides in Seattle, Washington, that he/she is a Assistant Vice President of **SAFECO**

INSURANCE COMPANY OF AMERICA and **GENERAL INSURANCE COMPANY OF AMERICA**, the Corporations described in and which executed the above instrument; that he/she has the seals of each Corporation; that the seals affixed to said instrument are such corporate seals; that they were so affixed by order of the Board of Directors of each Corporation, and that he/she signed his/her name thereto by like order.



Julie Ann Gist
Julie Ann Gist

My commission expires July 13 2009

CERTIFICATE

Extract from the By-Laws of **SAFECO INSURANCE COMPANY OF AMERICA** and of **GENERAL INSURANCE COMPANY OF AMERICA**

"Article V, Section 13. FIDELITY AND SURETY BONDS ... the President, any Vice President, the Secretary, and any Assistant Vice President appointed for that purpose by the officer in charge of surety operations, shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the company in the course of its business.

"The power of appointment granted in this paragraph to the officers enumerated may be exercised by each of them severally, regardless of the availability or unavailability of the other officers enumerated. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile.

"On any instrument conferring such authority or on any bond or undertaking of the company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking."

I, William J. Carron, Vice President of **SAFECO INSURANCE COMPANY OF AMERICA** and **GENERAL INSURANCE COMPANY OF AMERICA**, do hereby certify that the foregoing is a true and correct copy of Article V, Section 13 of the By-Laws of each corporation and of powers of attorney executed pursuant thereto and that both said By-Laws and said Powers of Attorney are still in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the facsimile seal of each corporation

this 13th day of April, 2007



William J. Carron
William J. Carron, Vice President

ACKNOWLEDGMENT BY SURETY

STATE OF ILLINOIS }
County of DUPAGE } ss.

On this 13TH day of APRIL, 2007, before me personally
appeared NANCY C. SAUNDERS, known to, me to be the Attorney-in-Fact of
Safeco Insurance Company of America

_____, the corporation
that executed the within instrument, and acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, at my office in the aforesaid County, the day and
year in this certificate first above written.



Ruth Maradei

Notary Public in the State of ILLINOIS
County of DUPAGE



PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

** Must be filled in by the Corporate Surety.

BOND APPROVAL

BY


Secretary,

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, Timothy J. Pearson, certify that I am the _____ Secretary of FHP Tectonics Corporation, corporation named as Principal in the foregoing performance and payment bond, that Robert F. Zitek who signed on behalf of the Principal was then Vice - President of said corporation; that I know this person's signature, and the signature is genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of said corporation by authority of its governing body.

Dated this 13th day of April 2007.


CORPORATE SEAL

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

V. INSTRUCTIONS TO BIDDERS

A. Examination Of Documents By Bidder

1. The Bidder shall, before submitting its bid, carefully examine all Contract Documents, including but not limited to, the Project Information, Instructions, and Execution Documents (Book 1); Standard Terms and Conditions (Book 2); Technical Specifications (Book 3); plans; drawings; Addenda (if any); and bonds. The Bidder shall inspect in detail the site of the proposed Work and familiarize itself with all the local conditions affecting the Contract and the detailed requirements of construction. If its bid is accepted, the bidder will be responsible for all errors in its proposal resulting from failure or neglect to comply with these instructions. In no case will the Commission be responsible for any change in anticipated profits resulting from such failure or neglect.

B. Interpretations Or Addenda

1. The Commission will not furnish oral interpretations of Contract Documents. If an interpretation is desired by a prospective Bidder, the interpretation should be requested in a letter addressed to the PBC, attn: Janice Meeks, Contract Administrator via fax 312.744.3572 or email: janicemeeks@cityofchicago.org. Every interpretation or revision will be in the form of an addendum to the Contract Documents and, when issued, will be on file in the office of the Commission at least three (3) business days before bids are opened. Although all addenda will be faxed, emailed, or mailed to each person obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda shall become part of the Contract and attached thereto and all Bidders shall be bound by such addenda, whether or not received by the Bidders.

C. Inspection Of Site

Bidder shall inspect the Site to become familiar with the conditions relating to the Work to be performed, the facilities involved, and the difficulties and restrictions attending the performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or alter the Bidder's responsibility of completing the Work as set forth in the Contract Documents.

D. Pre-Qualification Of Bidders

1. Unless otherwise indicated in Part I "Project Information," the Commission has heretofore issued Request for Qualifications (RFQ) in order to approve the qualifications of firms to perform work on certain projects of the Commission. Responses to the RFQ were evaluated by the Commission on the basis of the firm's experience and past performance, technical qualifications, organization and equipment, financial resources, bonding and insurance capacity, and other factors deemed relevant by the Commission. Notice of pre-qualification has been provided by the Commission to all firms approved as "pre-qualified," and only firms that have received notification of pre-qualification are eligible to bid on this Contract. Pre-qualified firms are eligible to bid either as the entity that was pre-qualified or as a joint venture with another firm, provided that the pre-qualified firm has a controlling interest in the joint venture.
2. The Commission reserves the right to take such steps as it deems necessary to determine the continuing qualifications of the Bidder to adequately perform the requirements of the Contract, and the Bidder shall furnish to the Commission all information and data requested for this purpose, including completed form "Statement of Bidder's Qualifications" provided with this Book 1. Failure of the Bidder to cooperate with the Commission in its investigation or submit any additional documents requested by the Commission shall be grounds for disqualification.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

E. Competency of Bidder

1. The Commission reserves the right to refuse to award a Contract to any person, firm, or corporation that is in arrears or is in default to the Commission upon any debt or contract, or that is a defaulter, as surety or otherwise, upon any obligation to the Commission, or had failed to perform faithfully any previous contract with the Commission.
2. The Bidder, if requested, must present within a reasonable time, as determined by the Commission, evidence satisfactory to the Commission of performance ability and possession of necessary facilities, pecuniary resources, and adequate insurance to comply with the terms of these specifications and Contract Documents.

F. Preparation of Bid

1. Two (2) copies of Project Information, Instructions, and Execution Documents (Book 1) shall be prepared with original signatures and notarizations wherever required.
2. All bids must be prepared on forms supplied by the Commission and shall be subject to all requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid page or pages, applicable to the subject specification, should be correctly filled in. All bids must be regular in every respect and no interlineations, excisions or special conditions shall be made by the Bidder.
3. The Bidder's name, address, telephone and fax number should be clearly written on the front cover of each of the copies of Book 1 submitted.
4. When required by the Contract Documents, the Bidder may attach supporting documentation or additional information to the back of the form to which it refers.
5. The Commission may consider as irregular, and at its option reject, any bid on which there is an alteration of or departure from the bid form hereto attached.
6. The Bid Documents shall include the following:
 - a) Contractor's Bid
 - b) Bid Guarantee
 - c) Administrative Fee
 - d) Basis of Award (Award Criteria)
 - e) Unit Prices
 - f) Affidavit of Non-collusion
 - g) Schedule B - Joint Venture Affidavit with supporting documentation (if applicable)
 - h) one (1) Schedule C for each MBE and WBE with its current letter(s) of certification
 - i) Schedule D - Affidavit of General Contractor Regarding MBE/WBE Participation
 - j) Schedule E - Request for Waiver from MBE/WBE Participation
 - k) Affidavit of Uncompleted Work
7. Current versions of the following documents shall be on file at the Commission at the time of bid opening:
 - a) Financial Statement
 - b) Disclosure Affidavit
 - c) Affidavit of Local Business, including applicable documentation
 - d) Statement of Bidder's Qualifications

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

8. If the contract is open to bidders that are not pre-qualified as stated in Part I "Project Information" and Bidder is not pre-qualified, packages containing the forms for the financial statement, Disclosure Affidavit, Affidavit of Local Business, and Statement of Bidder's Qualifications are available to pick up from the Commission's office or to download from the Commission's web site. See the title page for address information.
9. The apparent 1st low and 2nd low Bidder is required to submit a fully executed Disclosure of Retained Parties within five (5) days after bid opening.

G. Bid Guarantee: Deposit and Time Period

1. The Bid must be accompanied by a bid guarantee in the amount set forth in Part I.A. "General Project Information" to ensure:
 - a. Non-withdrawal of the bid after date and time of opening.
 - b. The furnishing of the Performance and Payment Bond and evidence of the required insurance coverage by the successful Bidder as required by the Contract Documents.
2. The guarantee shall be made by bid bond, certified check or cashier's check payable to the order of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied by the required guarantee. Cash deposits will not be accepted.
3. The Bidder agrees that this bid may be held by the Commission for a period not exceeding ninety (90) days from the date fixed for the opening of bids and that the bid may not be withdrawn within that period.
4. If written notice of the acceptance of this Bid is mailed, telegraphed or delivered to the undersigned within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to enter into a Contract with the Public Building Commission of Chicago with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the required insurance, all within five (5) days after given Notice of Award.
5. The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be returned as soon as practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be retained until the Commission awards the Contract to one of them, or for any reason rejects all bids.

H. Administrative Fee

Each Bidder must submit with its bid a certified or cashiers' check in the amount set forth in Part I.A. "Administrative Fee" as an administrative fee for processing and handling of non-responsive bids. Upon award of the contract, the successful Bidder's check, and the checks of all Bidders whose bids are determined by the Commission to have been responsive, shall be returned to the Bidders submitting them. Should one or more bids be rejected by the Commission as non-responsive, the checks from the non-responsive Bidder or Bidders shall be deposited in the general funds of the Commission as an administrative fee to compensate the Commission for the costs of processing and handling the non-responsive bid or bids.

I. Bidder's Execution of Bid

1. The Bidder must execute the Bid in two (2) original counterparts.
2. Bids must be submitted with original signatures in the space provided on the appropriate Part II.B. "Acceptance of the Bid." Bids not properly signed shall be rejected.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

3. If Bidder is a corporation, the President and Secretary must execute the bid and the Corporate seal must be affixed. In the event that this bid is executed by other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for said corporation.
4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been authorized to sign for the partnership, in which case, evidence of such authority satisfactory to the Commission must be submitted.
5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.
6. A "Partnership," "Joint Venture," or "Sole Proprietorship" operating under an Assumed Name must be registered with the Illinois county in which it is located, as provided in 805 ILCS 405 (1992).

J. Basis of Award (Award Criteria)

The Bidder shall complete the figures in the Award Criteria Formula to compute the Award Criteria Figure and complete the Trade Participation information. Such information shall be attached to the bid on the form provided. All calculations will be verified pursuant to instructions provided in the form.

K. Alternates

The Bidder shall indicate a price for each and every Alternate, if any, described in the Contract Documents.

L. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not colluded with any other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

M. MBE and WBE Commitments

Pursuant to Article 23 "MBE/WBE Special Conditions, each Bidder shall submit with its Bid affidavits and supporting documents describing the extent to which Minority Business Enterprise ("MBE") and Women Business Enterprise ("WBE") firms will participate in the Contract.

N. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which declares, among other things, the value and estimated completion date of all uncompleted contracts to be completed with Bidder's own forces and to be subcontracted to others. Such affidavit shall be attached to the bid on the form provided.

O. Bidder's Financial Statement

Each Bidder shall have on file in the office of the Commission at the time of bid opening a financial statement dated not earlier than the end of said Bidder's last fiscal year period. This will be kept on file by the Commission as a representative statement for a period of one year only. If a Bidder does not have such statement on file, it must submit a copy with its bid. Failure to have a current financial statement on file at the Commission at time of bid opening may be cause for the rejection of the Contractor's Bid.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

P. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Disclosure Affidavit pursuant to Section 21.13 "Disclosure Affidavit."

~~**Q. Affidavit of Local Business** DELETE PER ADDENDUM 13 3/23/07~~

~~Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Affidavit of Local Business with current documentation as required in Section 21.18 "Local Business Preference."~~

R. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed Statement of Bidder's Qualifications or a Qualification Submittal in response to a Request for Qualifications (RFQ). The Commission reserves the right to request additional information regarding the capability of the Bidder to perform the Contract.

S. Disclosure of Retained Parties

The apparent low Bidder and the apparent 2nd low bidder shall submit a fully executed Disclosure of Retained Parties pursuant to the instructions on the document.

T. Submission of Bid

1. Two (2) copies of all bid documents with original signatures shall be enclosed in two (2) envelopes each (outer and inner), both of which shall be sealed and clearly labeled with "BID DOCUMENTS," the Contract number, name of Bidder, and date and time of opening.
2. Bids received prior to the advertised hour of opening will be securely kept.
3. Written modifications of bids will be considered only if received prior to the time stated for receipt of Proposals and provided "BID MODIFICATIONS TO SEALED PROPOSAL" is marked on the lower left-hand corner of the envelope in which the bid modification is enclosed so that the modification will be recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic or oral modifications will not be considered. Bidders are cautioned that modifications which are not explicit and which are in any sense subject to misinterpretation shall make the bid so modified or amended subject to rejection.

U. Withdrawal Of Bids Before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally securing, with proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

V. Opening Of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly read aloud every bid received within the time set for receiving bids irrespective of any irregularities therein. Bidders and other persons properly interested may be present in person or by representative.

W. Evaluation of Bids

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1455

1. The Commission reserves the right to check all calculations and to correct all extensions in case of error in order to determine the correct amount of the Total Base Bid and/or the total amount of any other schedule required.
2. If a discrepancy occurs in an amount written both in words and in figures, the amount written in words will prevail.
3. Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder's responsiveness to all Bid requirements and responsibility.
4. The Commission require that the apparent low bidder and the apparent 2nd low bidder submit a breakdown of their bids by CSI Division or other appropriate basis and to attend a pre-award meeting to review their bids in detail.

X. Award Of Contract; Rejection Of Bids

1. The Contract will be awarded to the responsible Bidder submitting the lowest Award Criteria, as defined herein, complying with the conditions set forth in the Contract Documents. ~~However, if the local business preference is applicable, the determination of the lowest responsible bidder will be made after a two percent (2%) local business preference is applied to the Award Criteria of all Bidders that do not meet the conditions defined in Section 21.18 "Local Business Preference."~~ ~~PER ADDENDUM A3~~ 3/23/07
2. The Bidder to whom the award is made will be notified at the earliest possible date.
3. Upon award of Contract, the Commission will process the Contract for final execution.
4. The Commission reserves the right to reject any and all bids and to waive any informality in bids received whenever it determines such rejection or waiver is in its interest.

Y. Performance and Payment Bond and Insurance

1. Upon approval by the Commission to award, and within five (5) days after being given notice, the successful Bidder shall execute and deliver to the Commission the Performance and Payment Bond in the form included in the Contract Documents and evidence of the required insurance coverage.
2. The Performance and Payment Bond shall be in the form herein and in the full amount of the Base Contract Price and shall be security for the faithful performance of the Contract and payment of all persons, firms, or corporations to whom the Contractor may become legally indebted for labor, material, facilities or services of any nature, employed or used by it in performing the Work. The current power of attorney for the persons who sign for any surety company shall be attached to such bond. Such power of attorney shall be sealed and certified with a "first hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission. The Commission reserves the right to approve the surety company.
3. The failure of the successful Bidder to supply the required Performance and Payment Bond or evidence of the required insurance coverage within five (5) days of notice, or within such extended period as the Commission may grant based upon reasons determined sufficient by the Commission, shall constitute a default and the Commission may either award the Contract to the next lowest responsible bidder or re-advertise for bids. The difference between the amount of its bid and the amount for which a contract for the work is subsequently executed may be charged against the Bidder, irrespective of whether the amount thus due exceeds the amount of the bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no claim against the Commission for a refund. Because of the difficulty of ascertaining the damage caused to the Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The election by the Commission to grant an extension to the period allowed for the bidder to provide an

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1455

acceptable performance and payment bond and/or evidence of insurance coverage shall not entitle the bidder to an extension of time required to complete the Work.

Z. Order of Precedence of Components of the Contract Documents

1. The order of precedence of the components of the Contract Documents shall be as follows:
 - a) Standard Terms and Conditions (Book 2);
 - b) Addenda, if any;
 - c) Technical Specifications and Drawings;
 - d) Project Information, Instructions, and Execution Documents (Book 1);
 - e) Advertisement for proposals (copy of advertisement to be attached to back of cover); and
 - f) Performance and Payment Bond, if required.
2. The foregoing order of precedence shall govern the interpretation of the Contract in all cases of conflict or inconsistency therein, except as may be otherwise expressly provided by the Commission.

AA. Protests

1. The bidder shall submit any protests or claims regarding this solicitation to the office of the Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid opening date, a pre-award protest must be filed no later than ten (10) days after the bid opening date, and a post-award protest must be filed no later than ten (10) days after the award of the Contract.
2. All protests or claims must set forth the name and address of the protester, the Contract number, the grounds for the protest or claim, and the course of action that the protesting party desires that the Executive Director take.

Cook County Prevailing Wage for March 2007

Trade Name	RG	TYP	C	Base	FRMAN	*M-F>8	OSA	OSH	H/W	Pensn	Vac	Trng	
ASBESTOS ABT-GEN		ALL		31.550	32.300	1.5	1.5	2.0	7.460	4.840	0.000	0.170	
ASBESTOS ABT-MEC		BLD		23.300	24.800	1.5	1.5	2.0	7.860	4.910	0.000	0.000	
BOILERMAKER		BLD		38.540	42.000	2.0	2.0	2.0	6.720	7.440	0.000	0.300	
BRICK MASON		BLD		34.850	38.340	1.5	1.5	2.0	7.050	7.870	0.000	0.380	
CARPENTER		ALL		36.520	38.520	1.5	1.5	2.0	7.960	5.910	0.000	0.490	
CEMENT MASON		ALL		38.200	40.200	2.0	1.5	2.0	6.790	5.620	0.000	0.170	
CERAMIC TILE FNSHER		BLD		28.520	0.000	2.0	1.5	2.0	5.650	5.750	0.000	0.330	
COMM. ELECT.		BLD		32.440	34.940	1.5	1.5	2.0	6.930	5.320	0.000	0.700	
ELECTRIC PWR EQMT OP		ALL		36.050	42.000	1.5	1.5	2.0	7.870	9.730	0.000	0.270	
ELECTRIC PWR GRNDMAN		ALL		28.120	42.000	1.5	1.5	2.0	6.140	7.600	0.000	0.210	
ELECTRIC PWR LINEMAN		ALL		36.050	42.000	1.5	1.5	2.0	7.870	9.730	0.000	0.270	
ELECTRICIAN		ALL		36.300	38.900	1.5	1.5	2.0	9.530	7.250	0.000	0.750	
ELEVATOR CONSTRUCTOR		BLD		42.045	47.300	2.0	2.0	2.0	8.275	6.060	2.520	0.550	
FENCE ERECTOR		ALL		27.140	28.640	1.5	1.5	2.0	7.500	7.590	0.000	0.250	
GLAZIER		BLD		31.400	32.400	1.5	2.0	2.0	6.490	9.050	0.000	0.500	
HT/FROST INSULATOR		BLD		33.300	35.050	1.5	1.5	2.0	7.860	8.610	0.000	0.310	
IRON WORKER		ALL		38.250	40.250	2.0	2.0	2.0	9.470	11.27	0.000	0.300	
LABORER		ALL		31.550	32.300	1.5	1.5	2.0	7.460	4.840	0.000	0.170	
LATHER		BLD		36.520	38.520	1.5	1.5	2.0	7.960	5.910	0.000	0.490	
MACHINIST		BLD		36.890	38.890	2.0	2.0	2.0	4.380	5.650	2.550	0.000	
MARBLE FINISHERS		ALL		25.750	0.000	1.5	1.5	2.0	6.070	7.020	0.000	0.580	
MARBLE MASON		BLD		34.850	38.340	1.5	1.5	2.0	7.050	7.870	0.000	0.490	
MATERIAL TESTER 1		ALL		21.550	0.000	1.5	1.5	2.0	7.460	4.840	0.000	0.170	
MATERIALS TESTER II		ALL		26.550	0.000	1.5	1.5	2.0	7.460	4.840	0.000	0.170	
MILLWRIGHT		ALL		36.520	38.520	1.5	1.5	2.0	7.960	5.910	0.000	0.490	
OPERATING ENGINEER		BLD	1	41.550	45.550	2.0	2.0	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		BLD	2	40.250	45.550	2.0	2.0	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		BLD	3	37.700	45.550	2.0	2.0	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		BLD	4	35.950	45.550	2.0	2.0	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		FLT	1	47.250	47.250	1.5	1.5	2.0	6.850	5.600	1.900	0.000	
OPERATING ENGINEER		FLT	2	45.750	47.250	1.5	1.5	2.0	6.850	5.600	1.900	0.000	
OPERATING ENGINEER		FLT	3	40.700	47.250	1.5	1.5	2.0	6.850	5.600	1.900	0.000	
OPERATING ENGINEER		FLT	4	33.850	47.250	1.5	1.5	2.0	6.850	5.600	1.900	0.000	
OPERATING ENGINEER		HWY	1	39.750	43.750	1.5	1.5	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		HWY	2	39.200	43.750	1.5	1.5	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		HWY	3	37.150	43.750	1.5	1.5	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		HWY	4	35.750	43.750	1.5	1.5	2.0	6.850	5.600	1.900	0.700	
OPERATING ENGINEER		HWY	5	34.550	43.750	1.5	1.5	2.0	6.850	5.600	1.900	0.700	
ORNAMNTL IRON WORKER		ALL		35.600	37.600	2.0	2.0	2.0	7.500	10.84	0.000	0.750	
PAINTER		ALL		34.400	38.700	1.5	1.5	1.5	6.200	6.400	0.000	0.390	
PAINTER SIGNS		BLD		28.970	32.520	1.5	1.5	1.5	2.600	2.310	0.000	0.000	
PILEDRIIVER		ALL		36.520	38.520	1.5	1.5	2.0	7.960	5.910	0.000	0.490	
PIPEFITTER		BLD		37.600	39.600	1.5	1.5	2.0	8.660	6.900	0.000	0.940	
PLASTERER		BLD		33.850	35.350	1.5	1.5	2.0	6.740	7.100	0.000	0.400	
PLUMBER		BLD		39.700	41.700	1.5	1.5	2.0	8.170	4.560	0.000	0.940	
ROOFER		BLD		33.650	35.650	1.5	1.5	2.0	6.460	3.310	0.000	0.330	
SHEETMETAL WORKER		BLD		33.400	36.070	1.5	1.5	2.0	6.460	7.850	0.000	0.590	
SIGN HANGER		BLD		25.150	26.000	1.5	1.5	2.0	4.180	2.400	0.000	0.000	
SPRINKLER FITTER		BLD		38.500	40.500	1.5	1.5	2.0	8.250	6.100	0.000	0.500	
STEEL ERECTOR		ALL		36.250	37.750	2.0	2.0	2.0	8.970	10.77	0.000	0.300	
STONE MASON		BLD		33.250	36.580	1.5	1.5	2.0	6.450	7.020	0.000	0.440	
TERRAZZO FINISHER		BLD		29.290	0.000	1.5	1.5	2.0	5.650	6.940	0.000	0.270	
TERRAZZO MASON		BLD		33.650	36.650	1.5	1.5	2.0	5.650	8.610	0.000	0.300	
TILE MASON		BLD		34.600	38.600	2.0	1.5	2.0	5.650	7.000	0.000	0.460	
TRAFFIC SAFETY WRKR		HWY		22.800	24.400	1.5	1.5	2.0	3.078	1.875	0.000	0.000	
TRUCK DRIVER		E	ALL	1	29.150	29.800	1.5	1.5	2.0	5.650	4.300	0.000	0.000
TRUCK DRIVER		E	ALL	2	29.400	29.800	1.5	1.5	2.0	5.650	4.300	0.000	0.000
TRUCK DRIVER		E	ALL	3	29.600	29.800	1.5	1.5	2.0	5.650	4.300	0.000	0.000
TRUCK DRIVER		E	ALL	4	29.800	29.800	1.5	1.5	2.0	5.650	4.300	0.000	0.000
TRUCK DRIVER		W	ALL	1	29.700	30.250	1.5	1.5	2.0	6.500	3.400	0.000	0.000

TRUCK DRIVER	W	ALL 2	29.850	30.250	1.5	1.5	2.0	6.500	3.400	0.000	0.000
TRUCK DRIVER	W	ALL 3	30.050	30.250	1.5	1.5	2.0	6.500	3.400	0.000	0.000
TRUCK DRIVER	W	ALL 4	30.250	30.250	1.5	1.5	2.0	6.500	3.400	0.000	0.000
TUCKPINTER	BLD		34.500	35.500	1.5	1.5	2.0	4.710	6.340	0.000	0.400

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.)
 OSA (Overtime is required for every hour worked on Saturday)
 OSH (Overtime is required for every hour worked on Sunday and Holidays)
 H/W (Health & Welfare Insurance)
 Pensn (Pension)
 Vac (Vacation)
 Trng (Training)

Explanations

COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial/Decoration Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration such as the day after Thanksgiving for Veterans Day. If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any

and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and exterior which sare installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or

machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver; Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, one, two and three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill self-propelled); Rock Drill (truck mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 small Electric Drill Winches; Bobcat (up to and including 3/4 cu. yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer (hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer (hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane (over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch operator, loader, dozer and like equipment on barge, breakwater wall, slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator machineryman/fireman), (4 equipment units or more) and crane maintenance 50 ton capacity and under or backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes with Caisson attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines of a like nature; Crete Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and Gutter Machine; Gradall and Machines of a like nature; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with shear attachments; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts, Oilers.

TRAFFIC SAFETY

Work associated with barricades, hoses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; TEAMsters Unskilled dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turntrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turntrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is

covered by the classifications of truck driver.

ACORD CERTIFICATE OF LIABILITY INSURANCE

DATE
03/30/2007

PRODUCER
877-945-7378

Willis North America, Inc.
26 Century Blvd.
P. O. Box 305191
Nashville, TN 372305191

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURED
FHP Tectonics Corp.
Attn: Lyle Shear
8725 W. Higgins Road
Suite 200
Chicago, IL 60631

INSURERS AFFORDING COVERAGE	NAIC#
INSURER A: Zurich American Insurance Company of Illi	27855-102
INSURER B: Westchester Fire Insurance Co. (THRU INT)	21121-000
INSURER C: RSUI Indemnity Company	22314-000
INSURER D:	
INSURER E:	

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD'L LTR	INSRD	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YY)	POLICY EXPIRATION DATE (MM/DD/YY)	LIMITS
A	X	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY CLAIMS MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC	GL913942000	10/1/2006	10/1/2007	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	X	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS	BAP913941900	10/1/2006	10/1/2007	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ GARAGE LIABILITY <input type="checkbox"/> ANY AUTO AUTO ONLY - EA ACCIDENT \$ OTHER THAN AUTO ONLY: EA ACC \$ AGG \$
B		EXCESS LIABILITY <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE DEDUCTIBLE RETENTION \$	G21986094002	10/1/2006	10/1/2007	EACH OCCURRENCE \$ 25,000,000 AGGREGATE \$ 25,000,000
A		WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? If yes, describe under SPECIAL PROVISIONS below	WC913942100	10/1/2006	10/1/2007	WC STATUTORY LIMITS <input checked="" type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C		OTHER Excess Liability Excess over \$25M Umbrella Policy Limits	NHA036667	10/1/2006	10/1/2007	Each Occurrence \$25,000,000 Aggregate \$25,000,000

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

Job #9th District Police Station & Parking Structure

Workers Compensation Coverage:
The Proprietor Partners, Executives are Included.

Contract #1455

Shear 4/18/07

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission Procurement Department
Richard J. Daley Center, Room 200
Chicago, IL 60602

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 60 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

Raren A. Chambers

PRODUCER	877-945-7378	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.	
Willis North America, Inc. 26 Century Blvd. P. O. Box 305191 Nashville, TN 372305191		INSURERS AFFORDING COVERAGE	NAIC#
INSURED	FHP Tectonics Corp. Attn: Lyle Shear 8725 W. Higgins Road Suite 200 Chicago, IL 60631	INSURER A: Zurich American Insurance Company of Illi	27855-102
		INSURER B: Westchester Fire Insurance Co. (THRU INT)	21121-000
		INSURER C: RSUI Indemnity Company	22314-000
		INSURER D:	
		INSURER E:	

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

Pollution Liability

Policy Number: CEOG22086194003

Carrier: Illinois Union Insurance Company

Effective Date: 10/01/2006 Expiration Date: 10/01/2007

Limits: \$5,000,000 - Each Occurrence
\$5,000,000 - Aggregate**Professional Liability**

Policy Number: CEOG22086194003

Issuing Carrier: Illinois Union Insurance Company

Effective Date: 10/01/2006 Expiration Date: 10/01/2007

Limits: \$5,000,000 - Each Occurrence
\$5,000,000 - AggregateJob Desc.: 3120 S Halsted Street (Station)
3228 S. Halsted Street (Parking Structure)

If required by contract or written agreement, it is agreed that The Public Building Commission and the City of Chicago are included as Additional Insureds with respect to General Liability and Auto Liability, but solely in regard to work being performed by or on behalf of the insured in connection with the project described herein.

If required by written contract or agreement, it is agreed that such insurance as is afforded shall be Primary and Non-Contributory with any other insurance in force for or which may be purchased by Additional Insureds.

If required by written contract or agreement, it is understood and agreed that the insurance carrier Waives its rights of subrogation against Public Building Commission Procurement Department as respects General Liability, Auto Liability and Workers' Compensation policy.

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

ACORD CERTIFICATE OF LIABILITY INSURANCE

OP ID DG
FHPASC1

DATE (MM/DD/YYYY)
04/06/07

PRODUCER

SCHEER'S INCORPORATED
601 Oakmont Lane, Suite 400
Westmont IL 60559
Phone: 630-468-5600 Fax: 630-468-5695

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURED

FHP Tectonics Corp.
8725 W. Higgins Rd., Suite 200
Chicago IL 60631

INSURERS AFFORDING COVERAGE

NAIC #

INSURER A: **Travelers**
INSURER B:
INSURER C:
INSURER D:
INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD'L LTR	INSRD	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YY)	POLICY EXPIRATION DATE (MM/DD/YY)	LIMITS	
		GENERAL LIABILITY <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC				EACH OCCURRENCE	\$
						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$
						MED EXP (Any one person)	\$
						PERSONAL & ADV INJURY	\$
						GENERAL AGGREGATE	\$
						PRODUCTS - COMP/OP AGG	\$
		AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS				COMBINED SINGLE LIMIT (Ea accident)	\$
						BODILY INJURY (Per person)	\$
						BODILY INJURY (Per accident)	\$
						PROPERTY DAMAGE (Per accident)	\$
		GARAGE LIABILITY <input type="checkbox"/> ANY AUTO				AUTO ONLY - EA ACCIDENT	\$
						OTHER THAN AUTO ONLY: EA ACC	\$
						AGG	\$
		EXCESS/UMBRELLA LIABILITY <input type="checkbox"/> OCCUR <input type="checkbox"/> CLAIMS MADE DEDUCTIBLE RETENTION \$				EACH OCCURRENCE	\$
						AGGREGATE	\$
							\$
							\$
							\$
		WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? If yes, describe under SPECIAL PROVISIONS below OTHER				WC STATUTORY LIMITS	OTH-ER
						E.L. EACH ACCIDENT	\$
						E.L. DISEASE - EA EMPLOYEE	\$
						E.L. DISEASE - POLICY LIMIT	\$
A		Builders Risk	QT-660-2043L528-07	04/10/07	09/12/08	limit ded	\$28,977,000 \$5,000.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

The Public Building Commission and the City of Chicago are named as additional insured and loss payees regarding the 9th District Police Station & Parking Structure, 3120 s. Halsted Street (station), 3228 S. Halsted Street (parking structure).

Done 4/18/07

CERTIFICATE HOLDER

PUB1004

Public Building Commission
Procurement Department
Richard J. Daley Center-Rm 200
Chicago IL 60602

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

Sam J. Moore



April 10, 2007

Richard J. Daley Center
50 W. Washington Street
Room 200
Chicago, Illinois 60602
(312) 744-3090
Fax: (312) 744-8005
www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman
RICHARD M. DALEY
Mayor
City of Chicago

Treasurer
BISHOP ARTHUR BRAZIER
Pastor
Apostolic Church of God

ADELA CEPEDA
President
A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II
Forest Preserve District of Cook County

MARÍA N. SALDAÑA
President
Chicago Park District

CYNTHIA M. SANTOS
Commissioner
Metropolitan Water
Reclamation District

SAMUEL WM. SAX
Chairman
Financial Relations, Inc.

TODD H. STROGER
President
Board of Commissioners
of Cook County

GERALD M. SULLIVAN
City of Chicago

RUFUS WILLIAMS
President
Chicago Board of Education

Executive Director
MONTEL M. GAYLES

Assistant Treasurer
JOHN E. WILSON
John E. Wilson, Ltd.
Certified Public Accountants

Secretary
EDGRICK C. JOHNSON

Assistant Secretary
JOE HARMENING

Scott F. Poremba
FHP Tectonics Corporation
8725 W. Higgins, Suite 200
Chicago, IL 60631

RE: **Notice of Award**
Contract No.: 1455
Type of Work: New Construction
Project: 9th District Police Station and Parking Structure

Dear Mr. Poremba:

Pursuant to resolution duly adopted by the Public Building Commission of Chicago on April 10, 2007 the Commission awarded to your company Contract No. 1455 in the amount of \$28,977,000.00.

Enclosed in duplicate is the completed Performance and Payment Bond form, all copies of which are to be executed by the President or a Vice President of your Company, attested by the Secretary or an Assistant Secretary, impressed with your Corporate Seal, and executed by your surety. Also enclosed, please find the Disclosure of Retained Parties form. All documents must be returned to the Commission, fully executed and in duplicate, along with duplicate copies of the insurance certificate of coverage. Documents must be submitted no later than April 20, 2007.

A copy of the fully executed contract will be released and sent to your office once all requirements have been met.

Sincerely,

Montel M. Gayles
Executive Director

cc: J. Gallagher