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INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public
Building Commission of Chicago. The Public Building Commission of Chicago (hereafter, the
PBC, or Commission) is a municipal corporation with a statutory mandate to procure and
award contracts for the construction of public buildings in the City of Chicago, and {0 oversee
the construction of those public buildings until they are tumed over to the user agency that
will own and operate each new facility.

This is the first page of text of Book 1, which along with Book 2, Book 2A, Book 3, and the
project drawings, comprise the PBC’s construction contract. The bafance of this Book 1
provides a briet description of the project, instructions for completing and submitting your bid,
the bid pages, and the forms which must accompany your bid.  Book 2 is the Standard
Terms and Conditions of the contract. Book 2A is the Standard Terms and Conditions
Procedures Manual. Book 3 is the Technical Specifications for the wark to be performed on
this project. The PBC's architect or engineer for the project will provide the drawings and
other documents that may be necessary for you to bid on and/or perform the work. Each of
the Books, along with the drawings and any other documents prepared by the PBC, its
architect or engineer, are Contract Documents. Colfectively, the Contract Documents
comprise the Contract. The Contract Documents are defined in Section 1 of Book 2,
Standard Terms and Conditions.

PROJECT INFORMATION

A. General Information

4. Bids will be received by the Public Building Commission of Chicago for the
following Project in accordance with the Contract Documents set forth below:

LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL
4707 W. MARQUETTE ROAD
NEW CONSTRUCTION
PROJECT #05110

Bidders must be pre-qualified by the PBC to bid on this Project.

2. General Description of Scope of Work:

a. As further described in the detailed specifications and drawings, a 104,131
square foot, three stary masonry building, serving students from pre-K to 8th
grade. Worl includes but is not limited 10 ‘site work, concrete foundations,
envelope consisting of unit masonry, aluminum window walls and storefront,
roofing (including green roof area); interior consists of gypsum and masonry
walls and partitions, resilient, terrazzo and tile floors. Construction to include,
but not limited to classrooms, library, gym with stage, warming kitchen and
dining faciliies, administrative and support area, fandscaping, mechanical,
electrical, plumbing, and standard elementary school finishes and amenities.

b. This description of Work is intended to be general in nature and is neither a
compiete description nor a limitation of the Work to be performed. x

3. Construclion Budget: $28,000,000.00 (excluding Allowances and Commission’s
Contingency Funds).

4.  User Agency: Chicago Public Schoals
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5. Project is located in Ward: 13th

6. For purposes of the project community hiring incentive "Residants of the project
community” shall mean persons domiciled within the Clearing and West Lawn
Community Areas as designaled on Exhibit# 3 Communily Area Map.

7. Requests for information: send to Public Building Commission of Chicago, Attn:
Janice Meeks, Senior Contract Officer by (email} janicemeeks@cityofchicaqgo.org
or (fax) 312-744-3572

8. Documents Availabie at: Cushing Co, 420 W. Huron Street, Chicago, IL, Attn:
Caroiyn Clark, 312-266-8228

9.  Online Construction Documents Available at: Nlp:fidfs.cushingmmmfpﬁc.hhn

10. Pre-Bid Meeting Date, Time, and Location: Tuesday, January 6, 2009 at
10-00AM in the 2 Floor Board Room, Richard J. Daley Center, 50 West
Washington Street, Chicago, IL 60602

11. *Mandatory Technical Review Meeting for invited Pre-quaified Bidders:
Wednesday, January 14, 2009 at 11:00AM, in room CL115

*NOTE: Only Pre-qualiied Bidders who attend the Technical Review will be
eligible to bid.

12. Bid Opening Date and Time:  Friday, January 30, 2009 at 2:00PM

13." Amount of Bid Deposit: 5% amount of bid

14. Amount of Commission’s Contingency Fund: $500,000.00

15. bocument Deposit: NA

16. Cost for Additiona! Documents {per set): At the Contractar's own expense.

17. MBE/WBE Contract Goals: 24% MBE and 4% WBE

B. Time of Completion
Substantial Completion of the Work must be achieved no later than (465) Days after
the Notice to Proceed. .

C. Commission’s Contingency Fund
1. The Commission's Contingency Fund for this project is: $500,000.00

2 The Commission has established this Contingency Fund for the exclusive use of
the Commission, at the Commission's soie discretion. The Commission’s
Contingency Fund sum shall be included as an allowance in the Base Bid. inthe
event that any or all of the Contingency Fund remains unused at the completion
of the Wark, the Commission will issue a deductive Change Order so that any
such unused portion of the Contingericy Fund shall remain with the PBC.

_D. Copies of Drawings and Specifications Furnished
The Commission will furnish 10 the Contractor one (1) hard copy set of Drawings
and Specifications for the execution of the Work. The Contractor is responsible
for obtaining additional copies at its own cost.

E. Liquidated Damages
4.  The Contractor agrees that the Work must be executed regularly and diligently to
ensure completion within the time specified in Paragraph B above. The
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Contractor and the Commission understand and agree that the time for the
completion of the Work described herein is reasonable time. [|f the Contractor
neglects, fails or refuses to complete the Work within the time specified, or any
proper extension granted by the Commission, then the Contractor and its surety
do hereby agree 10 pay to'the Commission the amount of.

Substantial Completion of Phase (s), | $5,000 per Day
Milestones, or Project

not as a penalty bul as fiquidaied damages for the breach of contract occurring
each and every Day that the Contractor after the time stipulated in the Gontract
for completing the Waork.

2. The Commission may recover liquidated damages by deducting the amount out
ot any monies due or that may become due the Contractor. Liquidated damages,
if any, wilt be calculated on completion of the Work and submission of the
Contractor's final pay request.

3.  Substantial Completion of the Work is defined in Book 2, Section 1.01.30.

F. Prevailing Wage Rates
1. Not less than the prevailing rate of wages as determined by the lllinois
Department of Labor shall be paid to all laborers, workers and mechanics
performing work under this contract. Prevailing wage rates in effect at the time of
. issuance of these Contract Documents are atiached to Book 1 as Exhibit 1. One
resource for determining the current prevaiing wage rate is the Internet sile

www.state.il.us/agency/idot/Ch/countym.htm maintained by the State of lliinois
Department of labor. -
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. INSTRUCTIONS FOR BIDDERS
A. Examination of Documents By Bidder

The Bidder shall, before submitting its bid, carefully examine ait Contract Documents,
inciuding but not limited to, the Project information, Instructions to Bidders, and
Execution Documents {Book 1); Standard Terms and Conditions {Bock 2); Standard
Terms and Conditions Procedures Manual (Book 2A) Technical Specifications {Book
3); plans; drawings; Addenda (if any); and bonds. The Bidder will be responsible for ail
errors in its bid resulting from failure or neglect to comply with these instructions.

B. Interpretations of Addenda

-

The Commission will not furnish oral interpretations of Contract Documents, before or
subsequent to the award of a contract. if an interpretation is desired by a prospective
Bidder, the interpretation should be requested in a letter addressed to the PBC, altn:
Janice Meeks, Senior Contract Officer, email; janicemeeks@cityotchicaqo.org or by fax
312-744-3572. Every interpretation or revision will be in the form of an addendum o
the Contract Documents and, when issued, will be on file in the office of the
Commission. Although all addenda will be faxed, e-mailed, or mailed to each Bidder
obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the
addenda issued. All such addenda shall become part of the Contract and attached.
thereto and ali Bidders shall be bound by such addenda, whether or not received by the
Bidders.

C. Inspection of Site
: Bidder shall inspect the Site to become familiar with the conditions refating to the Work
. o be performed, the faciities involved, and the difficuilies and restrictions aftending the
performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or
alter the Bidder's responsibility for compieting the Work as required by the Contract
Documents.

D. Pre-Qualification of Bidders

1. Unless otherwise indicated in Part Il “Project Information,” the Commission has
previously issued Hequest for Qualifications {RFQ) o approve the qualifications
of firms to perform work on the Project. Responses lo the RFQ were evaluated
by the Commission on the basis of the criteria set forth in the RFQ. Notice of
pre-qualification has been provided by the Commission to all firms “pre-qualified,”
and only firms that have received notification of pre-quaiification are eligible to
bid on this Contract. Pre-qualified firms are eligible to bid either as the entity that
was pre-quatified or as a joint venture with another firm, provided that the pre-
qualified firm has a controliing interest in the joint venture.

2. The Commission reserves the right to take such steps as it deems necessary 1o
determine the continuing qualifications of the Bidder 1o adequalely perform the
requirements of the Contract, and the Bidder shail furnish 1o the Commission all
information and data requested for this purpose. Failure of the Bidder to
cooperate with the Commissien in its investigation or submit any additional
documents requested by the Commission shali be grounds for disqualification.

E. Evidence of Continuing Qualifications of Bidder

1. The Commission reserves the right to refuse to award a Contract to any person,
firm, or corporation that is in arrears or is in default to the Gommission upon any
debt or contract, or that is a defaulter, as surety or olherwise, upon any cbligation

. to the Commission, or had falled to perform faithfully any previous contract with
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the Commission, or any of the User Agencies on whose behalf the PBC
constructs public buildings.

The Bidder, if requested, must present within a reasonable time, as determined
by the Commission, evidence safisfactory fo the Commission of performance
ability and possession of necessary facilities, pecuniary resources, and adequate
insurance to comply with the terms of these specifications and Contract
Documents.

F. Preparationof Bid

1.

Twe (2) copies of Project information, Instructions, and Execution Documents
(Book 1) shall be prepared with original signatures and notarizations wherever
required.

Al bids must be prepared on forms supplied by the Commission and shall be
subject to all requirements of the Contract Documents. Unless otherwise stated,
all blank spaces on the bid page or pages, applicable 1o the subject specification,
should be correctly filled in. All bids must be reqular in every respect and no
interlineations, excisions or special conditions shall be made by the Bidder.

The Bidder’s name, address, telephone and fax number should be clearly written
on the frant cover of each of the copies of Book 1 submitied.

When required by the Contract Documents, the Bidder may attach suppotting
documentaiion or additional information to the back of the form to which i refers.

The Commission may consider as irregular, and al its option reject, any bid on
which there is an aiteration of or departure from the bid form hereto attached.

The Bid Documents shall include the following:
Contractor's Bid Form ’
Bid Guarantee

Basis of Award (Award Criteria)

Unit Prices

Affidavit of Mon-collusion

Schedule B — Joint Venture Affidavit with supporting documentation (il

applicabie)

g. Schedule D - Affidavit of General Contractor Regarding MBE/WBE
Participation - .

h. Schedule £ - Request for Waiver from MBE/WBE Participation (if applicable)

i. Affidavit of Uncompleted Work

Current versions of the fottowing documents shall be on file at the Commission at
the time of bid opening:

a. Financial Statement
b. Disclosure Affidavit
¢. Statement of Bidder's Qualifications

The apparent low Bidder is required to submit a fully executed Disclosure of
Retained Parlies within five {5) days after bid opening. '

~ o a0 op
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G. Bid Deposit:

1.

The Bid must be accompanied by a “Bid Deposit” in the amount set forth in Part
ILA. “General Project Information™ to ensure:

a. Non-withdrawa! of the bid after date and time of opening.

b. The fumishing of the Performance and Payment Bond and evidence of the
required insurance coverage by the successful Bidder as required by the
Contract Documents.

The guarantee shall be made by bid bond, certified check or cashier's check
payable to the order of the Public Building Commission of Chicago. No bid will
be considered untess it is accompanied by the required guarantee. Cash
deposils will not be accepted.

The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will
be returned as soon as practicable after the opening of the bids; however, the
deposits of the three (3) lowest Bidders shall be retained until the Commission
awards the Contract 1o one of them, or for any reason rejects all bids.

H. Bidder's Execution of Bid

The Bidder must execute the Bid in two {2} original counterparts.

Bids must be submitted with original signatures in the space provided on the
appropriate Part Ii.B. “Acceptance of the Bid.” Bids not properly signed shall be
rejected.

If Bidder is a corporation, the President and Secretary must execute the bid. in
the event that this bid is executed by other than the President, attach hereto a
certified copy of that section of the Corporate By-Laws or other authorization by
the Corporation that permits the person to execute the offer for said corporation.

if Bidder is a partnership, all partners must execuie the bid, unless one pariner
has been authorized to sign for the partnership, in which case, evidence of such
authority satistactory to the Commission must be submitted.

If Bidder is a sole proprietorship, the sole proprietor must execute the bid.

A “Partnership,” “Joint Venture,” or “Sole Proprietorship” operating under an
Assumed Name must be registered with the |linois county in which it is located,
as provided in 805 1LCS 405 {1982).

. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the
Bidder has not coliuded with any other person, {irm, or corporation in regard to any bid
submitted. Such affidavit shail be attached to the bid.

J. MBE and WBE Commitments

Each Bidder shall submit with its Bid a completed Schedule D-Affidavit of General
Contractor regarding M/WBE Participation and Schedule B- Affidavit of Joint Venture
(if applicable) as found in Book 2 Section 23.05a (2, 3, 4) describing the extent 1o which
Minority Business Enterprise (MBE} and Women Business Enterprise (WBE) firms will
participate in the Contract:
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The apparent low bidder must provide complete Schedule C- Letter of intent from
MWBE to-Perform as a Subcontractor, Subconsuliant, or Matesial Supplier, including
current certification letter for each MBE and WBE firm included in its bid within 5 Days
of the date set for bid opening.

K. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Afiidavit of Uncompleted Work, which
declares, among other things, the vaiue and estimated completion date of all
uncompleted contracts o be completed with Bidder's own forces and o be
subcontracted to others. Such affidavit shall be attached to the bid on the form
provided.

L. Bidder's Financiat Statement

Each Bidder shall have on file in the office of the Commission a the time of bid opening
a financial statement dated not earlier then the end of said Bidder’s last fiscal year
period. This wilt be kept on file by the Commission as a representative statement for a
petiod of one year only. It a Bidder does not have such statement on file, it must
submit a copy with its bid. Failure to have a current financial statement on file at the
Commission at time of bid opening may be cause for the rejection of the Contractor’s
Bid.

M. Disclosure Affidavit

Each Sidder shall have on file in the office of the Commission at the time of bid opening
a fully executed Disclosure Affidavit.

N. Statement of Bidder's Qualifications

Each Bidder shall have on tile in the office of the Gommission at the time of bid opening
a fully executed Statement of Bickler's Qualifications or a Qualificaticn Submittal in
response to a Request for Qualifications (RFQ). The Commission reserves the right 1o
request additional information regarding the capability of the Bidder to perdorm the

Contract.
0. Disclosure of Retained Parties
The apparent fow Bidder and the apparent 2™ |ow bidder shalt submit a fully-executed

Disclosure of Retained Parties pursuant 1 the instructions on the document within five
{5) days of receipt of notice to provide such Disclosure.

P. Submission of Bid

1.  Two (2) copies of all bid documents with osiginal signatures shall be enclosed in
two (2) envelopes each (outer and inner), both of which shall be sealed and
clearly labeled with “BID DOCUMENTS,” the Contract number, name of Bidder,
and date and time of opening.

2.  Bids received prior to the advertised hour of pening will be securely kept by the
Commission.

3.  Wrtien modifications of bids will be considered only if received prior to the time
stated for receipt of Proposals. Such modificalions must be submitied in a
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sealed envelope and marked in the same manner as a bid. IN ADDITION, the
envelope must state "BID MODIFICATIONS TO SEALED PROPOSAL" on the
- lower left-hand corner of the envelope in which the bid modification is enclosed,
so that the modification will be recognized to prevent ils being opened prior to
scheduled public opening of bids. Telephonic or oral modifications will not be
considered. Bidders are cautioned that modifications which are not explicit and
which are in any sense subject to misinterpretation shafl make the bid so
modified or amended subject to rejection. '

Q. Withdrawal of Bids before Bid Opening

Any Bidder may withdraw ils bid by letter, facsimile, e-mail request, or by personally
securing, with proper identification, the submitted bid proposal at any time pricr 1o the
time fixed for opening of bids. A telephonic request 10 withdraw a bid will not be
considered. .

R. Opening of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be
opened and publicly read aloud every bid received within the time set for receiving bids
imespective of any irregufarilies therein. Bidders and other persons properly interested
may be present in person or by representative.

. 8. Evaluation of Bids

1. The Commission reserves the right to check all calculations and to correct all
extensions in case of error in order to determine the correct amount of the Total
Base Bid and/or the total amount of any other schedule required.

2. Along with reviewing the calculations of each bid, the Commission will evaiuate
each Bidder's responsiveness to ali Bid requirements and responsibility.

3. The Commission may require that the apparent tow bidder and any other bidder
submit a breakdown of their bids by CSi Division or other appropriate basis. The
Commission may also require the apparent low bidder or any other bidder to
attend a pre-award meeting 10 review their bids in detail.

T. Basis of Award

Award will be made to the responsibie Bidder submitting the lowest Award Criteria and
otherwise responsive to all the requirements of the Contract Documents.

U. Performance and Payment Bond and insurance

1. Each Bidder shali furnish proof of its ability to provide the bonds and insurance
required -by the Contract with its bid. With respect to the paymeni and
periormance bonds, a letter from the Bidders surely affirming the surety's
willingness to provide the Bidder's bonds is sufficient.  With respect to the
insurance, either a letter from the Bidder's insurer, of a certificate showing that
the Bidder currenily possesses the required coverage, is sufficient.
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2. The insurance requirements for this project are as follows: The Contractor must
provide and maintain at Contractors own expense, the minimum insurance
coverage and requirements specified below, insuring all operafions related o the
Gontract. The insurance must remain in effect from: the date of the notice to
proceed untit Substantial Completion of the project, during completion of Punch
List, as well as any time Contractor returns to perform additional work regarding
warranties or for any other purpose

a) Insurance To Be Provided By the Contractor
The insurance requirements are attached as Exhibit 2.

3, Upon approval by the Commission to award, and within five (5) days after being
given notice, the successful Bidder must execute and deliver 1o the Commission
the Performance and Payment Bond in the form included in the Contract
Decuments, and evidence of the required insurance coverage.

4. The Performance and Payment Bond shall be in the form provided herein, in the
full amount of the Base Contract Price and shall be security for the faithiul
pertormance of the Contract and payment of all persons, firms, or corporations to
whom the Coniractor may become legally indebted for labor, material, facilities or
services of any nature, employed or used by it in performing the Work. The
current power of attomey for the persons who sign for any surety company shall
be attached to such bond. Such power of attomey shall be sealed and certified
with g "first hand signature” by an officer of the surely. A tacsimile signature will
not be accepted by the Commission. The Commission reserves the right fo

approve the surety company.

5. The failure of the successful Bidder to supply the required Performance and
. Payment Bond or evidence of the required insurance coverage within five (5)
days of notice, or within such exiended period as the Commission may grant
based upon reasons determined sufficient by the Commission, shali constitule a
default and the Commission may either award the Contract to the nexi fowest
responsible bidder or re-advertiSe for bids. The difference between the amouni of
its bid and the amount for which a contract for the work is subsequently executed
may be charged against the Bidder, irespective of whether the amount thus due
exceeds the amount of the bid security. If a more tavorabie bid is received by re-
advertising, the defautting Bidder shall have no claim against the Commission for
a refund. Because of the difficulty of ascertaining the damage caused to the
Commission, such sum shall be considered fiquidated damages and shall not
constitute a penalty. The election by the Commission to grant an extension o
the period allowed for the bidder to provide an acceptable performance and
payment bond and/or evidence of insurance coverage shall not entitle the bidder

to an extension of time required to complete the Work.

V. Protests .

1. The bidder shali submit any protests or claims regarding this solicitation to the
office of the Commission's Executive Director. A pre-bid protest must be. filed
five {5) days before the bid opening date, a pre-award protest must be filed no
later than ten (10) days after the bid opening date, and a post-award protest must
be filed no iater than len (10) days after the award of the Contract.

2. Af protests or claims must sel forth the name and address of the protester, the
Contract number, the grounds for the protest or claim, and the course of action
that the protesting party desires that the Executive Director take.
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W. Licensing

PUBLIC BUILDING COMMISSION OF CHICAGO
' Contract Nc.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

in addition to all other applicable licenses and certifications, the general contractor is

requir

ed to submil a copy of its {Class A) General Contractor License issued by the

Department of Buildings of the Gity of Chicago.

-

X. Award Of Coniract; Rejection Of Bids

1.

JUNE 2008 (REV.1)

The Coniract will be awarded to the responsive, responsible Bidder submitling
the lowest Award Criteria Figure, as defined herein, complying with all conditions
set forth in the Contract Documenis.

The Bidder agrees that its bid shall be in effect until midnight, Tuesday,
February 17, 2009 and that the bid may not be withdrawn until that time.

The Bidder to whom the award is made will be notified as soon as practicable
after the Commission approves award of the Contract. This writien notification
constitutes the Notice of Award and acceptance of the bid submitied.

It written notice of the acceptance of this Bid is mailed, faxed, e-mailed or
otherwise delivered to the undersigned within the time noted herein, or at any
time thereafter before this Bid is withdrawn, the undersigned agrees to enter into
a Contract with the Public Building Commission of Chicago with the Bid as
accepted. The undersigned agrees to give a Performance and Payment Bond as
specified in the Contract Documents, with good and sufficient surety or sureties,
and to furnish the required insurance, all within five (5) days after given Notice of
Award.

Upon award of Contract, the Commission will process the Contract for final
execution.

The Commission reserves the right 1o reject any and all bids and to waive any
informality in bids received whenever it determines such rejection or waiver i§ in
its interest. )
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

IV. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid

The Contractor hereby acknowiedges receipt of the Contract Documents for Confract No.

1478 including, but not limited to, a) Project information, Instructions to Bidders, and

. Execution Documents {(Book 1), b) Standard Terms and Conditions {Book 2), and Standard
Terms and Condiions Procedures Manual {Book 2A) ¢), Technical Specifications (Book 3) , d),

Plans and Drawings, and e). Addenda Nos. (None unless indicated here)
1 and 2

Further, the Contractor, having inspected the Site and become familiar with the conditions
aflecting the cost of the Work and with the requirements of the Contract, hereby proposes 1o
furnish all labor, necessary tools, materials and other work necessary to perform and complete in
a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as
required by and in strict accordance with the Contract Documents for the Base Contract Price '
listed on the next page.

The agreement between the parties includes not only this instrument, but aiso the remaining
. Contract Documents as described in the Standard Terms and Conditions, and all -of which shall
' be binding on the parties hereto. .

Time is of the essence of this Contract. The Conlractor agrees that it will commence the
performance of the Work on the date set forth in the Notice to Proceed issued by the Commission
and that it will complete the Work within the time set forth in Part Il “Project Information.”

The Base Conlract Price listed below, as adjusted from time to time pursuant 0 the Contract
Documents, shall be full compensation to the Contractor for having well and faithfully completed
the Work, iree and clear of aii claims, fiens, and charges whatsoever, of any kind or nature, and in
full compliance with the Gontract,

*

Payment for the Work will be made in the manner set forth in Book 2 the Standard Terms and
Conditions. .

The Contractor warrants that it has not employed any person to solicit or secure this Contract
upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this
warranty shall give the Commission the right o terminate the Contract, or, at its discretion, to
deduct from the Contract Price or consideration the amount of such commission, percentage,
brokerage, or contingent fees. This warranty shall not apply to any commission payable by the
Contractor upon contracts or sales secured or made through bona fide established commercial or
selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership
interests have been withheld; the information provided therein to the best of its knowledge is
current: and the undersigned proposes to furish the insurance and the Performance and
Payment Bond required by the Contract Documents.
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PUBLIC BUILDING COMMISSION OF CHICAGO
: Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

BID FORM

AMOUNT
Work ) $‘Z_\J%j;Li‘ooo
Site Work Allowance $100,000.00
Comnission's Contingency Fund $500,000.00
CCTV $200,000.00
Data Swilch $175,000.00
TOTAL BASE BID $ 2.2.,129, 002

AWARD CRITERIA FIGURE
(See Section V. Proposal Support Decument, line 15 of Award Crileria Figure):

s 21,943,589
BASE CONTRACT PRICE: $

SUHETY: Piease specify fuill legal name and address of Surety:

Travelers Casualty and Surety Company of America

215 Shuman Blvd.

Napervilie, IL 60563

JUNE 2008 [REV.1) 14




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1478

LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SITE WORK ALLOWANCE
* item .
No. Description of Work Unit(s) Lnit Price
11 Loading, fransportation and disposal of Tons $35.00
stockpiled contaminated soll
2 | Excavation, loading, transportation and Tons $45.00
disposal of contaminated soil
3 | Loading, transporiation and disposal of Tons $35.00
stockpiled un-suitable soit
4 | Excavation, loading, transportation and Tons $45.00
disposal of in-place un-suitable soil
5| Load, prace and compact on-site fill material Cubic Yards $7.00
from stockpile
B | Excavate, load, place and compact on-site fill Cubic Yards $11.00
material
7 | Demolition, removal, transportation and Cubic Yards $30.00
disposal of underground concrete tfootings and
remnanis.
8 | UST Removal (Tank < 2000 gat capacity) Each $3,000.00
9 | UST Removal {Tank 3,000-5,500 gal capacity) Each $5,000.00
10 | UST Removal (Tank 6,000-10,000 gal capacity} Each $8,000.00
11 1 UST Removal (Tank > 10,000-15,000 gal Each $9,000.00
12 | UST Removal (Tank > 15,000 gal capacity) Each $12,060.00
73 | UST tank sludge removal and disposal (55- Drums $300.00
alton drum)
14 | Bulk UST pump out (Liquids}, inciuding Gallons $0.60
transportation :
15 | Waste characterization sample analysis for Sample $1,500.00
disposal authorization for sofls removed under
Allowance Schedule : .
16 | Water analysis for full MWRDGC contaminants Each $750.00
List
17 | Obtain MWRDGC discharge permt for Bulk Each $1,200.00
disposal of contaminated liquid
78 | Contaminated water-hauling and disposai of Drums $200.00
drums
19 | Pumping, ransportation and disposal of Gallons $0.60
contaminated water - bulk disposal “
20 | Pumping, storage and disposal of contaminat Gallons $0.10
water - bulk disposat by MWRDGC Permit
21 | Furnish, place and compact base material CA-1 Ton $16.00
Stone
27 | Load on-site base materials, place and Cubic Yards $3.00
compact CA-1 Stone )
23 | Furnish, piace and compact aggregate material Ton $16.00
CA-6
. 24 | Excavate, place and compact on-site aggregate Cubic Yards $12.00
material CA-6

JUNE 2008 (REV.1)
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PUBLIC BULDING COMMISSION OF CHICAGd
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

25| Furnish, place and compact drainage material Tons $16.00
CA-7

55 | Excavate, place and compact on-site drainage Cubic Yards $12.00
material CA-7

27 | Fumish and place geotextile filter fabric Square Yard $7.00

28 | Site Survey - Survey crew for verificalion of Each $1,500.00
excavation and backfill quantities

‘ 59 | Strest restoration par CDOT - 1-1/2 inch Asphalt | Square Yard $165.00

Binder Coarse and 1-1/2 inch Asphait Surtace
Coarse. Less than 100 Square Yards

50 | Steet restoration per CDOT - 9-inch PCC Base | Square Yard $220.00
Course, 1-1/2 inch Asphalt Binder Coarse and
1-1/2 inch Asphalt Surface Coarse. Less than

100 Square Yards.
Total Allowance Fund = __ $100,000.00
NOTES: .
1. All Work associated with the above aliowance schedule shall be approved in
writing by the Commission Representative priof to proceeding. .

2 Authorized additional excavation and repiacement material will be paid for in
accordance with the above allowance scheduie.

3, Authorized additional excavation means excavation below subgrade elevations as
shown in the Plans and Specifications due fo the presence of unsuitable soil
materials as determined by the Commission Representative.

4. The unit prices in this aliowance schedule include all overhead and profit.

5. Al unused portions of the allowance funds must be retumed to the Commission

in the form of a deductive change order prior to Final Completion and Acceptance
of the Work. ’
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1473
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

B. Acceptance of the Bid

iIN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two
. (2) original counterparts the day and year first above written.

CONTRACTING PARTY
{(Print or type names underneath al} signatures)

The George Sollitt Construction Company 790 N. Central Ave., Wood Dale, IL 60191
Contractor Name Address

Il a Corporation:

By Prasident
Title of Signalory
ATTEST
By v Secretary
Jo. r:.dm?re T_it—l 2 -

CORPGRATE SEAL
ifa Partnershig::
Pariner - Address
Partner Address
Partner - Address
if a Sole Proprietorship:
Signature
NOTARY PUBLIC
County of _DuPage State of I11fnois
Subscribed and

om to belore me on this_agth  dayof dJanuary , 2009 .

OFFICIAL SEAL 1
oy NANCY PLANEK 4

- PUBLIC - STATE OF ILLINOIS  +
MY COMMISSION EXPIRES:1 11‘28/095 ;

WAAAAAAAAAAAAAASA,
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PUBLIC BUILDING COMMISSION OF CHICAGO
. Contract No.1478 ’
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

C. Corporate Resolution (if a Corpdratlon)

I, the undersigned, DO HEREBY CERTIFY that the foliowing is a complete, true and correct copy
of gertain preambles and resolutions of the board of directors of

The George Sollitt Construction Company . ,
a corporation duly organized and exising under the laws of the State of

Illinois and authorized 1o do business in the State of illinois, which
resoluions were duly adopted at a duly catled meeting of said board held on
May 28 20 08, a quorum being present, and are set forth in the minutes

of said meeling; that | am the keeper of the corporate seal and of the minutes and records of said
corporation; and that the said resolutions have not been rescinded or modilied.

WHEREAS, this corporation submitted a bid, dated January 30 , 2009 _to the
public Building Commission of Chicago, for Contract No. 1478 of said Commission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary
or assistant secretary of this corporation be, and they are hereby, authorized and directed 1o
execute contracts jor and on behalf of and under the name and seal of this corporation; and

8E {T FURTHER RESOLVED: That the aforesaid officers of this comoration be, and they are
hereby, authorized and directed to execute and deliver to the Commission, for and on behalf of
this corporation, such other and all documents as may be necessary or pertinent to a contract,
and 10 do and perform any and all other acts reiative thereto.

1 FURTHER CERTIFY that the following-named persans are the officers of this corporation duly
qualified and now acting as such:

President: Howard Strong

Vice President: John Pridmore

Secretary: John Pridmore

Treasurer: : Daryl Poortinga

Assistant Secretary: Nancy Flanek

IN HEREOF, | have hereunto subscribed my name and affixed the seal of said
c 30th _dayof January L2009 . -

/Secratary
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PUBLIC BUILDING COMMISSION OF CHICAGO
. Contract No.1478
. - LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

V. PROPOSAL SUPPORT DOCUMENTS

A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of
minority personnel on this project, the Public Building Commission of Chicago has
established the Award Criteria formuia for the purpose of evaluating proposals and
awarding the contract. A contract in the amount of the total Base Bid or Base Confract
Price will be awarded o the responsibie bidder with the lowest Award Criteria Figure.
The Public Building Commission of Chicago reserves the right to check all calculations
for accuracy. The fulfillment of the Award Criteria does not abrogate the responsibilities
of the Contractor to comply with federal and state requirements under the Equal
Empioyment Actand the linois Human Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final
Award Criteria Figure - Line 15 to the space provided on the itemized proposal
sheet. Failure to complete the formula may be cause for rejection of the Bidder's
proposal. The successful bidder will be held responsible for achering to the
figures submitled in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the
project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%; in
each categary for the sole purpose of determining award of the contract.
Simitarly, lines 8, 10 and 12 shall not be greater than ten (10%) percent in gach
category for the purpose of award criteria only. The fifty percent (50%} and ten
percent (10%} goals are not intended to restrict the total number of minority and
female employees 1o be used on the project, but only to establish timiting figures
. for use in the formula. Journeyworker includes journeyworkers from the ‘major
trades listed herein, and the teamsters. Walchmen and custodiat workers are not
creditable in the formula.

2. Award Criteria Formula See Total Base Bad
Line 1. Base Bid, in ligures On Page 14
Line 2. Percentage of the Journeyworkers tours thal the

Contractor proposes to be - worked by minority
Journeyworkers during construction of the projecl

{Maximum figure 0.50) .45
Line 3. Multiply Line 2 by Line 1 by 0.04 '
Line 4. Percentagé of totat Apprentice hours that the Contractor

proposes to be worked by minority Apprentices during

construction of the project. (Maximum figure 0.50) -50
Line 5. Multiply Line 4 by Line 1 by 0.03
Line 6. Percentage of the total Laborer hours that the

Contractor proposes to be worked by minority Laborers
during construction of the project. (Maximum figure

0.50) .50
4
Line 7. Multiply Line 6 by Line 1 by 0.01
Line 8. Percentage of total Journeyworker hours that the
. Contractor proposes to be worked by female
Jourmneyworkers during the constriction of the project.
{Maximum figure 0.10) -05
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Line 8. Muttiply Line 8 by Line 1 by 0.04
Line 10. Percentage of total Apprentice hours that the Contractor
proposes to be worked by female Apprentices during
construction of the project. (Maximum figure 0.10) -10

Line 11. Multiply Line 10 by Line 1 by 0.03

Line 12. Percentage of the total Laborer hours that the
Contractor proposes to be worked by female Laborers
during construction of the project. (Maximum figure

0.10) .05
Line 13. Muttiply Line 12 by Line 1 by 0.01
Line 14. Summation of Lines 3, 5,7,9,11,and 13
Line 15. Subtract Line 14 from Line 1 (= “Award Criteria Figure™)

See Award Criteria Figure

Award Criteria Figure (insert Line 15 of Award Criteria Formula): $On_Page 14

3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of
the project community on this project, the following bonus calculations shall apply:

a. In calculating the hours worked by minority and women journeyworkers,
apprentices, and laborers under the Award Criteria set outin Part V.A. "Basis
of Award (Award Criteria),” all hours worked by minority and women
journeyworkers, existing apprentices, and laborers who are residents of the
project community shall be multiptied by 1.5.

b. In calculating the hours worked by minority and women apprentices under
the Award Criteria set out in Part V “Proposal Support Documents,” all hours
worked in new apprenticeships by minority and women apprentices who are
residents of the project community shall be muftiplied by 2.0.

Definitions
Actuat residents of the City of Chicago” shall mean persons domiciled within the
City of Chicago. The domicile is an individuat’s one and only true, fixed, and
permanent home and principal establishment.

“Residents of the project community” shall mean persons domiciled within the
project area as stated in Section 11.A.G_, above..
“New Apprenticeship” shall mean an apprenticeship begun for a person who has
not held an apprenticeship card within ninety (90) days prior to beginning the
project.

4. Liquidated Damages .
The Contractor hereby consents and agrees that, in the event that it fails to
comply with each of the minimum commitments submitled with this Praposa! on
Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minority and
female Journeyworkers, apprentices, and i{aborers respectively, the following
shall apply.

f the total hours in any category for wriich_ a percentage is assigned in Lines 2,4,
6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

then a net deficiency of the entire percentage assigned will be deemed to exist.
For any net deficiency in each category, the following amounts shall be deducted
as liquidated damages from monies due the Contractor and the Contract Sum
modified accordingly: .

a. For each tull one {1%) percent deficiency of minority Journeyworkers not
utilized - fous cents per each hundred doliars of the base bid calculated as
follows:

Line 1 x 04
100

Each one (1%} percent deficiency toward the goal for female Journeyworkers
(Line 8) shall be calculated in the same way.

b. For each full one {1%) percent deficiency of minority apprentices not utilized
— three cents per hundred dollars of the base bid caiculated as joliows:

Line 1 x 03
160

Each one (1%) percent deficiency toward the goal for female apprentices
{Line 10) shall be calculated in the same way.

c. For each one (1%) percent deficiency of minority laborers not utllized — one
cent per each hundred dollars of the base bid calculated as follows:

Line 1x01

® >
. Each one (1%} percent deficiency toward the goal for female laborers
(Line 12) shall be calcutated in the same way.

d. Liquidated damages, if any, will be calculated for the first pay requesis
refiecting fifty percent (50%) completion, seventy-ive percent (75%)
completion, and ninety percent {90%) completion, respeclively, based upon
the Conlractor's pay request together with all attendant certified payrolls and
other required documnentation of minority and women employment. The
accrued liquidated damages and interest will be added to the retention
provided eisewhere in this contract. The amount of liquidated damages due
to the Commission under this provision will bear compound interest at the
rate of 5% per annum, compounded monthly from the date of the Notice to
Proceed to the date of approval of a deductive change order tor liquidated
damages. Should the total amount of fiquidated damages due under ail
provisions of this contract exceed the amount of ihe Commission’s retainage,
compound interest on the amount over and above the retainage will continue
1o accrue until the entire amount of liquidated damages and compound
interest is paid to the Commission.

e. The Commission is aware that certain subcontract agreements under this
contract may require subcontractors 10 contribute 1o payment of liquidated
damages assessed under this provision. Should enforcement of subcontracl
liquidated damages provisions result in an aggregate total of subcontractor
liquidated damages greater than the fliquidaled damages assessed
hereunder against Contractor, then Contractor must pay the excess pro rala
as a bonus to each subcontractor exceeding its subcontract commitments for
minority or women employment, o both.

5. Repotting
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

in accordance with this commitment, the Confractor must submit both the
Contractor's Payroll Record Form and the Corntractor's Recapitutation of Minority
and Female Worker Hours and Percentages Form on a monthly basis. All
Subcontractors shalt be listed on the Contractor’s Recapitulation Form whether
aclive or not. For the purpose of this report, the following group categories will
be used:

a. The classification *White” includes person of Indo-European descent.

b. The classification "Biack" or =african-American® includes persons having
origins in any of the black racial groups of Africa.

c. The classification "Hispanic” includes persons whose origing are from
Mexico, Puerio Rico, Cuba, Central or South America, the Caribbean Islands
or other Spanish culture or origin, regardiess of race.

d. The classification "Native American” includes persons who are Native
Americans by virtue of tribal association.

e. The classification "Asian-Pacific® includes persons whose origins are from
East Asia, Southeast Asia, the Pacific tslands or the Indran sub-continent.

i The classification "Other” includes qualified individuals with disabilities who
meet legitimate skill, experience, education or other requirements of
employment positions held or sought and who perform the essential function
with or without reasonable accommodation and other groups or other
individuals tound by the Public Building Commission of Chicago to be socially
and economically disadvantaged and to have suffered actual racial or ethnic
discrimination and decreased opportunities to compete in Chicago area
markets.
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PUSBLIC BUILDING COMMISSION QF CHICAGO -
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

6. Major Trades

Asbestos Workers Operating Engineers
Boiler Makers Painters

Bricklayers Pile Driver Mechanics
Carpenters Pipe Fitters/Steam Fitters
Cement Masons Plasterers
Electricians Plumbers

Elevator Construction Roofers

Glaziers Sheet Metal Workers
Mechanists Sprinkler Fitlers
Machinery Movers . Technical Engineers
Omamental lron Workers Tuck Pointers
Lathers

For approval of other trades for consideration in the Award Criteria Formula, written approval
should be requested from the Commission.

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of
evaluating figures supplied in the Award Criteria Formula. It is understood that
these figures are estimates only and are not to be considered as limiting in any
manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must
be supplied for each trade, whether attributable to the Contractor's work force or
any Subcontractor which will be active on this project.

TRADE PARTICIPATION PERCENT OF MINORITY

Carpenters ' ’ 50%
Laborers 50%
Bricklavers 33%
Plumbers 33%
Blectricians 25%
Sheet Workersg 33%

33%
Iron Workers 5%
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

V. ADDITIONAL DOCUMENTS TO BE EXECUTED

Atfidavit Of Non-collusion
STATE OF ILLINOIS }

18
COUNTY OF COOK }

Howard Stromnd __, being first duly swom, deposes and
says that:

)] He/She is
Pregident
{Owner, Partner, Officer, Representative or Agent) of
The George Sollitt Construction Company .

the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid
and of all pertinent circumstances respecting such Bid;

{3) Such Bid is genuine and is not a collusive or sham bid;

(4) Neither Bidder nor any of its officers, pariners, owners, agents, representalives,
employees, or parties in interest, including this affiant, has in any way coliuded, connived,
conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a
coltusive or sham bid in connection wilh the Contract for which the atiached bid has beer
submitted or o refrain from bidding in connection with such Confract, or has in any manner,
directly or indirectly, sought by agreement or collusion or communication or conference with any
other Bidder, firm, or person to 1ix the price or prices in the attached bid or in that of any other
Bidder, or fo fix any overhead, profit, or cos! element of the bid price of any other Biddes, or 1o
secure through any collusion, conspiracy, connivance of uniawiul agreement any advantage

. against the Public Building Comrmission of Chicago or any person imerested in the proposed

Contract; and

5) The price or prices guoted in the attached Bid are fair and proper and are not tainted by
any collusion, conspiracy, connivance, or uniawful agreement on the part of the Bidder or any of
its agents, representatives, owners, employees, or parties in interest, inciuding this affiant.

{6) The Bidder is not barred from bidding as a resuit of having viotated lilinois Criminal Code,
720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30
ILCS 570/.01 through 570/

[ W

U

{Signe

]
President

(Title)
Subscribed-and sworn to before me this 30th day of January 20 09

Office Mamager  ____________  SAVVAAVAVAAANMVANMANAAA

(Title) ‘ OFFICIAL SEAL
My Commission expires: 11/28/09 1 NANCY PLANEK

] MY COMMISSION EXPIRES: 11/28/00

NOTARY PUBLIC - STATE OF ILLINOIS ¢

WA WA YA
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PUBLIC BUILDING COMMISSION OF CHICAGO
Conlract No,1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a
written joint venture agreement among the MBE/WBE firms shouid be submitted. Each
MBE/WBE joint venturer must also attach a copy of their current certification lefter.

1.

2,

Name of joint venture

Address of joint venture

Phone nurber of joint venture

identify the firms that comprise the joint venture

A. Describe the role{s) of the MBE/WBE firm{s) in the joint venture. (Note that a “ciearly
defined portion of work™ must here be shown as under the responsibiiity of the MBEWBE
tirm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE
joint venturer.

Nature of joint venture's business

Provide a copy of the joint venture agreement.

Ownership: Whal percentage of the joint venture is claimed 1o be owned by MBE/WBE?
%

Specily as 1o
A. Profit and loss sharing t % .

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements
which restrict ownership ot control.

D. Describe any loan agreements between joint venturers, and identity the terms thereof.
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PUBLIC BUILDING COMMISSION OF CHICAGO
. Gontract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: identify by name, race, sex, and “fim" those
individuals {(and their fitles) who are responsible for day-to-day ‘management and policy
decision making, including, but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1}  Estimating

2)  Marketing and Sales

3)  Hiring and firing of management personnel

4) Other

C. Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.g., will a separate cost center be
established; which venturer will be responsible for keeping the books; how will the
expense therefor be reimbursed; the authority of each joint venturer to commit or obligate
the other. Describe the estimated contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft and positions, and
whether they will be employees of the majority firm or the joinl venture.

10. Please state any material facts of additional information pertinent to the contrel and structure
of this joint venture.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE B - Joint Venture Affidavit (3 of 3}

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO !DENTIFY AND EXPLAIN THE

TERMS AND OPERATIONS OF OUR JOINT VENTUR
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHE

£ AND THE INTENDED PARTICIPATICN
R, THE UNDERSIGNED

COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL

JOINT VENTURE WORK AND THE PAYME
IN ANY OF THE JOINT VENTURE AGR
EXAMINATION OF THE BOOKS, RECOR

DS, AND FIL

NT THEREFOR AND ANY PROPOSED CHANGES
EEMENTS AND TO PERMIT THE AUDIT AND

ES OF THE JOINT VENTURE, OR

THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY

AUTHORIZED REPAESENTATIVES OF THE COMMISSION.

ANY MATERIAL

MISREPRESENTATION WiLL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH
MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS

CONCERNING FALSE STATEMENTS.

Note: i, after filing this Schedule B and before th
Contract, there is any significant change in the info
inform the Public Building Commission of Chicago,
contractor if the joint venture is a subcontractor.

Name of Joint Venturer

Signature

Name

Title

Date

L
State of County of

On this day of
before me appeared (Name}

-

* Onthis

e completion of the joint venture’s work on this
mmation submitted, the joint venture must
either directly or through the General

Name of Joint Venturer

Signature

Name

Title

Date

State of

County of

day of . 20
before me appeared {(Name)

to me personally known, who, being duly swom,
did execute the foregoing affidavit, and did state

that he or she was properfy authorized by

(Name of Joint Venture)

ta execute the affidavit and did so as his or her

to me personally known, who, being duty swom,
did execute the foregoing affidavit, and did state

that he or she was properly authorized by
{Name of Joint Venture}

to execule the atiidavit and did so as his of her

free act and deed. free act and deed.
Notary Public Notary Public
Commissicn expires: Commission expires:
{SEAL) {SEAL)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {1 of 2)

Name of Project:
Lee Pasteur Hurley Area Elementary School

Project Number: _ 1478
FROM:
MBE WBE

(Name of MBE or WBE}
TO:
and Public Building Commission of Chicago

(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
{check one):

a Sole Proprietor x a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letler of Ceriffication,
dated " in addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared lo provide the following described services or supply the following
described goods in connection with the above-named project.

L

The above-described services or goods are offered for the following price, with lerms of payment
as stipulated in the Contract Documents.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS ¢
For any of the above items that are partial pay items, specifically describe the work and
subcontract doltar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
contractors. .

o of the doflar value of the MBEAWBE subcontract will be subiet to MBEAWBE
contraciors. '
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero {0) must be filed in each blank above. i more than 10% percent of the value of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work 1o be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

By:
Name of MBE/WBE Firm {Print) Signature
Date Name (Print)
Phone
IF APPLICABLE:
By: »
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE WBE Non-MBEMWBE ____
Phone
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE D - Affidavit of General Cbntractor Regarding MBE/WBE Participation
{1 ot 2)

Name of Project:

Lee Pasteur Hurley Area Elementary School

STATE OF ILLINOIS }
158
COUNTY OF COOK }

"In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that I am
the

Vice President
Title and duly authorized representative of

The George Scllitt Construction Company

Name of General Confractor whose address is
790 N. Central Ave., Wood Dale, IL 60191

in the City of ___Wood Dale ,Stateof ___ Illinois

and that 1 have personally reviewed the material and facts submitted with the attached Schedules
of MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule
B (if applicable), and the following is a statement of the extent to which MBE/WBE firms will
participate in this Contract if awarded to this firm as the Contractor for the Project.

. |Dottar Credit Toward MBE/WBE
Type of Work to be Dons in
Name of MBEM,BE Contractor Accordance with Schedule C Goals
MBE WBE
Evergreen Supply Electrical Material $ - $3\fq 00D
Fullerton-Supply Ve PNy SUPD {5
Elmere's HVAC HVAC $3,(80000 |§ ~ -
Glass Designers Glass & Windows $ {‘ Db, o O IS T
AseMamomry—""" | MasoRIy ———— $ "
Anderson Shah -~ Roofing $ 760,000 1§ "7
Chiwagomlnited -E-re'ctrrcaHa-‘Gam.als—-——s—/"g-—'-‘—‘“
Total Net MBE/WBE Credit|s 5, (oo, 000 _|$ 770, ones
Percent of To_lai Base Bid % Y

The General Contracior may count toward its MBE/WBE goal a portion of the total doflar value of
a contract with a joint venture equal o the percentage of the ownership and control of the
MBE/MWBE partner. .
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project:
Lee Pasteur Hurley Area Elementary School

Project Number: _1478

FROM:

¥ n/)@ é’): MBE WBE X

{Name of orWBE) [/
TO:

The George Sollitt Comstruction Co. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
(check one}:

a Sole Proprietor x a Corporaticn
a Parlnership a Joint Venture

The MBEMWBE status of the undersigned is confirmed by the attached Letter of Certification,
dated [ﬂy;p!z Q-OOZ . in addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Atfidavit, is provided. .

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.

Al Y icere NaTEL AL

§

The above-described services or goods are offerad for the following price, with terms of payment
as stipulaled in the Contract Documents.

ﬁ ..?Z/Q: o0 T
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PUBLIC BUILDING COMMISSION OF CHICAGO
Conlract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supptier (2 of 2)

PARTIAL PAY ITEMS .
For any of the above items that are partial pay items, specifically describe the work and
subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBE/WBE subcontract will be sublet io non-MBE/WBE
conlractors. .
& % of the dollar value of the MBEMWBE subcontract will be sublet to MBE/WBE
contractors. )
¥ MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero {0) must be filled in each blank above. If more than 10% percent of the vaiue of
the MBE/WBE subcontractor’s scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the ic Building Commission of Chicago, and
i notice of Contracl award from the

Name oi@%lq_?.l:ibmémim) = Ignatlﬁo i Cé / Kiernéve

Date Name {Prinl
—173-375 4150 (Print)
Phone
IF APPLICABLE:
By: »
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE WBE Non-MBEWBE ___
Phone
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City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Montel M. Gayles
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chitago, [linois 60602
(312) 744-4900

(312) 744-2549 (TTY)

hitp/fwww.cityofchicago.org

BUILDING CHICAGD TOGETHER

January 26, 2009

Colleen Kramer

Evergreen Supply Company
9901 S. Torrence Avenue
Chicago, |L 60617

Dear Ms. Kramer:

The City of Chicago Department of Procurement Services (“Department”)
has undertaken an evaluation of procurement policies and procedures
including those utilized within the MAWBE and DBE certification unit. In light
of this evaluation and in anticipation of streamlining our procedures, the
Department extends your WBE certification until March 1, 2009.

The Department may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making a
determination on the recertification of your company. You will receive
additional information from the Department in the coming days.

As you know, your firm’s participation on contracts will be credited only
toward WBE in the following specialty area(s):

Distributor of Electrical Material
If you have any questions, please contact our office at 312-742-0766.

Sincerely,

K Corripf

" Lori Ann Lypson

Deputy Procurement Officer

LAL/bC




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project:
Lee Pasteur Hurley Area Elementary School

Project Number: _1478
FROM:

Elmore's HVAC,Inc. : Mg X WBE
{Name of MBE or WBE)

TO:

The George Sollitt Comstruction Co. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
{check one):

a Sole Proprietor __x ____ aCorporation
a Partnership a Joint Venlure
The MBE/WBE status of the undersigned Is confirmed by the attached Letter of Certification,

dated _10-26-2007 . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Atfidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.
Heating, ventilation and air conditioning (HVAC)

$
The above-described services or goods are offered for the following price, with terms of payment
as stiputated in the Contract Documents.

$3,180,000.00
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PUBLIC BUILDING COMMISSION OF CHICAGO
Conlract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS ‘'
For any of the above items that are partial pay items, specifically describe the work and
subcontract dollar amount: :

i more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
30 o of the doflar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE

conlractors. .

o of the dollar value of the MBEWBE subcontract will be sublet to MBEMWBE

contractors. ‘ '

if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this

Schedule, a zero (G) must be filled in each biank above. If more than 10% percent of the value of

the MBE/WBE subcontractor’s scope of work will be sublet, a brief explanation and description of

the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder,

conditioned upon its execution of a contract with the P Building Commission of Chicago, and

will do so within five (5) working days of receipt i from the

Commission,

o -

Elmore's HVAC, Inc.

Name of MBE/WBE Firm (Print) Bignature A~
02-02-2009 Harold Harvey

Date Name (Print)
773-239-5900

Phone

IF APPLICABLE:

By: >

Joint Venture Pariner {Print) Signature

Date Name (Print)

MBE WBE Non-MBEMWBE ____
Phone
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0ct-26~2007 11:15am

City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403

121 Norrh LaSalle Street
Chicugo, llinois 60602
(312) 7444300

(312) 744-2949(TTY)

hitp://www.cityofchicago_org

EGERORDS

a
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e ;@,@?fﬂﬂr

From~CITY OF CHICAGO PRECUREMENT

6
(o

e e

+1 312 T440828 T-285 P.001/001 F-673

October 26, 2007

Anthony Eimore
Elmore’s HVAC, Inc.
3033 West 111" Street
Chicago, ltlinois 60655

February 1, 2009
51101021

Annual Certificate Expires:
Vendor Number:

Dear Mr. Elmore:;

We are pleased to inform you that Elmore’s HVAC, Inc. has been certified as a
Minority Owned Business Enterprise (MBE) by the City of Chicago. This MBE
certification is valid until February 1, 2013; however your firm must be re-validated
annually. Your firm’s next annual validation is required by Eebruary 1, 20089.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the annual expiration. Failure to file this
Affidavit will resultin the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your firm's eligibility for certification whenever the
changes occur.

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm's cartification or if your firm otherwise fails to
cocoperate with the City in any inquiry or investigation. .Remaval of ehgibility
procedures may also be commenced if your firm is found to be involved in bidding or
confractual irregularities.

Your firm’s name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Installation and Repair of Heating, Ventilating and Air Conditioning (HVAC)

Your firm's participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the
specialty category.

‘Thank you for your continued interest in the City's Minority and VWomen Business
Enterprise Programs.




e

Vendor Information

o HELF

Vendor Information
Business Name Eimore's HVAC Inc.
Owner Anthony Elmore
Address 3033 W. 111th Street

> Map This Address Chicago, IL 60655
Phone 773-239-5500
Fax 773-239-2677
Email
Website
Certification Information
Certifying Agency City of Chicago
Certification Type MBE - Minority Business Enterprise
Certification Date 10/2612007
Renewal Date 3/1/2009
Expiration Date 21112013
Certified Business Air Conditioning, Heating and Ventilation;Heating, Ventilating and
Description Air Conditioning (HVAC)
Commodity Codes
Code Description
NIGP 55805 Air Conditioning, Heating and Ventilation
NIGP 91450 Heating, Ventilating and Air Conditioning (HVAC)
Customer Service Print This Page

Copyright © 2609 B2Gnow. All rights reserved.
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LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As -
Subcontractor, Subconsuitant, and/or Malerial Suppiler (1 of 2)

Name of Project:
Lee Pagteur Hurley Area Elemsntary School

Project Number: 1478
FROM:

Glass Designers Inc. . MBE X WBE
{Name of MBE or WEE)

TO:

The George Sollitt Constructicn Co. and Public Building Commission of Chicago
{Nare ot General Bidder)

The undersigned intends to perform work in connection with the above-refesenced project as
{check one):

‘a Sole Propristor % ____ aCompoeation
a Partnership e aJointVenture

The MOEMWBE status of the undersigned Is confirmed by the altached Letter of Ceriification,
dated AUgUST 18M ZUUL . lnmn.int:ecasemmmslmsdsa
Joint Ventiure with a non-MBE/WBE fm, a Schedule B, Joint Venture Affidavit, is provided.

mwmmmmmmmmwsaammm
described goads in connection with the above-named

project.
Alum. Curtainwall, Alum Storefront, Alum. Windows, Glass and Glazing

%

memmamnmmmmm.mmdm
106000000
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Subcontractor, Subconsultent, and/or Material Supplier {2 of 2)

PARTIAL PAYITEMS * ,
For any of the above Rems that are partial pay Rems, specdifically describe the work and
subcontract dollar amount:

- more space is needad to fully describa the MBE/WBE finw's proposed scope of work and/or
payment schedule, attach additional sheet(s).

SUB-SUBSCONTRACTING LEVELS .
009 o, of the dollar value of the MBEAVBE subcontract wil be sublet 1 non-MBEWSE

conbraciors. .

UUUG % of the doliar value of the MBEWBE subcontract will be sublet o MBEWEE
contraciors. .

# MBE/WBE subconiractor will not be sub-subcontracting any of the work described in this
Schedule, a zevo (0) must be filed in each blank above. f more than 10% percent of the valua of
mmmwdmammawmmma
the work 10 be sublet must be provided.
mmwmmamwuummmmmw@,
conditionad upon s execution of a contract with the Pubk pymission of Chicago, and
will do S0 within five (5) working days of receypt G giice of Conracl award from the
?"_otm&slon.

Glass Designers Inc. il
Name of MBE/WBE Fiem (Print) i -
2/4/09 Johin Kuckett

773/978-2747
Phone

IF APPLICABLE:
By =

Joint Verture Partner (Print) Signature

Dale Name (Print)
MBE

Phone

JUNE 2008 (REV.1) 2




ty of Chicago
chard M. Daley, Mayor

spartment of
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112) 744-4900
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BUILDING CHICAGO TOGETHER

e

August 18, 2008

John Luckett, President

Glass Designers, Inc.

10123 South Torrence Avenue
Chicago, iL 80617

4+

Annual Certificate Explres:

September 1, 2009
Vendor Number:

1023170

Dear Mr. Lugkett:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE ceriification is valid until September 2012; however your fim

must be re-validated annually. Your firn's next annual Vahda’uon is required by
September 1, 2009,

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Fallure fo file this
Affidavit will resyitin the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownetship or control of your firm or
any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility

procedures may also be commenced if your flrm is found fo be involved in bidding or
contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Glass and Glazing Confractor;
Screen and Storm Window Repair and Installation; Omamental iron Work;
Instailation of Aluminum Storefronts, Doors, Windows and Curtainwalls

Your firm’s partlclpatlon on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts'is not limited to

your specialty, credit toward MBE goals will be given oply for work done in the
specialty category. LT

Thank you for your continued interest in the City's Minority and Women BUsiness
Enterprise Programs.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
' _ To Perform As
Suhcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project:
Lee Pasteur Hurley Area Elementary Scheoeol

Project Number; _1478
FROM:

Anderson & Shah Roofing, Inc. MBE X _WEBE
(Name of MBE or WBE)

TCO:
The George Sollitt Construction Co. and Publi¢ Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
{check one):

a Sole Proprietor X a Corporatien
a Partnership a Joint Venture

The MBE/WBE staius of the undersigned is confirmed by the attached Letter of Certification,

dated . In addition, in the case where the undersigned Is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.

Rooring, Sheet Metal & Garden Roof

L1

Therabov'e;described services or goeds are offered for the following price, with terms of payment
as stipulated in the Contract Documents.

$760,000.00

JUNE 2008 {REV.1) _' ' 28




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Suppfier (2 of 2)

PARTIAL PAYITEMS *
For any of the above ilems that are partial pay items, specifically describe the werk and
subcontract dollar amount:

if more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheet(s).

S%B-SUBCONTRA‘CTING LEVELS
% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WSBE

coniractors. .

0 % of the dollar value of the MBEWBE subcontract will be sublet to MBEWBE
contractors. )
if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero {0) must be filled in each blank above. If more than 10% percent of the value of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon Hs execuition of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

Pt -2,
Anderson & Shah Roofin Inc.

Name of MBE/WBE Firm (Print) Signature m
02/04/09 Paml . ‘

Date Namne (Print}

{815) .741-0909
Phone
IF APPLICABLE:
By: »
Joint Venture Parmer (Print) Signature
Date Name (Print)

MBE WBE Non-MBE/WBE ___

Phone
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ity of Chieago
Richard M. Daley, Mayor

Deparement of
Procurement Sexvices
Moatel M, Gayles

Chief Procurement Officer

City Hall, Room 403
© 121 North LaSalle Street
Chicago, [llinois 60602
(312) 744-4900
(312) 7442949 (TTY)
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June 20, 2008

Pravin M. Shah, President
Anderson & Shah Roofing, Inc.
23900 County Farm Road

" Joliet, lliinois 60431

Annual Certificate Expires: October 1, 2009
049370

Vendor Number:
Dear Mr. Shah:

We are pleased to inform you that Anderson & Shah Roofing, Inc. has been certified
as a Minority Owned Business Enterprise (MBE) by the City of Chicago. This MBE
certification is valid untit October 1, 2013; however your firm must be re-validated
annually. Your firm’s next annual vaiidation is required by October 1, 2009,

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the annual expiration. Failure to file this
Affidavit will resuit in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your firm's eligibility for certification whenever the
changes occur.

The City may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Commercial, Industrial and Institutional Roofing; Sheet Metal Work

Your firm’s participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your speciaity, credit toward MBE goals will be given only for work done in the
specialty category.

Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs. -

IL UCP HOST: PACE




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As :
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project:
Lee Pasteur Hurley Area Elementary School

Project Number: __1478
FROM:

77~ 87AR Qupply, /AdC mee X weE
(Name of MBE or WBEY 7/~

TO:

A

The George Sollitt Construction Co. and Public Building Commission of Chicago
{Name of General Bidder) '

The undersigned intends to perform work in connection with the above-referenced project as
(check one):

a Sole Proprietor X a Corporation
a Parinership a Joint Venture

The MBEMWBE status of the undersigned is conlied by the altached Letter of Certification,
dated . In addition, in the case where the undersigned is a
Joint Venture with a nbn-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared 1o provide the following described services or supbly the following
described goods in connection with the above-named project.
L Le¢ = LiE 8

4

The above-described services or goods are offered for the following price, with terms of payment
as stipuiated in the Contract Documents.

*éaol 20D

JUNE 2008 {REV.1) _ , ' 28




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS *
For any of the above ilems that are partial pay items, specifically describe the work and
subcontract dollar amount: '

It more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additionai sheet(s).

SUB-SUBCONTRACTING LEVELS :

¢ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
conlractors. .

Q _ % of the dollar value of the MBEWBE subcontract will be sublet to MBE/WBE
contractors. s
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filled in each blank above. I more than 10% percent of the value of
the MBE/WSBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work 10 be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

By
7R1-STAR Suppiy sric ﬁl@@,ﬁe
Name of MBEWBE (PTrint) Signature - .

FER. 4, 2009 _ 2 L STEenNSo SR,
al

Date Name {i’rint)

LR0-629-444D
Phone
IF APPLICABLE:
By: s
Joint Venture Partner {Print) Signature
Dale Name (Print)

MBE WBE Non-MBE/WBE

Phone
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City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Montel M. Gayles
Chief Procurement Officer

City Hall, Room 403
121 North LaSalle Street
Chicago, Illinois 60602
- (312) 744-4900
{312) 744-2949 (TTY)

http:/fwww cityofchicago.org

BUILDING CHICAGO TOGETHER

April 11, 2008

Martin L. Stephenson, President -
Tri-Star Supply, Inc.

1459 Bernard Drive

Addison, IL 60101
Annual Certificate Expires: July 1, 2009
Vendor Number: 1021221

Dear Mr. Stephenson:

We are pleased to inform you that Tri-Star Supply, Inc., has been certified as a Minority
Owned Business Enterprise (MBE) by the City of Chicago. This MBE certification is valid
until July 1, 2013; however your firm must be re-validated annually. Your firm's next annual
validation is required by July 1, 2009.

As a condition of continued certification during this five year period, you must file a No-Change
Affidavit within 60 days prior to the annual expiration. Failure to file this Affidavit will result in
the termination of your certification. Please note that you must include a copy of your
most current Federal Corporate Tax Return. You must also notify the City of Chicago of any
changes in ownership or control of your firm or any other matters or facts affecting your firm’s
eligibility for certification whenever the changes occur.

The City may commence action to remove your firm's eligibility if you fail to notify us of any
changes of facts affecting your firm’s certification or if your firm otherwise fails to cooperate
with the City in any inquiry or investigation. Removal of eligibility procedures may also be

- commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm’s name will be listed in the City's Directory of Minority Business Enterprises and
Women Business Enterprises in the specialty area(s) of: ‘

Supplier and Distributor of Electrical Supplies and Equipment
{(Alarms, Ballast, Batteries, Conduit, Cords, Fastners & Fittings, Fuses, Ladders &
Scaffolds, Lamps, Light Bulbs, Lighting Fixtures, Meters, Switches, times & Photo

Cells, Wire & Cable, Wire Connections)

Your firm’s participation on City contracts will be credited only toward MBE goals in your
areafs) of specialty. While your participation.on City contracts is not limited to your specialty,
credit toward MBE goals will be given only for work done in‘the specialty category.

Thank you for your continued interest in the City’s Minority and Wormmen Business Enterprise
Programs.

Sincerely,

IL UCP Host: IDOT

Revised: Vendor Number




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2}

Name of Project:
Lee Pasteur Hurley Area Elementary Scheol

Project Number: _1478
FROM:
BECKIT, INC. ) MBE WBE _ XX

(Name of MBE or WBE)
TO:

The George Sollitt Construction Co. and Public Building Commisslon of Chicago
{Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
(check one):

a Sole Proprietor x a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned Is confirmed by the attached Letier of Certification,
dated SFPTEMBER 18, 2008. 'n addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WRBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared 1o provide the following described services or supply the following
described goods in connection with the above-named project.
MASONRY MATERIALS

5

The above-described services or goods are affered for the following price, wilh terms of payment
as stipulated in the Contract Documents.
$600,000.00
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS '
For any of the above itlems that are partial pay items, specifically describe the work and
subcontract dollar amount.

N/A

i more space is needed to fully describe the MBE/WBE frm's proposed scope of work and/or
payment schedule, attach additional sheel(s).

SUB-SUBCONTRACTING LEVELS '

0_ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
coniractors. .

0 % of the doltar value of the MBEWBE subcontract will be sublet 1o MBE/WBE
contractors. R
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero {0) must be filled in each blank above. I more than 10% percent of the value of
the MBE/WBE subcontracior's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

By:
BECKIT, INC,
Name of MBE/WBE Firm (Pring ignature
FEBRUARY 2, 200 REBECCA KRESS
Dale Name (Print}
815-385-2904
Phone
IF APPLICABLE:
By: 3
Joint Venture Pariner (Print) Signature
Date Name (Print}
MBE WBE Non-MBE/WBE ___
Phone
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City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Monte} M. Gayles
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Hlinois 60602
{312) 7444900

(312) 744-2949 (TTY)

http:/fwww.cityofchicago.org
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September 18, 2008

Rebecca Kress, President
Beckit, Inc.

27992 W. Route 120 Unit #62-
Lakemoor, llinois 60051

Annual Certificate Expires:
Vendor Number:

October 1, 2009
50678028

Dear Ms. Kress:

We are pleased to inform you that Beckit, Inc. has been certified as a WBE by the City
of Chicago. This WBE certification is valid until October 1, 2012; however your firm
must be re-validated annually. Your firm’s next annual validation is required by October
1, 2009.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 -days prior to the date of ‘expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must also
notify the City of Chicago of any changes in ownership or control of your firm or any
other matters or facts affecting your firmy's eligibility for certification.

The City may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise faiis to
cooperate with the City in any inquiry or investigation. Removal of eligibility procedures
may also be commenced if your firm is found to be involved in bidding or contractual
irregutarities. '

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Supplier of Brick, Stone, and Masonry Products and Tools;
Sale of Landscape Products

Your firm’s participation on City contracts will be credited only toward WBE goals in your
area(s) of specialty. While your participation on City contracts is not limited to your.
specialty,credit toward WBE goals will be given only fof work done in the specialty
category. - el wels Wil V= _ , gt

Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs.

Sincerel

Deputy Pfocdfément Officer
LALfemc

Expansion Granted: Sale of Landscape Products




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE D - Affidavit of General cbntractor Regarding MBE/WBE Participation
(10f2)

Name of Project:
Lee Pasteur Hurley Area Elementary School

STATE OF ILLINOIS  }
188
COUNTY OF COOK I

'In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am

the
Vice President

Title and duly authorized representative of

The George Sollitt Construction Company

Name of General Contractor whose address is
780 N. Central Ave., Wood Dale, IL 60191

in the City of Wood Dale , State of Illincis

and that | have personally reviewed the material and facts submitted with the attached Scheduies
of MBE/WBE participation in the above-referenced Coniract, including Schedule C and Schedule
B (if applicable), and the following is a slatement of the extent to which MBE/WBE firms will
participate in this Contract if awarded to this firm as the Contractor for the Project.

Name of MBE!W_BE Contractor :c?oar:;rc:r:i:: gzg:;:; eir:: Dotier Credn;mrd MaR/WBE
MBE WBE
Evergreen Supply Electrical Material $ --- 340,000
[Elmore's HVAC EVAC $3,180,000 18 ---
Glass Designers Glass & Windows $1,060,000 |8 ~°°
Anderson Shah Roofing $760,000 T
Tri-Star Supply Electrical Materials 3600, 000 § -
Beckit, Inc. Masonry Materials 3 --- 4 600,000
$ $
Total Net MBE/WBE Credit|$5,600,000 |§ 940,000
Percent of Total Base Bid| 24424, 4.1094

The General Contractor may court toward its MBE/WBE goai a portion of the total dollar value of
a contract with a joint venture equal to the percentage of the ownership and control of the
MBE/WBE partner. .
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SGHOOL

+ SCHEDULE D - Affidavit of General Contractor Regarding MBE/WRBE Participation
(201 2)

SUB-SUBCONTRACTING LEVELS

* % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEWBE
contractors.

* % of the dollar value of the MBEWBE subcontract will be sublel o MBEWBE
contractors. #*Sae individual Schedule C's attached

i MBE/WBE subcontractor will not be sub-subcontracting any of the work described in thié
Schedule, a zero (0) must be filed in each blank above,

If more than 10% of the value of the MBEANBE subcontractor's scope of work will be sublet, a
brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced
MBEMWBE firms, conditioned upon performance as Contractor of a Contract with the
Commission, and will do so within five {5} business days of receipt of a notice of Contract award
from the Commission.

By:

The George Sollitt Construction Co. ;
Name of Contractor {Print) ' hature

. February 5, 2008 John Pridmore
Date Name (Print)
630-860-7333
Phone

IF APPLICABLE:
By:

Joint Venture Pariner (Print} Signature

Date Name (Print)

MBE __ WBE____ Non-MBEWBE ___

Phone/FAX

JUNE 2008 {REV.1) k3|




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:

Erin Lavin Cabonargi, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center

50 W, Washington Street, Room 200
Chicago, IL. 60602

Dear Mrs. Cabonargi:

RE: Coniract No.

Project Title:

in accordance with Section 23.01.7, the undersigned hereby requesis a waiver/partial waiver from
the MBEMWBE provisions. The undersigned certifies that ittwe has/have been diligent in our
attempt to identify potential subcontractors certified as MBE/WBE to perform work in this project,
that such efforts have not been successful, and that ittwe cannot meet the Minority/Women
Business Enterprise contract goal. These efforts are described below and.are consistent with the
"Request for Waiver” provisions of the MBE/WBE Program as detailed in Section 23.01 7 as
follows:

Documentation attached: yes no )

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Title ’ Y

Name of Firm
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOCL

Affidavit Of Uncompleted Work
A. Work Under Contract

List below all work Bidder has under coniract as either a general contractor or a subcontractor,
including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion
of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based
upon the most recent estimate of the owner or engineer, and must include work subcontracted to
others. I no work is contracted, indicate NONE.

Awards
1 2 3 4 Pendin TOTALS

Project TO NUMEROUS TO LIST

Contract With

Estimated Completion Date B
Total Contract Price k257,000, oj c
Uncompieted Dollar Value

if Firm is the GG . ©116,096,000
Uncompleted Dollar Value

it Firm is a Subcontractor

5116,0096,000
TOTAL VALUE OF ALL WORK
. ) ncompleted Work
B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleled doltar value of work for each contract to be compieted with the
Bidder's own forces, including all work indicated as awards pending. All work subcontracted to
others will be listed on C. of this form. In a joint venture, list only that portion of the work to be
done by the Bidder. 1f no work is contracted, indicate NONE.

1 2 3 4

Awards

Pending TOTALS

| Earthwork TO NUMEROYS TC LIST

Demolition

Sewer and Drain

Foundation

Painting

Struct. Steel (Bldg Const.)

Omamental  Steel  (Bldg
Consiruction)

Miscellaneous Concrete

| Fireproofing
. Masonry
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1478

. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL
1 2 3 4 F‘,‘:ﬁ"’fg TOTALS
HV.A.C.
Mechanical
Electrical , ¥
Plumbing
Roofing & Sheet Metal

Flooring & Tile Work

Drywall & Plaster Work

Ceiling Construction

Hollow Metal & Hardware

Glazing & Caulking

Miscellaneous Arch. Work

. Landscaping

Fencing

Others {List)

TOTALS

JUNE 2008 (REV.1) kL]




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

C. Work Subcontracted to Others

List below all work, according to each contract on the preceding page, that the Bidder has
subcontracted 1o others. Do NOT include work to be performed by another general contractor in
a joint venture. No work may be indicated as subcontracted 1o others on awards pending. if no
work is subcontracted, indicate NONE.

Awards

1 2 3 4 Pending

Subcoriraclor TO NUMEROUS T¢ LIST

Type of Work
Subcontract Price

Amount Uncompleted
Subcontractor
Type of Work

Subcontract Price

Amount Uncompleted
Subcentracior

Type of Work
Subcontract Price
. Amount Uncompleted
Subcontractor

Type of Work
Subcontract Price
Amount Uncompleted
Subcontractor

Type of Work

Subcontract Price
Amount Uncompieted
Subcontiractor

Type of Work
Subcontract Price
Amount Uncompleted

TOTAL Uncompleted 595,468,000

JUNE 2008 (REV.1} ’ 5




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Affidavit of Uncompleted Work (continued)

1, being duly sworn, do hereby declare thal this affidavit is a true and correct stalement relating to
‘ALL uncompleted contracts of the undersigned for Federal, State, County, City, and private work
including ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL

estimated ¢ompletion dates
QUL‘/J January 30, 2009
Signat

Date

Howard Jtrong President

Name {Type or Print} Title

The George Sollitt Comstruction Co.
Bidder Name
790 N. Central Ave.

Addrass
Wood Dale IL 60191

Cty State Zip

Subscribed and swom o before me
this __30th day of __January , 20 99

(SEAL)
Notary Public e
$ OFFICIAL SEAL 3
Comrnission expires;: 11/28/02 g Bl :
¢ NOTARY PUBLIC - STATE OF KLOIs §
MY ccimssoou EXPIRES:11/2809 §

vy
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEFE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Disclosure Of Retained Parties

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the
Public Building Commission of Chicago, the apparent 1* low and the apparent 2™ low Bidder
are required to submit a fully executed Disclosure of Retained Parties within five (5) days of
their respective receipt of notice that they are the apparent 1 and 2™ fow bidders.

A. Definitions and Disclosure Requirements

1. As used herein, *Contractor” Means a person or entity that has any contract or lease
with the Public Building Commission of Chicago (“Commission™).

2. Commission contracls andfor qualification submittals must be accompanied by a
disclosure statement providing certain information about any lobbyists whom the
Contractor has retained or expects to relain with respect to the contract or lease. In
particular, the Contractor must disclose the name of each such person, his or her
business address, the name of the relationship, and the amount of fees paid or
estimated to be paid. The Conliractor is not required to disclose employees who are
paid solely through the Contracior's regular payrofl,

3. “Lobbyists” means any person a} who for compensation or on behalf of any person other
than himself underiakes o influence any legislative or administrative action, or b} any
part of whose duties as an employee of another includes undertaking to influence any
legislative or administrative action.

B. Centification

. Coniracior hereby certifies as follows:

1. This Disclosure relates to the following iransaction
- New Construction -

Descriplion of goods or services to be provided under Contract
1478 - Lee Pasteur Hurley Area Elementary School

Name of Contractor: The George Sollitt Construction Company

EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with
respect to or in connection with the contract or lease is listed below. Attach additional
pages if necessary.

Check here if no such persons have been retained or are anticipated to be retained:
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1478
LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Retlained Parties:

Name

Fees
Refationship (indicate
(Lobbyists, elc.) whether paid
or estimated)

Business Address

See Attached

JUNE 2008 (REV.1)

The Contractor understands and agrees as follows:

a,

The information provided herein is a material inducement 1o the Commission
execution of the contract or other action with respect 1o which this Disclosure
of Retained Parties form is being executed, and the Commission may rely on
the information provided herein. Furthermore, if the Commission determines
that any information provided herein is false, incomplele, or inaccurate, the
Commission may terminate the contract or other transaction, terminate the
Contractor's participation in the contract or other transactions with the
Commission.

' the Contractor is uncertain whether a disclosure is required, the Contractor
mus!t either ask the Commission whether disclosure is required or make the
disclosure.

This Bisclosure of Retained Parties form, some or all of the information
provided herein, and any attachments may be made available to the public
on the Internet, in response to a Freedom of Information Act request, or
otherwise. The Contractor waives and releases any possible rights or claims
it may have against the Commission in connection with the public release of
information contained in the completed Disclosure of Retained Parties form
and any attachments.




Evergreen Supply Compa

25!

990 ) orrence Ave.

School Retained Parties:

Supplier $340,000

Chicago, lllinois 60617

Elmore’s HVAC, Inc. 3033wW. 111™ st Subcontractor $3,180,000
Chiecago, IL 60655

Glass Designers, Inc. 10123 S. Torrence Ave. Subcontractor $1,060,000
Chicago, IL 60617

Anderson & Shah Roofing, inc. | 23900 County Farm Rd. Subcontractor $760,000
Joliet, IL 60431

Tri-Star Supply 1459 Bernard Dr. Supplier $600,000
Addison, IL 60101

Beckit, inc. 27992 W. Route 20, Unit 13 Supplier $600,000
Lakemoor, IL 60051
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478

. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL
Under I certify that | am authorized to execute this Disclosure of Retained .
Partie niractor and that the information disclosed herein is true and complete.

February 4, 2009

Signature Date
John Pridmore Executive Vice President
Name (Type or Print) Title

Subscribed and swom 1o before me
this 4th day of February ; 20 09 ) (SEAL)

{\\&(\\1 L)\Q Mama;.,b\/

Notary Public \S i

Commission expires: 11/28/09

~ o

" OFFICIAL SEAL
NANCY PLANEK
NOTARY 11°4 . grare OF iLLinois

MY COMMISSION EXPIRES; 11728/p9

et 4
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1478
. _ LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to furnish any information
requested by the Public Building Commission of Chicago in veritication of this Statement of
Bidder's Qualifications.

If submitted by a corporation:

{a} Corporation Name
The George Solliitt Comgtruction Co, .
(b) State and City in which incorporated
Illinois, Wood Dale
(c} !t incorporated in another state, is tirm authorized to do business in the State of ilinois?
Yes No
{d) Name and address of registered agent in Hinois

John Pridmore, 7350 N. Central Ave., Wood Dale, -IL 60181

{e) Names and titles of officers authorized to sign contracts

Howard Strong - President
Name Tilie
John Pridmore Executive Vice President
Name Title
. It submitted by a partnership:

{a) Firm Name

{b) Official Address

{c) Names of alt Partners:

1§ submitted by an individual:

{a) Firm Name

{b) The Owner

yddress
i
f“/

" Signature of Affiant
Subscribed and swarn to before me this __30th day of ._January 20 05
i (SEAL) OFFICIAL SEAL '
Notary Public { L :
’ issi ires: ' NANCY PLA $
My Gommission Sxpires: 11/28/62 $  NOTARY PUBLIC - STATE OF ILLINGIS £
3 My COMMISSION EXPIRES 11726109 §
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Disclosure Of Retained Parties

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the
Pubiic Building Commission of Chicago, the apparent 1 low and the apparent 2™ jow Bidder
are required to submit a fully executed Disclosure of Retained Parties within five (5) days of
their respective receipt of notice that they are the apparent 1* and 2" low bidders.

A. Definitions and Disclosure Requirements

i.  As used herein, "Contractor’ means a person or enlity that has any contract or lease
with the Public Building Commission of Chicago {(*Commission™).

2. Commission contracts and/or quafification submitials must be accompanied by a
disclosure statement providing certain information about any lobbyists whom the
Contractor has retained or expects to relain with respect to the contract or lease. In
particular, the Contractor must disclose the name of each such person, his or her
business address, the name of the relationship, and the amount of ftees paid or
estimated to be paid. The Coniractor is not required 1o disclose empicyees who are
paid solely ihrough the Contraclor’s regular payroll.

3. “Lobbyists” means any person a) who for compensation or on behaif of any person other
than himsell undertakes to influence any legisiative or administrative action, or b) any ~
part of whose duties as an employee of another includes undertaking to influence any
legislative or administrative action.

B. Cenrtification

. Contractor hereby certifies as follows:

1. This Disclosure relates to the following fransaction
- New Construction -

Descriplion of goods or services to be provided under Contract
1478 - Lee Pasteur Hurley Area Elementary School

-

Name of Contractor: The George Sollitt Comstruction Company

EACH AND EVERY lobbyist retained or anticipated to be retained by the Conlractor with
respect to or in connection with the contract or lease is listed below. Attach additional
pages if necessary.

Check here if no such persons have been retained or are anticipated to be retained:
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1478

PERFORMANCE AND PAYMENT BOND Contract No. 1478
Bond No. 105166759

KNOW ALL MEN BY THESE PRESENTS, that we, The George Sollitt Construction Company ,
a corporation organized and existing under the laws of the State of Lilinois, with offices in the Town of

Wood Dale, State of Iilinois, as Corporate Principal, and

Travelers Casualty and Surety Company of America
One Tower Square
Hartford, CT 06183-6014

a corporation organized and existing under the laws of the State of ___ CT , with offices in the State of
» 1L

*_ as Surety, are held and firmly bound unto the Public Building Commission of Chicago,
hereinafter called "Commission®, in the penal sum of Twenty-Two Million Nine Hundred Twenty-Nine

Thousand Dollars and No Cents ($22.929.000.00) for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by

these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated _February 10, 2009 , for the fabrication, delivery, performance and

installation of

Lee Pasteur Hurley Area Elementary School
4707 W. Marquette Road, Chicago, IL

in the referenced project area and other miscellaneous work coilateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any cxtension thereof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guaranice required under the Contract, and shall also well and truly perform and
ﬁilﬁll all the undertakings, covenants, terms, conditions and agreements of any and all authorized
modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived, and also, if the Principal shall fully secure and
protect the said Commission, its legal successor and representative, from all tiability in the premises and

from 21l loss or expense of any kind, including all costs of court and attorney's fees, made necessary or

arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1478
assumed by said Principal or any subcontractors in connection with the performance of said Contract and
all such modifications thereof; and also, if the Principal shali deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all
rodifications of said Contract; then, this said Bond shall become nuii and void; otherwise it shall remain

in full force and effect.

The Surety does further hereby consent and yield fo the jurisdiction of the State Civil Courts of the County
of Cook, City of Chicago, and State of Iilinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety. The Principal and Surety severally and Jomtly agree that
this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principal of said Contract with the Commission as originally executed by said Principal and the
Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor,
materials, facilities, or services may bring suit ort this Bond, or any undertaking herein contained, in the

name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of Twenty-Two Million Nine
Hundred Twenty-Nine Thousand Dollars and No Cents ($22.929,000.00). shall secure the payment of ali

sums due of and by the Principal under the Contract, and pguarantee the faithful performance of the

Contract,

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or
in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection
with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal

with the Commission and of any additions or omissions to or from said Contract are hereby expressly

waived by the Surety.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1478

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several

seals this _ 2/12/2009 , the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its governing
body.
WITNESS:

BY (Seal)
Name Individual Principal

(Seal)

Business Address individual Principal
City State
CORPORATE SEAL

The George Scilitt Construction Company

Corporate Prihcipal

Secretary . President /
Title _“* Title

790 N. Cent venue

Wood Dal IL60191 Travelers Casualty and Surety Company of
A\ Corporate Surety America
BY

Hgg To &I S sare” Attorney-In-Fact
tford, CT 06183-6014 Title

ausmWress & Telephone (030) 9617002 CORPORATE SEAL

FOR CLAIMS (Please Priny.
Contact Name: Todd Baraniak

Business Address: 215 Shuman Blvd., Naperville, IL 60563-8458

Telephone: __ ©30-961-7002 Fax: 866-216-5979

The rate of premium of this Bond is $ 5.80 per thousand. **
Total amourx of premium charged is $ __ 132,988.00 b

* The current power of attorney for the persons who sign for any surely company shall be attached to this
Bond. Such power of attorney shall be scaled and certified with a "first-hand signature® by an officer of the

surety. The Commissien will not accept a facsimile signature.

** Must be filled in by the Corporate Surety.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1478

BOND APPROVAL

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, John Pridmore _ , certify that | am the Secretary of The
George Sellitt Construction Company, corporation named as Principal in the foregoing performance and
payment bond, that _ Howard Strong who signed on behalf of the Principal was
then __President of said corporation; that 1 know this person’s signature, and the signature Is

genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of said corporation by
suthority of its governing body.

February

Dated this 151 )day of 2009,

CORPORATE SEAL
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- WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

A -- POWER OF ATTORNEY
TRAVE LE RS ‘J Farmington Casnalty Company St. Paul Guardian Insurance Company
: Fidelity and Guaranty Insurance Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company
Seaboard Surety Company Travelers Casualty and Surety Company of America
St. Paal Fire and Marine Insurance Company United States Fidelity and Guaranty Company

Attorney-In Fact No. 219810 Certificate No. O O 2 2 8 9 3 O 6

KNOW ALL MEN BY THESE PRESENTS: That Seaboard Surety Company is a corporation duly organized under the laws of the State of New York, that St. Paul
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company and St. Paul Mercury Insurance Company are corperations duly organized under the laws
of the State of Minnesota, that Farmington Casualty Company, Travelers Casualty and Surety Company, and Travelers Casualty and Surety Company of America are
corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty Company is a corporation duly organized under the
laws of the State of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Jowa, and that Fidelity and
Guaranty Insurance Underwriters, Inc. is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the “Companies™), and that
the Companies do hereby make, constitute and appoint

Amy E. Callahan, Peter S. Forker of Arlington Heights, Illinois; Becky A. Heaston, Bradley S. Babcock, and Margaret M. Sylvester

of the City of Milwaukee , State of Wisconsin , their true and lawful Attorney(s)-in-Fact,

each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
any éfctions or proceedings atllowed by law.

i,

contracts and executing or guarantecing bonds and undertakings required or pe_n_njtted in

%

Y st

IN WITNESS WHEREOQF, the Companies have caused this instrumer_ft to be signéd and ;hcir"corporate seals to be hereto affixed, this 26th
day of ar ’ 2008 ' o P PR
Farmington Casualty Com']iaﬁy' ' St. Paul Guardian Insurance Company
Fidelity and Guaranty _InSurance'Comﬁany St. Paul Mercury Insurance Company
Fidelity and Guaranty Insufance Underwriters, Inc. Travelers Casualty and Surety Company
Seaboard Surety Company Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

State of Connecticut By: —
City of Hartford ss. /Georgz@ Thompson, @iee President
Cn this the 26th day of March . 2008 , before me personally appeared George W. Thompson, who acknowledged himself

to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc,,
Seaboard Surety Comipany, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers
Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being
authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

YNapr 6. D Freoult

In Witness Whereof, I hereunto set my hand and official seal.
- Marie €. Tetreault, Notary Public

My Comumission expires the 30th day of June, 2011.

58440-5-07 Printed in U.S.A.

WARNING: THIS POWER OF ATTORNEY iS INVALID WITHOUT THE RED BORDER




WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER . =

This Power of Attorney is granted under and by the authority of the following resclutions adopted by the Boards of Directors of Farmington Casualty Company, Fidelity
and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., Seaboard Surety Company, St. Pavl Fire and Marine Insurance Company,
St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of
Americza, and United States Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLYED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice
President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf
of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company’s name and seal with the
Company’s scal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any
of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOQLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may
delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy
thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking
shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the
Company’s seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required} by one or more Attorneys-in-Fact and Agents pursuant to the power
prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the stgnature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President,
any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate
relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and
undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be
valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the
Company in the future with respect to any bond or understanding to which it is attached.

I, Kori M. Johanson, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance
Underwriters, Inc., Seaboard Surety Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance
Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby
certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been
revoked. : ey P

s

&

IN TESTIMONY WHEREOF, I have hereunto set my hand and aﬁ;lféd the seals of said Cb_;hpanies this__12th day of February 20 09
= kS 3 Ty RS i

- >y

To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelershond.com. Please refer to the Attorney-In-Fact number, the
above-named individuals and the details of the bond to which the power is attached.

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER




PUBLIC BUILDING COMMISSION OF CHICAGO
. Contract No,1478
LLEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

Document Submittal Checklist

Two originals of the following documents are requiréd at the time of bid opening. Please ensure

that you have completed the forms and Indicgte such by placing an X" next to each completed
tem: :

1. _ Contractor’s Bid

8id Guaramee-

Acceptance of the Bid

Rasis of Award (Award Criteria)

Unit Prices (If applicable}

Aftidavit of Non-Collusion

N o o o BN

Schedule B — Affidavit of Joint Venture {if applicable}

——
et
—
—
——
—
et
PR
—
——
———

8. Schedule D — Affidavit of General Contractor Regarding MBE/WBE Participation
9. Schedule E - Request for Waiver from MBE/MWBE Participation (if applicable)
10. Affidavit of Uncompleted Worl;

1. Proof of Ability to Provide; Bond

12. Proot of Ability to Provide Insurance

13. General Contragtor's License

Current versions of the following documents must be on file with the Commission at the time of

bid opening:
1. ___  Financial Statement
2. ___ Disclosure Affidavit
3, ____ Statementof Bidder's Qualifications

It the Contracior is the first or second low bidder, then the Contractor is required to submit the |
following within five (5) days after bid opening.

Disclosure of Retained Parties (The apparent low and the apparent 2™ tow bidder
must submit a fully executed Disclosure of Retained Parties within 5 days after bid opening).
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- PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1478
. . LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL

EXHIBIT #1 Hlinois Department of Labor Prevailing Rates of Hourly Wages For Cook
County .

Cook County Prevailing Wage for December 2008

Trade Name RG TYP C Base FRMAN *M-F>8 OSA OSH H/W pensn Vac Trng
ASBESTOS ABT-GEN ALL  34.750 35.250 1.5 1.5 2.0 8.830 6.170 0.000 0.270
ASBESTOS ABT-MEC BLD 29.930 0.000 1.5 1.52.0 9.170 $.260 D.000 0.320
BOILERMAKER swLD  41.230 44.940 2.0 2.0 2.0 6.720 8.940 0.000 0.350
BRICK MASON pLD 38.030 41.830 1.5 1.5 2.0 8.000 9.970 £.000 0.550
CARPENTER ALL  38.770 41.770 1.5 1.5 2.0 5.460 7,790 0.000 0.490
CEMENT MASON ALL 41.850 43.850 2.0 1.5 2.0 7.850 7.410 0.000 0.170
CERAMIC TILE FNSHER LD 32.150 0.000 2.0 1.5 2.0 §.150 7.370 0.000 0.380
coMM. ELECT. BLD 35.440 37.940 1.5 1.5 2.0 7.400 7.660 0.000 0.700
ELECTRIC PWR EQMT OP ALL 38.600 44.%70 1.5 1.5 2.0 9.110 11.34 ©.000 0.290
ELECTRIC PWR GRNDMAN ALL 30.110 44.970 1.5 1.5 2.0 7.120 8.850 0.000 0.230 .
ELECTRIC PWR LINEMAN ALL 38.600 44.970 1.5 1.5 2.0 $.110 11.34 0.000 0.290,
ELECTRICIAN ALL 39.400 42:000 1.5 1.5 2.0 10.83 8.740 0:000 6.750
ELEVATOR CONSTRUCTOR ALD 43.925 4%.420 2.0 2.0 2.0 §.775 6.960 2.640 0.000
FENCE ERECTOR ALL 28.640 30.140 1.5 1.5 2.0 7.750 5.970 D.000 0.350
GLAZIER BLD 37.000 38.500 1.5 1.5 2.0 2.340 12.05 0.000 0.740
HT/FROST INSULATOR’ BLD  39.900 42.400 1.5 1.5 2.0 9.170 10.46 0.000 0.320
IRON WORKER ALL  40.250 42.250 2.0 2.0 2.0 9.950 14.74 0.000 0.300
LABORER ALL 34.750 35.500 1.5 1.5 2.0 8.830 6.170 0.000 0.270
LATHER ALL 39.770 41.770 1.5 1.5 2.0 9.460 7.790 0.00Q0 0.490
. MACHINIST BLD  40.530 42.530 1.5 1.5 2.0 7.000 7.670 0.650 0.000
MARBLE FINISHERS ALL 28.650 0.000 1.5 1.52.0 7.920 9,970 0.000 0.550
MARBLE MASON BLD: 38.030 41.830 1.5 1.5 2.0 8.000 ©.970 0.000 0.550
MATERIAL TESTER I ALL 24.750 ©0.000 1.5 1.5 2.0 8.830 6.170 0,000 0.270
MATERIALS TESTER II ALL 29.750 0.000 1.5 1.5 2.0 4.830 6.170 0.000 0.270
MILLWRIGHT ALL  39.770 41.770 1.5 1.5 2.0 9.460 7.790 0.000 0.490
OPERATING ENGINEER BLD 1 43.800 47.800 2.0 2.0 2.0 9.600 6.550 1.900 1.000
OPERATING ENGINEER ALD 2 42.500 47.800 2.0 2.0 2.0 9.600 6.550 1.900 1.000
OPERATING ENGINEER BLD 3 39.950 47.800 2.0 2.0 2.0 9.600 6.550 1.900 1.000
OPERATING ENGINEER BLD 4 38.200 47.800 2.0 2.0 2.0 9.600 6.550 1.900 1.000
OPERATING ENGIMEER FLT 1 47.250 47.250 1.5 1,5 2.0 6€.850 5.600 1.300 0.000
OPERATING ENGINEER FLT 2 45.750 47.250 1.5 1.5 2.0 6.850 5.600 1.900 0.000
OPERATING ENGINEER . PLT 3 40.700 47.250 1.5 1.5 2.0.6.850 5.600 1,900 0.000
OPERATING ENGINEER FLT 4 33.850 47.250 1.5 1.5 2.0 6.850 5,600 1.900 0.000
OPERATING ENGINEER HWY 1 42.000 46.000 1.5 1.5 2.0 9.600 6.550 1.900 1,000
OPERATING ENGINEER HWY 2 41.450 46.000 1.5 1.5 2.0 9.600 6.550 1.900 1.000
CPERATING ENGINEER HWY 2 39.400 46,000 1.5 1.5 2.0 9.600 6.550 1.900 1.000
OPERATING ENGINEER HWY 4 38.000 46.000 1.5 1.5 2.0 9.600 6.550 1.900 1.000
OPERATING ENGINEER HWY 5 36.800 46.000 1.5 1.5 2.0 9.600 6.550 1.900 1.000
ORNAMNTL IRON WORKER ALL .39.050 41.300 2.0 2.0 2.0 7.950 13.19% 0.000 0.500
PAINTER ALL  36.%00 41,510 1.5 1.5 1.5 7.350 8,400 0.000 0.470
- PAINTER SIGNS BLD  29.920 33.590.1.5 1.5 1.5 2.600 2.390 0.000 0.000
PILEDRIVER ALL 39.770 41.770 1.5 1.5 2.0 9,480 7.790 0.000 0.490
PIPEFITTER . BLD 42.050 45.050 1.5 1.5 2.0 7.660 B8.550 0.000 1.370
PLASTERER : LD 38.100 40.3%0 1.5 1.5 2.0 7.500 8.440 0.000 0.400
FLUMBER . BLD  43.000 45.000 1.5 1.5 2.0 9.110 5.960 0.000 1.030
ROOFER BLD 35.000 38.000 1.5 1.5 2.0 6.800 3.870 0.000 0.330°
SHEETMETAL WORKER BELD 33.40D0 36.070 1.5 1.5°2.0 6.460 7.850 0.000 0.590
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SIGN HANGER BLD 26.510 27.360 1.5 1.5 2.0 4.200 2.280 0.000 0.000
SPRINKLER FITTER BLD 40.500 42.500 1.5 1.5 2.0 8.500 6.850 0.000 0.500
STEEL ERECTOR ALL 40.250 42.250 2.0 2.0 2.0 9.950 14,74 0.000 0.300
STONE MASON BLD 38.020 41.830 1.5 1.5 2.0 8.000 9.970 0:000 0.550
TERRAZ20 FINISHER BLD -33.810 0.000 1.5 1.5 2.0 6.150 9.850 0.000 0.310
TERRAZZ0 MASON BLD 37.390 40.390 1.5 1.5 2.0 6.150 11.11 ©.000 0.350
TILE MASON BLD 38.630 42.630 2.0 1.5 2.0 6.130 9.010 0.000 0,500
TRAFFIC SAFEIY WRKR WY 24,300 25.900 1.5 1.5 2.0 3.780 1.875 0.000 0.000°
TRUCK DRIVER E ALL 1 30.700 31.350 1.5 1.5 2.0 6,750 5.450 0.000 0.150
TRUCK DRIVER E ALL 2 30,950 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER E ALL 3 31.150 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER E ALL 4 31.350 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER w ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4,350 0.000 0. 000
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 ‘1.5 2.0 6.500 4,350 0,000 0.000
TRUCK DRIVER W ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000C
TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TUCKPOINTER BLD 38.200 39.200 1.5 1.5 2.0 &.580 9.550 0.000 0.280
Legend: . .

M-F»8 (Overtime is required for any hour greater than 8 worked each day, Monday Whrough Friday. .

OSA {Overtime is required lor every hour worked on Saturday}

OSH (Overtime {5 required fof every hour worked on Sunday and Holidays)

HAY (Health & Welfare tnsurance)

Pansn {Pension)

vac (Vacation}

Tmg (Training) e
Explanations

COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road. *

The following,list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these .holidays which fall on a Sunday
is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days’
of celebration such as the day after Thanksgiving for, Veterans Day.
If in doubt, please check with IDOL.

EXPLANATION OF CLASSES -
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ASBESTOS — GENERAL - removal of asbestos material/mold and hazardous

materials from any place in a building, including mechanical systems

where those mechanical systems are to. be removed. This includes the

removal of asbestos materials/mold and hazardous materials from

ductwork or pipes in a building when the building is to be demolished

at the time or at some close future date. -
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical

systems, such as pipes,' ducts, and boilers, where the mechanical

systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and pelishing of all classes of tile, whether
for interior or exterior purpeses, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, ePoXy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile iike form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixifg of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other
sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or mailntenance of tile and/or
similar materials. Ceramic Tile Finishers shall £ill all joints and
voids regardless of methed on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be iimited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, rasonite, cardboard,
and any new type of products that may be used to pfbtect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled. )

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, .
maintenance, repair and service of radio, television, recording, voice
sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and reception of signals of any nature, business, domestic,
commercial, education, entertainment, and residential purposes,
including but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communication systems,_and
the performance of any task directly related to such installiation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
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through conduit and the installation of any jncidental conduit, such
that the employees covered hereby can complete any job in full.

n

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials {all
stone, sand, etc.). stocking of floors with material, performing all
rigging for heavy work, the handling of all mateiral that may be -
needed for the installation of such materials, building of
scaffolding, pelishing if needed, patching, waxing of material if
damaged, pointing up, caulking; grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation. of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installatin of material and such other work as may
be required in helping a Marble Setter in the handling of all material
in the erection or installation of interior marble, slate,

travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
experiors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opagque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforement ioned materials and which are used on interior
and experior which sare installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;

field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting'
proportions of pbituminous mixtures.

TERRAZZO FINISHER

The handling of sand, cemeht, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, steirs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Flant: Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Beiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; combination Back
Hoe Front End-leader Machine; Compressor and Throttle valve;

Cencrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver;
concrete Placer; Concrete Placing Boom; Concrete Pump {(Truck Mounted) ;
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Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Holists, one, two and three Drum; Hoists, Two
Tugger Cne Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro
Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile

"Drivers and Skid Rig; Post Hole Digger;’ Pre-5Stress Machine; Pump

Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised
and Blind Hole Drill; Roto Mill Grinder; Scoops -~ Tractor Drawn;
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and
Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled;* Bulldozers; Concrete
Mixer {Iwo Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.;
Hoists, Automatic; Holsts, inside Freight Elevators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill
self-propelled}; Rock Drill (truck mounted); Rollers, All; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch
Trucks with "A"™ Frame. .

Class 3. Air Compressor; Combination - Small Equipment Operator:
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling);. Pumps, over 3" {1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Welding Machines {2 through 5); Winches, 4
small Electric Drill Winches; Bobcat {up to and including 3/4 cu.
yd.}. *

Class 4. Bobcats and/or other 3kid Steer lLoaders; Oilers: and Brick
Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
{hydraulic dredge) . :
Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
{hydraulic dredge)}, leverman (hydraulic dredge)., and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane
{over 50 ton capacity) or backhce (96,000 pounds or more),

tug/launch operatocr, loader, dozer and like equipment on barge,
breakwater wall,

slip/dock or scow, deck machinery, etc.

Class 4. Deck ‘equipment operator machineryman/fireman), (4 equipment

units or more) and crane ‘maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTICN
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Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; .Asphalt Spreader;
Autograder/GOMACC or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
BEndloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranes. Hammerhead, Linden, Peco &
Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Ruto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or- Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole; Drills (Tunnel 3haft); Underground Boring
and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front.
Endloader Machine {(less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3}; Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars {Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Greaser Engineer; Highlift. Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydraulic Boom Trucks {All Attachments);
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops =
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size);
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender:
Compressor, Commcn Receiver (2); Concrete Mixer {(Two Bag and Over};
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,

etc.; Fireman on Beoilers; Forklift Trucks; Grouting Machine; Hoists, ’
Butomatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,

Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed

and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with

"A" Frame; Work Boats; Tamper - Form-Motor Driven. -
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Ciass 4. Air Compressor;, Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit' (Pile Driving, Extracting, or Drilling}; Hydro-
Blaster; Light Plants, All {1 through 5); Pumps, over 3" (1 to 3 not
to exceed a total of 300 ft.); Pumps, Well Points; Tractaire;
Welding Machines (2 through 5}); Winches, 4 Small Electric Drill
Winches.

Clas§ 5. Bobcats (all); Prick Forklifts, Oilers.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the-installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION — EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0Qil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, Z-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warninq lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
pumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. 8ix axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with sccops on the front.

*Other Classifications of Work:
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For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in

. this document. If no néighboring county rate applies to the task,

the Department shall undertake a special determination, such special
determination being then deemed to have existed under 'this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
{regardless of equipment used or its size} is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of ' size of truck driven) is
covered by the classifications of truck driver.
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EXHIBIT #2 INSURANCE REQUIREMENTS

Lee Pasteur Hurley Area Elementary School
Contract Number 1478

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance
coverage and requirements specified below, insuring all operations related to the Contract.

The insurance must remain in effect from: the date of the notice to proceed untit Substantiat
Completion of the project, during completion of Punch List, as well as any time Contractor returns
to perform additional work regarding warranties or for any other purpose.

INSURANCE TO BE PROVIDED

1)} °  Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide a service under this Contract and Employers Liability
coverage with limits of not less than $500.000 each accident, itiness or disease.

2) gémmercial General Ligbility (Primary and Umbrella)

Commercial General Uability Insurance or equivalent with fimits of not less than
$5,000.000 per occurrence for bodily injury, personal injury, and property damage
liability.  Coverage must include the following: All premises and operations,
products/fcompleted operations (for minimum of two (2} years foliowing project
completion), explosion, collapse, underground, separation of insureds, defense, and

. contractual liability with no limitation endorsement. The Public Building Commission,
Board of Education of the City of Chicago and City of Chicago are to be named as
additional insureds on a primary, non-contributory basis for any liability arising directly or
indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than
$1.000.000 per occurrence with the same terms herein.

3) Automobile Liability (Primary and Umbrelia)

When any motor vehicles (owned, non-owned and hired} are used in connection with
work o be performed, the Contractor must provide Automobile Liability Insurance, with
limits of not less than $2.000.000 per occurrence for bodily injury and property damage.
The Public Building Commission, Board of Education of the City of Chicago and City of
Chicago are o be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Contracior must maintain limits of not less than
$1,000,000 per occurrence with the same terms herein.

3)  Contractors Pollution Liability

When any work is performed which may cause a poliution exposure, Contractors
Poliution Liability must be provided covering bodily injury, property damage and other
losses caused by pollution conditions that arise from the Contract scope of services with
limits of not less than $1.000.000 per occurrence. When policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the
Contract. A claims-made policy, which is not renewed or replaced, must have an
extended reporting period of two (2} years. The Public Building Commission, Board of
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Education of the City of Chicago and City of Chicago are to be named as additional
insureds on a primary, non-contributory basis.

5) Professional Liabitity

When any archilects, engineers, construction managers or other professionat consultants
perform work in connection with this Contract, Professional Liability insurance covering
acts, errors, or omissions must be mainiained with limits of not less than $1,000,000.
When policies are renewed or replaced, the policy retroactive date must coincide with, or
precede, start of work on the Contract. A claims-made policy, which is not renewed or
replaced, must have an extended reporting period of two (2) years.

B) Builders Risk

When Confractor underiakes any construction, including imprévements, besterments,
and/or repairs, the Contractor must provide Al Risk Builders Risk Insurance a
replacement cost for materials, supplies, equipment, machinery and fixtures that are or
will be part of the permanent facility. Coverage must include but are not limited to the
following: right to partial occupancy, coliapse, water including overflow, leakage, sewer
backup, or seepage, damage to adjoining or existing property, debris removal,
scaffolding, false work, fences, and temporary structures, faulty workmanship or
malerials, and equipment stored off site or in transit. The Public Building Commission,
Board of Education of the City of Chicago, and the City of Chicago are to be named as
additional insureds and loss payees

The Contractor is responsible for all loss or damage to Public Building Commission, City

. of Chicago and/or Board property at fuli replacement cost. The Contractor is responsible
for all loss or damage to perscnal properly including but not limited to materials,
aquipment, tools, and supplies owned, rented, or used by Contraclor.

7 Railraad Protective Liability .

- When any work is to be done adjacent to or on railroad or transit properly, Architect must
provide or cause to be provided, with respect to the operations that Architect or
subcontractors perform, Rafiroad Protective Liability Insurance in the name of railroad or
transit entity. The policy must have limits of not less than the requirement of the operating
railroadAransit entity for josses arising out of injuries to or death of all persons, and for
damage to or destruction of property, including the loss of use thereof.

B.  ADDITIONAL REQUIREMENTS

Contractor must fumish the Public Building Commission Procurement Department, Richard J.
Daley Center, Room 200, Chicago, IL 60602, original Ceriificates of Insurance, or such similar
evidence, to be in force on the date of this Contract, and Renewal Certificates of insurance, or
such similar evidence, if any insurance policy has an expiration or renewal date occurring during
the term of this Contract. The Contracior must submit evidence of insurance to the Public
Building Commission prior to Contract award. The receipt of any certificate does not constitute
agreement by the Commission that the insurance requirements in the Contract have been fully
met or that the insurance policies indicated on the certificate are in compliance with ail Contract’
requirements. The failure of the Commission to obtain cerlificates or other insurance evidence
from Coniractor is not a waiver by the Commission of any requirements for the Contractor to
obtain and maintain the specified insurance. The Contractor will advise alf insurers of the
Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor
of the obligation to provide insurance as specified in this contract. Nonfulfiliment of the insurance
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conditions may constitute a breach of the Contract, and the Commission retains the right to stop
work untif proper evidence of insurance is provided, or the Coniract may be terminated.

The Commission reserves the right to oblain copies of insurance policies and records from the
Contractor and/or its subconiractors at any time upon writien request.

The insurance must provide for 60 days prior written notice 10 be given to the Commission in the
event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor.

The Contracior agrees that insurers waive their rights of subrogation against the Public Building
Commission, Board of Education of the City of Chicago, and the City of Chicago, their respective
Board members, employees, elecied officials, officers, or representatives.

The insurance coverage and limits fumished by Contractor in no way fimit the Contractor's
liabilittes and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Gommission and the
Board of Education of the Cily of Chicago and the City of Chicago do not confribute with
insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations ekpressed in the
indemnification Janguage in this Contract or any limitation placed on the indemnity in this Contract
given as a2 matter of law.

If contractor s a joint venture or limited #ability company, the insurance policies must name the
joint venture or limited liability company as a named insured.

The Contractor must require all subcontractors 1o provide the insurance required herein, or
Contractor may provide the insurance for subconiractors. All subcontractors are subject to the
same insurance requirements of Contractor unless otherwise specified in this Contract.

f Contractor or subcontractor desires additional coverage, the parly desiring the additional
coverage is responsible for the acquisition and ¢ost

The Public Building Commission maintains the rights to modify, delete, alter or change these
requirements.
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ACORD. CERTIFICATE OF LIABILITY INSURANCE ~ geppg *eameerm

: EQ -3 02/11/09
PRODLCER : THIS CERTIFICATE S ISSUED AS A MATTER OF INFORMATION
. . : ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE

Weible & Cahilil HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
2300 Cabot Drive, Suite 100 ALTER THE.COVERAGE AFFORDED BY THE POLICIES BELOW.
Lisle IL 60532 : )
Phone: 6§30—-245-4600 Fax:630-245-4601 INSURERS AFFORDING COVERAGE . NAIC #
INSURED : INSURER A: Zurich American Insurance (o
7 INSURER B: Amer. GUatahtee & Liability
%grge golgﬁ gonstruction Co [INSURER C: Lexipgton Insurance Company
. en venue - T
Wood Dale IL 60191 ::S“RER D Stesatast Company
SURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERSM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE iISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TC ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUGED BY PAID CLAIMS.

POLICY EFFECTIVE |
LTR JHS TYPE OF INSURANCE FOLICY NUMBER DATE mugnm %‘E‘%ﬂ LIATS
GENERAL LIABRITY EACH OCCURRENCE $1,000,000
, | GE . R GE T O RERTED
A | ¥ X | COMMERCIAL GENERAL LIABILITY | GLO93 7891904 06/30/08 06/30/09 | PREMISES (Eacccurencey |5 100,000
] cLans maoe | % | occur MED EXP (Any one persor) | $ 5,000
‘\q ' ] : PERSONAL 8 ADVINJURY {5 1,000,000
GENERAL AGGREGATE $2,000,000
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | § 2, 000,000
| Jrouerfe |58 [ Juoc
| AUTOMOBILE LIABILITY COMBIED SNGLELIAT | <1 000, 000
A X | X |AnvaAuTO BAP937891804 06/30/08 06/30/09 | (Eaaccdent ! !
|| ALL OWNED AUTOS BODILY INJURY s
N4 | _{ SCHEDULED AUTOS ' (Per person)
| X | HIRED AUTOS BODILY INJURY $
| X | NON-OWNED AUTOS {Per accident)
- PROPERTY DAMAGE s
{Per accident)
GARAGE LIAEILITY AUTO ONLY - EA ACCIDENT | §
ANY AUTD | orherTHAN EAACC |$
AUTO ONLY: AGG | 5
EXCESS/UMBRELLA LIABILITY - EACH OCCURRENCE $ 4,000,000
B X Joccur [ | cLamsmace | AUC937890104 06/30/08 | 06/30/08 | AGGREGATE $4,000,000
: DEDUCTIBLE 5
X |revennon 30 ; $
* WC SIAITU- [#411:5
]} | WORKERS COMPENSATION AND X |roRy TS | | ER
EMPLOYERS' LIABILITY
A | o\Y PROPRIETORPARTNEREXECUTIVE WCo37892005 06/30/08 06/30/09 | EL EACHACCIDENT 5 500,000
OFFICER/MEMBER EXGLUDED? E.L DISEASE - EAEMELOYEE| $ 500,000
g&%ﬁ?&b&%;smm E.L. DISEASE- PoLCY LIMIT | 5 500, 000
OTHER
"Pc | POLLUTION LIAB CPO1957615 06/30/08 06/30/10 2,000,000 LIAB LIMIT
T~ p | PROFESSTONAL LIAB ECC526289801 11/14/08 | 11/14/09 3,000,000 LIAB LIMIT -
DESCRIFTION OF OFERATIONS  LOCATIONS f VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT | SPEGIAL PROVISIONS
RE: Contract Number 1478, Lee Pasteur Hurley Elementary School
Primary/Noncontributory Additional Insurad on General Liability, Automobile
Liability, & Pollution and Waiver of Subrogation on General Liability,
Automobile & Workers' Compensation in favor of The Public Building
Commission, Board of Education of City of Chicago and City of Chicago
' CERTIFICATE HOLDER CANCELLATION
PUBLI-2 | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXFIRATION
Public Building Commission DATE THEREOF, THE ISSUING INSURER WitL ENDEAVOR TO MAI. 30 DAYS WRITTEN
of Chicago NOTIGE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
Richard J. Daley Centerxr
Room 200
Chicage IL 60602
ACORD 25 {2001/08}
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PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 1 TO CONTRACT NO. 1478
FOR

LEE PASTEUR HURLEY AREA ELEMENTARY SCHOOL
FOR
NEW CONSTRUCTION
DATE: January 23, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

CHANGES TO BOOK 3 - TECHNICAL SPECIFICATIONS:
Change 1: Table of Contents
a.  Page 1, Division 01 — Project Requirements, ADD 3 line reading, “Report of
Subsurface Exploration and Engineering Services....39.”
b.  Page 1, Division 01 — Project Requirements, ADD a line reading, “Supplemental
Report of Subsurface Exploration and Engineering Services....23.”
c.  Page 1, Division 01 - Project Requirements, ADD a line reading, “Geophysical
Survey....11.” .
Page 3, Division 11 - Equipment, ADD a line reading, “11062 Stage Rigging....14.”

d.
e. Page 5, Division 16 — Electrical, ADD a line reading, “16555 Stage Lighting....19.”

Change 2: DD Report of Subsurface Exploration and Engineering Services, per attached report.

Change 3:  ADD Supplementa! Report of Subsurface Exploration and Engineering Services, per
attached report.

Change 4: ADD Geophysica! Survey, per attached report.

Change 5:  Section 04200 - Unit Masonry
a. Page 04200-13, Article 3.3 - Installation, Paragraph F, REVISE Sub-Paragraph 6 to
read, “Install cavity drainage material full height of wall, as indicated on the
drawings. Provide units the full width of the cavity...”

Change 6:  ADD Section 11062 - Stage Rigging, per attached specification section.

Change 7: DELETE Section 15950 as included in Book 3, Volume 1 of the Project Manual and
REPLACE with Section 15950 - Building Automation System (BAS) General, per attached
specification section.

Change 8:  DELETE Section 15951 as included in Book 3, Volume 1 of the Project Manual and
REPLACE with Section 15951 — BAS Basic Materials, Interface Devices, and Sensors, per
attached specification section.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

Change 9: DELETE Section 15952 as included in Book 3, Volume 1 of the Project Manual and
REPLACE with Section 15952 — BAS Operator Interfaces, per attached specification
section.

Change 10:  DELETE Section 15953 as included in Book 3, Volume 1 of the Project Manual and
REPLACE with Section 15953 — BAS Field Panels, per attached specification section.

Change 11:  DELETE Section 15955 as included in Book 3, Volume 1 of the Project Manual and
REPLACE with Section 15955 — BAS Software and Programming, per attached
specification section.

Change 12:  Section 15958 ~ Sequence of Operations

a. Page 15958-27, Article 3.11 — Exhaust Fans (BAS-EF-01), REVISE Paragraph A to read,
“Toilet and General Exhaust Fans EF 1-3: BAS shall control...”

b. Page 15958-27, Article 3.11 — Exhaust Fans {BAS-EF-01), REVISE Paragraph B to read,
“T-Stat controlled exhaust fans EF-10 and heater shail be controlled...Thermostat
shall also operate unit heater UH-B1 to maintain a minimum temperature...”

c. Page 15958-27, Article 3.11 — Exhaust Fans (BAS-EF-01), REVISE Paragraph C to read,
“Exhaust Fans EF 4-6, 9: Shall be controlied by a thermostat...”

Change 13:  section 16781 — CCTV System and Components

a.  Page 16781-1, Article 1.2 — Summary, Paragraph A, REVISE Sub-Paragraph 3 to read,
“CCTV Remote Enclosures (Provided and installed by Contractor).”

b. Page 16781-1, Article 1.2 — Summary, Paragraph A, REVISE Sub-Paragraph 4 to read,
“Power Supply & Control Insertion Devices for UTP System (Provided and installed
by Contractor).”

c. Page 16781-1, Article 1.2 — Summary, Paragraph A, REVISE Sub-Paragraph 8 to read,
“Multiplexers (Provided and installed by Contractor}.”

Change 14:  ADD Section 16555 — Stage Lighting, per attached specification section.

CHANGES TO DRAWINGS:
Change 15: Drawing AS.1, titled, “Architectural Site Plan”
a. DELETE note along the west side of the site reading, “Extent of Work.”
b. DELETE note at the south side of the site reading, “Note: Refer to sheet AS.7 for
layout of ail ballfields, including but not limited to infield and outfield dimensions;
fence, backstop, and dugout dimensions; and bench and bleacher detaifs.”

Change 16; Drawing AS.2, titled, “Enlarged Site Plan”
a. DELETE note along the west side of the site reading, “Note: Refer to sheet AS.1 for
layout of all ball fields.”
b. DELEYE designation for all fences south of the Work Limit Line.

Change 17: Drawing TL1.01, titled, “Theatre Lighting Panel Plans & Sections”
a. AtCl1/TL1.01 ~Theatre Lighting Panels — Centerfine Section, DELETE note reading,
“Quartz house light assembly.” ' '
b. AtA4/T11.01 ~Theatre Lighting Panels — Reflected Celling Plan, DELETE (16) plug

Mayor Richard M. Daley, Chairman . Erin Lavin Cabonarg_i, Executive Director
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Change 18:

Change 19:

Change 20:

Change 21:

PUBLIC BUILDING COMMISSION OF CHICAGO

boxes PB-B-5 through PB-B-20 over the gym floor.

Drawing TL1.02, titled, “Theatre Lighting — Power and Lighting Plans”
a. At A4/TL1.02 — Theatre Lighting — Reflected Ceiling Plan, DELETE (16} Type TiM-2
fixtures and associated plug boxes.

Drawing TL2.01, titled, “Theatre Lighting Riser Diagram & Schedules”

a. At D1/TL2.01 - Distribution Schedule, DELETE {16) plug boxes PB-B-5 through PB-B-
20. '

b. At B5/TL2.01 — Dimmer Rack EDR-1 Schedule, CONNECT (4) circuits from light fixture
Type F34 indicated on Drawing E2.2A to circuits 97 through 100 in the Emergency
Dimmer Rack.

Drawing 50.1, titled, “General Structural Notes”

a. DELETE Excavation & Foundation Note 7 reading, “Within the building area, remove
all topsoil, miscellaneous fill materials and the buried topsoil under the fill materiais
to a depth of approximately 7.5’ to 8.0’ below grade — Replace with engineered fill
up to the design elevation” in its entirety.

DELETE Civil (Site Prep) - “For Reference Only” Drawings C0.0, C1.0, C2.0, C3.0, CA.0,
C5.0 and C5.1 in their entirety, and REPLACE with Drawings 0.0, C1.0, C2.0, C3.0, C4.0,
C5.0 and C5.1, attached.

QUESTIONS & ANSWERS:

Qil.

Al,

Qz.

A2,

Q3.

A3,

Q4.

Can you please tell me what the extent of demolition is for this project? Also, are there
any square footages available?

All of the existing structures (concessions stand, garage, scoreboards, fences, etc.} and
trees indicated on the existing site survey {Drawings C0.01 and C0.02) within the project
work limits have already been removed by the JOC Contractor. These items are shown
on Site Preparation Drawing C1.0 — Existing Conditions and Demolition included for
reference only at the end of the Bidding Documents. Items remaining to be removed
(curbs, pavement, etc.) are indicated on Drawing C1.0 — Demclition Pian of the civil
drawings.

Fencing is only indicated on 3 sides of the planters {L2.1) in front of the building. is this
correct?
This is correct.

Drawing AS.1 shows the exterior of work at the property lines leading one to helieve that
the ball fieids are in the scope of work. Drawing L1 and some of the C drawings show the
work limits in close proximity to the school building itseif. Which is correct?

Drawing AS.1 of the Bidding Documents contains a note along the west side of the site
referencing the property line reading, “Extent of Work”. This note is In error and has
been eliminated per Change No. 15, above. The Work Limit Line shown on Drawings
AS.1 and AS.2 corresponds to that indicated on the civil and landscaping drawings. No
work is to be completed under this contract south of the Work Limit Line.

Specifications for the Stage Rigging are missing. Will they be issued with addenda?

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Execitive Director
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A4,

Qas.
A5,

Qs.
A6.

Qz.
A7.

Qs.

A8.

Qo.

A9,

Q10.

Alo.

Qii1.

All.

Qiz.

Al2.

Q13.

PUBLIC BUILDING COMMISSION OF CHICAGO

Section 11062 — Stage Rigging has been added per Change 6, above.

Can you clarify if the striping in the crosswalks is thermal plastic or just paint?
Striping in the crosswalks shall be thermal plastic.

The site survey that was required by the previous contractor (ltem 1); is a copy available?
The original site survey was included in the Bidding Documents (Drawings C0.01 and
€0.02). The General Contractor’s bid documents include site prep drawings, as part of
this addendum. These drawings reflect the extent of the excavation and backfill scope.
Upon completion of the site prep work, an as-built survey will be provided. '

Can we obtain a soils report for the undisturbed areas? -

Report of Subsurface Exploration and Engineering Service, Supplemental Report of
Subsurface Exploration and Engineering Service, and Geophysical Survey have been
added per Changes 2, 3 and 4, above.

Will any of the adjacent areas to the south of the school site be available for staging
areas?

Staging will require coordination. The General Contractor shall submit its proposed site
utilization/mobilization plan to the commission for review and approval,

Sheet AS.1 refers to Sheet AS.7. Our bid set did not include AS.7 {or AS.8).

Drawings AS.7 and AS.8 are not intended to be part of the Bidding Documents for the Lee
Pasteur Hurley Area Elementary School. References to AS.7 have been eliminated from
Drawing AS.1 per Change 15, above.

Sheet S0.1 Excavation and Foundation Note 7. Will the 7.5’ to 8.0' undercut and
replacement work to be completed by the separate contractor that is completing the
grading work? If not, does the 7.5 to 8.0’ “below grade” meet 7.5 to 8.0° below finished
floor grade? If not, please define “grade” in this note.

The excavation work described in Excavation & Foundation Note 7 on Drawing 50.1 is to
be completed by the 1OC Contractor under separate contract. Note 7 has been
eliminated from the Excavation & Foundation notes per Change 20, above.

Wiil a field office be required to be provided for the PBC? If 5o, please provide
specifications for this field office.

Specification Section 01510 — Temporary Offices is currently in Book 3, Volume 1 of the
Project Manual.

What type of replacement fill material will the JOC contractor use for the undercut at the
building?

CA-6 is the primary fill material to be used by the JOC Contractor at the undercut areas
within the building footprint. The extent of excavation and backfili scope is included in
the site prep drawings as part of this addendum.

Can we assume the following conditions at the conclusion of the JOC contractor’s work:
a) Building pad area will be left at slab subgrade elevation? b} Pavement areas will be
left at pavement subgrade elevations? c) Green areas will be left at topsoil subgrade

Mavyor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Al3.

Ql4.

Al4,

Q1s.

Al5.

Q1ie.

Ale.

Q17.

Al7.

Qis.

Al8,

qQio,

Al9.

Qz0.

PUBLIC BUILDING COMMISSION OF CHICAGO

elevations?

These assumptions are correct. New information has been added to the “for reference
only” site prep drawings and the latest package is being re-issued in this Addendum 1 for
reference only. See Change 21, above.

Specification Section 01500 makes mention of a field office for Commission
Representative’s use. It does not indicate any furniture, equipment or fixtures that need
to be included within the field office. Are we required to provide FF&E for the field
office?

As indicated in Q/A 11, Specification Section 01510 — Temporary Offices is currently in
Book 3, Volume 1 of the Project Manual. Section 01510 indicates all furniture,
equipment, fixtures, etc. that the General Contractor is required to provide.

Book 2A, Section 01400, 3.4 — Settiement Monitoring, please clarify when settlement
monitoring can stop: Is it after the foundation work is substantially complete? Oris it
when the entire project is substantially complete?

As indicated in Book 2A, Section 1400, Part 3, 3.4 —Settlement Monitoring, settlement
monitoring shall continue “until the Work is substantiaily compiete.” As defined in Book
2, Article 1, Section 1.01 — Definitions, Paragraph 33, “’“Work’ means the obligations of
the Contractor under the Contract Documents...”

Book 1, Article 6, how much time should the general contractor allocate to permitting
from the 465 days? The general contractor does not have control aver when the permit
will be issued.

The General Contractor is responsible for obtaining all required permits and complete al
Work within 465 Calendar Days of the issue of Notice to Proceed. Refer to Book 2,
Article 6 — Permits and Licenses; and Article 10 - Schedule.

Can the mechanical/electrical contractor also serve as the project superintendent or
project manager?
No. Refer to Book 2, Article 9, Section 9.05.

What is the status of the building permit? When we checked the DCAP website for street
address of 4707 W. Marquette Road, we could not find the project.
The permit is in progress.

The bid form contains a $200,000 allowance labeled “CCTV”. Is this allowance to cover
all costs for Section 16781 CCTV System and Components? Does this allowance cover
any portion of the work described in Section 167817

The CCTV allowance will be used to purchase all CCTV items designated as “Furnished by
Owner”, as indicated in Section 16781 — CCTV System and Components, Article 1.2 ~
Summary, Paragraph A, and as amended in Change 13, above. Material and labor costs
for all CCTV items designated as “Provided and instailed by Contractor” shall be included
in the Contractor’s base bid, and alf labor costs for CCTV items designated as “Installed
by Contractor” shali be included in the contractors’ base bid.

Regarding CCTV: Panasonic #WV-GSS6Y refers to a number that is an indoor PTZ. The
drawings show no indoor PTZ cameras. All are shown as fixed cameras. Please confirm

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

there are no indoor pan tilt zooms.

A20. Allinterior cameras are fixed cameras. PTZ cameras are only for exterior cameras.
Additionally, CCTV cameras and housings are to be furnished by Owner {installed by
Contractor), as indicated in Section 16781 —~ CCTV System and Components, Article 1.2 —
Summary, Paragraph A, and amended in Change 13, above.

Q21. Regarding CCTV: The following are no longer available: Peico Monitors #PMC21A,
Ainixter Part # CMM-Y-CCTR and CMBP-Y_CCTP. What should be used for pricing?

A21. Monitors are to be furnished by Owner (installed by Contractor), as indicated in Section
16781 — CCTV System and Components, Article 1.2 — Summary, Paragraph A, and
amended in Change 13, above.

Q22. Regarding CCTV: Regarding the DVR equipment - how many frames per second are
required? How many days of storage for the DVR are required?

A22. Digital video recorders are to be furnished by Owner (installed by Contractor), as
indicated in Section 16781 — CCTV System and Components, Article 1.2 — Summary,
Paragraph A, and amended in Change 13, above.

Q23. Is the CCTV allowance to cover all work in that Division?
A23. See the response to Question 19, above.

Q24. Not used,
A24. Not used.

Q25. Notused.
A25. Not used.

Q26. Is flush out required for the substantial completion? Does furniture have same low V.0.C.
requirements as GCs work?

A26. Flush out is part of the commissioning that is required for acceptance at substantial
completion. This would be done prior to the inclusion of furniture by CPS.

Q27. Please explain the concurrency of the Park District work versus the PBC School work.
A27. The Park District work wiil be done by The Gordian Group. Finish site work within the
contract limit lines of the school will be done by the GC.

Q28. What specifically are the limits of The Gordian Group’s work?

A28. Limits and extent of work are given In the site prep drawings issued “for reference only”
in the bidding documents. New information has been added to the “for reference only”
site prep drawings and the latest package is being re-issued in this Addendum 1 for
reference only. See Change 21, above.

Q29. Regarding site access through the parking lot — this will not allow a marshalling area for
GC on site. Where is this to take place?
A29. Refer to the response to Question 8.

Q30. Will The Gordian Group perform the work required in the site prep package?
A30. Yes, the Gordian Group will be performing the work indicated on the “for reference only”

Mavyor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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site prep drawings. New information has been added to the “for reference only” site
prep drawings and the latest package is being re-issued in this Addendum 1 for reference
only. See Change 21, above.

Q31. Are the classroom corridors heated and cooled?
A31. The corridors are heated and cooled primarily by transfer from the classrooms.
Additional heating and cooling is provided at the corridor and lobby window locations.
Q32. Will ComEd provide underground conduit to the building on the project site (within the
property line)?
A32. Asindicated on Drawing E1.0 — Electrical Site Pian, primary feeds from the ComEd pole to
the transformer (conduits only, with pull strings)shall be provided and installed by the
Electrical Contractor. Conductors shall be by ComEd.
Q33. Wwill the remediation take into account the planting depths?
A33. Soil Remediation work indicated on the “for reference only” site prep drawings take into
account planting depths at areas where the existing soils exceeded EPA TACO Tier 1
SRO’s. New information has been added to the “for reference only” site prep drawings
and the latest package is being re-issued in this Addendum 1 for reference only. See
Change 21, above.
ATTACHMENTS:
Book 3, V1 Report of Subsurface Exploration and Engineering Services (39 pages)
Book 3, vi Supplemental Report of Subsurface Exploration and Engineering Services (23 pages)
Book 3, V1 Geophysical Survey (11 pages)
Book 3, V1 11062 Stage Rigging (14 pages)
Book 3, v2 15950 Building Automation System (BAS) General (29 pages)
Book 3, V2 15951 BAS Basic Materials, Interface Devices, and Sensors (30 pages)
Book 3, v2 15952 BAS Operator Interfaces (4 pages)
Book 3, v2 15953 BAS Fieid Panels {14 pages)
Book 3, v2 15955 BAS Software and Programming (39 pages)
Book 3, V2 16555 Stage Lighting (19 pages) '
Drawings Site Prep C0.0 (For Reference Only), dated 01.20.09 {1 page, 30” x 42” format)
Drawings Site Prep C1.0 (For Reference Only), dated 01.20.09 (1 page, 30” x 42” format)
Drawings Site Prep C2.0 (For Reference Only), dated 01.20.09 (1 page, 30" x 42” format)
Drawings Site Prep C3.0 (For Reference Only), dated 01.20.09 (1 page, 30” x 42” format)
Drawings Site Prep C4.0 (For Reference Only), dated 01.20.09 (1 page, 30" x 42” format)
Drawings Site Prep C5.0 {For Reference Only), dated 01.20.09 (1 page, 30" x 42” format)
Drawings Site Prep C5.1 (For Reference Only), dated 01.20.09 (1 page, 30” x 42" format)
END OF ADDENDUM NO.1
Mayor Richard M. Daley, Chairman ' Erin Lavin Cabonargi, Executive Director
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E==mILLINOIS May 28, 2008
Mr. Tom Kitka

Legat Architects

651 West Washington
Suite 1

Chicago, IL 60661

ECS Job No. 16:7126

Reference:  Report of Subsurface Exploration and Engineering Services, Proposed LEE
Pasteur/Hurley Area Elementary School, 67th Street and Cicero Avenue,
Chicago, Illinois

Dear Mr. Kitka;

ECS Illinois, LLC has completed the subsurface exploration and geotechnical engineering
analyses for the proposed LEE Pastewr/Iurley Area Elementary School to be located at 67
Street and Cicero Avenue, in Chicago, lilinois. This report describes the subsurface exploration
procedures, laboratory testing, and geotechnical recommendations for project construction, A
Boring Location Plan is included in the Appendix of this repott along with the Boring Logs
performed for the exploration.

We appreciate this opportunity to be of service to Legat Architects during the design phase of
this project. If you have any questions with regard to the information and recommendations
presented in this report, or if we can be of further assistance to you in any way during the
planning or construction of this project, please do not hesitate to contact us.

Respectiully,
ECS ILLINOITS, LLC
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ECS Project No. 16:7126
LEE Pasteur/Hurley Area Elementary School
Chicago, Illinois

EXECUTIVE SUMMARY

The subsurface conditions encountered during our exploration and ECS” conclusions and recommendations
are summarized below. This summary should not be considered apart from the entire text of the report with
all the qualifications and considerations mentioned herein. Details of our conclysions and recommendations
are discussed in the following sections and in the Appendix of this report.

The site for proposed LEE Pasteur/Hurley Area Elementary School was located at 67% Street and Cicero
Avenue, in Chicago, Iilinois. At the time of our field exploration, the site was occupied by baseball fields. The
ground was mostly covered with grass/gravel. Scattered trees were present across the extent of LEE
Pasteur/Hurley Area Elementary School site, The topography across the site was observed to be generally fiat.
We estimate less than I to 2 feet of vertical difference was present across the extent of LEE Pasteur/Hurley Area
Elementary School site.

Soil borings typically encountered topsoil/gravel/crushed stone/fill material at the ground surface. In 5 of the
borings, B-3, B-4, B-10, B-12, and B-14, approximately 8 to 12 inches of topsoil was encountered at the
ground surface; in 4 of the borings, B-1, B-2, B-6, and B-13, about 3 to 7 inches of crushed stone was
encountered at the ground surface followed by about 2 to 5 inches of recycled asphalt; and in borings, B-5, B-
7, B-8, and B-11, approximately 4 to 11 inches of gravel was encountered at the ground surface. At the
ground surface of boring B-9 and below the surface materials in the remaining borings, fill material mainly
consisting of brown and black silty clay and/or silty clay mixed with cinders, brick, and gravel was
encountered and extended to a depth of about 1% to 5% feet below the existing grade. The fill material
encountered in boring B-2 at a depth of about 3 to 5% feet consisted of black silty sand. Tn 6 of the borings,
B-1, B-2, B-6, B-8, B-9, and B-14, buried topsoil was encountered underneath the fill material and extended
to a depth of about 2% to 5% feet below grade. Underneath the fill material/buried topsoil in the borings,
apparently natural brown and/or brown and gray silty clay was encountered extending to a depth of about 7 to
12 feet below grade followed by gray silty clay extending to the explored depth of 10 to 20 fect below grade.

Initial subgrade preparation should consist of complete stripping/removal of topsoil/buried topsoil, vegetation,
old pavement, rootmat, and any other soft or unsuitable/deleterious materials from the location of the
proposed building as well as pavement areas. In the slab and pavement areas where no buried topsoil was
encountered, one of the following subgrade preparation options can be selected based on the level of risk that
can be accepted by the owner, but the tepsoil/buried topsoil should be removed and replaced, (1) The
existing fill material may remain in place below the slab and the pavement provided that the exposed subgrade
of existing fill passes a proofroll and the owner is willing to accept some risk of slab/pavement
movement/deterioration and long term maintenance issues. (2) The existing fill material within 2 feet below
the bottom of the slab/pavement section can be removed and replaced with engineered fill provided that the
exposed subgrade passes a proofroll and the owner is willing to accept slight risk of slab/pavement
movement/deterioration and long term maintenance issues. (3} The existing fill should be entirely removed
from slab/pavement areas and replaced with engineered fill to construct a stable subgrade.

In building foundation areas, the existing fill material and buried topsoil similar to those encountered in the
borings extending to a depth of about 2% to 5% feet below the existing grade and soft silty clay similar to that
encountered in boring B-7 at a depth of about 5% to 7% feet below grade, and other areas if encountered
during construction should be entirely removed from the building foundation areas and replaced with
engineered fill. For footings bearing at depths of at least 3V feet below grade on natural stiff to hard silty clay
or new properly compacted engineered fill, we recommend a maximum net allowable soil bearing pressure of
3,000 psf be used to proportion the footings.

We recommend that the excavation of building foundations be monitored full-time by an ECS geotechnical
engineer or his representative to verify that the exposed subgade materials and the soil bearing pressure will
be suitable for the proposed structure and is consistent with the boring log information obtained during

the geotechnical exploration.
Repott Prepared By: Report Reviewed By:
Teddy K. Ngoy Kiran Adhikary, P.E.

Assistant Project Engineer - Manager, Geotechnical Services
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PROJECT OVERVIEW

Introduction

This report presents the results of our subsurface exploration and engineering services for the
proposed LEE Pasteur/Hurley Area Elementary School in Chicago, Illinois. A General Location
Plan included in the Appendix of this report, shows the approximate location of this project.

Project Description

Based on the information provided to ECS, the proposed project will consist of a construiction of
a 2 to 3-story masonry building with associated parking and drive areas. The school building is
planned to be located in the area currently occupied with the existing northwest ball field at the
front side of the Adler Park School building, The building will be of slab and grade construction,
No basement or below grade spaces will be included in the facility.

Scope of Work

The conclusions and recommendations contained in this report are based on the soil borings
performed in the vicinity of the proposed 2 to 3-story masonry building and pavement areas, and
associated laboratory testing of selected soil samples.

A total of fourteen (14) soil borings, B-1 through B-14, extended to depths of approximately 10
to 20 feet were located in the vicinity of the proposed building and pavement areas. The results
of the soil borings, along with a Boring Location Plan showing the approximate locations where
the borings were performed, are included in the Appendix of this report.

This report also presents our recommendations for foundation design, subgrade preparation and
pavement design for the project. In addition, the report provides construction considerations
based upon the results of the soil borings and our previous experience.

Purposes of Explaration

The purposes of this exploration were to explore the soil and groundwater conditions at the site
and to develop engineering recommendations to guide design and construction of the project. We
accomplished these purposes by: :

1. drilling fourteen (14) soil borings to depths of approximately 10 to 20 feet below the
existing ground surface in the vicinity of the proposed structures to explore the subsurface
soil and groundwater conditions,
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2. performing laboratory tests on selected representative soil samples from the borings to
evaluate pertinent engineering properties, and,

3. analyzing the field and laboratory data to develop appropriate engineering
recommendations,
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EXPLORATION PROCEDURES

Subsurface Exploration Procedures

The soil borings were located in the field by an ECS Field Engineer based on the proposed
boring site plan provided to ECS by Legat Architects. As required by the State of Illinois, the
driller notified Chicago Utility Alert, DIGGER, to verify underground utilities in the vicinity of
the project site prior to drilling operations.

The soil borings were performed with a truck-mounted rotary-type auger drill rig, which utilized
continuous hollow stem augers to advance the boreholes. Representative soil samples were
obtained at 2% foot intervals for the first 10 feet and 5 foot intervals thereafier by means of
conventional split-barrel sampling procedures. In this procedure, a 2-inch O.D., split-barrel
sampler is driven into the soil a distance of 18 inches by -a 140-pound hammer falling 30 inches.
The number of blows required to drive the sampler through a 12-inch interval, afier initial setting
of 6 inches, is termed the Standard Penetration Test (SPT) or N-value and is indicated for each
sample on the boting logs. The SPT value can be used as a qualitative indication of the in-place
relative density of cohesionless soils. In a less reliable wa , it also indicates the consistency of
cohesive soils. This indication is qualitative, since many factors can significantly affect the
standard penetration resistance value and prevent a direct correlation between drill crews, drill
rigs, drilling procedures, and hammer-rod-sampler assemblies. The drill rig utilized an automatic
trip hammer to drive the sampler. Consideration of the effect of the automatic hammer’s efficiency
was included in the interpretation of subsurface information for the analyses prepared for this
report.

The drill crew maintained a field log of the soils encountered in the borings. After recovery, each
geotechnical s0il sample was removed from the sampler and visually classified. Representative
portions of each soil sample were then sealed in jars and brought to our laboratory in Buffalo
Grove, Illinois for further visual examination and laboratory testing, After completion of the
drilling operations, the boreholes were backfilled with auger cuttings to the existing ground
surface.

Laboratory Teéting Program

Representative soil samples were selected and tested in our laboratory to check field
classifications and to determine pertinent engineering properties. The laboratory testing program
included visual classifications and unconfined compressive strength and moisture content
determinations, :

An experienced geotechnical engineer classified each soil sample on the basis of texture and
plasticity in accordance with the Unified Soil Classification System. The group symbols for each
soil type are indicated in parentheses following the soil descriptions on the boring logs. A brief
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explanation of the Unified System is included with this report. The geotechnical engineer
grouped the various soil types into the major zones noted on the boring logs. The stratification

lines designating the interfaces between earth materials on the boring logs and profiles are
approximate; in situ, the transitions may be gradual.

Unconfined compressive strength tests were performed on cohesive soil samples with the use of
a calibrated hand penetrometer. In the hand penctrometer test, the unconfined compressive
strength of a soil sample is estimated, to a maximum of 4% tons per square foot (tsf) by
measuring the resistance of a soil sample o penetration of a small, calibrated spring-loaded
cylinder.

The soil samples will be retained in our laboratory for a period of 60 days, after which, they will
be discarded unless other instructions are received as to their disposal.
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EXPLORATION RESULTS
Site Conditions

The site for proposed LEE Pasteur/Hurley Area Elementary School was located at 67™ Street and
Cicero Avenue, in Chicago, Illinois. At the time of our field exploration, the site was occupied by
baseball fields. The ground was mostly covered with grass/gravel. Scattered trees were present
across the extent of LEE Pasteur/Hurley Area Elementary School site. The topography across the
site was observed to be generally flat. We estimate less than 1 to 2 feet of vertical difference was
present across the extent of LEE Pasteur/Hurley Area Elementary School site.

Soil Conditions

A total of fourteen (14) borings, B-1 through B-14 were performed for this project. The
subsurface conditions encountered at the borings performed at the site can be summarized as
follows,

Soil borings typically encountered topsoil/gravel/crushed stone/fill material at the ground surface.
In 5 of the borings, B-3, B-4, B-10, B-12, and B-14, approximately 8 to 12 inches of topsoil was
encountered at the ground surface; in 4 of the borings, B-1, B-2, B-6, and B-13, about 3 to 7
inches of crushed stone was encountered at the ground surface followed by about 2 to 5 inches of
recycled asphalt; and in borings, B-5, B-7, B-8, and B-1 1, approximately 4 to 11 inches of gravel
was encountered at the ground surface. At the ground surface of boring B-9 and below the
surface materials in the remaining borings, fill material tainly consisting of brown and black
silty clay and/or silty clay mixed with cinders, brick, and gravel was encountered and extended to
a depth of about 1% to 5% feet below the existing grade. The fill material encountered in boring
B-2 at a depth of about 3 to 5% feet consisted of black silty sand. In 6 of the borings, B-1, B-2,
B-6, B-8, B-9, and B-14, buried topsoil was encountered underneath the fill material and
extended to a depth of about 2% to 5% feet below grade. Underneath the fill material/buried
topsoil in the borings, apparently natural brown and/or brown and gray silty clay was encountered
extending to a depth of about 7 to 12 feet below grade followed by gray silty clay extending to
the maximum explored depth of 20 feet below grade.

The silty clays (fill and natural) were firm to very stiff in consistency with unconfined
compressive strengths in the range of % to greater than 4% tsf and moisture contents between 14
and 28 percent. The soft silty clay was encountered in boring B-7 at a depth of about 5% to 7%
feet below grade. The silty sand fill encountered in soil boring B-12 was loose in relative density
with SPT N-values of about 5 blows per foot (bpf).

The specific soil types observed at the borings are noted on the boring logs, enclosed in the
Appendix,
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Groundwater Observations

Observations for groundwater were made during sampling and upon completion of the drilling
operations at the boring locations. In auger drilling operations, water is not introduced into the
boreholes, and the groundwater position can often be obtained by observing water flowing into or
out of the boreholes, Furthermore, visual observation of the soil samples retrieved during the
avger drilling exploration can often be used in evaluating the groundwater conditions.

Groundwater seepage was encountered in 7 of the borings, B-6 through B-10, B-12, and B-13 at
depths between 3 and 17 feet during drilling and sampling operations and at depths between
about 1% and 18% feet after the borings were completed. Groundwater was not encountered in
the other borings. Glacial till soils in the Midwest frequently oxidize from gray to brown above
the level at which the soil remains saturated. The long-term groundwater level is often
interpreted to be near this zone of color change. Based on the results of this exploration, the
long-term groundwater level may be located at a depth about 7 to 12 feet below current grade,

It should be noted that the groundwater level can vary based on precipitation, evaporation, surface
run-off and other factors not immediately apparent at the time of this exploration. Surface water
runoff will be a factor during general construction, and steps should be taken during construction
to control surface water runoff and to remove any water that may accumulate in the proposed
excavations as well as floor slab and pavement areas.
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ANALYSIS AND RECOMMENDATIONS
Overview

The following recommendations have been developed on the basis of the previously described
project characteristics and subsurface conditions encountered. If there are any changes to the
project characteristics or if different subsurface conditions are encountered during construction,
ECS Illinois, LLC should be consulted so that the recommendations of this report can be
reviewed.

Subgrade Preparation and Engineered Fill

Subgrade Preparation
Initial subgrade preparation should consist of complete stripping/removal of topsoil/buried

topsoil, vegetation, old pavement, rootmat, and any other soft or unsuitable/deleterious materials
from the location of the proposed building as well as pavement areas. Unsuitable materials, such
as topsoil/buried topsoil or organic soils, should either be stockpiled for later use in landscaping
fills or placed in approved disposal areas either on-site or off-site,. We recommend that the
project geotechnical engineer or his representative should be on site to monitor stripping and site
preparation operations and observe that unsuitable soils have been satisfactorily removed and to
observe proofrolling. We recommend earthwork clearing be extended a minimum of 10 feet
beyond the building and pavement limits, Stripping limits should be extended an additional 1
foot for each foot of fill required at the building’s exterior edge.

As mentioned earlier, fill materia} mainly consisting of brown and black silty clay, silty sand,
and/or silty clay mixed with cinders, brick, and gravel was encountered in the borings and
extended to a depth of about 1% to 5% feet below the existing grade. In 6 of the borings, B-1, B-
2, B-6, B-8, B-9, and B-14, buried topsoil was encountered underneath the fill material and
extended to a depth of about 2% to 5% feet below grade. As the buried topsoil was encountered
in 6 locations it may be prevalent in other areas, We recommend that buried topsoil should be
completely removed from building foundations, slab on grade and pavement areas and replaced
with_engineered fill. We suggest test pits be excavated on the site prior to construction to
determine the extent of buried topsoil.

In the slab and pavement areas where no buried topsoil was encountered, one of the following
subgrade preparation options can be selected based on the level of risk that can be accepted by
the owner, but the topsoil/buried topsoil should be removed and replaced. (1) The existing
fill material may remain in place below the slab and the pavement provided that the exposed
subgrade of existing fill passes a proofroll and the owner is willing to accept some risk of
slab/pavement movement/deterioration and long term maintenance issues. (2) The existing fill
material within 2 feet below the bottom of the slab/pavement section can be removed and

replaced with engineered fill provided that the exposed subgrade passes a_proofroll and the

owner is willing to accept slight risk of slab/pavement movement/deterioration and long term
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maintenance issues. (3) The existing fill should be entirely removed from slab/pavement areas
and replaced with engineered fill to construct a stable subgrade.

In building foundation areas, the existing fill material and buried topsoil similar to those
encountered in the borings extending to a depth of about 2% to 5% feet below the existing grade
and soft silty clay similar to that encountered in boring B-7 at a depth of about 5% to 7% feet
below grade, and other areas if encountered during construction should be entirely removed from
the building foundation areas and replaced with engineered fill,

After removal of unsuitable/deleterious materials and stripping to the desired grade, and prior to
fill placement, we recommend the stripped/exposed subgrades be observed by an experienced
geotechnical engineer or his authorized representative at the time of construction in order to aid
in identifying localized sofi/loose or unsuitabie materials which should be removed. Proofrolling
using a loaded dump truck having an axle weight of at least 10 tons, may be used at this time to -
aid in identifying localized soft or unsuitable material which should be removed. Any soft or
unsuitable materials encountered during proofrolling should be compacted in place or removed
and replaced with an approved backfill compacted to the criteria given below.

If exposed, the silty clay soils similar to those encountered in the borings could exhibit
susceptibility to strength loss due to construction traffic. These soils could be sensitive to
disturbance from construction activity, particularly if wetted further by rainfall or
seepage. These soils could exhibit a relatively firm/stable condition upon initial exposure at the
subgrade level. However, repetitive construction traffic and/or wetting of the soils will
deteriorate the soil strength and likely result in rutting and instability. Construction traffic over
subgrade should be minimized, especially after rain events; otherwise extensive removal and
replacement will be required.

In general, scarifying, drying and recompacting moderately unstable soil areas is expected to be
the most economical means of improving the soils prior to final preparation of pavement and
building subgrades.

During final preparation of subgrades, a smooth drum roller is often used to provide a flat surface
and provide for better drainage to reduce the negative impact of rain events. We recommend
crowning the subgrade to provide positive drainage off the building pad and parking lot

subgrades.

Engineered Fill
Where new fill material is required for backfill or to otherwise reach the design subgrade

elevation beneath slabs-on-grade and pavements, we recommend that enginecred fill be used.
Any soil placed as engineered fill should be an approved material, free of organic matter or
debris, be a non-frost susceptible soil, and have a liquid limit and plasticity index less than 40
and 15, respectively. The project geotechnical engineer should be consulted to determine the
suitability of off-site/on-site materials for use as engineered fill, prior to use or placement. The
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natural silty clay is suitable to be used as engineered fill. We do not recommend the use of 3-
inch stone or pea-gravel as engineered fill to backfill undercuts, particularly under floor
slabs and foundations. Due to the large diameter and absence of fines, the 3-inch rock exhibits
large voids. Fill materials containing large voids are more susceptible to future movement that
may become unstable resulting in excessive and variable settlement,

Fill should be placed in lifts not exceeding 8 inches in loose thickness, moisture conditioned to
within 2 percent of the optimum moisture content, and compacted to at least 95 percent of the
maximum dry density obtained in accordance with ASTM Specification D 1557, Modified
Proctor Method. Fill placed below footing base elevations should be compacted to at least 95
percent of the material’s modified Proctor maximum dry density (ASTM D 1557). Engineered fill
placed to support foundations should extend 1 foot beyond the outside edges of the footings and
from that point outward laterally 1 foot for every 2 feet of fill thickness below the footings.
Laboratory proctor tests should be performed on fill materials to determine the maximum dry
density and optimum moisture content.

We recommend suitable silty clays used to raise the grade or backfill undercuts should be
compacted with sheepsfoot roller, Granular engineered fill should be compacted with smooth
drum roller or adequate heavy vibratory plate. Moisture control during earthwork operations,
including the use of disking or appropriate drying equipment and techniques, should be expected.

In-place density tests should be performed with a minimum of 1 test per 2,000 square feet of fill
area for each lift of fill placed. We recommend that the placement of engineered fill be monitored
full-time by ECS representative and in-place density tests should be performed to verify the
adequacy of the compaction for each lift of fill placed.

Footing Foundations

Based on the anticipated structural loading and subsutface conditions, conventional shallow
foundation systems consisting of spread and/or continuous footings bearing on the natural very
stiff to hard silty clay or properly compacted new engineered fill is considered feasible and
appropriate to support the proposed structure. In building foundation areas, the existing fill
material and buried topsoil similar to those encountered in the borings extending to a depth of
about 2} to 5% feet below the existing grade and soft silty clay similar to that encountered in
boring B-7 at a depth of about 5% to 7% feet below grade, and other areas if encountered during
construction should be entirely removed from the building foundation areas and replaced with

engineered fill. For footings bearing at depths of at least 3% feet below grade on natural stiff to
hard silty clay or new properly compacted engineered fill, we recommend a maximum net
allowable soil bearing pressure of 3,000 psf be used to proportion the footings. The net allowable
soil bearing pressure refers to that pressure which may be transmitted to the foundation bearing
soils in excess of the final minimum surrounding overburden pressure.
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Since localized areas of soft/unsuitable material may be present below the bearing elevation
of foundations, we recommend that hand auger probes with in-situ vane shear testing
and/or DCP testing be performed to at least % B, or a minimum of 3 feet below each
isolated column footing and to at least 2 feet below continuous footings. Hand auger
probes with in-situ vane shear testing and/or DCP tests should be performed at each
column footing and at approximately 20-foot intervals along continuous footings to verify
the suitability of the soils to support the recommended maximum net allowable bearing
pressure. -

H soft/loose/unsuitable soils are encountered during foundation construction, the footings should
be extended until suitable bearing soils are encountered or the unsuitable soils should be removed
beneath the base of the footing and replaced with compacted engineered fill or lean concrete.
Engineered fill should be compacted to a minimum of 95% of the maximum dry density as
discussed in the Subgrade Preparation and engineered fill section. The zone of the engineered
fill placed below the foundations should extend 1 foot beyond the outside edges of the footings
and from that point, outward laterally 1 foot for every 2 feet of fill thickness below the footing.
It lean concrete is used to replace weaker/low beating soils or unsuitable soils, no lateral
overexcavation will be necessary, but the excavation should be 1 foot wider than the footing (6
inches on each side).

We recommend that the excavation/backfill of building foundations be monitored full-time by an
ECS Geotechnical Engineer or his representative to verify that the soil bearing pressure are
consistent with the boring log information obtained during the geotechnical exploration.

To reduce the potential for foundation bearing failure and excessive settlement due to local shear
or "punching" action, we recommend that continuous footings have a minimum width of 18
inches and that isolated column footings have a minimum lateral dimension of 30 inches. In
addition, footings should be placed at a depth to provide adequate frost cover protection. For this
region, we recommend the exterior footings and footings beneath unheated areas be placed at a
minimum depth of 3% feet below finished grade. Interior footings can bear at a depth of 2 feet
below the top of slab, provided suitable bearing materials are encountered.

Settlement of individual footings, designed in accordance with our recommendations presented
in this report, is expected to be small and within tolerable limits for the proposed building. For
footings placed on natural suitable silty clay or properly compacted engineered fill, maximum
total settlement is expected to be in the range of 1 inch or less. Maximum differential settlement
between adjacent columns is expected to be half the total settlement. These settlement values are
based on our engineering experience with the soil and the anticipated structural loading, and are
to guide the structural engineer with his design.
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Floor Slab Design

For the design and construction of the new building slabs-on-grade for the proposed building, we
recommend that all existing vegetation, topsoil, old pavement, rootmat, and any
unsuitable/deleterious materials should be removed and replaced with compacted engineered fill as
discussed in the Site Preparation and Engineered Fill section.

In the slab on grade areas where no buried topsoil was encountered, one of the following
subgrade preparation options can be selected based on the level of risk that can be accepted by
the owner, but the topsoil/buried topsoil should be removed and replaced. (1) The existing
fill material may remain in place below the slab provided that the exposed subgrade of existing
fill passes a proofroll and the owner is willing to accept some risk of slab movement and long
term maintenance issues. (2) The existing fill material within 2 feet below the bottom of the slab
can be removed and replaced with engineered fill provided that the exposed subgrade passes a
proofroll and the owner is willing to accept slight risk of slab movement and long term
maintenance issues. (3) The existing fill should be entirely removed from slab/pavement areas
and replaced with engineered fill to construct a stable subgrade.

We recommend that floor slabs be underlain by a minimum of 6 inches of granular material
having a maximum aggregate size of 1% inches and no more than 2 percent of fines, Prior to
placing the granular material, the floor subgrade soil should be properly compacted, proofrolled,
and free of standing water, mud, and frozen soil. For design of Portland cement concrete slabs-
~ on-grade, a modulus of subgrade reaction (k) of 100 pounds per cubic inch (pci) can be used for
slabs constructed on subgrade prepared as discussed herein.

A properly designed and constructed capillary break layer can often mitigate the need for a
moisture retarder and can assist in more uniform curing of concrete. I a vapor retarder is
considered to provide additional moisture protection, special attention should be given to the
surface curing of the slabs to reduce uneven drying of the slabs and associated cracking and/or
slab curling. The use of a blotter or cushion layer above the vapor retarder can also be
considered for project specific reasons. Please refer to ACI 302.1R96 Guide Jor Concrete Floor
and Slab Construction and ASTM E 1643 Standard Practice Jor Installation of Water Vapor
Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs for additional
guidance on this issue. Based on the results of the borings, for slabs located at 3 to 5 feet below
current grades, groundwater infiltration beneath the slab is anticipated to be relatively small if
stormwater is properly prevented from permeating the granular base course. Based on the results
of the borings, it is the opinion of ECS that a subsoil drainage system will be unnecessary.

We recommend that the floor slab be isolated from the foundation footings so differential
settlement of the structure will not induce shear stresses on the floor slab. Also, in order to
reduce the crack width of any shrinkage cracks that may develop near the surface of the slab, we
recommend mesh reinforcement as a minimum be included in the design of the floor slab.
Temperature and shrinkage reinforcements in slabs on ground should be positioned in the upper
third of the slab thickness. The Wire Reinforcement Institute recommends the mesh

iy
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reinforcement be placed 2 inches below the slab surface or upper one-third of slab thickness,
whichever is closer to the surface. Adequate construction joints, contraction joints and isolation
joints should also be provided in the slab to reduce the impacts of cracking and shrinkage. Please
refer to ACI 302.1R96 Guide for Concrete Floor and Slab Construction for additional
information regarding concrete slab joint design,

Pavements

For the design and construction of exterior pavements, we recommend that topsoil/buried topsoil,
vegetation, old pavement, and otherwise unsuitable soils be removed before construction of new
pavements as discussed in the subgrade preparation and engineered fill section.

In the pavement areas where no buried topsoil was encountered, one of the following subgrade
preparation options can be selected based on the level of risk that can be accepted by the owner,
but the topsoil/buried topsoeil should be removed and replaced. (1) The existing fill material
may remain in place below the pavement provided that the exposed subgrade of existing fill
passes a proofroll and the owner is willing to accept some risk of pavement deterioration and
long term maintenance issues. (2) The existing fill material within 2 feet below the bottom of the
pavement section can be removed and replaced with engineered fill provided that the exposed
subgrade passes a proofroll and the owner is willing to accept slight risk of pavement
deterioration and long term maintenance issues. (3) The existing fill should be entirely removed
from pavement areas and replaced with engineered fill to construct a stable subgrade,

We anticipate the new pavement will be of asphaltic concrete or Portland cement concrete. We
expect that the proposed parking lot will generally be utilized for light duty traffic, and the
driveways and loading and unloading areas be utilized for light to medium duty traffic. Heavy
traffic loads would be anticipated for areas near any dumpsters where garbage trucks would often
cross. We recommend the pavement subjected to light duty traffic be underlain by a minimum of
8 inches of base course granular material, similar to Illinois Department of Transportation
(IDOT) gradation CA-6 and 12 inches of granular base for pavements subject to medium to
heavy duty traffic.

For the anticipated light duty requirements for the parking lot, we recommend a minimum
pavement section consisting of 1% inches of wearing course (surface course) and 2 inches of
leveling course (binder course) over at least 8 inches of granular base course. For drive and
turnaround areas anticipated to be subjected to frequent medium or occasional medium to heavy
duty traffic, we recommend consideration be given to a minimum pavement section consisting of
1% inches of wearing course (surface course) and 3 inches of leveling course (binder course)
over 12 inches of granular base course. The granular base course should be compacted to at least
95 percent of the maximum dry density obtained in accordance with ASTM Specification D 1557
Modified Proctor Method. During asphalt pavement construction, the wearing and leveling
course should be compacted to a minimum of 93 percent of the theoretical density value. Prior to
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placing the granular material, the pavement subgrade soil should be properly compacted,
proofrolled, and free of standing water, mud, and frozen soil.

Alternately, 6 inches and 5 inches of Portland Cement Concrete pavement over 12 inches and 8

inches of IDOT CA-6 granular base course could be used for design of medium to heavy and
light duty pavements, respectively.

General Construction Considerations

Prior to construction, we recommend all utilities in the proposed construction areas be positively
identified and marked. Those utilities that can be relocated should be relocated to the extent
practical and backfilled with compacted/densified engineered fill. Abandoned utilities should
be removed or grouted full with lean concrete. Active utilities to remain in the construction
areas should be exposed and protected during construction to reduce the potential for
damage or interruption of service.

We recommend that the subgrade preparation, installation of the foundations, and construction of
slabs-on-grade be monitored by an ECS geotechnical engineer or his representative. We
recommend that excavations of new foundations be monitored on a full-time basis by an ECS
geotechnical engineer or his representative to verify that the soil bearing pressure and the
exposed subgrade materials will be suitable for the proposed building and are consistent with the
boring log information obtained during this geotechnical exploration. We would be pleased to
provide these services. '

As the buried topsoil was encountered in 6 locations it may be prevalent in other areas. We
recommend that test pits be excavated on the site prior to construction to determine the extent of
buried topsoil.

¥ loose/unsuitable soils are encountered during the construction, the footings should be extended
until suitable bearing soils are encountered or the unsuitable soils should be removed beneath the
base of the footing and replaced with compacted engineered fill or lean concrete.

All loose or soft soils in the subgrade or foundation cxcavation areas should be densified or
removed before placing any concrete or fill. Accumulated water or runoff water at the base of the
foundation excavations should also be promptly removed. Groundwater seepage is anticipated not
to be a major factor during foundation excavations or undercutting. If encountered, we believe
sump and pump system should be adequate to remove accumulated seepage from the bottom of
excavations prior to placement of concrete or crushed stone. Concrete should not be placed in
water. To reduce the potential for frost heave related problems; forms should be used prior to the
placement of foundation concrete.

Exposure to the environment may weaken the soils at the foundations bearing level if the
excavations remain open for too long a time. Therefore, foundation concrete should be placed
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the same day that excavations are opened, when possible. If the bearing soils are softened by
surface water intrusion or exposure, the softened soils must be removed from the immediately
prior to placement of concrete.

We recommend adequate surface and subsurface drainage be considered in the design and
construction of floor slabs and pavements. Where standing water develops, either on slab or
pavement surfaces or within the base course layer, softening of the subgrade and other problems
related to the deterioration of the floor slabs and pavements can be expected. Adequate drainage
should reduce the possibility of the subgrade materials becoming saturated over a long period of
time. To reduce water infiltration to the pavement section and within the base course layer
resulting in softening of the subgrade and deterioration of the slabs and pavements, we
recommend the timely repair or sealing of joints and cracks in slabs and pavement.

All unsuitable materials should be removed and replaced with environmentally clean, inorganic fill
and free of debris or harmful matter. Unsuitable materials removed from the project site should be
disposed of in accordance with all applicable federal, state, and local regulations.

The contractor should avoid stockpiling excavated materials immediately adjacent to the
excavation walls. We recommend that stockpile materials be kept back from the excavation a
minimum distance equal to the excavation depth to avoid surcharging the excavation walls. If
this is impractical due to space constraints, the excavation walls should be retained with bracing
designed for the anticipated surcharge loading.

Excavations should comply with the requirements of OSHA 29CTR, Part 1926, Subpart P,
"Excavations" and its appendices, as well as other applicable codes. This document states that the
contractor is solely responsible for the design and construction of stable, temporary excavations.
The excavations should not only be in accordance with current OSHA excavation and trench
safety standards but also with applicable local, state, and federal regulations. The contractor
should shore, slope or bench the excavation sides when appropriate. Site safety is the sole
responsibility of the coniractor, who shall also be responsible for the means, methods and
sequencing of construction operations.

Closing

We recommend that the construction activities be monitored by ECS Illinois, LL.C to provide the
necessary overview and to check the suitability of the subgrade soils for supporting the
foundations. Once final loads become available, ECS should be contacted to review the
recommendations presented herein,

This report has been prepared in order to aid in the evaluation of this property and to assist the
architect and/or engineer in the design of this project. The scope is limited to the specific project
and locations described herein and our description of the project represents our understanding of
the significant aspects relative to soil and foundation characteristics. In the event that any change
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in the nature or location of the proposed construction outlined in this report are planned, we
should be informed so that the changes can be reviewed and the conclusions of this report
modified or approved in writing by the geotechnical engineer. It is recommended that all
construction operations dealing with earthwork and foundations be reviewed by an experienced
geotechnical engineer to provide information on which to base a decision as to whether the
design requirements are fulfilled in the actual construction. If you wish, we would welcome the
opportunity to provide field construction setvices for you during construction.

The analysis and recommendations submitted in this report are based upon the data obtained
from the soil borings and tests performed at the locations as indicated on the Boring Location
Plan and other information referenced in this report. This report does not reflect any variations,
which may occur between the borings. In the performance of the subsurface exploration, specific
information is obtained at specific locations at specific times. However, it is a well known fact
that variations in soil conditions exist on most sites between boring locations and also such
situations as groundwater levels vary from time to time. The nature and extent of variations may
not become evident until the course of construction. If variations then appear evident, after
performing on-site observations during the construction period and noting characteristics and
variations, a reevaluation of the recommendations for this report will be necessary.




APPENDIX

General Location Map
Boring Location Plan
Boring Logs

Unified Soil Classification System

Reference Notes For Boring Logs
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CLIENT 108 # BORING # SHERT ——— "
Legat Architects 7126 B—-1 1 oF 1 Ec
PROJECT NAME ARCHITECT—ENGINEER —SLLC
LEE Pasteur/Hurley Avea Elementary School — LI 1S
SITE LOCATION O AR T
Cicero & Marquette, Chicago, IL 1 2 8 4 6t
PLASTIC WATER HQUID
LIMIT % eONT‘NT x !.IE;' x
X
E E g DESCRIPTION OF MATERIAL ENGLISH UNITS E E| soox quaury prsionarion & Recovesy
: g|E B | & |porrou oF casmve [— 1088 OF CIRCULATION E R o0N o —100%—
A 5 g g g SURPACE ELEVATION 0 E E f: sr% pnﬁra{ni:ou -
07 Crushed Stone Depth 4° ' es I
11 |ss|18|18 kﬂecycled Asphalt 2” 7;5;;;5 : .
— Silty CLAY, Trace Sand, Gravel, \— 25 - 3
] and Clnders, Dark Groy and N 239
P el el \\Bluck. Stiff, (CL—FILL) [ %:_ s 7Oo-@® . -
. \Burled TOPSOIL, Black, (OL) l %: : : :
—| 3 |55[*8 | 8| “sifly CLAY, Trace Sand and N- S o -
— Gravel, Brown and Gray, SHff =N 19.2 ° S
= \ fo Hard, (CL) N S
] 4 |ss|e18 N 7 -0
10 Silly CLAY, Trace Sand and \—--mu S 4B+
] Gravel, Gray, Very SHff to N : | :
a Hard, (CL) x_ : : :
= NE I
5 |ss|ie. %: . i-o-
. NE
— %_— 1'?.8
6 |ss|18]18 — -O-
R0~ N_—zo 225
= END OF BORING @ 20’ - ‘
26— 25
30—~ —— - -
g '
THE STRATIFICATION LINES REPRESENT TI'E.N’PRDNIHM'E BOUNDARY LINES BETWEEN SOIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL
E Y™ Dry 3 oR €| BORING SPARTED 5/20/08
5 Y wL(BCR) Ywiacr) Dry BORNG COMPLEFED 5 /20 /08 CAVE IN DEPTH ® g
s ¥m _ RG°  FOREMAN |, g.x. DRILLING METHOD HSA %




CLIENT JOB # BORING # SHEET S —

Legat Architects 7126 B-2 1 or 1 cs

PROJECT NAME ARCHITECT—ENGINEER LLC
L
LEE Pasteur/Hurley Area Elementary School a——_L_IN OIS
SITE LOCATION -O- CALIBRATED N%wgouxm
Cicero & Marquette, Chicago, IL 1 oz 8 4 &+
mrE comn:R x s
X A
£ g g DESCRIPTION OF MATERIAL ENCLISH UNITS E E| sock quatsry pesimamon & Recovesy
E g E B | » [porrou of casmic [P LOSS OF CIRCULATION E O e0% a1 00X —
§ § g SURFACE ELEVATION 0 E E ? STANDARD PENETRATION
0 5 , 0% 0 40 o
— Crushed Stone Depth 3 N : : : :
11 iss|ie|18 \Recycled Asphalt 2" ; N
—] Siity glL%Y. Tr%ce Sand, Gravel R\ g
—] and Cinders, Dark Gray and .
51 2|55 "[ 18] Black, stiff, (CL-FILL) %—_ 5
N Buried TOPSOIL, Bilack, (OL) %“_
1 3lss|s|s N\ o I
Slity CLAY, Trace Sand and N
—] Gra\\’rel, Brown (anc)l Gray, Stiff \\
to Very Stiff, (CL —
] 4 |ss|18]18 \ id / \”—
10— Sily CLAY, Trace Sand ond \__10.
= Gravel, Gray, Very Silff io \:_
- Hard, (CL) \_
E \3
] 5 |ss|18]18 \:—'
15 \——15-
- \_
- NE
. NE
- %:‘
— 6 |ss|18 )18 N
20— k‘_—-ZU
— END OF BORING @ 20’ —
25— 25
80— —+ —'— - =

THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BIUNDARY LINES BETWEEN SOIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL

{05-28-08) (05-28-08) (03-2B~0E)

¥ Dry ws OR @) | BORING STARTED 5/20/08
Y wi(BCR) Ymiace) Dry BORING COMPLETED 5/20/03 CAVE IN DEPTH @ §
In - RG FOREMAX |.g.X. DRILLING METHOD HSA 5




CLIENT I0B # BORING # SHEET I
Legat Architects 7126 B—3 1 oF 1 Ec
PROJECT NAME ARCHITECT—ENGINEER -—SLI..c
LEE Pasfeur/Hurley Area Elementary School —L IO,
SITE LOCATION -O- cm% e
Cicero & Marquette, Chicago, IL 1 2§ 4 &
PLASTIC WATER LIQUID
L'III}I‘I' % COH"I'IN‘I‘ x l.lllzl' %
g g g DESCRIPTION OF MATERIAL ENGLISH UNITS El soex ESIGNATION &
E g | i | . sorrou o castvc [ 10SS OF CIRCULATION E Bl on—sox aow—1o0%—]
=&
s g E E SURFACE ELEVATION 0 E E @ STANDARD PE
0 _ 10 20 30 40 60+
. _\Topsoll Depth 9” — ' : ;
11 |ss|18|18| Slity CLAY, Trace Sand and o S
Gravel, Dark Gray, SHff, N : :
e A\ (CL-FnL) / Q _ : :
J2|ss|8|18 Sity CLAY, Trace Sand and \— : :
S Gravel, Brown and Gray, SHff \__"5 : :
to Mard, (CL) NC -
7 3|ss|18|18 \: o i
Sfily CLAY, Trace Sand and \‘— : : :
— 4 |ss|18|18}| Grovel, Gray, Very Siiff to N : o
10 Hard, (CL) §:‘-1m ° 45+
= \S
g= NE |
g \:‘ :
_] 5 |ss|i8{18 %_— 1200 : ot
15— %—_——15. 16.2: . 875
E NS
E NE ; |
16 |ss|18{18 \\F 1300 o~
207 ——20 16.5 4.26
— END OF BORING @ 20’ — : '
26— 25
30_—.... JRN SN P EEpS -

.THE STRATIFICATION LINES REPRESENT THE APPRONIMATE BOUNDARY LINES BETWEEN SHIL wlpss IN-STTU THE TRANSITION MAY BE GRADUAL
¥" Dry ws or D | sorNG STARTED 5/20/08
Y wuscR) Ywuacy) Dry BORING COMPLETED 5/20/08 CAVE IN DEPTH @

In : RIG POREMAN |, @.X. DRILING METHOP HSA

(00-25-8) {05-20-08) (05-25-08} (0-2-08)

igey(05/27,/2008)




CLIENT J0B # BORING # SHEET S—————
Legat Architects 7126 B—4 1 or 1 c
PROJECT NAME ARCHITECT-ENGINEER JLM;
R
LEE Pusieur/ Hurley Area Elementary School M L.LIN OIS
SITE LOCATION - cﬂmm-rgrnmm METER
Cicero & Marquette, Chicago, IL t 2 3 B+
PLASTIC WATER LIQUID
IIII;KP = OON'.lzNT x IJIEAI' %
E g 5 DESCRIPTION OF MATERIAL ENGLISH UNITS E 5] [ p—
E g | ] ; BOTTOM OF CASING [l 1038 OF CIRCULATION E R e a0% b %—100%~——]
a E g g & |SURPACE ELEVATION 0 g E ® STANDARD PENETRATION
0 ﬂ . 10 20 30 40 59+
- \Topsoll Depth 8" -l : : : :
11 |sslis}i8| sty CLAY, Trace Sand and . — O
Gravel, Dark Brown and Black, EN - 4.5+
— "\ Hard, (CL-FILL) NF L
5_— 2 |ss|18(18| “guty CLAY, Trace Sand and %—_ L 1
3 Gravel, Brown and Gray, Sfiff NE 8 : 1 -
to Hard, (CL) N -
7 3 [ss|18{18 §‘_ O
E N : 45+ .
Silty CLAY, Trace Sand, Gravel, \\— : ; : :
— 4 |ss|1s8|18| Gray, Very Stiff to Hard, (CL) N : el
N P S
E N | | |
- N | |
— 5 |ss|18]18 \_— ey 3 o=
16— §_—-—15r [188 3.76
E N | |
E N 1.
& |ss|18|18 N 12RO -
20— %20 15.8: 4.25
— END OF BORING @ 20’ — '
25— 25
g st 1L =
- THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BIUNDARY LINES BETWEEN SDIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL
ggnnry w3 oR D) | BORING STARTED 5/20/08
g Y wi{BcR) Ymiace) Dry BORING COMPLETED 5/20/08 CAVE N DEPTH © g
s|¥n ' | ma FOREMAN |, @, X, . | pro1mve ueTHOD HeA %




CLIENT JOB # BORING # SHEET ]
Legat Architects 7126 B-5 1 oF 1 E js
PROJECT NAME ARCHITECT-ENGINEER LLC
LEE Pasfeur/Hurley Area Elementary School —LLINOIS
SITE LOCATION -O- m'fﬁgn
Cicero & Marquette, Chicago, IL 1 2 3 4 &
PLASTIC WATER LIQUID
Lar % CONTENRT % Lar X
X & A

DESCRIPTION OF MATERIAL ENGLISH UNITS

WATER LEVELS
ELEVATION (¥FT)

SURFACE ELEVATION 0

SAMPLE DIST. {IN)

E potToK OF CASING [J)— 1088 OF CIRCULATION

ROCK QUALITY DESIGNATION & RECOVERY
RQDX=~ = — REC.X
——20%—40X—60%—B0%—-100X——

® STANDARD PENETRATION
BLOWS/PT.

© |oerm PR}
SAMPLE NO.

- Crushed Gravel 8"

N
] 1|ss|18{18| Silly CLAY, Trace Sand dnd
Gravel, Dark Gray and Black,
- \Very Stiff, (CL—FILL)

“J2|SS|18[18| gty CLAY, Trace Sand and

_/

RRLER

|
[

ss|18|18

END OF BORING @ 20’

[AY4
Ch

T L L LT L

v

N
or

10 20 30 40 504

67 Gravel, Brown and Gray, SHff %?_5 . 1.70 &6
. to Very Stiff, (CL) N e
1 3|ss|1l1s \__ 7
3 Silly CLAY, Trace Sand and i— \
—] 4 [ss|18|18| Gravel, Gray, Hard, (CL) N ] : :
107 %_——10: e as
E NE | |
= N I
Encne NE %,. e
15 — \_——15| 16-2; 4;0
E | |
. N | L
N @y . o

[AY)
o
II|l|I|I|I}l|l]I|I|Iﬁ
[ ]
[}

(05-28-08) (05-Z8-06) (05-28-06)

THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BOUNBARY LINES BETWEEN SOIL TYPES

IN-SITU THE TRANSITION MAY BE GRADUAL

¥" Dry ¥3 or D) | BORING STARTED 5/20/08
Ywi(acr) ¥wuiace) Dry BORING COMPLETED 5/20/08 CAVE I DEPTH ©
n © |me FORBMAY | . @,%, . | DRIAING METHOD A




CLIENT 0B # BORING # SHEET
Legat Architects 7126 B—6 1 or
PROJECT NAME ARCHITECT-ENGINEER
LEE Pasteur/Hurley Area Flementary School
SITE LOCATION —O~  CALIERATED
Cicero & Marquette, Chicago, IL 1
PLASTIC WATER LIGUID
LMY % CONT%NT x Llllil;f 4
X
£ g 5 DESCRIPTION OF MATERIAL ENGLISH UNITS E E 5ock quALIry DESIGNATION & RECOVERY
' E £ E 2 BoTTOM OF CASING [l LOSS OF CIRCULATION § X e E0%at—100%—
a g 5 g SURFACE ELEVATION 0 g E @ STANDARD i%mmou
0 - 10 30 30 ] 40 504
- \Crushed Limestone Depth 7 e : 5
—] 1 |ss|1818|\ Recycled Asphalt 5° j sz“_ : | : :
-] Silty CLAY, Trace Sand, Gravel, 2 SRR LRI
—] Cinders, Brick, Dark Gray an - : : ‘
5 2 [sS]|18118 \B]uck, Very SHff, (CL—FILL) / o 5 5% inge
] _ \Burled Topsoll, Black, (OL) j oo :
—| 3 |ss|i8)18 Silty CLAY, Trace Sand and \_ ; 25 :
— Gravel, Brown and Gray, Very N j E : :
Stiff fo Hard, (CL) \—_ N
{4 |ss|i8]18 N o
10 Silty CLAY, Trace Sand and \—_ " T200 40
] Gravel, Gray, Very Stiff to \__ : : : :
. Mard, (CL) %- S I
= %—_ N
—] S |ss|18|18 %_— 13089 : O
15 \__‘15F et : 46
E NE | |
E é 28d
| 6|sSs|18|18 N K13 @ -0~
20— _ 200 . = .35
— END OF BORING @ 20’ — ' : :
25— 25}
e =

THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BOUNDARY LINES BETWEEN SOIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL

{05-28-08) (052608} (05-25-08)

¥" 6.8’ 73 oR @ | BORING STARTED 5/20/08
Y wL(BCR) Ymiace) 17.9° BORING COMPLETED 5/20/08 CAVE IN DEPTH @ g
¥ ' RIG | FomNMAN j,e,x. |DRELNG METHOD HSA %




CLIENT JOB # BORING #
Legat Architects 7126 B-—7
PROJECT NAME ARCHITECT-ENGINEER
LEE Pasteur/Hurley Area Elementary School
SITE LOCATION
Cicero & Marquette, Chicago, IL
LIMIT X G:N%I;'I!NBT E4 LMIT %
X A
| £ g 5 DESCRIPTION OF MATERIAL ENGLISH UNITS E E| rocx quaury pesicaston & recovery
g g E ] BotToM oF cASING — 1058 OF CIRCULATION E X 60X e —100%—
§ g E SURFACE ELEVATION 0 E E ® STANDARD P PENETRATION
0- ,. o m w 6 s
- -\Crushed Gravel Depth 7 : - :
2 1 |ss|18]18] Silly CLAY, With Cinders and
T ?;ﬁie)ﬂ. Dark Brown and Black,
= A NE
] 2|SS|18|18| “giy CLAY, Trace Sand and §—
55— Gravel, Yellowish Brown and \___5
Gray to Brown and Gray, Soft fo \—
1 alss|sli8] Heard, (cL) \:.
= %:
—} 4 |ss|18|18 \—
10 Siltly CLAY, Trace Sand and %-—--101
] Gravel, Gray, Very Stitf, (CL) §—_
- §T
— 5 |ss|18]18 N
5 : NE--15
15~ %_
6 |[ssjs|18
20— N 3.5
— END OF BORING @ 20’ —
25— g
30—~ = —— = - -

THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BOUNDARY LINES BETWEEN SDIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL

(05-28-08) (a5-28-08) (05—26~08)

m17’ WS oR @) | BORING STARTED 5/20/08
Y WL(BCR) Ymiace) 16.9° BORING COMPLETED 5/20/08 CAVE IN DEPTH ® 18 5' E
¥m . RIe FOREMAN |.@,X. DRILING METHOD HSA %




CLIENT 0B # BORING #
Legat Architects 7126 B—8
PROJECT NAME ARCHITECT-ENCINEER
LEE Pasteur/Hurley Area Elementary School
SITE LOCATION !
Cicero & Marquette, Chicago, IL : 1 2 3 4 b+
1nr % c:ﬁ}%;r % LMY % -
X A
£ g g DESCRIPTION OF MATERIAL ENGLISH UNITS E E | socx quairry pescation & mecovery
E g|§ E | & |porrou or casve [l— 10SS OF CIRCULATION E R 0% Ao 100%—
a g g g SURFACE ELEVATION 0 E E ® 5D PEAETRATION
o : " 10 20 80 40 50+
— Crushed Concrete Depth t1 :
] 1issj18|t8| Sily CLAY, With Cinders and >
Gravel, Brown and Black, (FILL) it
— . ol 553
—] Buried TOPSOIL, Black and Some B
| 2 [ss]18]|18 _
5 - \GrCIY- (DL) /%__5
Sity CLAY, Trace Sand and Q._.
13 |ss|i8]18 ((Brg;rel, Dark Gray, Very Siff, \__
C \_
E Silty CLAY, Trace Sand and %—_
] 4188|1818 Gravel, Yellowlsh Brown and W\
10 Gray to Brown, Gray, Very Stff %:"—10‘
T to Hard, (CL) \__
=] Siity CLAY, Trace Sand and %_—
—_ Gravel, Gray, Very Sfiff to N
= Hard, (CL) \:_
15 |ss|8|18 \_
15 — %_——1 5]
] 6|Ss{i18i18 :
20 A\ T 14.8 45+
— END OF BORING @ 20’ — :
25— ——2
30—+ —l—L - =
- THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BOUNDARY LINES BETWEEN SOIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL
§¥u17_5’ ¥3 OR €| BORING STARTED 5/14/08
Y wi(8CR) Ywuiacy) 18,5’ BORING COMFLETED 5/14/08 CAVE IN DEPTH ® g
E In ' RIG FOREMAN |.@,X. DRILLING METHOD HSA %




CLIENT 0B # BORING # SHEET
Legat Architects 7126 B—-9 1 or 1
PROJECT NAME ARCHITECT—ENGINEER
LEE Pasteur/Hurley Area Elementary School
SFTE LOCATION Al #
Cicero & Marquette, Chicago, |L 1 8 3 &4 5t
PLASTIC WATER QU
LIMTY % mm;m % s
X
g g g DESCRIPTION OF MATERIAL ENGLISH UNITS E El rocx quatsry peswanamon & Recovery
E g|E 2 E BorToM oF cAsmie [ 10SS OF CIRCULATION i E 0N B 100K —
5 % g SURFACE ELEVATION 0 G E ® STANDARD PENETRATION
0 = 10 20 30 40 50+
— Silty CLAY to Clayey SAND, 5 : : ' : :
] Trace Sand, Gravel, Brick and ! I
- —| 1[SS]|18118) (Cinders, Brown and Black, o
T (FILL) b3

-] 2 |SS|18|18 Buried Topsoll, Black, (OL)

Slity CLAY, Trace Sand and
ss|18|18| Gravel, Yellowish Brown and
Gray fo Brown and Gray, Firm to

Ly

] Hard, (CL)
“14)ss|18|18

10— -10]
= N
— Silty CLAY, Trace Sand and
-] Gravel, Gray, Very Stiff to
— s {ss|ig|1g| Hard, (CL)

15— —15
16 |ss|18]|18

20~ A\ Y,
- END OF BORING @ 20’

0
<
I
|I|l|lll|lll|l|l]lll
N
o

%:Illll]ill
|
|

THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BOUNDARY LINES BETWEEN SOIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL
n 3’ w3 of §0) | BORING STARTED 5/14/08
Y wi(ner) Ymiace) 10.3° BORING COMPLETED 5/1 4/08 CAVE IN DEPTH @ 18.2°
In RIG FOREMAN j.@.X, DRILING METHOD KHSA

(5-25-08) {05-28-6) (05-28-00)

tge(os/27/2008)




CLIENT I0B § BORING # SHEET IR ——
Legat Architects 7126 B-10 1 oF 1 Ec
PROJECT NAME ARCHITECT—ENGINEER ——SLLc
-
LEE Pasteur/Hurley Area Elementary School —— L LI O} 5
SITE LOCATION S " 7
Cicero & Marquette, Chicago, IL 1 2 3 4 &
PLASTIC WATER LIQUID
Lﬂ(}l‘{l‘ % CONTENT X mli'l‘ %
£ g g DESCRIPTION OF MATERIAL ENGLISH UNITS E E| 2ocx quamy pEsexamon & Recoveay
E g E 2 BOTTOM OF casiNG [J§— L0SS OF CIRCULATION [T00%>- » g _.25‘,"_70,}'___30,"3_53"‘ 1 00%——
A § g g SURFACE ELEVATION 0 g E @ STANDARD PE p%mam
0 _ 10 20 80 40 80+
- Topsoll Depth 12" : : : ? :
11 |ss|18|18]| SHly CLAY, Trace Sand, Gravel
and Cinders, Brown, Very Stiff,
g '\(CL—FILL)
"] 2|ss|18|18| gty CLAY, Trace Sand and
65— Gravel, Yellowish Brewn and -3
Gray to Brown and Cray, Sfiff
13 |ss|is|18] to Hard, (CL)
4 1ssjig |18
1 Sily CLAY, Trace Sand and {x——m
- Gravel, Gray, Very SHff fo . §-_
. Hard, (CL) N
— %:‘
—] s |ssji8{18 %.‘
16— \__—15
16 |ss|ig]1s
20— 20
— END OF BORING @ 20’ —
25— — 25
30— ———+- =
- THE STRATIFICATION LINES REPRESENT THE APPROXIMATE BMRY LINES BETWEEN SDIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL
§¥'"-16.5’ ws ok €D | BORING STARTED 5/14/08
Y wi(ecR) Ymace) 18,2°  |BoRmo courisren  5/14 /(08 | CAVE I DRPT ©
g ¥n G POREMAN {_@.X. DRILLING METHOB HSA




CLIENT 0B # BORING # SHEET
Legat Architects 7126 B—-11 1 or |
PROJECT NAME ARCHITECT—ENGINEER
LEE Pasteur/Hurley Area Elementary School
SITE LOCATION -0~ cuma%m
Cicero & Marquette, Chicago, IL 1t 2 8 4 B
PLASTIC WATER LIQUID
l.'llﬂ'xl‘ % OONTgT x l..llllAﬂI %
g g g DESCRIPTION OF MATERIAL ENGLISH UNITS E £] rock quamry pEstaraION & RECOVERY
E g|E B | - |Borrou oF casm I 10SS OF CIRCULATION E K N a1 00%—
A g g g E SURPACE ELEVATION 0 g E ® STANDARD PENETRATION
0 W 20 S0 40 50+
- '\Gravel Depth 4" : : : : :
] 1|ssiis|18| Silly CLAY, With Cinders and
Sand, Black to Brown, Very
— \Si’h‘f. (CL—FILL)
"J2SS|18|18| “gity CLAY, Trace Sand and
5] Gravel, Brown and Gray, Stiff
to Hard, (CL)
13|ss|i8|18
Silty CLAY, Trace Sand and \ =
10— el Bl Gravel, Gray, Hard, (CL) &"‘ wr
B END OF BORING @ 10’ .
16— :-—-15ﬂ
20— 20
26— —25
30—~ — —I— - = |

THE STRATIFICATION LIMES REPRESENT THE APPROXIMATE BOUNDARY LINES BETWEEN SOIL TYPES IN-SITU THE TRANSITION MAY BE GRADUAL .

(08-28-08) (05-28-08) (05-25-08) (05~29-36)

yn 3.5’ vs on @ | poraio sueed  5,/14,/08
Y viacr) Ywuace) 8.5 BoRmG courteren 5 /14./08 CAVE IN DEPTH © E
n : RIG FOREMAN |,@.X. DRILLING METHOD HSA %




CLIENT I0B # BORING # SHEET
Legat Architects 7126 B—-12 1 or
PROJECT NAME ARCHITECT-ENGINEER
LEE Posteur/Hurley Area Elementary School
SITE LOCATION =~ CALIDRATED
Cicero & Marqueite, Chicago, IL 12
PI'..AS'IHC .
LIMIT % CONTENT X LIMIT X

X A

£ g g DESCRIPTION OF MATERIAL ENGLISH UNITS E 1 socx quasry vestanamon &
E g |k B | o Borrou or casmve [l— 10sS OF CIRCULATION E X e S0% X 100%—
g 5 5 SURFACE ELEVATION 0 g E ® STANDAED PENETRATION
0 10 20 30 40 50+
- .\Topsoll Depth 8" : : : : :
1 1|ss|i8|18| sSiity CLAY, With Gravel, Brick
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Unified Soil Classification System
(ASTM Designation D-2487)

Major Division  Group Symbol Typical Names

Classification Criteria

GW Well-graded gravels and gravel-
sand mixtures, little or no fines

Poorly graded gravels and gravel-
sand mixtures, little or no fines

Silty gravels, gravel-sand-silt
mixtures

(Gravels
More than 50% of coarse
fraction retained on No. 4 sieve

Clayey gravels, gravel-sand-clay
mixtures

Well-graded sands and gravelly
sands, little or no fines

Coarse-grained soils

Poorly graded sands and gravelly
sands, little or no fines

Classification on basis of percentage of fines

More than 50% retained on No. 200 sieve

Silty sands, sand-silt mixtures

Sands
More than 50% of coarse
fraction passes No. 4 sieve

Clayey sands, sand-clay mixtures

GW, GP, SW, SP
GM, GC, SM, 3C

Less than 5% Pass No. 200 sieve
More than 12% Pass No. 200 sieve

Borderline classification

5% 10 12% Pass No. 200 sieve

requiring use of dual symbol

C, = Dgy/Dyp Greater than 4
C,= (D30)/(Dy%Ds;) Between 1 and 3

Not meeting both criteria for GW

Atterberg limits plot below “A” line or
plasticity index less than 4

Atterberg limits plot above “A” line
and plasticity index greater than 7

C, = Dyy/Dy, Greater than 6
C, = (D3} (D;pxDygy) Between 1 and 3

Not meeting both criteria for SW

Atterberg limits plot below “A” line or
plasticity index less than 4

Atterberg limits plot above “A” line
and plasticity index greater than 7

Inorganic silts, very fine sands,
rock flour, silty or clayey fine
sands

Inorganic clays of low to medium
plasticity, gravelly clays, sandy
clays, silty clays, lean clays

Liquid limit

50% or less

Silts and Clays

=
2
3
5
2
&
5
==}

Organic silts and organic silty
clays of low plasticity

]
4
2
wr
=
b=3
[}
s
Z
of
3
|
=
L
[~
f=
B
=3
o
R
=
)

Inorganic silts, micaceous or
diatomaceous fine sands or silfs,
elastic silts

Inorganic clays of high plasticitiy,
fat clays

Silts and Clays
Liquid limit
greater than 50%

Organic clays of medium to high
plasticity

Note: U-lins represents approximate npper limit of LL and PI combinations
for natural soils {empircally determined). ASTM-D2487,

&

E]

]

PLASTICITY INDEX, PI
-]

B

e
ko1 0L)

@ G & A ] 09 110
LIGHD LIMET, LL

Plasticity chart for the classification of fine-grained goils.
Tests made on fraction finer than No. 40 sieve

Highly organic soils Pt Peat, muck and other highly
organic soils

Fibrous organic matter; will
char, burn, or glow

Boderline classifications, used for soils
possessing characteristics of two groups, are
designated by combinations of group symbols.
For example: GW-GC, well-graded gravel-sand
mixture with clay binder

UNIFIED SOIL

CLASSIFICATION

SYSTEM




REFERENCE NOTES FOR BORING LOGS

Drilling and Samplintg Symhols:

88 - Split Spoon Sampler

ST - Shelby Tube Sampler

RC —Rock Core: NX, BX, AX
PM - Pressuremeter

DC — Dutch Cone Penetrometer

RB - Rock Bit Drilling

BS — Butk Sample of Drilling
PA — Power Auger {no sample)
HSA — Hollow Stem Auger
WS —Wash Sample

Standard Penefration (Blows/Ft) refers to the blows per foot of a 140 Ib. hammer falling 30 inches ona 2
inch O.D. split spoon sampler, as specified in ASTM D-1586. The blow count is commonly referred to as

the N-value.

Correlation of Penetration Resistances to Soil Properties:

Relative Density-Sands. Silts

SPT—-N Relative Density

0-3 Very Loose

4 -9 Loose

10— 29 Medium Dense
30- 49 Dense

50— 80 Very Dense

Unified Soil Classification Symbols:

GP - Poorly Graded Gravel
Gw - Well Graded Gravel
GM - Siity Gravel

GC - Claysy Gravel

spP -~ Peorly Graded Sand
sw -~ Well Graded Sand
SM - Silty Sand

SC - Clayey Sand

Water [ evel Measurement Symbol:

WL - Water Level
WS - While Sampling
WD - While Drilling

Consistency of Cohesive Sails

Unconfined Compressive
Strength, Qp, tsf  Consistency

under 0.25 Very Soft
0.25-049 Soft
0.50-0.99 Firm
1.00-1.99 Siff
200-3.99 Very Stiff
4.00-8.00 Hard

over 8.00 Very Hard

ML — Low Plasticity Silt

MH — High Plasticity Silt

CL - Low Plasticity Clay
CH — High Plasticity Clay
OL — Low Plasticity Organic
OH - High Plasticity Organic
CL-ML — Dual Classification

{Typical)

BCR — Before Casing Removal
ACR - After Casing Removal
WCI- WetCaveln

DCt-" DryCaveln

The water levels are those water levels actually measured in the borehole at the times indicated by the symbol. The

. measurements are relatively reliable when augering, without adding fluids, in a granular soil. In clays and plastic
silts, the accurate determination of water levels may require several days for the water level to stabilize. In such
cases, additional methods of measurement are generally applied.
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August 29, 2008

Mr. Tom Kikta

Legat Architects

651 West Washington
Chicago, lllinois 60661

ECS Job No. 16:7126-A

Reference:  Supplemental Report of Subsurfuce Exploration and Engineering Services,
Proposed Lee Pasteur Elementary School Baseball Field and Additional
Testing, 67" Street and Cicero Avenue, Chicago, Hllinois

Dear Mr. Kikta;

ECS Iliinois, LLC has completed the supplemental subsurface exploration and geotechnical
engineering analyses for the proposed Lee Pasteur Elementary School Baseball Field and
Additional Testing to be located at 67 Street and Cicero Avenue, in Chicago, Illinois. This
report describes the subsurface exploration procedures, laboratory testing, and geotechnical
recommendations for project construction. A Boring Location Plan is included in the Appendix
of this report along with the Boring Logs performed for the exploration.

We appreciate this opportunity to be of service to Legat Architects during the design phase of
this project. If you have any questions with regard to the information and recommendations
presented in this report, or if we can be of further assistance to you in any way during the
planning or construction of this project, please do not hesitate to contact us. .

Respectfully,

ito Santos; E.LT.
Assistant Project Engineer

Kiran Adhikary, P.E.
Manager, Geotechnical Services

3pc: Encl.
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ECS Project No. 16:7126-A
Lee Pasteur Elementary School Baseball Field and Additional Testing
Chicago, Hlnois

EXECUTIVE SUMMARY

The subsurface conditions encountered during our exploration and ECS’ conclusions and
recommendations are summarized below. This summary should not be considered apart from the entire
text of the report with all the qualifications and considerations mentioned herein. Details of our
conclusions and recommendations are discussed in the following sections and in the Appendix of this
report.

The project site is located at 67" Street and Cicero Avenue in Chicago, Illinois. A total of two (2)
exploratory borings, B-101 through B-101, were performed for this project. The soil conditions
encountered at the borings performed at the site are summarized as follows.

In boring, B-102, dark brown Sand and Gravel Fill (SP-GP-FILL) was encountered at the ground surface
and extended to approximately 5% feet below grade. At the ground surface in boring, B-101 and below
the Sand and Gravel Fill in boring, B-102, dark brown Silty Clay Fill (CL-FILL) was encountered and
extended to about 6% to 8 feet below grade. Below the fill material in the borings, black Organic Clay
(OL) was encountered and extended to a depth of approximately 8% to 9 feet below current grade. The
Organic Clay was underlain by apparently natural brown and gray to brownish gray Silty Clay (CL) to a
depth of about 17 feet below grade followed by gray Silty Clay (CL) to the maximum explored depth of
20 feet below current grade.

Based on the information provided to ECS, the proposed project will consist of a new baseball field to be
constructed on the eastern portion of the site, immediately west of the existing railroad tracks. The
existing grade of the site varies from an elevation of 42 to an elevation of 43 feet. The design grade of
the new baseball field is anticipated to be about 38 to 39 feet, approximately 4 to 5 fect below current
grade. Therefore, the baseball field area will have a cut extended to a depth of about 4 to 5 feet.

As mentioned earlier, black Organic Clay was encountered in the borings below at depths between 6%
and 9 feet below current grade, which indicates that unsuitable Organic Clays will be located within 2 to
3 feet of the finished grade. The existing Organic Clay similar to that encountered in the borings and
extended to an elevation of about 34 to 33% feet, and in_other areas if encountered during
construction should be completely removed from the baseball field areas and replaced with

engineered fill.

If permeable topsoil is considered to be used as the surface for the baseball field, we recommend a
perimeter and underdrainage system. This system may consist of free draining granular material and
drain tiles located under the topsoil and around the perimeter of the athletic area. The drain tiles should
be surrounded by a minimum of 6 inches of free draining granular filter material. ‘The underdrainage
blanket and drain tiles should be connected to a storm sewer. ' '

We recommend that the project geotechnical engineer or his representative should be on site to monitor
stripping and site preparation operations and observe that unsuitable soils have been satisfactorily
removed and to observe proofrolling, : :

Report Prepared By: Report Reviewed By:

Lito Santos, ELT. =~ - Kiran Adhikary, P.E.
Assistant Project Engineer ' Manager, Geotechnical Services




ECS Project No. 16:7126-A
Lee Pasteur Elementary School Bascball Field and Additional Testing
Chicago, Illinois

PROJECT OVERVIEW

Introduction

This supplemental report presents the results of our subsurface exploration and engineering
services for the proposed Lee Pasteur Elementary School Baseball Field in Chicago, Hlinois. A
General Location Plan included in the Appendix of this report, shows the approximate location
of this project.

Project Description

Based on the information provided to ECS, the proposed project will consist of the construction
of a new baseball field to be located on the eastern portion of the site, immediately west of the
existing railroad tracks. The soil borings were located on an existing berm with an elevation of
47 to 43 feet. Based on the information provided to ECS, the area will be cut to a depth of about
5 feet to construct a baseball field. The final grade of the baseball field is anticipated to have an
elevation of about 38 to 39 feet.

Scope of Work

The conelusions and recommendations contained in this report are based on the soil borings
performed in the vicinity of the proposed bascball field and associated laboratory testing of
selected soil samples. ECS has previously performed a subsurface exploration for this project
and a geotechnical report dated May 28, 2008 (ECS Project No. 16:7126) was submitted.

A total of two (2) supplemental soil borings, B-101 through B-102, extended to a depth of
approximately 20 feet below grade were located in the vicinity of the proposed baseball field.
The results of the soil borings, along with a Boring Location Plan showing the approximate
locations where the borings were performed, are included in the Appendix of this repott.

This report also presents our recommendations for subgrade preparation for the project. In

addition, the report provides construction considerations based upon the results of the soil
borings and our previous experience.

Purposes of Exploration

The purposes of this exploration were to explore the soil and groundwater conditions at the site
and to develop engineering recommendations to guide design and construction of the project. We
accomplished these purposes by:

- ‘;'i*n?_--m.m
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1. drilling two (2) soil borings to a depth of approximately 20 feet below the existing ground
surface in the vicinity of the proposed structures to explore the subsurface soil and
groundwater conditions,

2. performing laboratory tests on selected representative soil samples from the borings to
evaluate pertinent engineering properties, and,

3. analyzing the field and laboratory data to develop appropriate engineering
recommendations.
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EXPLORATION PROCEDURES

Subsurface Exploration Procedures

The soil borings were located in the field by an ECS Field Engineer based on the proposed
boring site plan provided to ECS by Legat Architects. As required by the State of Illinois, the
driller notified the Chicago Utility Alert, DIGGER, to verify underground utilities in the vicinity
of the project site prior to drilling operations.

The soil borings were performed with a truck-mounted rotary-type avger drill rig, which utilized
continuous hollow stem augers to advance the boreholes. Representative soil samples were
obtained at 2% foot intervals for the first 10 feet and 5 foot intervals thercafter by means of
conventional split-barrel sampling procedures. In this procedure, a 2-inch 0.D., split-barrel
sampler is driven into the soil a distance of 18 inches by a 140-pound hammer falling 30 inches.
The number of blows required to drive the sampler through a 12-inch interval, after initial setting
of 6 inches, is termed the Standard Penetration Test (SPT) or N-value and is indicated for each
sample on the boring logs. The SPT value can be used as a qualitative indication of the in-place
relative density of cohesionless soils. In a less reliable way, it also indicates the consistency of
cohesive soils. This indication is qualitative, since many factors can significantly affect the
standard penetration resistance value and prevent a direct correlation between drill crews, drill
rigs, drilling procedures, and hammer-rod-sampler assemblies. The drill rig utilized an automatic
trip hammer to drive the sampler. Consideration of the effect of the automatic hammer’s efficiency
was included in the interpretation of subsurface information for the analyses prepared for this

report.

The drill crew maintained a field log of the soils encountered in the borings. After recovery, each
geotechnical soil sample was removed from the sampler and visually classified. Representative
portions of each soil sample were then sealed in jars and brought to our laboratory in Buffalo
Grove, Tllinois for further visual examination and laboratory testing. Afier completion of the
drilling operations, the boreholes were backfilled with auger cuttings to the existing ground
surface.

Laboratery Testing Program

Representative soil samples were selected and tested in our laboratory to check field
classifications and to determine pertinent engineering properties. The laboratory testing program
included visual classifications and unconfined compressive strength and moisture content
determinations.

An experienced geotechnical engineer classified each soil sample on the basis of texture and
plasticity in accordance with the Unified Soil Classification System. The group symbols for each
soil type are indicated in parentheses following the soil descriptions on the boring logs. A brief
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explanation of the Unified System is included with this report. The geotechnical engineer
grouped the various soil types into the major zones noted on the boring logs. The stratification
lines designating the interfaces between earth materials on the boring logs and profiles are
approximate; in situ, the transitions may be gradual.

Unconfined compressive strength tests were performed on cohesive soil samples with the use of
a calibrated hand penctrometer. In the hand penetrometer test, the unconfined compressive
strength of a soil sample is estimated, to a maximum of 4% tons per square foot (tsf) by
measuring the resistance of a soil sample to penetration of a small, calibrated spring-loaded
cylinder.

Undrained shear strength tests were also performed in soft to firm Silty Clay soils using a torvane
shear tester. The torvane is a small, hand-held, spring-loaded device that is pressed into the
sample and tured. A scale on the calibrated dial indicates the approximate ultimate shear
strength of the sample.

The soil samples will be retained in our laboratory for a period of 60 days, after which, they will
be discarded unless other instructions are received as to their disposal.
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EXPLORATION RESULTS
Site Conditions

The proposed Lee Pasteur Elementary School Baseball Field will be located at 67" Street and
Cicero Avenue, in Chicago, Illinois. The field will be located on the eastern portion of the
property, immediately west of existing railroad tracks. At the time of our field exploration, the site
consisted of an clevated berm. The topography across the site was observed to have an
approximately 4 to 5 foot drop in elevation from the top of the berm to the level of the nearby
existing baseball fields. '

Soil Conditions

A total of two (2) borings, B-101 through B-102 were performed for this project. The subsurface
conditions encountered at the borings performed at the site can be summarized as follows.

In boring, B-102, dark brown Sand and Gravel Fill (SP-GP-FILL) was encountered at the ground
surface and extended to approximately 5% feet below grade. At the ground surface in boring, B-
101 and below the Sand and Gravel Fill in boring, B-102, dark brown Silty Clay Fill (CL-FILL)
was encountered and extended to about 6% to 8 feet below grade. Below the fill material in the
borings, black Organic Clay (OL) was encountered and extended to a depth of approximately 8%
to 9 feet below current grade. The Organic Clay was underlain by apparently natural brown and
gray to brownish gray Silty Clay (CL) to a depth of about 17 feet below grade followed by gray
Silty Clay (CL) to the maximum explored depth of 20 feet below current grade.

In general, the Sand and Gravel Fill encountered in boring, B-102 was medium dense in relative
density with blow counts ranging from 17 to 19 blows per foot. The (fill and natural) Silty Clays
(fill and natural) were stiff to hard in consistency and exhibited unconfined compressive strength
estimates of about 1% to greater than 4% tsf and moisture contents ranging from 14 to 27 percent.
The black Organic Clay encountered in the borings exhibited an undrained shear strength/hand
penetrometer reading of about 0.20 tsf (400 psf) to 1% tsf and moisture contents of about 27 to
42 percent. '

The specific soil types observed at the borings are noted on the boring logs, enclosed in the
Appendix.

Groundwater Observations

Observations for groundwater were made during sampling and upon completion of the drilling
operations at the boring locations. In auger drilling operations, water is not introduced into the
boreholes, and the groundwater position can often be obtained by observing water flowing into or
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out of the boreholes. Furthermore, visual observation of the soil samples retrieved during the
auger drilling exploration can often be used in evaluating the groundwater conditions.

Groundwater seepage was encountered in boring, B-102 at a depth of approximately 8%z feet
below grade during drilling and sampling operations and at a depth of about 9% feet below grade
after the boring was completed. Groundwater was not encountered in boring, B-101. Glacial till
soils in the Midwest frequently oxidize from gray to brown above the level at which the soil
remains saturated. The long-term groundwater level is often interpreted to be near this zone of
color change. Based on the results of this exploration, the long-term groundwater level may be
located at a depth of about 17 feet below current grade.

Tt should be noted that the groundwater level can vary based on precipitation, evaporation, surface
run-off and other factors not immediately apparent at the time of this exploration. Surface water
runoff will be a factor during general construction, and steps should be taken during construction
to control surface water runoff and to remove any water that may accumulate in the proposed
excavations.
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ANALYSIS AND RECOMMENDATIONS

Overview

The following recommendations have been developed on the basis of the previously described
project characteristics and subsurface conditions encountered. If there are any changes to the
project characteristics or if different subsurface conditions are encountered during construction,
ECS Ilfinois, LLC should be consulted so that the recommendations of this report can be
reviewed.

Subgrade Preparation and Engineered Fill

Based on the information provided to ECS, the proposed project will consist of a new baseball
field to be constructed on the eastern portion of the site, immediately west of the existing railroad
tracks. The existing grade of the site varies from an elevation of 42 to an elevation of 43 feet.
The design grade of the new baseball field is anticipated to be about 38 to 39 feet, approximately
4 to 5 feet below current grade. Therefore, the baseball field area will have a cut extended to a
depth of about 4 to 5 feet.

The avea within the limits of earthwork should be stripped of all old pavement (if any).
topsoil/buried topsoil, vegetation (if any)., and any deleterious/unsuitable materials, and site
grading should be performed to design subgrade elevation. We recommend that the project
geotechnical engineer or his representative should be on site during embankment/backfilling
operations and the cntire earthwork operation to monitor and ensure adequate and proper
placement and compaction of engineered fill are attained.

As mentioned earlier, black Organic Clay was encountered in the borings below at depths
between 6% and 9 feet below current grade, which indicates that unsuitable Organic Clays will
be located within 2 to 3 feet of the finished grade. The existing Organic Clay similar to that
encountered in the borings and extended to an elevation of about 34 to 334 feet, and in other
areas if encountered during construction should be completely removed from the baseball

field areas and replaced with engineered fill.

We recommend that the project geotechnical engineer or his representative should be on site to
monitor stripping and site preparation operations and observe that unsuitable soils have been
satisfactorily removed and to observe proofrolling. '

After removal of unsuitable/deletetious materials and stripping to the desired grade, and prior to
fill placement, we recommend the stripped/cxposed subgrades be observed by an experienced
geotechnical engineer or his authorized representative at the time of construction in order to aid
in identifying localized soft/loose or unsuitable materials which should be removed. Proofrolling
using a loaded dump truck having an axle weight of at least 10 tons, may be used at this time to
aid in identifying localized soft or unsuitable material which should be removed. Any soft or
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unsuitable materials encountered during proofiolling should be compacted in place or removed
and replaced with an approved backfill compacted to the criteria given below.

These soils could be sensitive to disturbance from construction activity, particularly if wetted
further by rainfall or seepage, and/or if a shallow groundwater level is present. These soils could
exhibit a relatively firm/stable condition upon initial exposure at the subgrade level. However,
repetitive construction traffic and/or wetting of the soils will deteriorate the soil strength and
likely result in rutting and instability. Construction traffic over unstable areas should be avoided.
We also recommend crowning/sloping the subgrade to provide positive drainage off the athletic
field subgrades.

If permeable topsoil is considered to be used as the surface for the baseball field, we recommend
a perimeter and underdrainage system. This system may consist of free draining granular
material and drain tiles located under the topsoil and around the perimeter of the athletic area.
The drain tiles should be surrounded by a minimum of 6 inches of free draining granular filter
material. The underdrainage blanket and drain tiles should be connected to a storm sewer.

Any soil placed as engineered fill and base material should be an approved material. New fill and
base material should be placed in lifts not exceeding 8 inches in loose thickness, moisture
conditioned to within 2 percent of the optimum moisture content, and compacted to at least 90
percent of the maximum dry density obtained in accordance with ASTM Specification D 1557,
Modified Proctor Method. Fine grained engineered fill should be compacted with a sheepsfoot
roller while the granular engineered fill should be compacted with smooth drum roller or
adequate heavy vibratory plate. Steps should be taken by the contractor to control surface water
runoff and to remove any water from precipitation that may accumulate in the subgrade areas,
especially during the wet season. When wet and subjected to construction traffic, softening and
disturbance of the exposed clayey subgrade may occur. Construction traffic should be limited
when the subgrade is wet.

Soil Permeability

A total of six (6) permeameter tests were performed to evaluate the infiltration rate of the onsite
soils by using a Guelph Permeameter, Guelph permeameter measures the hydraulic conductivity
of in-situ soils immediately below the testing device. Permeameter tests were performed at the
locations indicated on the Boring Location Plan, P-1 through P-4, and in borings, B-101 and B-
102, '
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The permeameter test results are as shown below:

Boring Depth (ft) : Elevation Material Hydaulic Conductivity, k
Number (f©) (cm/sec)
P-1 7 31 Silty Clay 4.07 x 107
P-2 7 30 Silty Clay 543x 107
P-3 4 32 Silty Clay 6.88x 107
P-4 4 33 Silty Clay 8.28 x 107
B-101 8 34 Silty Clay 5.01 x 107
B-102 6 37 Silty Clay Fill 5.68x 107

The permeability of site soils will vary based on soil composition, in-place condition, and others.
Soils identified as having a medium to high degree of permeability are generally considered
pervious. The following table is used as a general guideline for evaluation the site soils.

Degree of Permeability Permeability (k), cm/sec
High Over 10
Medium 10" t0 10”
Low 10~ t0 107
Very Low 10710 10”7
Practically Impermeable Less Than 107

General Construction Considerations

We recommend that the subgrade preparation, installation of the new baseball field be monitored
by an ECS geotechnical engineer or his representative. Methods of verification and identification
such as proofrolling and hand auger probe holes will be necessary to further evaluate the
subgrade soils and identify unsuitable soils. We recommend that site development activities be
monitored on a full-time basis by an ECS geotechnical engineer or his representative to verify
that the exposed subgrade materials will be suitable for the proposed baseball field and are
consistent with the boring log information obtained during this geotechnical exploration. We
would be pleased to provide these setvices.

We recommend adequate surface and subsurface drainage be considered in the design and
construction of the new baseball field. Where standing water develops on surfaces or within the
drainage layer of the new artificial surface, softening of the subgrade and other problems related
to the deterioration of the subgrade of the field can be expected. Adequate drainage should
reduce the possibility of the subgrade materials becoming saturated over a long period of time.
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To reduce water infiltration to the pavement section and within the base course layer resulting in
softening of the subgrade and deterioration of the artificial surface.

All unsuitable materials should be removed and replaced with environmentally clean, iﬁorganic fill
and free of debris or harmful matter. Unsuitable materials removed from the project site should be
disposed of in accordance with all applicable federal, state, and local regulations.

The contractor should avoid stockpiling excavated materials immediately adjacent to the
excavation walls.

Excavations should comply with the requirements of OSHA 29CFR, Part 1926, Subpart P,
"Excavations" and its appendices, as well as other applicable codes. This document states that the
contractor is solely responsible for the design and construction of stable, temporary excavations.
The excavations should not only be in accordance with current OSHA excavation and trench
safety standards but also with applicable local, state, and federal regulations. The contractor
should shore, slope or bench the excavation sides when appropriate. Site safety is the sole
responsibility of the contractor, who shall also be responsible for the means, methods and
sequencing of construction operations.

Closing

We recommend that the construction activities be monitored by ECS Illinois, LLC to provide the
necessary overview and to check the suitability of the subgrade soils for supporting the new
athletic field.

This report has been prepared in order to aid in the evaluation of this property and to assist the
architect and/or engineer in the design of this project. The scope is limited to the specific project
and locations described herein and our description of the project represents our understanding of
the significant aspects relative to soil characteristics. In the event that any change in the nature or
location of the proposed construction outlined in this report are planned, we should be informed
so that the changes can be reviewed and the conclusions of this report modified or approved in
writing by the geotechnical engineer. It is recommended that all construction operations dealing
with earthwork be reviewed by an experienced geotechnical engineer to provide information on
which to base a decision as to whether the design requirements are fulfilled in the actual
construction. If you wish, we would welcome the opportunity to provide field construction
services for you during construction.

The analysis and recommendations submitted in this report are based upon the data obtained
from the soil borings and tests performed at the locations as indicated on the Boring Location
Plan and other information referenced in this report. This report does not reflect any variations,
which may occur between the borings. In the performance of the subsurface exploration, specific
information is obtained at specific locations at specific times. However, it is a well known fact
that variations in soil conditions exist on most sites between boring locations and also such
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situations as groundwater levels vary from time to time. The nature and extent of variations may
not become evident until the course of construction. If variations then appear evident, after
performing on-site observations during the construction period and noting characteristics and
variations, a reevaluation of the recommendations for this report will be necessary.
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