

Contractor:

Corporate Concetps, Inc

Address:

445 N. Wells St., Suite 304

City/State/Zip: Chicago, IL 60610 Phone Number: 312 670-0230

Fax Number:

312 670-4291

Book 2 PROJECT INFORMATION, INSTRUCTIONS, AND EXECUTION DOCUMENTS

CONTRACT NO. 1332

Fosco Community Center 1312 S. Racine Furniture, Fixtures and Equipment CS-077

FOR

PUBLIC BUILDING COMMISSION OF CHICAGO



Mayor Richard M. Daley Chairman

> Montel M. Gayles **Executive Director**

Room 200 Richard J. Daley Center 50 West Washington Street Chicago, Illinois 60602

Any contract entered into as a result of this bid process is governed by the terms and conditions set forth in Book 1" Terms and Conditions for Supply and Installation" dated September 16, 2002, and incorporated as if fully set forth here by this reference; and by Book 2, Book 3, plans, drawings, exhibits, and attachments as appropriate.

TABLE OF CONTENTS

DC	CUMENT SUBMITTAL CHECKLIST	
I.	PROJECT INFORMATION	.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
	A. General Project Information	4
_	B. TIME OF COMPLETION	
	C. CONTINGENCY FUND.	
	D. TIME OF COMPLETION OF PUNCH LIST WORK	۶۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰۰
	E. LIQUIDATED DAMAGESF. INSURANCE REQUIREMENTS	
_		
	G. NOTICES H. PREVAILING WAGE RATES	
	PROPOSAL AND EXECUTION DOCUMENTS	
	A. CONTRACTOR'S BID	
ī	B. ACCEPTANCE OF THE BID	
	C. Corporate Resolution (if a Corporation)	
Ш.		
A	L Unit Prices	13
IV.		
A	AFFIDAVIT OF NONCOLLUSION	
S	CHEDULE B - JOINT VENTURE AFFIDAVIT	16
S	CHEDULE C - LETTER OF INTENT FROM MBE/WBE	19
S	CHEDULE D - AFFIDAVIT OF GENERAL CONTRACTOR REGARDING MBE/WBE PARTICIPATION	21
S	CHEDULE E - REQUEST FOR WAIVER FROM MBE/WBE PARTICIPATION	23
	AFFIDAVIT OF LOCAL BUSINESS	
S	TATEMENT OF BIDDER'S QUALIFICATIONS	25
Ε	DISCLOSURE OF RETAINED PARTIES	27
P	ERFORMANCE AND PAYMENT BOND	29
	INSTRUCTIONS TO BIDDERS	
A	. Examination Of Documents By Bidder	33
	. INTERPRETATIONS OR ADDENDA	
C	COMPETENCY OF BIDDER.	
D		
E		
F	. BID GUARANTEE: DEPOSIT AND TIME PERIOD	34
G	ADMINISTRATIVE FEE	35
H	BIDDER'S EXECUTION OF BID	35
I.	ALTERNATES	36
J.	Unit Prices	36
K	. AFFIDAVIT OF NON-COLLUSION	36
L	MBE AND WBE COMMITMENTS	36
M	I. BIDDER'S FINANCIAL STATEMENT	36
N		
0	. AFFIDAVIT OF LOCAL BUSINESS	37
Ρ.	STATEMENT OF BIDDER'S QUALIFICATIONS	37
Q		
R		37
S.		
T.	OPENING OF BIDS	37
U.		37
V.	Award Of Contract; Rejection Of Bids	38

PUBLIC BUILDING COMMISSION OF CHICAGO Contract No. 1332

W.	PERFORMANCE AND PAYMENT BOND AND INSURANCE	.38
X. (ORDER OF PRECEDENCE OF COMPONENTS OF THE CONTRACT DOCUMENTS	.38
Y .]	Protests	.39

EXHIBITS

PREVAILING WAGES RATE SHEET

Contract No. 1332

DOCUMENT SUBMITTAL CHECKLIST

	Two orig	rinals of the following documents are required at the time of bid opening. Please ensure that you have completed the forms and indicate such by placing an "X" next to each completed item:
1.	$\sqrt{}$	Contractor's Bid
2.	$\sqrt{}$	Bid Guarantee
3.	$\sqrt{}$	Administrative Fee for Non-Responsive Bids
4.	$\overline{\checkmark}$	Acceptance of the Bid
5.	\downarrow	Affidavit of Non-Collusion
6.	$\overline{\checkmark}$	Affidavit of Local Business, including business license
7.	$\sqrt{}$	Statement of Bidder's Qualifications
8.	NA	Schedule A – Affidavit of MBE/WBE (if applicable), including current certification letter(s)
9.	NA	Schedule B - Affidavit of Joint Venture (if applicable)
10.	\checkmark	Schedule C - Letter of Intent from MBE/WBE, including current certification letter
11.	\bot	Schedule D – Affidavit of General Contractor Regarding MBE/WBE Participation
12.	NA	Schedule E – Request for Waiver from MBE/WBE Participation
	70	
	li n	ot currently on file with the Commission, please submit the following documents with your bid:
1.		Financial Statement
2.		Disclosure Affidavit
	The	Contractor is required to submit the following within five (5) days of Notice of Award.
1.	NA	Disclosure of Retained Parties (or within 5 business days of bid opening)

Contract No. 1332

I. PROJECT INFORMATION

A. General Project Information

1. Bids will be received by the Public Building Commission of Chicago for the following in accordance with the Contract Documents set forth below:

Fosco Community Center 1312 S. Racine Furniture, Fixtures and Equipment CS-077

2. General Description of the Scope:

- a) As described in the specifications, the Contractor will be required to furnish, deliver and install all furniture, fixtures, and equipment specified in the Technical Specifications.
- b) This description is intended to be general in nature and is neither a complete description nor a limitation of the work to be performed. The Contractor shall furnish, deliver and install all furniture, fixtures and equipment described in the Contract Documents or reasonably inferable as necessary to produce the results specified therein, except to the extent specifically indicated in the Contract Documents to be the responsibility of others.
- 3. User Agency: City of Chicago, Chicago Park District and Chicago Public Schools
- 4. City Funded?: Yes
- 5. Do Bidders need to be Pre-Qualified? No
- Pre-Bid Meeting: Friday, September 21, 2004 at 10:00 A.M.. on the 2nd Floor Board Room, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602.
- 7. Bid Opening: Tuesday, October 4, 2004 at 10:00 A.M.
- 8. Bid Deposit: \$15,000.00
- 9. Administrative Fee for Non-Responsive Bids: \$5,000.00
- 10. Amount of Contingency Fund: \$50,000.00
- 11. Document Fee: \$50
- 12. Documents Available: Cushing and Color Chicago, 420 W. Huron St, Chicago, IL 312-266-8228

13. Award of Contract

Attention is called to Part V. "Instructions to Bidders" Section W for procedures regarding the award of the Contract.

B. Time of Completion

The Work shall be completed within 45 (Forty-Five) Calendar Days upon issuance of the Notice to Proceed.

Contract No. 1332

C. Contingency Fund

Within the Contractor's Base Bid, a Contingency Fund shall be included in the amount specified above in I.A.10 for the exclusive use of the Commission at its sole discretion. Use of such funds shall require the written approval of the Executive Director. All unused portions of this Contingency Fund shall be returned to the Commission in the form of a deductive Change Order prior to Final Completion.

D. Time of Completion of Punch List Work

All final Punch List work shall be prosecuted expeditiously and completed, in total, within thirty (30) Days of the date of transmittal to the Contractor.

E. Liquidated Damages

- The Contractor and the Commission understand and mutually agree that the date to begin the Work, the time of
 completion of the Work, Contract Completion Date, and the time of completion of Punch List Work, all as
 specified in the Contract, hereunder are essential conditions of this Contract. It is further mutually understood
 and agreed that the Work embraced in this Contract shall be commenced on a date to be specified in the Notice
 to Proceed.
- 2. The Contractor agrees that said Work shall be executed regularly, diligently, and uninterruptedly at such rate of progress as will ensure full completion thereof within the time specified. The Contractor and the Commission understand and agree that the time for the completion of the Work described herein is reasonable time. If the Contractor shall neglect, fail or refuse to complete the Work within the time herein specified, or any proper extension thereof granted by the Commission, then the Contractor and its surety do hereby agree to pay to the Commission the amount of

Completion of the Work

\$1,500.00 per Day

Completion of Punch List Work

\$1,000.00 per Day

not as a penalty but as liquidated damages for such breach of contract as herein set forth for each and every Day that the Contractor shall be in default after time stipulated in the Contract for completing the Work and/or the Punch List Work.

- 3. The Commission may recover said liquidated damages by deducting the amount thereof out of any monies due or that may become due the Contractor. Liquidated damages, if any, will be calculated on completion of the Work and submission of the Contractor's final pay request. The amount of liquidated damages due to the Commission under this provision will bear compound interest at the rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of approval of a deductive change order for liquidated damages. Should the total amount of liquidated damages due under all provisions of this Contract exceed the amount of the Commission's retainage, compound interest on the amount over and above the retainage will continue to accrue until the entire amount of liquidated damages and compound interest is paid to the Commission.
- 4. Completion of the Work, for the purposes of this Section only, shall occur upon Substantial Completion of all of the Work required by the Contract Documents. Completion of Punch List Work, for the purposes of this Section only, shall occur upon the Architect's acceptance of Punch List Work.

Contract No. 1332

F. Insurance Requirements

The Contractor shall provide and maintain at Contractor's own expense, until Contract completion and during the time period following final completion if Contractor is required to return and perform any additional work, the insurance coverages and requirements specified below, insuring all operations related to the Contract.

1. Insurance To Be Provided

a) Workers Compensation and Employers Liability

Workers Compensation as prescribed by applicable law covering all employees who are to provide a service under this Contract and Employers Liability coverage with limits of not less than \$100,000 each accident or illness.

b) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than \$2,000,000 per occurrence for bodily injury, personal injury, and property damage liability. Coverages shall include the following: All premises and operations, products/completed operations (for a minimum of two (2) years following project completion), explosion, collapse, underground, separation of insureds, defense, and contractual liability (with no limitation endorsement). The Commission is to be named as an additional insured on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

c) Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned, and hired) are used in connection with work to be performed, the Contractor shall provide Automobile Liability Insurance with limits of not less than \$1,000,000 per occurrence for bodily injury and property damage. The Commission is to be named as an additional insured on a primary; non-contributory basis.

d) Property Insurance/Installation Floater

All risk property installation insurance cost insuring against loss or damage to machinery, equipment, materials or supplies, being used with and during the course of installation coverage must include work site, and intransit.

Contractor shall be responsible for all loss or damage to personal property (including but not limited to material, equipment, tools and supplies) owned, rented, or used by Contractor.

e) Professional Liability

When any architects, engineers, construction managers, or other professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, errors, or omissions shall be maintained with limits of not less than \$1,000,000. Coverage shall include contractual liability. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the Contract. A claims-made policy which is not renewed or replaced must have an extended reporting period of two (2) years.

f) Valuable Papers

When any plans, designs, drawings, specifications, and documents are produced or used under this Contract, Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have limits sufficient to pay for the re-creation and reconstruction of such records.

Contract No. 1332

2. Other Requirements

- a) The Contractor will furnish the Commission original Certificates of Insurance evidencing the required coverage to be in force on the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if the coverages have an expiration or renewal date occurring during the term of this Contract. The Contractor shall submit evidence of insurance on the Commission of Insurance Certificate Form (copy attached) or equivalent upon Contract award. The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in the Contract have been fully met or that the insurance policies indicated on the certificate comply with all Contract requirements. The failure of the Commission to obtain certificates or other insurance evidence from Contractor shall not be deemed to be a waiver by the Commission. The Contractor shall advise all insurers of the Contract provisions regarding insurance. Non-conforming insurance shall not relieve Contractor of the obligation to provide insurance as specified herein. Non-fulfillment of the insurance conditions may constitute a violation of the Contract, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract may be terminated.
- b) The insurance shall provide for sixty (60) days prior written notice to be given to the Commission in the event coverage is substantially changed, canceled, or non-renewed.
- c) Any and all deductibles or self-insured retentions on referenced insurance coverages shall be borne by Contractors.
- d) The Contractor agrees that insurers shall waive their rights of subrogation against the Commission, its employees, elected officials, agents, or representatives.
- e) The Contractor expressly understands and agrees that any coverages and limits furnished by Contractor shall in no way limit the Contractor's liabilities and responsibilities specified within the Contract documents or by law.
- f) The Contractor expressly understands and agrees that any insurance or self insurance programs maintained by the Commission shall not contribute with insurance provided by the Contractor under the Contract.
- g) The required insurance shall not be limited by any limitations expressed in the indemnification language herein or any limitation placed on the indemnity therein given as a matter of law.
- h) The Contractor shall require all subcontractors to provide the insurance required herein or Contractor may provide the coverages for subcontractors. All subcontractors shall be subject to the same insurance requirements of Contractor unless otherwise specified herein.
- i) If Contractor or subcontractor desire additional coverages, the Contractor and each subcontractor shall be responsible for the acquisition and cost of such additional protection.
- j) The Commission maintains the right to modify, delete, alter, or change these requirements.

G. Notices

In accordance with Section 22.05 "Notices," Notices must be addressed as follows:

1. If to the Commission, notices must be addressed to the attention of Devra Ellis.

H. Prevailing Wage Rates

Prevailing wage rates in effect at the time of issuance of these Contract Documents are detailed below. One resource for determining the current prevailing wage rate is the Internet site www.PrevailingRate.com, maintained by the Construction Industry Service Corporation.

Contract No. 1332

II. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. 1332 containing a full set of Contract Documents, including, but not limited to, a) Terms and Conditions, b) Addenda Nos. (none unless indicated here) <u>Bid 1 & Addenda</u>, c) Project Information, Instructions, and Execution Documents, d) Technical Specifications, and e) Plans and Drawings.

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the Work and with the requirements of the Contract, hereby proposes to furnish all furniture, fixtures and equipment with the quality and workmanship required to complete the project located at the Site designated as required by and in strict accordance with the Contract Documents for the Base Contract Price listed on the next page. It is stipulated that said Base Contract Price includes a Contingency Fund as described in the Project Information section in the amount designated under therein.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time set forth in Project Information section and the Technical Specifications.

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be full compensation to the Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by the Contractor upon contracts or sales secured or made through bona fide established commercial or selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have been withheld; the information provided therein to the best of its knowledge is current; and the undersigned proposes to furnish the insurance and the Performance and Payment Bond required by the Contract Documents.

Contract No. 1332

	DIVISION	\$ AMOUNT
Furnishings	12	\$186,109.17
SUB-TOTAL		\$186,109.17
Commission's Contingency Fund		\$50,000.00
TOTAL BASE BID		\$236,109.17

thirty	Six	Thousand	One	hundred	nine	dollers	
and	S	eventeen c	ents				dollars

Contract No. 1332

B. Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have cause counterparts the day and year first above written.	sed this instrument to be executed in two (2) original
PUBLIC BUILDING COMMISSION OF CHICAG	Secretary Shows
CONTRACTING PARTY (Print or type names underneath all signatures)	
Contractor Name	325 Eisenhower Lane North, Lombard, Illinois Address
If a Corporation: By Vickie Hansel ATTEST: By July L. Usark Jennifer Chsack CORPORATE SEAL	President Title of Signatory Secretary Title
If a Partnership:	Address
i ai thei	7 Kda 650
Partner	Address
Partner	Address
If a Sole Proprietorship:	
Signature	
NOTARY PUBLIC	0
Subscribed and sworn to before me on this	day of October, 2004.
Rotary Public Signature	(SEAL)
Commission Expires: 8/31/2005	

"OFFICIAL SEAL" Ellen T. Janiec

Notary Public, State of Illinois
My Commission Exp. 08/31/2005
FOSCO COMMUNITY CENTER

11

PUBLIC BUILDING COMMISSION OF CHICAGO Contract No. 1332

C. Corporate Resolution (if a Corporation)

I, the undersigned, DO I	HEREBY CERTIFY that the following is a complete, true and c	correct copy of certain
preambles and resolutions	of the board of directors of	
Corporate Concepts,	inc.	,
a corporation duly organiz	zed and existing under the laws of the State of Illinois	and authorized
to do business in the State	e of Illinois, which resolutions were duly adopted at a duly called	meeting of said board
held on September	29 , 2004 , a quorum being present, and are set forth	in the minutes of said
meeting; that I am the kee	eper of the corporate seal and of the minutes and records of said con	rporation; and that the
said resolutions have not b	been rescinded or modified:	
	tion submitted a bid, dated October 1st , 20 04 for Contract No. 1332 of said Commission;	to the Public Building
secretary of this corporation	E IT RESOLVED: That the president or vice president and the on be, and they are hereby, authorized and directed to execute contil seal of this corporation; and	•
and directed to execute an	LVED: That the aforesaid officers of this corporation be, and they nd deliver to the Commission, for and on behalf of this corporation cessary or pertinent to a contract, and to do and perform any and	ion, such other and all
I FURTHER CERTIFY th acting as such:	nat the following-named persons are the officers of this corporation of	duly qualified and now
President:	Victoria Hansel	
Vice President:	Larry Zerante	
Secretary:	Jennifer Cusack	
Treasurer:	Jennifer Cusack	
Assistant Secretary:		
	If, I have hereunto subscribed my name and affixed the seal of 2004.	said corporation, this
Secretary (***
\vee		

III. PROPOSAL SUPPORT DOCUMENTS

A. Unit Prices

Unit prices provided below in accordance with the provisions of the detailed Specifications may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the unit prices

GENERAL FURNITURE

GENERAL PURNITURE		,	Installation	
Item Code	Oty.	GSA Price	Tax, etc.	Extension
A-Ola	3	270.00	195.00	1,005.00
А-01Ь	3	270.00	165.00	975.00
A-01s	2	324.00	90.00	738.00
A-02a	4	84.67	220.00	558.69
A-02b	8	84.67	400.00	1.077.38
A-03a	2 5	67.55	166.00	301.11
A-03b	5	67.55	311.00	648.77
A-04	1 .	12.14	<u>11.00</u> 276.00	23 14
A-05	31	23.41		1.001.85
A-06	4	32.39	24.00	<u>153.56</u>
A-07	6	41.40	110.00	358.38
A-08	12	47.14	216.00	781.70
A-09	2	3 <u>,23</u> 4.60	100.00	6.569.20
A-10	30	<u>45.46</u>	1,425.00	2,788.72
A-11	5	<u>105.41</u>	115.00	642.04
A-12a	1	<u>401.92</u>	38.00	439.92
A-12b	1	<u>47_14</u>	40.00	87_14_
A-13	8 .	<u>47.14</u>	<u> 156.00</u>	533_14_
A-14	3	<u> 15.64</u>	33.00	79.92
A-15	3	133.44	33.00	433.33
CF-01	16	533.52	1 <u>.811.20</u>	10,347.52
CF-02	6	560.52	330.00	3,693.12
CF-03a	10	341.01	_550.00	3,960.10
CF-03b	8	420.66	440.00	3,805.28
CF-04	2	345.56	<u>358.00</u>	1,049.11
CF-05	4	74.52	_100.00	398.08
CF-06	4	378.00	<u>_ 100.00</u>	<u>1,612.00</u>
CF-07a	40	19.19	1.045.00	1.812.66
CF-07b	40	20.34	1.045.00	1.858.46
CH-01	15	384.54	_195.00	5.963.17
CH-02	9	215.87 54.16	_117_00	2.059.83
CH-03	111	300.82	_666.00	6.677.98_
CH-04	8	the state of the s	<u>104 00</u>	2,510.59
CH-05	4	973.08	500.00	4,392.32
CH-06	2	221.24	30.00	472.48
CH-07	40	36.71	340.00	1,808.37
CH-08	40	<u>36.71</u>	<u>340.00</u>	1,808.37
D-01a	5 2	<u>684.55</u>	_375.00	3.797.74
D-01b	2	<u>570.87</u>	<u>_130.00</u>	1.271.73
D-02	2 2	648.02	_110.00	1,406.04
D-03	2	393.98	_110.00	<u>897.97</u>

E-1	1	5,265.00	1,720.00	6,985.00
E-2	1	3,483.00	1,079.00	4,562.00
E-3	1	2,262.60	233.00	2,495.60
E-4	1	2,354.40	233.00	2,587.40
E-5	1	1,938.60	200.00	2,138.60
E-6	1	484.92	50.00	534.92
E-7	1	484.92	50.00	534.92
E-8	i	1,647.00	0.00	1,647.00
E-9	i	2,019.60	200.00	2,219.60
E-10	ì	1,789,56	200.00	1,989.56
E-11	i	1,789.56	200.00	1,989.56
E-12	ì	1,789,56	200.00	1,989.56
E-13	ī	2,019.60	200.00	2,219.60
E-14	i	2,019.60	200.00	2,219.60
E-15	i	2,019.60	200.00	2,219.60
E-16	i	1,927.80	200.00	2,127.80
E-17	i	2,662.20	250.00	2,912.20
E-18	i	2,203.20	200.00	2,403.20
E-19	i	2,662,20	250.00	2,912.20
E-20	î	484.92	50.00	534.92
E-21	1	583.20	50.00	633.20
E-22	ī	1,200.30	182.00	1.382.30
E-23	16	35.10	340.00	901.60
B-24	8	19.98	180.00	339 84
E-25	17	13.50	360.00	589.50
L-01	2	684.77	80.00	1.449.55
L-02	6	770.31	120.00	4.741.86
PL-01	ì	73.44	57.00	130.44
PL-02	i	992.74	164.00	1.156.74
PL-03a	ī	71.28	90.00	161.28
PL-03b	i	68.69	94.00	162.69
PL-03c	1	85.97	45.00	130.97
PL-03d	1	85.97	45.00	130.97
PL-04	2	112.28	101 00	325.55
PL-05	1	129.59	30.00	159 59
PL-06	i	509.72	<u>151.00</u>	660.72_
PL-07	1	259.16	105.00	364.16
ST-01	6	288.92	180.00	1,913.53
ST-02	5	499.05	250.00	2,745.23
ST-03a	2	299.16	140.00	738.32
ST-03b	ļ	264.28	70.00	334.28
TA-01	5	309.03	200.00	1,745.16
TA-02	34	453.44	1,190.00	16,606.89
TA-03	10	581.74	350.00	6,167.42
TA-04	4	349.92	140.00	1,539.68
TA-0S	3	239.11	105.00	822.34
TA-06	б	508.84	150.00	3.203.05
TA-07	2	544.81	40.00_	1_129_61
TA-08	20	183.59	400.00	4,071.78

Contract No. 1332

List additional items as necessary for as specified:	or a complete installed price of t	he specifications as sho	wn and the items
			3.649.20
Performance Bond		- 	9,010,20
			
		·	
	<u> </u>		
SUBTOTAL GENERAL FURNITURE		s 182,459.97	
Optimization . Children	Project Total Cost	\$186,109:17	

Contract No. 1332

IV. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit of Noncollusion

STATE OF ILLINOIS } } SS
COUNTY OF COOK }
Victoria Hansel, being first duly sworn, deposes and says that:
(1) He/She is President
(Owner, Partner, Officer, Representative or Agent) of
Corporate Concepts, Inc.
the Bidder that has submitted the attached Bid;
(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;
(3) Such Bid is genuine and is not a collusive or sham bid;
(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract; and (5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives,
owners, employees, or parties in interest, including this affiant. (6) The Bidder is not barred from bidding as a result of having violated Illinois Criminal Code, 720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS 570/0.01 through 570/7. (Signed) President (Title) Subscribed and sworn to before me this 7TH day of 20 04 Ellew J. James 20 04 (Title) My Commission expires: 8/31/2005

"OFFICIAL SEAL"
Ellen T. Janiec
Notary Public, State of Illinois
My Commission Exp. 08/31/2005

Contract No. 1332

SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint venture agreement among the MBE/WBE firms should be submitted.

ldress of joint venture	NOT APPLICABLE
	Both Contractor (CCI) and
er en	Sub Contractor (SUI) are
one number of joint venture	WBE/MBE Respectively.
entify the firms that comprise the joint venture	
Describe the role(s) of the MBE/WBE firm(s) in the work" must here be shown as under the responsibilities.	ne joint venture. (Note that a "clearly defined portion of lity of the MBE/WBE firm.)
	qualifications of each non-MBE/WBE joint venturer.
ature of joint venture's business	
ovide a copy of the joint venture agreement.	
wnership: What percentage of the joint venture is cla	imed to be owned by MBE/WBE?%
pecify as to:	
Profit and loss sharing	%
Capital contributions, including equipment	%
Other applicable ownership interests, including ov ownership or control.	nership options or other agreements which restrict
Describe any loan agreements between joint ventu	rers, and identify the terms thereof.
ent	Describe the role(s) of the MBE/WBE firm(s) in the work" must here be shown as under the responsibilities. Describe very briefly the experience and business are of joint venture's business side a copy of the joint venture agreement. Hership: What percentage of the joint venture is classify as to: Profit and loss sharing Capital contributions, including equipment Other applicable ownership interests, including ownership or control.

Contract No. 1332

SCHEDULE B - Joint Venture Affidavit (2 of 3)

	A. Financial decisions				
	В.	Management decisions such as:			
	1) Estimating			
	2	Marketing and Sales			
	3	Hiring and firing of management personnel			
	4	Other			
	C.	Purchasing of major items or supplies			
	D. Supervision of field operations				
	E. Supervision of office personnel		Supervision of office personnel		
	F.	Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other. Describe the estimated contract cash flow for each joint venturer			
	G.	State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm or the joint venture.			
10.		rase state any material facts of additional information pertinent to the control and structure of this joint nature.			

Contract No. 1332

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer	Name of Joint Venturer
Signature	Signature
Name	Name
Title	Title
Date	Date
State of	State of
County of	County of
On this day of, 20, before me appeared (Name)	On this day of, 20, before me appeared (Name)
to me personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)	to me personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of Joint Venture)
to execute the affidavit and did so as his or her free act and deed.	to execute the affidavit and did so as his or her free act and deed.
Notary Public	Notary Public
Commission expires: (SEAL)	Commission expires: (SEAL)

Contract No. 1332

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH BID

MBE WBE
and Public Building Commission of Chicago
ove-referenced project as (check one):
a Corporation
a Joint Venture
the attached Letter of Certification, dated the undersigned is a Joint Venture with a non- vices or supply the following described goods in
Bid Document 1332 for the Fosco
price, with terms of payment as stipulated in the

Contract No. 1332

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount: If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s). SUB-SUBCONTRACTING LEVELS % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors. % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors. If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided. The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the Commission. By: Corporate Concepts, Inc. Name of MBE/WBE Firm (Print) Signature 10/13/04 Jennifer 🗠 Cusack Date Name (Print) 630-691-8800 Phone IF APPLICABLE: By: Joint Venture Partner (Print) Signature

Name (Print)

MBE ____WBE ____Non-MBE/WBE ___

Date

Phone



The Women's Business Development Center and he Women's Business Enterprise Mational (

NBEK .

Certify that

CORPORATE CONCEPTS, INC.

is a woman owned, operated, and controlled business which provides

Office Furniture Dealer

NAICS CODE(S) 423310

Cartification Number: WBDC-CI-0112

Certified Since: 2000

Effective November 4, 2003 through November 4, 2004

Hedy Ratuer, Co-President

Women's business Development Center

Carol Dougal, Co-President

Women's Business Development Center

Contract No. 1332

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH BID

Name of Project: Public Building Commission of Chicag	<u>10</u>
Project Number: 1332	
FROM:	
Systems Unlimited, Inc. (Name of MBE or WBE)	WBE
TO:	
Corporate Concepts, Inc.	and Public Building Commission of Chicago
(Name of General Bidder)	-
The undersigned intends to perform work in connection with the a	bove-referenced project as (check one):
a Sole Proprietor	a Corporation
a Partnership	a Joint Venture
The MBE/WBE status of the undersigned is confirmed by April 29, 2004. In addition, in the case when MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided The undersigned is prepared to provide the following described seconnection with the above-named project. Purchase of various equipment items, provide labor to recent equipment per specifications in Document 1332 for the Fosterian April 29, 2004.	e the undersigned is a Joint Venture with a non- ed. ervices or supply the following described goods in sive, deliver, and install furniture and related
The above-described services or goods are offered for the followin Contract Documents. \$59,971.90	g price, with terms of payment as stipulated in the

Contract No. 1332

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS		
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:		
If more space is needed to fully describe the attach additional sheet(s).	MBE/WBE firm's proposed scope of work and/or payment schedule,	
SUB-SUBCONTRACTING LEVELS		
_0 % of the dollar value of the MBE/WE	BE subcontract will be sublet to non-MBE/WBE contractors.	
0 % of the dollar value of the MBE/WE	BE subcontract will be sublet to MBE/WBE contractors.	
must be filled in each blank above. If more the of work will be sublet, a brief explanation and the undersigned will enter into a formal agree.	subcontracting any of the work described in this Schedule, a zero (0) han 10% percent of the value of the MBE/WBE subcontractor's scope description of the work to be sublet must be provided. The subcontractor of the work to be sublet must be provided. The subcontractor of the work to be sublet must be provided. The subcontracting any of the work of the MBE/WBE subcontractor's scope description of the work to be sublet must be provided. The subcontracting any of the work described in this Schedule, a zero (0) had 10% percent of the work of the MBE/WBE subcontractor's scope description of the work to be sublet must be provided.	
Systems Unlimited, Inc.		
Name of MBE/WBE Firm (Print)	Signature	
10/13/04	Russell Omuro	
Date 630-285-0010	Name (Print)	
Phone		
IF APPLICABLE: By:		
Joint Venture Partner (Print)	Signature	
Date	Name (Print) MBE WBE Non-MBE/WBE	

Phone

Chicago Minority Business Development Council, Inc

"Buildina Strategic Alliances"



April 29, 2004

Mr. Russell Omuro President SYSTEMS UNLIMITED, INC. 1350 West Bryn Mawr Itasca, IL 60143

Dear Mr. Omuro:

We are pleased to inform you that your firm meets the eligibility criteria and has been certified as a member of the Chicago Minority Business Development Council. Inc.

Membership is granted annually and means that your term is effective through June 30, 2005. It is the obligation of your firm to apply for recertification before your certification expiration date. In the interim, it is your responsibility to notify CMBDC of any change in the status or operation of your company that might result in disqualification. Your firm's commodity/service will be listed in CMBDC's online GREATER CHICAGO MINORITY BUSINESS DIRECTORY as follows:

DISTRIBUTION, WAREHOUSING AND INSTALLATION OF OFFICE FURNITURE. ALSO MANUFACTURER OF OFFICE FURNITURE, AND ARCHITECTURAL MILLWORK

Your company's participation in other areas requires certification.

We would like to take this opportunity to thank you for your cooperation in our certification procedure which, we feel, will strengthen the Council's programs to assist your firm in its efforts to market to major corporations in Chicago and nationally.

Sincerely

Tracye E. Smith Executive Director

One East Wacker Drive

Suite 1200

Chicago, IL 60601

PH 312/755-8880

FX 312/755-8890

Contract No. 1332

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

Name of Project: Fosco Community Ce	me of Project: Fosco Community Center	
Contract Number: 1332	ract Number: 1332	
STATE OF ILLINOIS } SS COUNTY OF COOK }		
In connection with the above-captioned contra	act, I HEREBY DECLARE AND AFFIRM that I am the	
Vice President / Secretary		
Title and duly authorized representative of		
Corporate Concepts, Inc.		
Name of General Contractor whose address is		
325 Eisenhower Lane North		
in the City of Lombard	, State of Illinois	
	erial and facts submitted with the attached Schedules of MBE/WBE	
	ct, including Schedule A, Schedule C and Schedule B (if applicable),	
	to which MBE/WBE firms will participate in this Contract if awarded	
to this firm as the Contractor for the Project.		

Name of MBE/WBE Contractor	Type of Work to be Done in Accordance with Schedule C		ward MBE/WBE oals
	with Schedule C	MBE	WBE
Corporate Concepts, Inc.	Provide furniture and related equipment.	s o	\$ 176,137.27
Systems Unlimited, Inc.	Labor and Installation and provide misc. equipment.	s 59,971.90	\$ 0
		s	\$
		\$	\$
		\$	\$
		<u>s</u>	\$
	Total Net MBE/WBE Credit	s 59,971.90	_{\$} 176,137.27
	Percent of Base Bid	05.40	74.60 %

The Vendor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.

Contract No. 1332

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

SUB-SUBCONTRACTING LEVELS	
0 % of the dollar value of the MBE/WBE subcontr	act will be sublet to non-MBE/WBE contractors.
0 % of the dollar value of the MBE/WBE subcontr	act will be sublet to MBE/WBE contractors.
If MBE/WBE subcontractor will not be sub-subcontracting must be filled in each blank above.	ng any of the work described in this Schedule, a zero (0)
If more than 10% of the value of the MBE/WBE subcor and description of the work to be sublet must be provided	ntractor's scope of work will be sublet, a brief explanation
	e above work with the above-referenced MBE/WBE firms, act with the Commission, and will do so within five (5) in the Commission.
By:	New the of Assert
Corporate Concepts, Inc.	Juny . Mac-
Name of Contractor (Print) 10/13/04	Signature () Jennifer L. Cusack
Date	Name (Print)
630-691-8800	
Phone	
IF APPLICABLE:	
Ву:	
Joint Venture Partner (Print)	Signature
Date	Name (Print)
	MBE WBE Non-MBE/WBE
Phone/FAX	

Contract No. 1332

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:
Montel M. Gayles, Executive Director Public Building Commission of Chicago Richard J. Daley Center 50 W. Washington Street, Room 200 Chicago, IL 60602
Dear Mr. Gayles:
RE: Contract No
Project Title:
In accordance with Section 18.01.8, he unde staned her by reque to a vairer/partial traiver from the I BE/WBE provisions of Section 11.01.8. The undersigned car fies that it/we has/have been dingent it out at empt to identify potential subcontractors certified as MBE/WBE to perform work in this project, that such efforts have not been successful, and that it/we cannot meet the Minority/Women Business Enterprise contract goal. These efforts are described below and are consistent with the "Request for Waiver" provisions of the MBE/WBE Program as detailed in Section 18.01.8 as follows:
Documentation attached: yes no Based on the information provided above, we request consideration of this waiver request.
Sincerely,
Signature
Print Name
Title
Name of Firm

Contract No. 1332

Affidavit Of Local Business

STATE OF ILLINOIS }
COUNTY OF COOK } SS
Victoria Hansel , being first duly sworn, deposes and says that:
1. He/She is President
(Owner, Partner, Officer)
ofCorporate Concepts, Inc.
(the name of the Bidder that has submitted the attached Bid);
2. Bidder, or partner with at least 50% interest in joint venture Bidder, [] is [/ is not a "Local Business" as defined by the provisions of Section 16.11 of the Standard Terms and Conditions (Book 1).
3. Bidder, or partner with at least 50% interest in joint venture Bidder, does [] does not have business locations outside the corporate limits of the City of Chicago.
If other business locations exist, provide business addresses and phone numbers:
325 Eisenhower Lane North
Lombard, Illinois 60148
4. Bidder, or partner with at least 50% interest in joint venture Bidder, currently employs 44 (insert number) regular full-time people, 11 (insert number) of whom work at City of Chicago location(s).
5. Bidder, or partner(s) with at least 50% interest in joint venture Bidder, [] is [/] is not subject to City of Chicago taxes.
Victoria President
(Signed) (Title)
Subscribed and sworn to before me this 77th day of Ottober, 2004
(Signature) (SEAL) Order Entry Clerk
Order entry clerk (Title)
My Commission expires: $8/31/2005$

"OFFICIAL SEAL"
Ellen T. Janiec
Notary Public, State of Illinois
My Commission Exp. 08/31/2005

Contract No. 1332

Statement Of Bidder's Qualifications

The Bidder shall also submit additional information regarding the capability of the Bidder to perform the Contract.

Bidder	Corporate Concepts, Inc.		
Submitted By	Marc Dote		
Submitted By Title Permanent Main Office Address	Sales Executive		
Permanent Main Office Address	325 Eisenhower Lane North, Lombard IL 60148		
Local Address	445 North Wells, Suite 302, Chicago, IL 60610		
	·		
Local Telephone No. and FAX No.	630-691-8800 / fax 630-691-8873		

How many years operating as contractor for work of this nature? 21 Years

List of recently completed contracts of similar dollar value and scope of work.

Name/Address	Dollar Amount	Year of Contract	Nature of Project
1. Elmhurst Library	\$1,000,000	2003	
DesPlaines Library	\$1,000,000	2000-2002	
3. Ernst & Young	\$4,000,000	Various	
4. The Boeing Company	\$4,000,000	2002-2003	
5. Tellabs Operations	\$20,000,000	Various	
6. United Airlines	\$10,000,000	Various	
7. UBS	\$9,000,000	2002-2003	

Contract No. 1332

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to furnish any information requested by the Public Building Commission of Chicago in verification of this Statement of Bidder's Qualifications.

If submitted by a corporation:						
(a)	Corporation Name	Corporate Concepts, Inc.				
	State and City in which incorporated	Lombard, IL				
	If incorporated in another state, is firm authorized to do business in the State of Illinois?					
(0)	Yes No	do dasmoso in ale sante of minore,				
(a)	Name and address of registered agent in Illinois					
(4)	Transc and accress of registered agent in mines					
	John J. Piccione 122 C South County Farm	Road Wheaton, IL 60148				
	CONTINUE TOOLOGGE TALE O COURT COUNTY TO ANTITION TO THE COURT OF THE					
(e)	Names and titles of officers authorized to sign contracts					
	NP 4 - 2 - 111	President				
	Victoria Hansel					
	Name	Title Vice President				
	Jennifer Cusack	Vice President				
	Name	Title Vice President				
	Larry Zerante	VICE Fresident				
If cuhmi	tted by a partnership:					
II SUUIII	ned by a particismp.					
(a)	Firm Name					
	Official Address					
	Names of all Partners:					
(•)	A TOLLIAN OF SITE A SECURIOR					
If submi	tted by an individual:					
	Firm Name					
	The Owner					
(c)	Official Address					
\mathcal{L}_{α}	view C. Giente					
- Juli	e of Affiant					
_		\wedge				
Subscrib	ped and sworn to before me this day of	October 20 04				
80		(SEAL)				
Notare I	publica . Junio	(SEAL)				
Mr. Com	Ellu J. James (SEAL) Notary Public My Commission expires: 8/31/2005					
IVLY CON	mussion expires. 0 /31/2003					

"OFFICIAL SEAL"
Ellen T. Janiec
Notary Public, State of Illinois
My Commission Exp. 08/31/2005

Contract No. 1332

Disclosure of Retained Parties

The Contractor is required to submit a fully executed Disclosure of Retained Parties within five (5) days of Notice of Award.

A. Definitions and Disclosure Requirements

- 1. As used herein, "Contractor" means a person or entity that has any contract or lease with the Public Building Commission of Chicago ("Commission").
- 2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing certain information about attorneys, lobbyists, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 3. "Lobbyists" means any person a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Ċoı	ntractor hereby certifies as follows:				
1.	This Disclosure relates to the following transaction: Contract 1332				
	Description of goods or services to be provided under Contract:				
	Furniture and Related Equipment				
2.	Name of Contractor: Corporate Concepts, Inc.				
3.	EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below. Attach additional pages if necessary. NOTE: You must include information about certified MBE/WBEs you have retained or anticipate retaining, even if you have already provided that information elsewhere in the Contract Documents.				
	Check here if no such persons have been retained or are anticipated to be retained:				
	Retained Parties:				
	Relationship (Attorney, Food (indicate whether				

Name	Business Address	Relationship (Attorney, Lobbyists, Subcontractor, etc.)	Fees (indicate whether paid or estimated)
SYSTEMS UNLIMITED	1350 W. BRYW MAWR ITASCA, IL 60143	SUBCONT RACTOR	#59,971.90 (ESTIMATED)

(MD)

DISCLOSURE OF RETAINED PARTIES

- 4. The Contractor understands and agrees as follows:
 - a. The information provided herein is a material inducement to the Commission execution of the contract or other action with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on the information provided herein. Furthermore, if the Commission determines that any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction, terminate the Contractor's participation in the contract or other transactions with the Commission.
 - b. If the Contractor is uncertain whether a disclosure is required, the Contractor must either ask the Commission's Representative or his or her manager whether disclosure is required or make the disclosure.
 - c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have against the Commission in connection with the public release of information contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. I certify that I am authorized to execute this Disclosure of Retained Parties on behalf of the Contractor and that the information disclosed herein is true and complete.

Signature

Date

Victoria Hansel

Name (Type or Print)

President

Title

Subscribed and sworn to before me

this 18 day of Nov 2004

Notary Public

OFFICIAL SEAL ELLEN J MATUSIAK Notary Public - State of Illinois My Commission Expires May 14, 2006

Contract No. 1332

RECEIVED

NOV 2 9 2004

PERFORMANCE AND PAYMENT BOND

Contract No. 1332

PUBLIC BUILDING

Bond No. 104380785 Issued in Duplicate Originals

KNOW ALL MEN BY THESE PRESENTS, that we, <u>Corporate Concepts Inc.</u> ,						
a corporation organized and existing under the laws of the State of <u>Illinois</u> , with offices in the <u>City of</u>						
Chicago, State of Illinois, as Corporate Principal, and						
Travelers Casualty and Surety Company of America						
a corporation organized and existing under the laws of the State of, with offices in the State of						
* Illinois*, as Surety, are held and firmly bound unto the Public Building Commission of Chicago,						
hereinafter called "Commission", in the penal sum of Two Hundred Thirty Six Thousand One Hundred						
Nine Dollars and Seventeen Cents (\$236,109.17) for the payment of which sum well and truly to be made,						
we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by						
these presents.						

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto attached, with the Commission, dated November 9, 2004, for the fabrication, delivery, performance and installation of

Fosco Community Center, Furniture, Fixtures, and Equipment 1312 S. Racine Avenue Chicago, Illinois

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons, firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract, and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative, from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees, made necessary or

Contract No. 1332

arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by the Principal of said Contract with the Commission as originally executed by said Principal and the Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor, materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of <u>Two Hundred Thirty Six</u> <u>Thousand One Hundred Nine Dollars and Seventeen Cents (\$236,109.17)</u>, shall secure the payment of all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or omissions to or from said Contract are hereby expressly waived by the Surety.

PUBLIC BUILDING COMMISSION OF CHICAGO Contract No. 1332

IN WITNESS WHEREOF, the above bounden parties	
	e seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned repr	esentative pursuant to authority of its governing
body.	
WITNESS:	
Cannella & Cuken	BY James C. Zyrate (Seal
· · · · · · · · · · · · · · · · · · ·	Individual Principal (Seal
325 EISENHOWER LN WORTH	(Seal
Business Address LOHBARD, LLLIWOIS 60148	Individual Principal
City State	
CORPORATE SEAL	
ATTEST	Corporate Concepts Inc.
·	Corporate Principal
BY Munit Man	BY Viele time
Secretary	President
Title	Title
445 N. Wells Street, Suite 304	Travelers Casualty and
Chicago, Illinois 60610	Surety Company of America
La sheathand a d	Corporate Surety
215 Shuman Blvd.	Sandra Nowakowski
Naperville, IL 60563	Title Attorney-in-Fact
Business Address & Telephone 800/747-3719	CORPORATE SEAL
FOR CLAIMS (Please Print): Contact Name: Meredith Day	
Business Address: 215 Shuman Blvd., Napervi	11e, IL 60563
Telephone: 800/747-3719 Fax:	630/961-7020
The rate of premium of this Bond is \$ $\frac{12.50}{2.951.00}$	per thousand. **
1 otal amount of premium charged is \$ 2,951.00	~~~~~~**
* The current power of attorney for the persons who sign	for any surety company shall be attached to this
Bond. Such power of attorney shall be sealed and certified	

surety. The Commission will not accept a facsimile signature.

^{**} Must be filled in by the Corporate Surety.

Contract No. 1332

BOND APPROVAL

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I,	ature, and the signature is
Dated this 14 day of 2004.	

CORPORATE SEAL

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA TRAVELERS CASUALTY AND SURETY COMPANY FARMINGTON CASUALTY COMPANY Hartford, Connecticut 06183-9062

POWER OF ATTORNEY AND CERTIFICATE OF AUTHORITY OF ATTORNEY(S)-IN-FACT

KNOW ALL PERSONS BY THESE PRESENTS, THAT TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARMINGTON CASUALTY COMPANY, corporations duly organized under the laws of the State of Connecticut, and having their principal offices in the City of Hartford, County of Hartford, State of Connecticut, (hereinafter the "Companies") hath made, constituted and appointed, and do by these presents make, constitute and appoint: Theodore C. Sevier, Jr., C. R. Hernandez, Ralph E. Nosal, Katherine J. Foreit, Debra R. Keebler, Sandra Nowakowski, Joseph R. Poplawski, Shelly K. Szymczak, of Chicago, Illinois, their true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred to sign, execute and acknowledge, at any place within the United States, the following instrument(s): by his/her sole signature and act, any and all bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking and any and all consents incident thereto and to bind the Companies, thereby as fully and to the same extent as if the same were signed by the duly authorized officers of the Companies, and all the acts of said Attorney(s)-in-Fact, pursuant to the authority herein given, are hereby ratified and confirmed.

This appointment is made under and by authority of the following Standing Resolutions of said Companies, which Resolutions are now in full force and effect:

VOTED: That the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her.

VOTED: That the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary.

VOTED: That any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary, or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority.

This Power of Attorney and Certificate of Authority is signed and sealed by facsimile (mechanical or printed) under and by authority of the following Standing Resolution voted by the Boards of Directors of TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARMINGTON CASUALTY COMPANY, which Resolution is now in full force and effect:

VOTED: That the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARMINGTON CASUALTY COMPANY have caused this instrument to be signed by their Senior Vice President and their corporate seals to be hereto affixed this 5th day of September 2001.

STATE OF CONNECTICUT

}SS. Hartford

COUNTY OF HARTFORD







TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA TRAVELERS CASUALTY AND SURETY COMPANY FARMINGTON CASUALTY COMPANY

George W. Thompson Senior Vice President

On this 5th day of September, 2001 before me personally came GEORGE W. THOMPSON to me known, who, being by me duly sworn, did depose and say: that he/she is Senior Vice President of TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARMINGTON CASUALTY COMPANY, the corporations described in and which executed the above instrument; that he/she knows the seals of said corporations; that the seals affixed to the said instrument are such corporate seals; and that he/she executed the said instrument on behalf of the corporations by authority of his/her office under the Standing Resolutions thereof.



My commission expires June 30, 2006 Notary Public

mmission expires June 30, 2006 Notary F Marie C. Tetreault

CERTIFICATE

I, the undersigned, Assistant Secretary of TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARMINGTON CASUALTY COMPANY, stock corporations of the State of Connecticut, DO HEREBY CERTIFY that the foregoing and attached Power of Attorney and Certificate of Authority remains in full force and has not been revoked; and furthermore, that the Standing Resolutions of the Boards of Directors, as set forth in the Certificate of Authority, are now in force.

Signed and Sealed at the Home Office of the Company, in the City of Hartford, State of Connecticut. Dated this 23 day of







Kori M. Johanson

Assistant Secretary, Bond

STATE OF ILLINOIS COUNTY OF COOK

I, AnneMarie Bellavia, a Notary	Public in and for said County, do hereby
certify thatSandra Nowakowski_Attorney-in	n-Fact, of the:
Travelers Casualty and Surety Company Of Canada	Head Office, Toronto Ontario Canada
Travelers Casualty and Surety Company Of America	A Connecticut Corporation
Travelers Casualty and Surety Company	A Connecticut Corporation
Farmington Casualty Company	A Connecticut Corporation
who is personally known to me to be the same perinstrument, appeared before me this day in personal delivered said instrument for and on behalf or	on, and acknowledged that they signed, sealed
Travelers Casualty and Surety Company Of Canada	Head Office, Toronto Ontario Canada
Travelers Casualty and Surety Company Of America	A Connecticut Corporation
Travelers Casualty and Surety Company	A Connecticut Corporation
Farmington Casualty Company	A Connecticut Corporation
for the uses and purposed therein set forth.	
Given under my hand and notarial seal at my office this day of	ce in the City of <u>Chicago</u> in said County, A.D <u>3.0 (</u>
June Notary Public	"OFFICIAL SEAL" ANNEMARIE BELLAVIA
	Notary Public, State of Illinois My Commission Expires 8/14/07



///.

50 West Washington

Room 200

Chicago, Illinois 60602 (312) 744-3090

Richard J. Daley Center

(312) 744-8005 Fax www.pbechicago.com

BOARD OF COMMISSIONERS

Chairman

RICHARD M. DALEY

Mayor

City of Chicago

Treasurer

BISHOP ARTHUR BRAZIER

Pastor

Apostolic Church of God

ADELA CEPEDA

President

A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II Forest Preserve District of Cook County

MARÍA SALDAÑA

President

Chicago Park District

CYNTHIA M. SANTOS

Commissioner

Metropolitan Water

Reclamation District

SAMUEL WM. SAX Chairman

Financial Relations, Inc.

MICHAEL W. SCOTT

President

Chicago Board of Education

JOHN H. STROGER, JR.

President

Board of Commissioners

of Cook County

THEODORE R. TETZLAFF

Partner

McGuireWoods

DON TURNER

President Emeritus Chicago Federation of Labor

Executive Director

MONTEL M. GAYLES

Assistant Treasurer

JOHN E. WILSON

John E. Wilson, Ltd.

Certified Public Accountants

Secretary

EDGRICK C. JOHNSON

Assistant Secretary JOE HARMENING

November 9, 2004

Victoria Hansel

Corporate Concepts Inc.

445 W. Wells Street, Suite 304

Chicago, Illinois 60610

RE: Notice of Award

Contract No.: 1332

Type of Work: Furniture, Fixture, and Equipment

Project:

Fosco Community Center

Dear Ms. Hansel:

Pursuant to resolution duly adopted by the Public Building Commission of Chicago on November 9, 2004 the Commission awarded to your company Contract No. 1332 in the amount of \$236,109.17.

Enclosed in duplicate is the completed Performance and Payment Bond form, all copies of which are to be executed by the President or a Vice President of your Company, attested by the Secretary or an Assistant Secretary, impressed with your Corporate Seal, and executed by your surety. Also enclosed, please find the Disclosure of Retained Parties form. All documents must be returned to the Commission, fully executed and in duplicate, along with duplicate copies of the insurance certificate of coverage. Documents must be submitted no later than November 19, 2004.

A copy of the fully executed contract will be released and sent to your office once all requirements have been met.

Sincerely,

Montel M. Gayles

onled M. Santa

Executive Director

cc:

D. Ellis

Trinal

DB Sterling



Richard J. Daley Center 50 West Washington Room 200 Chicago, Illinois 60602 (312) 744-3090 (312) 744-8005 Fax www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman

RICHARD M. DALEY

Mayor

City of Chicago

Treasurer

BISHOP ARTHUR BRAZIER

Pastor

Apostolic Church of God

ADELA CEPEDA

President

A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II Forest Preserve District of Cook County

MARÍA SALDAÑA

President

Chicago Park District

CYNTHIA M. SANTOS

Commissioner

Metropolitan Water Reclamation District

SAMUEL WM. SAX

Chairman

Financial Relations, Inc.

MICHAEL W. SCOTT

President

Chicago Board of Education

JOHN H. STROGER, JR.

President

Board of Commissioners

of Cook County

THEODORE R. TETZLAFF

Partner

McGuireWoods

DON TURNER

President Emeritus

Chicago Federation of Labor

Executive Director

MONTEL M. GAYLES

Assistant Treasurer JOHN E. WILSON

John E. Wilson, Ltd.

Certified Public Accountants

Secretary

EDGRICK C. JOHNSON

Assistant Secretary JOE HARMENING February 2, 2005

Vickie Hansel Corporate Concepts 445 N. Wells St., Suite 304 Chicago, IL 60610

RE: NOTICE TO PROCEED

Contract No.: 1332

Project No.: CS-077

Type of Work: Furniture, Fixtures and Equipment

Project: Fosco Community Center

Dear Ms: Hansel:

Pursuant to Contract No.1332, which was awarded to your firm on November 9, 2004 you were verbally notified by a representative of the project management team that the commencement date for this project was **November 23, 2004.**

Pursuant to the Contract, all work must be completed within 65 consecutive calendar days of the commencement date. The substantial completion date is established as **January 27**, **2005**. Your attention is directed to Section I. F of Book 2 of the Contract regarding Liquidated Damages for failure to complete the work by the completion date.

In accordance with Section 15.02.3 of Book 1, the invoice target date is established as the 15th day of each month. Such invoice shall cover work performed as of the last day of the previous month. If the target date falls on a weekend or holiday, your payment application must be received on the next business day. Failure to submit payment applications as directed constitutes an event of default and may result in payment delays.

The administration and inspection of the work included in this Contract is under the direction of the Public Building Commission. DB Sterlin will perform as the Commission's Owner's Representative. Please submit the original and three copies of all correspondence pertaining to this work to:

Name: Fred Sickler

Company: DB Sterlin Consultants, Inc.

Address: 208 S. LaSalle, Suite 1130, Chicago, IL 60604



along with a copy to Devra Ellis, the Commission's Project Manager. Please reference the PBC project number and Contract Number on all correspondence.

This Notice To Proceed does not authorize any of your subcontractors to enter upon the project site or to commence any work prior to subcontractor approval by the Commission's representative pursuant to Section 19.03 of Book 1 "Standard Terms and Conditions for Construction Contacts".

Sincerely,

Montel M. Gayles

Executive Director

MMG/jm

Cc: Jack Brankin

M. Gayles

D. Ellis

Julia Sportolari

Nancy Jahnel

Target DB Sterlin

Contract No. 1332

V. INSTRUCTIONS TO BIDDERS

A. Examination Of Documents By Bidder

- 1. The Bidder shall, before submitting its bid, carefully examine all Contract Documents, including but not limited to, the Terms and Conditions; Project Information, Instructions, and Execution Documents; Technical Specifications; plans; drawings; Addenda (if any); and bonds. The Bidder shall inspect in detail the site of the proposed Work and familiarize itself with all the local conditions affecting the Contract and the detailed requirements of construction. If its bid is accepted, the bidder will be responsible for all errors in its proposal resulting from failure or neglect to comply with these instructions. In no case will the Commission be responsible for any change in anticipated profits resulting from such failure or neglect.
- 2. Unless otherwise provided in the Contract, when the plans or specifications include information pertaining to subsurface exploration, borings, test pits, and other preliminary investigation, such information represents the opinion of the Commission as to the location, character, or quantity of the materials encountered and is only included for the convenience of the Bidder. The Commission assumes no responsibility with respect to the sufficiency or accuracy of the information, and there is no guaranty, either expressed or implied, that the conditions indicated are representative of those existing throughout the work, or that unanticipated developments may not occur.

B. Interpretations Or Addenda

- 1. The Commission will not furnish oral interpretations of Contract Documents. If an interpretation is desired by a prospective Bidder, the interpretation should be requested in a letter addressed to the Owner's Representative named in the Advertisement for Bids. Any inquiry received ten (10) or more days prior to the date fixed for opening of bids will be considered. Every interpretation or revision will be in the form of an addendum to the Contract Documents and, when issued, will be on file in the office of the Commission at least five (5) days before bids are opened. Although all addenda will be mailed to each person obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda shall become part of the Contract and attached thereto and all Bidders shall be bound by such addenda, whether or not received by the Bidders.
- 2. If any such differences or conflicts are not called to the Commission's Representative's attention ten (10) days or more prior to submission of bids, the Commission's Representative shall decide which of the conflicting requirements will govern, and the Contractor shall perform the work at no additional cost to the Commission in accordance with the decision of the Commission's Representative.

C. Competency of Bidder

- The Commission reserves the right to refuse to award a Contract to any person, firm, or corporation
 that is in arrears or is in default to the Commission upon any debt or contract, or that is a defaulter, as
 surety or otherwise, upon any obligation to the Commission, or had failed to perform faithfully any
 previous contract with the Commission.
- The Bidder, if requested, must present within a reasonable time, as determined by the Commission, evidence satisfactory to the Commission of performance ability and possession of necessary facilities, pecuniary resources, and adequate insurance to comply with the terms of these specifications and Contract Documents.

D. Substitutions Prior To Bid Date

 The Architect will consider written requests for substitutions received at least ten (10) days prior to bid date. Requests received after that time will not be considered.

Contract No. 1332

- 2. The Architect shall consider only those requests accompanied by a copy of the Request for Substitution form, Exhibit Q, filled out completely, signed, and including the required attachments.
- 3. Substitutions will not be considered if, in the opinion of the Architect, acceptance will require substantial revision of the Contract Documents.
- Notification of approved substitutions will be made by addendum.

E. Preparation of Bid

- 1. Two (2) copies of Project Information, Instructions, and Execution Documents (Book 2) shall be prepared with original signatures and notarizations wherever required.
- 2. All bids must be prepared on forms supplied by the Commission and shall be subject to all requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid page or pages, applicable to the subject specification, should be correctly filled in. All bids must be regular in every respect and no interlineations, excisions or special conditions shall be made by the Bidder.
- 3. When required by the Contract Documents, the Bidder may attach supporting documentation or additional information to the back of the form to which it refers.
- 4. The Commission may consider as irregular, and at its option reject, any bid on which there is an alteration of or departure from the bid form hereto attached.
- 5. The bidder shall fill in all relevant blank spaces including unit prices in ink or typewriter and not in pencil. If any Base Bid, Alternate Bid or Unit Price is omitted, the Public Building Commission of Chicago (PBC) may reject the entire bid. No conditional bids will be accepted. When a Bidder submits a bid with spaces containing erasures or other changes, each erasure or change shall be initialed, in ink, by the person signing the bid.
- 6. The Bid Documents shall include the following:
 - a) Contractor's Bid
 - b) Bid Guarantee
 - c) Administrative Fee
 - d) Unit Prices
 - e) Affidavit of Non-collusion
 - f) Schedule B Joint Venture Affidavit with supporting documentation (if applicable)
 - g) one (1) Schedule C for each MBE and WBE with its current letter(s) of certification
 - h) Schedule D Affidavit of General Contractor Regarding MBE/WBE Participation
 - i) Schedule E Request for Waiver from MBE/WBE Participation
 - i) Affidavit of Local Business, including applicable documentation
 - k) Statement of Bidder's Qualifications
- 7. Current versions of the following documents shall be on file at the Commission prior to bid opening:
 - a) Financial Statement
 - b) Disclosure Affidavit
- 8. The Contractor is required to submit a fully executed Disclosure of Retained Parties within five (5) days of Notice of Award.

F. Bid Guarantee: Deposit and Time Period

1. The Bid must be accompanied by a bid guarantee in the amount set forth in Part I "Project Information" to ensure:

Contract No. 1332

- a. Non-withdrawal of the bid after date and time of opening.
- b. The furnishing of the Performance and Payment Bond and evidence of the required insurance coverage by the successful Bidder as required by the Contract Documents.
- The guarantee shall be made by bid bond, certified check or cashier's check payable to the order of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied by the required guarantee. Cash deposits will not be accepted.
- 3. The Bidder agrees that this bid may be held by the Commission for a period not exceeding ninety (90) days from the date fixed for the opening of bids and that the bid may not be withdrawn within that period.
- 4. If written notice of the acceptance of this Bid is mailed, telegraphed or delivered to the undersigned within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to enter into a Contract with the Public Building Commission of Chicago with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the required insurance, all within five (5) days after given Notice of Award.
- 5. The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be returned as soon as practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be retained until the Commission awards the Contract to one of them, or for any reason rejects all bids.

G. Administrative Fee

Each Bidder will submit with its bid a certified or cashiers' check in the amount set forth in Part I.A. "Administrative Fee" as an administrative fee for processing and handling of non-responsive bids. Upon award of the contract, the successful Bidder's check, and the checks of all Bidders whose bids are determined by the Commission to have been responsive, shall be returned to the Bidders submitting them. Should one or more bids be rejected by the Commission as non-responsive, the checks from the non-responsive Bidder or Bidders shall be deposited in the general funds of the Commission as an administrative fee to compensate the Commission for the costs of processing and handling the non-responsive bid or bids.

H. Bidder's Execution of Bid

- 1. The Bidder must execute the Bid in two (2) original counterparts.
- 2. Bids must be submitted with original signatures in the space provided on the appropriate space in the "Acceptance of the Bid." Bids not properly signed shall be rejected.
- 3. If Bidder is a corporation, the President and Secretary must execute the bid and the Corporate seal must be affixed. In the event that this bid is executed by other than the President, attach hereto a certified copy of that section of the Corporate By-Laws or other authorization by the Corporation that permits the person to execute the offer for said corporation.
- 4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been authorized to sign for the partnership, in which case, evidence of such authority satisfactory to the Commission must be submitted.
- 5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.
- 6. A "Partnership," "Joint Venture," or "Sole Proprietorship" operating under an Assumed Name must be registered with the Illinois county in which it is located, as provided in 805 ILCS 405 (1992).

Contract No. 1332

I. Alternates

The Bidder shall indicate a price for each and every Alternate, if any, described in the Contract Documents.

J. Unit Prices

- GSA Pricing: All product pricing shall be based upon the GSA Federal Supply Schedule Contracts currently in force with the General Services Administration, under the Federal Acquisitions Streamlining Act of 1994 (Public Law 103355) which extends GSA pricing to local governmental entities.
- 2. The Bidder is required to complete the Unit Prices form in its entirety.
- 3. Unit prices provided may be used as the basis for adjustments to the Contract Price in the event that the quantities of Work required by the Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate the Unit Prices.
- 4. Unit Prices shall be inclusive of the cost of materials, work, layout, drafting, balancing and testing, tools and sundries, overhead and profit, supervision, and any and all other costs of whatsoever nature in connection therewith for work in place and accepted or omitted as the case may be. The calculation for determining the number of units of work shall be actual surface, volume, length, hours, and number of individual items listed for the class of work complete in place and accepted or omitted. No allowance for waste, loss, breakage, damage, or difficulties shall be made.
- 5. In accordance with the unit of measure specified, and the space provided, only one unit price is to be quoted for each item. Extensions and totals should also be shown. Bid price must include all transportation and handling charges, all installation, applicable taxes, trash removal, and product costs.

K. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not colluded with any other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

L. MBE and WBE Commitments

Pursuant to "MBE/WBE Special Conditions, each Bidder shall submit with its Bid affidavits and supporting documents describing the extent to which Minority Business Enterprise ("MBE") and Women Business Enterprise ("WBE") firms will participate in the Contract.

M. Bidder's Financial Statement

Each Bidder shall have on file in the office of the Commission prior to bid opening a financial statement dated not earlier then the end of said Bidder's last fiscal year period. This will be kept on file by the Commission as a representative statement for a period of one year only. If a Bidder does not have such statement on file, it must submit a copy with its bid. Failure to have a current financial statement on file at the Commission at time of bid opening may be cause for the rejection of the Contractor's Bid.

N. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission prior to bid opening a fully executed Disclosure Affidavit pursuant to Section 21.13 "Disclosure Affidavit."

Contract No. 1332

O. Affidavit of Local Business

Each Bidder shall have on file in the office of the Commission prior to bid opening a fully executed Affidavit of Local Business with current documentation as required in Section 21.18 "Local Business Preference."

P. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission prior to bid opening a fully executed Statement of Bidder's Qualifications. If Bidder does not have such statement on file, it must submit a copy with its bid. The Commission reserves the right to request additional information regarding the capability of the Bidder to perform the Contract.

Q. Disclosure of Retained Parties

The lowest responsible and responsive Bidder shall submit a fully executed Disclosure of Retained Parties pursuant to the instructions on said document.

R. Submission of Bid

- 1. Two (2) copies of all bid documents with original signatures shall be enclosed in two (2) envelopes each (outer and inner), both of which shall be sealed and clearly labeled with "BID DOCUMENTS," the Contract number, name of Bidder, and date and time of opening.
- 2. Bids received prior to the advertised hour of opening will be securely kept.
- 3. Written modifications of bids will be considered only if received prior to the time stated for receipt of Proposals and provided "BID MODIFICATIONS TO SEALED PROPOSAL" is marked on the lower left-hand corner of the envelope in which the bid modification is enclosed so that the modification will be recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic or oral modifications will not be considered. Bidders are cautioned that modifications which are not explicit and which are in any sense subject to misinterpretation shall make the bid so modified or amended subject to rejection.

S. Withdrawal Of Bids Before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally securing, with proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

T. Opening Of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly read aloud every bid received within the time set for receiving bids irrespective of any irregularities therein. Bidders and other persons properly interested may be present in person or by representative.

U. Evaluation of Bids

- 1. The Commission reserves the right to check all calculations and to correct all extensions in case of error.
- If a discrepancy occurs in an amount written both in words and in figures, the amount written in words will prevail.

Contract No. 1332

3. Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder's responsiveness to all Bid requirements and responsibility.

V. Award Of Contract; Rejection Of Bids

- 1. The Contract will be awarded to the responsible Bidder submitting the lowest Base Bid whose bid is lowest after the application of the 2% local business preference.
- 2. The Bidder to whom the award is made will be notified at the earliest possible date.
- 3. Upon award of Contract, the Commission will process the Contract for final execution.
- 4. The Commission reserves the right to reject any and all bids and to waive any informality in bids received whenever it determines such rejection or waiver is in its interest.

W. Performance and Payment Bond and Insurance

- 1. Upon approval by the Commission to award, and within five (5) days after being given notice, the successful Bidder shall execute and deliver to the Commission the Performance and Payment Bond in the form included in the Contract Documents and evidence of the required insurance coverage.
- 2. The Performance and Payment Bond shall be in the form herein and in the full amount of the Base Contract Price and shall be security for the faithful performance of the Contract and payment of all persons, firms, or corporations to whom the Contractor may become legally indebted for labor, material, facilities or services of any nature, employed or used by it in performing the Work. The current power of attorney for the persons who sign for any surety company shall be attached to such bond. Such power of attorney shall be sealed and certified with a "first hand signature" by an officer of the surety. A facsimile signature will not be accepted by the Commission. The Commission reserves the right to approve the surety company.
- 3. The failure of the successful Bidder to supply the required Performance and Payment Bond or evidence of the required insurance coverage within five (5) days of notice, or within such extended period as the Commission may grant based upon reasons determined sufficient by the Commission, shall constitute a default and the Commission may either award the Contract to the next lowest responsible bidder or re-advertise for bids. The difference between the amount of its bid and the amount for which a contract for the work is subsequently executed may be charged against the Bidder, irrespective of whether the amount thus due exceeds the amount of the bid security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no claim against the Commission for a refund. Because of the difficulty of ascertaining the damage caused to the Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The election by the Commission to grant an extension to the period allowed for the bidder to provide an acceptable performance and payment bond and/or evidence of insurance coverage shall not entitle the bidder to an extension of time required to complete the Work.

X. Order of Precedence of Components of the Contract Documents

- 1. The order of precedence of the components of the Contract Documents shall be as follows:
 - a) Terms and Conditions;
 - b) Addenda, if any;
 - c) Drawings;
 - d) Technical Specifications;
 - e) Project Information, Instructions, and Execution Documents;
 - f) Advertisement for proposals (copy of advertisement to be attached to back of cover); and
 - g) Performance and Payment Bond, if required.

Contract No. 1332

2. The foregoing order of precedence shall govern the interpretation of the Contract in all cases of conflict or inconsistency therein, except as may be otherwise expressly provided by the Commission.

Y. Protests

- 1. The bidder shall submit any protests or claims regarding this solicitation to the office of the Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid opening date, a pre-award protest must be filed no later than ten (10) days after the bid opening date, and a post-award protest must be filed no later than ten (10) days after the award of the Contract.
- 2. All protests or claims must set forth the name and address of the protester, the Contract number, the grounds for the protest or claim, and the course of action that the protesting party desires that the Executive Director take.

Cook County Prevailing Wage for September 2004

ASBESTOS ABT-MEC ALL 23.000 24.800 1.50 1.55 2.0 6.310 3.440 0.000 0.170 ASBESTOS ABT-MEC BLD 23.300 24.800 1.5 1.5 2.0 2.0 4.550 5.690 0.000 0.000 BRICK MASON BLD 30.550 31.550 1.5 1.5 2.0 4.950 5.650 0.000 0.000 CARPENTER ALL 33.200 34.800 1.5 1.5 2.0 4.950 5.660 0.000 0.210 CERAMIC TILE FNSHER BLD 24.450 0.000 2.0 1.5 2.0 5.430 4.100 0.000 0.210 CERAMIC TILE FNSHER BLD 30.890 33.390 1.5 1.5 2.0 4.950 5.650 0.000 0.000 ELECTRIC PWR EQNT OP ALL 33.950 39.550 1.5 1.5 2.0 4.950 6.330 0.000 0.170 ELECTRIC PWR EQNT OP ELECTRIC PWR EQNT OP ALL 33.950 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ELECTRIC PWR EQNT OP ALL 33.950 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 33.950 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 33.950 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 33.950 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 37.255 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 37.255 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 1.5 2.0 6.570 8.120 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 1.5 2.0 6.570 8.100 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 1.5 2.0 6.570 8.100 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 2.0 6.570 8.100 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 1.5 2.0 6.570 8.100 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 2.0 6.570 8.100 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 2.0 6.570 8.100 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 1.5 2.0 6.500 0.000 0.000 0.000 ELECTRIC PWR EQNT OP ALL 34.650 39.550 1.5 0.5 0.5 0.000 0.000 0.000 ARRELE MASON BLD 33.950 39.550 1	Trade Name				Base		*M-F>8			•	Pensn	Vac	Trng
ASBESTOS ART-MEC BLD 23.300 24.800 1.5 1.5 2.0 3.640 5.520 0.000 0.210 BOILERMAKEN BLD 35.600 38.800 2.00 2.00 2.00 4.950 5.860 0.000 0.210 BRICK MASON BLD 33.520 34.820 1.5 1.5 2.0 4.950 5.860 0.000 0.210 CEMENT MASON ALL 33.320 34.820 1.5 1.5 2.0 4.950 5.860 0.000 0.550 CEMENT MASON ALL 33.320 34.820 1.5 1.5 2.0 4.950 5.860 0.000 0.150 CERMANT THLE FNSHER COMM ELECT BLD 30.890 33.390 1.5 1.5 2.0 5.600 5.270 0.000 0.700 ELECTIC PWR EDMT OP ALL 33.950 39.850 1.5 1.5 2.0 5.600 5.270 0.000 0.700 ELECTRIC PWR LINEMAN ALL 33.950 39.850 1.5 1.5 2.0 5.600 5.270 0.000 0.700 ELECTRIC PWR LINEMAN ALL 33.950 39.850 1.5 1.5 2.0 5.670 8.120 0.000 0.170 ELECTRIC PWR LINEMAN ALL 33.950 39.850 1.5 1.5 2.0 5.670 8.120 0.000 0.170 ELECTRIC PWR LINEMAN ALL 33.950 39.850 1.5 1.5 2.0 6.525 3.150 2.030 0.000 0.170 ELEVATOR CONSTRUCTOR BLD 37.245 41.900 2.0 2.0 2.0 6.525 3.150 2.030 0.000 0.170 ELEVATOR CONSTRUCTOR BLD 37.245 41.900 2.0 2.0 2.0 6.525 3.150 2.030 0.000 0.170 ELEVATOR STANLATOR BLD 31.650 37.250 1.5 1.5 2.0 6.525 3.150 0.000 0.750 ELEVATOR STANLATOR BLD 31.650 33.400 1.5 1.5 2.0 4.930 7.900 0.000 0.000 EACH THER BLD 31.650 33.250 31.50 2.0 2				=									
BOILEMANCHE BLD 35.500 38.800 2.00 2.00 2.00 2.00 4.550 5.600 0.000 0.550 CARPENTER BLD 30.550 35.500 1.5 1.5 2.0 4.930 4.100 0.000 0.550 CARPENTER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.100 0.000 0.450 CERMIC TILE FNSHER BLD 24.450 0.000 2.00 1.5 2.0 1.5 2.0 4.930 4.100 0.000 0.150 CERMIC TILE FNSHER BLD 24.450 0.000 2.0 1.5 2.0 5.600 5.950 0.000 0.150 CERMIC TILE FNSHER BLD 24.450 0.000 2.0 1.5 2.0 5.600 5.950 0.000 0.150 CERMIC TILE FNSHER BLD 24.450 0.000 2.0 1.5 2.0 5.600 5.950 0.000 0.150 CERMIC TILE FNSHER BLD 24.450 0.000 3.550 1.5 1.5 2.0 6.600 0.550 0.000 0.170 ELBCTRIC PWR EQMT OP ALL 33.950 31.550 1.5 1.5 2.0 6.600 5.950 0.000 0.170 ELBCTRIC PWR EQMT OP ALL 33.950 31.550 1.5 1.5 2.0 6.600 0.000 0.000 0.170 ELBCTRIC PWR EQMT ON ALL 34.650 37.250 1.5 1.5 2.0 6.650 6.000 0.000 0.170 ELBCTRIC PWR LINEMAN ALL 34.650 37.250 1.5 1.5 2.0 6.650 6.000 0.000 0.170 ELBCTRIC PWR LINEMAN ALL 34.650 37.250 1.5 1.5 2.0 6.650 6.000 0.000 0.000 0.400 ELBCTRIC CONSTRUCTOR BLD 31.650 33.400 1.5 1.5 2.0 6.650 6.000 0.000 0.000 0.400 ELBCTRIC PWR EQMT ON EXPLAINMENT OF ALL 33.500 39.500 1.5 1.5 2.0 6.650 6.000 0.000 0.400 ELBCTRIC PWR EQMT ON EXPLAINMENT													
RELICK MASON	· .												
CAMPENTER											-	-	
CEMBINT MASON													
CERMIC TILE FINSHER SLD 24.450 0.000 2.0 1.5 2.0 4.750 3.950 0.000 0.210													
COMM. ELECT. ELD 33.990 33.390 1.5 1.5 2.0 5.600 5.270 0.000 0.700 ELECTRIC PWR GENDMAN ALL 33.950 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.170 ELECTRIC PWR GENDMAN ALL 34.650 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.170 ELECTRICIN ALL 34.650 37.250 1.5 1.5 2.0 6.570 8.120 0.000 0.170 ELECTRICIN ALL 34.650 37.250 1.5 1.5 2.0 6.570 8.120 0.000 0.170 ELECTRIC CONSTRUCTOR BLD 34.650 37.250 1.5 1.5 2.0 6.550 6.500 6.700 0.000 0.140 ELECTRIC STRUCTOR BLD 24.840 26.090 1.5 1.5 2.0 6.550 6.500 6.700 0.000 0.340 ETHERS ENCE RECTOR ALL 24.840 26.090 1.5 1.5 2.0 6.550 6.500 6.700 0.000 0.340 ETHERS BLD 31.650 33.400 1.5 1.5 2.0 6.550 6.500 6.700 0.000 0.340 ETHER BLD 33.580 35.800 2.0 2.0 2.0 2.0 6.550 6.500 6.700 0.000 0.320 INTER BLD 33.320 34.820 1.5 1.5 2.0 6.550 6.700 0.000 0.320 MARRILE FINISHERS ALL 24.050 26.050 1.5 1.5 2.0 6.500 4.100 2.380 0.000 MARRILE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.930 4.100 0.000 0.550 MILWRIGHT CHINERRO BLD 37.600 34.820 1.5 1.5 2.0 4.950 5.860 0.000 0.550 OPERATING ENGINEER BLD 37.600 41.600 2.0 2.0 2.0 2.0 4.950 5.860 0.000 0.550 OPERATING ENGINEER BLD 33.370 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 33.600 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 33.600 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 33.750 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 33.750 38.350 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 33.830 38.350 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING EN													
BLIECTRIC PWR GENTOM													
RLIBCTRIC PWR GENDMAN ALL 26.480 39.550 1.5 1.5 2.0 5.130 6.330 0.000 0.140	COMM. ELECT.				=								
ELECTRIC PWR LINEMAN ALL 33.950 39.550 1.5 1.5 2.0 6.570 8.120 0.000 0.750	ELECTRIC PWR EQMT OP		ALL		33.950	39.550	1.5						
ELLECTRICIAN ALL 34.650 37.250 1.5 1.5 2.0 8.100 6.430 0.000 0.750			ALL		26.480	39.550	1.5						
ELEVATOR CONSTRUCTOR SLD 37.245 41.900 2.0 2.0 2.0 6.525 3.150 2.230 0.340 Chazter SLD 24.040 26.090 1.5 2.0 2.0 6.565 6.740 0.000 0.000 Chazter SLD 29.000 30.000 1.5 2.0 2.0 5.340 7.900 0.000 0.400 Chazter SLD 31.650 33.400 1.5 1.5 2.0 7.260 8.360 0.000 0.230 Chazter SLD 31.650 35.080 2.0 2.0 2.0 7.260 8.360 0.000 0.270 Chazter SLD 31.650 35.080 2.0 2.0 2.0 7.260 8.360 0.000 0.270 Chazter SLD 33.580 35.080 2.0 2.0 7.200 8.360 0.000 0.270 Chazter SLD 33.220 34.820 1.5 1.5 2.0 6.310 3.440 0.000 0.440 Chazter SLD 34.540 36.290 2.0 2.0 2.0 3.200 4.100 2.380 0.000 MARBLE FINISHERS ALL 24.050 26.050 1.5 1.5 2.0 4.950 4.100 2.380 0.000 0.550 MARBLE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 4.100 2.380 0.000 0.550 MILLWRIGHT ALL 33.320 34.820 1.5 1.5 2.0 4.950 4.850 1.800 0.550 0.56	ELECTRIC PWR LINEMAN		ALL		33.950	39.550	1.5	1.5	2.0	6.570	8.120	0.000	0.170
Fence Erector All 24.840 26.930 1.5 1.5 2.0 6.650 6.740 0.000 0.	ELECTRICIAN		ALL		34.650	37.250	1.5	1.5	2.0	8.100	6.430	0.000	0.750
CLAZIER BLD 29.000 30.000 1.5 2.0 2.0 5.340 7.900 0.000 0.400 itt/FROST INSULATOR BLD 31.650 33.400 3.500 3.	ELEVATOR CONSTRUCTOR	:	BLD		37.245	41.900	2.0	2.0	2.0	6.525	3.150	2.230	0.340
INT/FROST INSULATOR BLD 31.650 33.400 1.5 1.5 2.0 7.260 8.360 0.000 0.230 1	FENCE ERECTOR		ALL		24.840	26.090	1.5	1.5	2.0	6.650	6.740	0.000	0.000
TRON WORKER	GLAZIER	1	BLD		29.000	30.000	1.5	2.0	2.0	5.340	7.900	0.000	0.400
TRON WORKER	HT/FROST INSULATOR	1	BLD		31.650	33.400	1.5	1.5	2.0	7.260	8.360	0.000	0.230
LABORER			ALL		33.580	35.080	2.0						
LATHER BLD 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 MACHINIST BLD 34.540 36.290 2.0 2.0 2.0 3.200 4.100 2.380 0.000 0.550 MARBLE FINISHERS ALL 24.050 2.550 1.5 1.5 2.0 4.470 5.860 0.000 0.550 MARBLE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.930 4.160 0.000 0.440 0.000													
MACHINIST													
MARBLE FINISHERS ALL 24.050 26.050 1.5 1.5 2.0 4.470 5.860 0.000 0.550													
MARBLE MASON BLD 30.555 32.550 1.5 1.5 2.0 4.930 5.860 0.000 0.550 MILIWRIGHT BLD 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 OPERATING ENGINEER BLD 33.600 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 33.750 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 33.750 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 43.2000 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER FLT 1.38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 2.36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4.27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4.27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1.35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2.35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 34.050 3.500 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.3.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3.8000 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.													
MILLWRIGHT ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 OPERATING ENGINEER BLD 1 37.600 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 2 36.300 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 3 33.750 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 4 32.000 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 4 32.000 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER FLT 1 38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 2 36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 30.600 39.800 1.5 1.5 2.0 6.050 4.850 0.000 0.000 OPERATING ENGINEER HWY 3 30.600 30.800 1.5 1.5 2.0 6.050 4.850 0.000 0.000 OPERATING ENGINEER HWY 3 30.600 30.800 1.5 1.5 2.0 6.050 4.850 0.000 0.000 OPERATING ENGINEER HWY 3 30.600 30.800 1.5 1.5 2.0 6.050 4.850 0.000 0.000 OPERATING ENGINEER HWY 3 30.600 30.800 1.5 1.5 2.0 6.050 4.850 0.000 0.000 OPERATING ENGINEER HWY 3 30.600 30.800 1.5 1.5 2.0 6.050 4.850 0.000 0.000 0.000 OPERATING ENGINEER HWY 3 30.600 30.800 1.5 1.5 2.0 6.050 4.850 0.000 0.000 0.000 OPERATING ENGINEER													
OPERATING ENGINEER BLD 1 37.600 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 2 36.300 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 3 33.750 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 4 32.000 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 4 32.000 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER FLT 1 38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 2 36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 35.800 39.800 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.0													
OPERATING ENGINEER BLD 2 36.300 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 3 33.750 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 4 32.000 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER FLT 1 38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 2 36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 37.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 35.800 39.800 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER ALL 32.300 34.050 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER ALL 32.300 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER ALL 33.320 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 35.000 37.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.600 OPERATING ENGINEER BLD 35.300 37.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.600 OPERATING ENGINEER BLD 35.300 37.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.600 OPERATING ENGINEER BLD 35.300 37.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.600 0.600 OPERATING ENGINEER BLD 35.300 37.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.500 0				1									
OPERATING ENGINEER BLD 4 33.750 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER BLD 4 32.000 41.600 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER FLT 1 38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 2 36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 0.000 0.000 0PERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 0.000 0.000 0.000 0.000 0.000 0.000	 												
OPERATING ENGINEER FLT 1 38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 2 36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.750 OPERATING ENGINEER HWY 5 30.600 0.500 0.500 0.500 OPERATING ENGINEER HWY 5 30.600 0.500 0.													
OPERATING ENGINEER FLT 1 38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 2 36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.750 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850													
OPERATING ENGINEER FLT 2 36.850 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 37.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 32.300 34.050 2.0 2.0 2.0 6.650 9.690 0.000 0.600 OPERATING ENGINEER ALL 32.300 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER ALL 32.300 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER ALL 32.300 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.600 OPERATING ENGINEER ALL 32.300 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.600 OPERATING ENGINEER ALL 32.300 34.820 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0													
OPERATING ENGINEER FLT 3 32.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 30.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 30.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 30.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000 0.000 0.000 OPERATING ENGINEER HWY 5 30.600 30.800 1.5 1.5 2.0 6.050 4.850 1.800 0.000													
OPERATING ENGINEER HWY 1 35.800 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000 OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER ALL 32.300 34.050 2.0 2.0 2.0 6.650 9.690 0.000 0.750 OPERATING ENGINEER ALL 32.300 34.050 2.0 2.0 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER ALL 32.300 34.050 2.0 2.0 2.0 6.050 4.850 1.800 0.000 0.750 OPERATING ENGINEER SIGNS BLD 33.300 36.110 1.5 1.5 1.5 5.550 4.900 0.000 0.000 0.340 OPILEDRIVER SIGNS BLD 35.000 37.000 1.5 1.5 2.0 4.930 4.140 0.000 0.400 OPILEDRIVER BLD 35.000 37.000 1.5 1.5 2.0 4.930 4.140 0.000 0.400 OPILEDRIVER BLD 31.450 33.450 31.450 33.450 1.5 1.5 2.0 4.930 4.140 0.000 0.330 OPILEDRIVER BLD 33.370 36.040 1.5 1.5 2.0 4.950 7.390 0.000 0.330 OPILEDRIVER BLD 33.370 36.040 1.5 1.5 2.0 4.950 7.390 0.000 0.330 OPILEDRIVER BLD 33.370 36.040 1.5 1.5 2.0 4.950 7.390 0.000 0.330 OPILEDRIVER BLD 33.370 36.040 1.5 1.5 2.0 4.950 7.390 0.000 0.300 OPILEDRIVER BLD 33.350 35.080 2.0 2.0 2.0 2.0 7.000 5.550 0.000 0.300 OPILEDRIVER BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.550 0.000 0.000 OPILEDRIVER BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.550 0.000 0.000 OPILEDRIVER BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.550 0.000 0.000 0.200 OPILEDRIVER BLD 30.550 32.550 1.5 1.5 2.0 5.450 5.550 0.000 0.000 0.200 OPILEDRIVER BLD 30.550 32.550 1.5 1.5 2.0 5.450 5.550 0.000 0.000 0.200 OPILEDRIVER BLD 30.550 32.550 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.000 0.200 OPILEDR	•												
OPERATING ENGINEER HWY 1 35.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 0.000 0.750 OPERATING ENGINEER HWY 5 30.600 34.050 2.0 2.0 2.0 6.650 9.690 0.000 0.050 PAINTER ALL 31.000 36.100 36.100 1.5 1.5 1.5 2.0 6.050 4.850 1.000 0.000 0.340 PAINTER BLD 33.300 34.820 1.5 1.5 1.5 2.0 4.930 4.140 0.000 0.000 0.000 PILEDRITTER BLD 35.000 37.000 1.5 1.5 1.5 2.0 6.410 5.600 0.000 0.000 PLUMBER BLD 31.450 33.450 1.5 1.5 1.5 2.0 5.20 6.410 5.600 0.000 0.300 SHEETMETAL WORKER BLD 33.450 36.000 36.000 1.5 1.5 1.5 2.	-												
OPERATING ENGINEER HWY 2 35.250 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPAMANTL IRON WORKER ALL 32.300 34.050 2.0 6.050 4.900 0.000 0.750 PAINTER BLD 25.530 28.660 1.5 1.5 1.5 2.5 2.600 2.040 0.000 0.000 0.000	·	_		_									
OPERATING ENGINEER HWY 3 33.200 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 ORNAMNTL IRON WORKER ALL 32.300 34.050 2.0 2.0 2.0 6.650 9.690 0.000 0.750 PAINTER ALL 32.100 36.110 1.5 1.5 1.5 5.550 4.900 0.000 0.000 0.340 PAINTER SIGNS BLD 25.530 28.660 1.5 1.5 1.5 2.0 4.930 4.140 0.000 0.000 0.000 0.000 0.000 PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.000 0.000 0.000 0.000 0.000 PILESTERER BLD 35.000 37.000 1.5 1.5 2.0 4.930 4.140 0.000 0.000 0.000 0.000 0.000 PLUMBER BLD 31.000 32.500 1.5 1.5 2.0 4.930 4.140 0.000 0.000 0.000 0.000 0.000 PLUMBER BLD 31.450 31.450 31.450 31.450 1.5 1.5 2.0 5.240 6.100 0.000 0.000 0.300 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.500 SIGN HANGER BLD 34.500 36.500 2.0 2.0 2.0 2.0 2.0 2.0 9.940 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 2.0 2.0 7.000 5.550 0.000 0.000 0.500 STONE MASON BLD 25.140 0.000 2.0 2.0 1.5 2.0 5.450 4.630 0.00													
OPERATING ENGINEER HWY 4 31.800 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 ORNAMNTL IRON WORKER ALL 32.300 34.050 2.0 2.0 2.0 2.0 2.0 6.650 9.690 0.000 0.750 PAINTER ALL 32.100 36.110 1.5 1.5 1.5 5.550 4.900 0.000 0.000 0.340 PAINTER SIGNS BLD 25.530 28.660 1.5 1.5 1.5 2.0 4.930 4.140 0.000 0.000 0.000 PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.000 0.000 PIPEFITTER BLD 35.000 37.000 1.5 1.5 2.0 5.240 6.100 0.000 0.000 0.000 PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 5.240 6.100 0.000 0.000 0.400 PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.240 6.100 0.000 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 5.100 3.040 0.000 0.000 0.300 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.500 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STONE MASON BLD 30.550 32.550 32.550 1.5 1.5 2.0 5.450 5.550 0.000 0.000 0.500 TERRAZZO MASON BLD 29.050 30.550 2.0 30.550 2.0 1.5 2													
OPERATING ENGINEER HWY 5 30.600 39.800 1.5 1.5 2.0 6.050 4.850 1.800 0.600 ORNAMNTL IRON WORKER ALL 32.300 34.050 2.0 2.0 2.0 6.650 9.690 0.000 0.750 PAINTER ALL 32.100 36.110 1.5 1.5 1.5 5.550 4.900 0.000 0.340 PAINTER SIGNS BLD 25.530 28.660 1.5 1.5 1.5 2.0 4.900 0.000 0.000 PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 PIPEFITTER BLD 35.000 37.000 1.5 1.5 2.0 6.410 5.600 0.000 0.000 PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 5.240 6.100 0.000 0.400 PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 5.100 3.040 0.000 0.330 SHETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SIGN HANGER BLD 34.500 36.500 2.0 2.0 2.0 4.960 7.390 0.000 0.500 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 5.450 4.630 0.000 0.550 TERRAZZO FINISHER BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.000 TERRAZZO MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000 0.000													
ORNAMNTL IRON WORKER ALL 32.300 34.050 2.0 2.0 2.0 6.650 9.690 0.000 0.750 PAINTER ALL 32.100 36.110 1.5 1.5 1.5 5.550 4.900 0.000 0.340 PAINTER SIGNS BLD 25.530 28.660 1.5 1.5 1.5 2.600 2.040 0.000 0.000 PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 PIPEFITTER BLD 35.000 37.000 1.5 1.5 2.0 6.410 5.600 0.000 0.000 PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 6.410 5.600 0.000 0.400 PLUMBER BLD 31.450 33.450 1.5 1.5 2.0 5.100 3.040 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5	· · · · · · · · · · · · · · · · · · ·												
PAINTER ALL 32.100 36.110 1.5 1.5 1.5 5.550 4.900 0.000 0.340 PAINTER SIGNS BLD 25.530 28.660 1.5 1.5 1.5 2.600 2.040 0.000 0.000 PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 PIPEFITTER BLD 35.000 37.000 1.5 1.5 2.0 6.410 5.600 0.000 0.000 0.000 0.440 PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 5.240 6.100 0.000 0.400 0.000 0.400 PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 4.790 2.630 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SIGN HANGER BLD 34.500 36.500 2.0 2.0 2.0 4.960 7.390 0.000 0.500 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.000 5.550 0.000 0.550 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 1.5 2.0 5.450 5.450 4.630 0.000 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 1.5 2.0 2.0 2.478 1.800 0.000 0.000 0.000													
PAINTER SIGNS BLD 25.530 28.660 1.5 1.5 1.5 2.600 2.040 0.000 0.000 PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 PIPEFITTER BLD 35.000 37.000 1.5 1.5 2.0 6.410 5.600 0.000 0.000 PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 5.240 6.100 0.000 0.400 PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 4.790 2.630 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.500 SPRINKLER FITTER BLD 34.500 36.500 2.0	ORNAMNTL IRON WORKER												
PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440 PIPEFITTER BLD 35.000 37.000 1.5 1.5 2.0 6.410 5.600 0.000 0.000 0.000 PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 5.240 6.100 0.000 0.400 PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 4.790 2.630 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SIGN HANGER BLD 22.980 23.830 1.5 1.5 2.0 4.130 2.240 0.000 0.500 SPRINKLER FITTER BLD 34.500 35.080 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON <td>PAINTER</td> <td></td>	PAINTER												
PIPEFITTER BLD 35.000 37.000 1.5 1.5 2.0 6.410 5.600 0.000 0.000 PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 5.240 6.100 0.000 0.400 PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 4.790 2.630 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.790 2.630 0.000 0.540 SIGN HANGER BLD 22.980 23.830 1.5 1.5 2.0 4.960 7.390 0.000 0.500 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1	PAINTER SIGNS							1.5	1.5	2.600	2.040	0.000	0.000
PLASTERER BLD 31.000 32.500 1.5 1.5 2.0 5.240 6.100 0.000 0.400 PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 4.790 2.630 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SIGN HANGER BLD 22.980 23.830 1.5 1.5 2.0 4.130 2.240 0.000 0.500 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 7.000 5.550 0.000 0.500 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.270 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON <th< td=""><td>PILEDRIVER</td><td>A</td><td>$\mathbf{T}\mathbf{\Gamma}$</td><td></td><td></td><td></td><td></td><td>1.5</td><td>2.0</td><td>4.930</td><td>4.140</td><td>0.000</td><td>0.440</td></th<>	PILEDRIVER	A	$\mathbf{T}\mathbf{\Gamma}$					1.5	2.0	4.930	4.140	0.000	0.440
PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390 ROOFER BLD 31.450 33.450 1.5 1.5 2.0 4.790 2.630 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SIGN HANGER BLD 22.980 23.830 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5	PIPEFITTER	В	LD					1.5	2.0	6.410	5.600	0.000	0.000
ROOFER BLD 31.450 33.450 1.5 1.5 2.0 4.790 2.630 0.000 0.330 SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SIGN HANGER BLD 22.980 23.830 1.5 1.5 2.0 4.130 2.240 0.000 0.000 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.550 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 2.478 1.800 0.000 0.000 TRAFF	PLASTERER	В	LD		31.000	32.500	1.5	1.5	2.0	5.240	6.100	0.000	0.400
SHEETMETAL WORKER BLD 33.370 36.040 1.5 1.5 2.0 4.960 7.390 0.000 0.540 SIGN HANGER BLD 22.980 23.830 1.5 1.5 2.0 4.130 2.240 0.000 0.000 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.550 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 1.5 2.0 2.478 1.800 0.000 0.000	PLUMBER	В	$_{ m LD}$		36.000	38.000	1.5	1.5	2.0	5.100	3.040	0.000	0.390
SIGN HANGER BLD 22.980 23.830 1.5 1.5 2.0 4.130 2.240 0.000 0.000 SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.550 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 2.478 1.800 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000	ROOFER	В	LD		31.450	33.450	1.5	1.5	2.0	4.790	2.630	0.000	0.330
SPRINKLER FITTER BLD 34.500 36.500 2.0 2.0 2.0 7.000 5.550 0.000 0.500 STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.550 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000	SHEETMETAL WORKER	В	LD		33.370	36.040	1.5	1.5	2.0	4.960	7.390	0.000	0.540
STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.550 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000	SIGN HANGER	В	LD		22.980	23.830	1.5	1.5	2.0	4.130	2.240	0.000	0.000
STEEL ERECTOR ALL 33.580 35.080 2.0 2.0 2.0 7.220 9.940 0.000 0.270 STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.550 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000	SPRINKLER FITTER	В	LD		34.500	36.500	2.0	2.0	2.0	7.000	5.550	0.000	0.500
STONE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.550 TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000	STEEL ERECTOR	Α	LL		33.580	35.080							
TERRAZZO FINISHER BLD 25.140 0.000 2.0 1.5 2.0 5.450 4.630 0.000 0.200 TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000		В	LD		30.550	32.550	1.5	1.5	2.0	4.950	5.860	0.000	0.550
TERRAZZO MASON BLD 29.050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 0.160 TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000		В	LD										
TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430 TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000		В	LD	:	29.050	30.550							
TRAFFIC SAFETY WRKR HWY 22.050 23.550 1.5 1.5 2.0 2.478 1.800 0.000 0.000	•												
								_					

```
TRUCK DRIVER
                    E ALL 2 27.150 27.550 1.5
                                                1.5 2.0 4.200 3.200 0.000 0.000
                    E ALL 3 27.350 27.550 1.5
TRUCK DRIVER
                                                1.5 2.0 4.200 3.200 0.000 0.000
                    E ALL 4 27.550 27.550 1.5
TRUCK DRIVER
                                                1.5 2.0 4.200 3.200 0.000 0.000
                    W ALL 1 27.500 28.050 1.5
TRUCK DRIVER
                                                1.5 2.0 4.200 3.100 0.000 0.000
                    W ALL 2 27.650 28.050 1.5
TRUCK DRIVER
                                                1.5 2.0 4.200 3.100 0.000 0.000
TRUCK DRIVER
                   W ALL 3 27.850 28.050 1.5
                                                1.5 2.0 4.200 3.100 0.000 0.000
TRUCK DRIVER
                   W ALL 4 28.050 28.050 1.5
                                                1.5 2.0 4.200 3.100 0.000 0.000
TUCKPOINTER
                       BLD
                             33.500 34.500 1.5
                                                1.5 2.0 4.210 5.840 0.000 0.400
```

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.

OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Penson (Pension)

Vac (Vacation)

Trng (Training)

Explanations

COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial/Decoration Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain days of celebration such as the day after Thanksgiving for Veterans Day. If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including but

not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all mateiral that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installatin of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and experiors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and experior which sare installed in a similar manner.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

- Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.
- Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.
- Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.
- Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver; Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and

similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, one, two and three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, inside Freight Blevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 small Electric Drill Winches; Bobcat (up to and including 3/4 cu.yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer (hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer (hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane (over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch operator, loader, dozer and like equipment on barge, breakwater wall, slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator (machineryman/fireman), (4 equipment units or more) and crane maintenance 50 ton capacity and under or backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION
Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;

Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines of a like nature; Crete Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and Gutter Machine; Gradall and Machines of a like nature; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with shear attachments; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments: Trenching Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.: Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine -Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts, Oilers.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.



Richard J. Daley Center 50 West Washington Room 200 Chicago, Illinois 60602 (312) 744-3090 (312) 744-8005 Fax www.pbcchicago.com

BOARD OF COMMISSIONERS

Chairman

RICHARD M. DALEY

Mayor

City of Chicago

Treasurer

BISHOP ARTHUR BRAZIER

Pastor

Apostolic Church of God

ADELA CEPEDA

President

A.C. Advisory, Inc.

DR. ROBERT B. DONALDSON II Forest Preserve District of Cook County

MARÍA SALDAÑA

President

Chicago Park District

CYNTHIA M. SANTOS

Commissioner

Metropolitan Water

Reclamation District

SAMUEL WM. SAX

Chairman

Financial Relations, Inc.

MICHAEL W. SCOTT

President

Chicago Board of Education

JOHN H. STROGER, JR.

President

Board of Commissioners

of Cook County

THEODORE R. TETZLAFF

Partner

McGuireWoods

DON TURNER

President Emeritus

Chicago Federation of Labor

Executive Director

MONTEL M. GAYLES

Assistant Treasurer

JOHN E. WILSON

John E. Wilson, Ltd. Certified Public Accountants

Secretary

EDGRICK C. JOHNSON

Assistant Secretary JOE HARMENING

November 9, 2004

Victoria Hansel

Corporate Concepts Inc.

445 W. Wells Street, Suite 304

Chicago, Illinois 60610

RE: Notice of Award

Contract No.: 1332

Type of Work: Furniture, Fixture, and Equipment

Project:

Fosco Community Center

Dear Ms. Hansel:

Pursuant to resolution duly adopted by the Public Building Commission of Chicago on November 9, 2004 the Commission awarded to your company Contract No. 1332 in the amount of \$236,109.17.

Enclosed in duplicate is the completed Performance and Payment Bond form, all copies of which are to be executed by the President or a Vice President of your Company, attested by the Secretary or an Assistant Secretary, impressed with your Corporate Seal, and executed by your surety. Also enclosed, please find the Disclosure of Retained Parties form. All documents must be returned to the Commission, fully executed and in duplicate, along with duplicate copies of the insurance certificate of coverage. Documents must be submitted no later than November 19, 2004.

A copy of the fully executed contract will be released and sent to your office once all requirements have been met.

Sincerely,

Montel M. Gayles

Executive Director

cc:

D. Ellis

Trinal DB Sterling

outel M. Dayla