

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO.1 TO CONTRACT NO. C1544

For
DOUGLAS PARK ARTIFICIAL TURF
1401 SOUTH SACRAMENTO DRIVE
SITE DEVELOPMENT
PROJECT #11180

DATE: June 22, 2012

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to DRAWINGS:

Change 1: Sheet L2.00 – **REPLACE** note in legend with *“Contractor to strip and remove sod and topsoil from all areas to be regraded. Sod shall be disposed of in accordance with Drawing SMP1.00.”*

Change 2: Sheet C6.01 – **REPLACE** note 2 on Detail 7 with *“Proposed fill within the berm area shall be suitable topsoil. All clay material shall be disposed of in accordance with Drawing SMP1.00.”*

Change 3: Sheet L3.00 “Layout Plan”- **DELETE** note that reads “Contractor to repair ornamental fence as needed. Scrap and paint existing ornamental fence, typical. Color – Black”

REPLACE note to read as “Contractor to repair ornamental fence as needed. Scrap and paint **entire** existing ornamental fence, typical. Color – Black”

END OF ADDENDUM NO.1