

EXHIBIT C - SCHOOL INVESTMENT PROGRAM MATRIX



Public Building Commission · Richard J. Daley Center · 50 West Washington, Room 200 · Chicago, Illinois 60602 · Tel: 312-744-3090 · Fax: 312-744-8005

PROJECT NUMBER	SCHOOL NAME	SCHOOL ADDRESS	WORK SCOPE CATEGORIES*								
			GENERAL ARCHITECTURAL	ENVELOPE REPAIRS	VERTICAL TRANSPORTATION	AIR CONDITIONING WINDOW MOUNTED	AIR CONDITIONING OTHER	HEATING / PLBG. SYS. REPAIRS / REPL.	ELECTRICAL SYSTEM UPGRADES	NEW GENERATOR	SITE IMPROVEMENTS
1	Brennemann	4251 N Clarendon Ave	X	X	-	-	X	X	X	-	-
1	Brentano	2723 N. Fairfield Ave.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
1	Chappell	2135 W Foster Ave	X	X	-	X	-	X	X	-	-
1	McCutcheon + Branch	4865 N Sheridan Rd	X	X	-	-	X	X	-	-	-
1	McPherson	4728 N Wolcott Ave	X	X	-	X	X	X	X	X	-
1	Schurz	3601 N. Milwaukee Ave.	X	-	-	-	-	-	X	-	X
1	Senn	5900 N. Glenwood Ave.	X	-	-	-	-	-	-	-	-
1	Stockton w/ CPC	4420 N Beacon St	X	-	X	-	-	-	-	-	X
1	Taft	6530 W. Bryn Mawr Ave.	X	-	-	-	-	-	X	-	X
Project 1 Total: \$11,120,475											
2	Lincoln Park	2001 N. Orchard St.	X	-	-	-	-	-	-	-	-
2	Marshall MS	3900 N Lawndale Ave	X	X	X	X	-	X	X	X	X
2	Northwest MS	5252 W Palmer St	X	X	-	X	X	-	X	-	X
Project 2 Total: \$9,112,200											
3	Chopin	2450 W Rice St	X	X	-	X	-	X	X	X	-
3	Clemente	1147 N. Western Ave.	X	-	-	-	-	-	-	-	-
3	De Diego	1313 N Claremont Ave	X	X	-	X	X	X	X	X	-
3	Jenner	1119 N Cleveland Ave	X	X	-	-	-	X	-	-	X
3	Lewis	1431 N Leamington Ave	X	-	X	-	-	-	-	-	X
3	Morton	431 N. Troy	X	X	-	X	X	X	X	-	X
3	Ryerson	646 N Lawndale Ave	X	X	-	X	-	X	X	-	-
Project 3 Total: \$11,994,000											
4	Beidler	3151 W. Walnut St.	X	X	-	-	-	-	-	-	X
4	Brown W	54 N. Hermitage Ave.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
4	Cather	2908 W Washington Blvd	X	X	-	X	-	X	X	-	-
4	Chalmers	2745 W Roosevelt Rd	X	X	-	X	X	-	X	-	-
4	Crane	2245 W Jackson Blvd	X	-	X	X	-	-	-	-	-
4	Faraday	3250 W. Monroe St.	X	X	-	X	-	-	X	-	-
4	Herbert	2131 W Monroe St	X	X	X	-	-	X	-	X	X
4	Jensen	3030 W Harrison St	X	X	-	X	-	X	X	-	X
4	Juarez	1450-1510 W. Cermak Rd.	X	-	-	-	-	-	-	-	-
4	Otis	525 N Armour St	X	X	-	X	-	X	X	X	-
4	Smyth	1059 W. 13th St.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
Project 4 Total: \$9,921,600											
5	De Priest	139 S Parkside Ave	X	X	-	-	-	-	-	-	-
5	Delano w/ CPC	3937 W Wilcox St	X	X	-	X	X	X	X	X	-
5	Ellington	243 N Parkside Ave	X	X	-	-	-	X	-	-	-
5	Gregory	3715 W Polk St	X	X	X	X	-	X	X	X	X
5	Hefferan	4409 W Wilcox St	X	X	-	X	-	X	X	X	X
5	May	512 S Lavergne Ave	X	X	-	X	-	X	X	X	-
5	Tilton	223 N Keeler Ave	X	X	-	X	-	X	X	-	-
Project 5 Total: \$10,897,500											
6	Hughes, C	4247 W 15th St	X	X	-	X	-	-	X	-	-
6	Johnson	1420 S Albany Ave	X	X	-	X	-	-	X	-	-
6	Lawndale	3500 W. Douglas Ave.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
6	Sumner	4320 W 5th Ave	X	X	X	X	-	X	X	X	-
Project 6 Total: \$9,277,500											

EXHIBIT C - SCHOOL INVESTMENT PROGRAM MATRIX



Public Building Commission · Richard J. Daley Center · 50 West Washington, Room 200 · Chicago, Illinois 60602 · Tel: 312-744-3090 · Fax: 312-744-8005

PROJECT NUMBER	SCHOOL NAME	SCHOOL ADDRESS	WORK SCOPE CATEGORIES*								
			GENERAL ARCHITECTURAL	ENVELOPE REPAIRS	VERTICAL TRANSPORTATION	AIR CONDITIONING WINDOW MOUNTED	AIR CONDITIONING OTHER	HEATING / PUBG. SYS. REPAIRS / REPL.	ELECTRICAL SYSTEM UPGRADES	NEW GENERATOR	SITE IMPROVEMENTS
7	Cardenas	2345 S Millard Ave	X	X	-	-	X	X	-	-	X
7	Castellanos	2524 S Central Park Ave	X	X	-	X	-	X	X	-	X
7	Farragut	2345 S. Christiana Ave.	X	-	-	-	-	-	X	-	X
7	Hammond	2819 W. 21st Pl.	X	X	-	X	-	X	X	X	-
7	Kennedy	6325 W. 56th St.	X	-	-	-	-	-	X	-	X
7	Montefiore	1310 S Ashland Ave	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
7	Telpochalli	2832 W. 24th Blvd.	X	-	-	X	-	X	X	X	-
Project 7 Total: \$6,055,425											
8	Beethoven	25 W 47th St	X	X	-	X	-	X	X	-	X
8	Bronzville DuSable	3519 S. Giles Ave.	X	-	-	-	-	-	-	-	-
8	Burke	5356 S. Martin Luther King Dr.	X	X	-	X	-	X	X	X	-
8	Mayo	249 E 37th St	X	X	X	X	-	X	X	-	X
8	Mollison	4415 S Dr Martin L King Dr	X	X	-	X	-	X	X	-	-
8	Pershing West MS	3200 S Calumet Ave	X	X	-	X	-	X	X	X	-
8	Reavis	834 E. 50th St.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
8	Robinson	4225 S. Lake Park Ave.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
8	Williams Middle	2710 S Dearborn St	X	-	-	X	-	X	X	-	-
Project 8 Total: \$11,214,000											
9	Carter	5740 S Michigan Ave	X	X	X	X	-	X	X	X	-
9	Dewey	5415 S Union St	X	X	-	X	-	X	X	-	-
9	Harte	1556 E 56th St	X	X	-	X	X	X	X	-	X
9	Holmes	955 W. Garfield Blvd.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
9	Hope HS	5515 S Lowe Ave	X	X	X	-	-	X	-	-	X
9	Ray	5631 S Kimbark Ave	X	X	-	X	-	X	X	X	X
9	Sexton	6020 S Langley Ave	X	X	-	X	-	-	X	-	-
9	Sherwood	245 W 57th St	X	X	X	X	-	X	X	-	-
Project 9 Total: \$11,662,500											
10	Carnegie	1414 E. 61st Pl.	X	X	-	X	X	X	X	-	-
10	Dulles	6311 S Calumet Ave	X	X	-	X	-	X	X	-	-
10	Dumas	6650 S Ellis Ave	X	X	-	X	-	-	-	-	-
10	Fermi - Southshore FA	1415 E. 70th St.	X	X	-	X	X	X	X	-	-
10	Hyde Park	6220 S. Stony Island Ave.	X	-	X	-	-	-	-	-	-
10	O'Keefe	6940 S Merrill Ave	X	X	-	X	-	-	X	-	X
Project 10 Total: \$9,741,525											
11	Banneker	6656 S Normal Blvd	X	X	X	X	-	X	X	-	X
11	Bass	1140 W 66th St	X	X	-	X	-	X	X	-	X
11	Bond	7050 S. May Street	X	X	-	X	-	X	X	-	-
11	Goodlow	2040 W 62nd St	X	X	-	-	X	-	X	-	-
11	Harvard	7525 S Harvard	X	X	-	X	-	X	X	-	-
11	Nicholson	6006 S Peoria St	X	X	-	X	-	-	X	-	-
11	O'Toole	6550 S Seeley Ave	X	X	X	X	X	X	X	-	-
Project 11 Total: \$11,850,000											
12	Altgeld	1340 W 71st St	X	X	-	X	-	X	X	X	-
12	Barton	7650 S Wolcott Ave	X	X	-	X	-	X	X	-	X
12	Ft Dearborn	9025 S Throop	X	X	-	X	-	X	X	X	X
12	Joplin	7931 S. Honore St.	X	X	-	X	-	X	X	-	-
Project 12 Total: \$9,877,500											
13	Gresham	8524 S Green Ave	X	X	X	X	-	X	X	X	X
13	Ryder	8716 S Wallace St	X	X	X	X	X	-	X	-	X
Project 13 Total: \$10,185,000											

EXHIBIT C - SCHOOL INVESTMENT PROGRAM MATRIX



Public Building Commission · Richard J. Daley Center · 50 West Washington, Room 200 · Chicago, Illinois 60602 · Tel: 312-744-3090 · Fax: 312-744-8005

PROJECT NUMBER	SCHOOL NAME	SCHOOL ADDRESS	WORK SCOPE CATEGORIES*								
			GENERAL ARCHITECTURAL	ENVELOPE REPAIRS	VERTICAL TRANSPORTATION	AIR CONDITIONING WINDOW MOUNTED	AIR CONDITIONING OTHER	HEATING / PIBG. SYS. REPAIRS / REPL.	ELECTRICAL SYSTEM UPGRADES	NEW GENERATOR	SITE IMPROVEMENTS
14	Ashe	8505 S. Ingleside Ave.	X	X	-	X	-	X	X	-	-
14	Bowen HS	2710 E 89th St	X	X	X	-	-	X	X	-	-
14	Lawrence	9928 S Crandon Ave	X	X	X	X	-	X	X	-	X
Project 14 Total: \$8,625,000											
15	Barnard	10354 S. Charles St.	X	-	-	X	-	X	X	X	-
15	Cullen	10650 S Eberhart Ave	X	X	-	-	-	-	X	-	X
15	Hughes, L	240 W 104th St	X	-	-	-	-	-	-	-	-
15	Lavizzo	138 W 109th St	X	X	-	-	-	-	X	-	X
15	Mount Vernon	10540 S Morgan St	X	-	-	X	-	-	X	-	X
15	Revere (Noble Street)	1010 E 72nd Ave	X	X	X	X	X	X	X	-	X
Project 15 Total: \$9,780,000											
16	Corliss HS	821 E 103rd St	X	X	X	-	X	X	X	-	X
16	Curtis	32 E 115th St	X	X	-	X	X	X	X	-	X
16	Haley	11411 S Eggleston Ave	X	X	-	X	X	X	X	-	-
Project 16 Total: \$7,417,500											
17	Aldridge	630 E. 131st St.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
17	Carver	13100 S. Doty Ave.	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD
17	Esmond	1865 W. Montvale	X	X	-	X	X	X	X	-	-
17	Gompers	12302 S. State St.	X	X	-	X	X	X	X	-	X
Project 17 Total: \$4,740,000											

* Refer to Work Scope Category Key on following page.

EXHIBIT C - SCHOOL INVESTMENT PROGRAM MATRIX



Public Building Commission · Richard J. Daley Center · 50 West Washington, Room 200 · Chicago, Illinois 60602 · Tel: 312-744-3090 · Fax: 312-744-8005

WORK SCOPE CATEGORY KEY:

General Architectural:	<p>Work scope included in this category can generally be considered to include one or more of the following types of work: interior finish work, accessibility upgrades, and school program upgrades. This work may also include incidental MEP/FP work not necessarily considered extensive alterations to primary distribution / service that are covered under other anticipated scope categories.</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 03 - Concrete; Division 04 - Masonry; Division 05 - Metals; Division 06 - Wood; Division 07 - Plastics and Composites; Division 08 - Openings; Division 09 - Finishes; Division 10 - Specialties; Division 11 - Equipment (including food service equipment specifications where required); Division 12 - Furnishings; Division 14 - Conveying Equipment; Division 22 - Plumbing; Division 23 - Heating, Ventilation and Air Conditioning; Division 26 - Electrical; Division 27 - Communications; Division 29 - Electronic Safety & Security.</p>
Envelope Repairs:	<p>Work scope included in this category can generally be considered to include one or more of the following types of work: exterior wall repairs, fenestration (window, door) repairs, and roof repairs.</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 04 - Masonry; Division 05 - Metals; Division 07 - Thermal and Moisture Protection; Division 08 - Openings; Division 09 - Finishes.</p>
Vertical Transportation:	<p>Work scope included in this category can generally be considered to include one or more of the following: new elevator work or repair, platform lift work or repair, limited-use / limited access elevator work or repair.</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 03 - Concrete; Division 04 - Masonry; Division 05 - Metals; Division 06 - Wood, Plastics and Composites; Division 07 - Thermal and Moisture Protection; Division 08 - Openings; Division 09 - Finishes; Division 14 - Conveying Equipment; Division 22 - Plumbing; Division 23 - Heating, Ventilating and Air-Conditioning; Division 26 - Electrical; Division 31 - Earthwork; Division 32 - Exterior Improvements.</p>
Air Conditioning Window Mounted	<p>Work scope included in this category can generally be considered to include removal of existing upper glass lite (transom or window sash), provision of new or replacement window mounted air-conditioning units, brackets and supports, insulated metal panels (fit to upper window sash), and replacement roller shades for lower window sash. In few instances, where modification to glazing fenestration is not viable, work will include new opening in exterior wall for new through-wall AC unit.</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 04 - Masonry; Division 05 - Metals; Division 07 - Thermal and Moisture Protection; Division 08 - Openings; Division 09 - Finishes, Division 12 - Furnishings; Division 23 Heating, Ventilating and Air-Conditioning, Division 26 - Electrical</p>
Air Conditioning Other	<p>Work scope included in this category can generally be considered to include new or alterations to existing central system and/or provision of ductless split system(s) for cooling where through-wall is not viable.</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 04 - Masonry; Division 05 - Metals; Division 07 - Thermal and Moisture Protection; Division 09 - Finishes; Division 23 Heating, Ventilating and Air-Conditioning, Division 26 - Electrical; Division 31 - Earthwork; Division 32 - Exterior Improvements</p>
Heating or Plumbing System Repairs or Replacement	<p>Work scope included in this category can generally be considered to include repair and/or replacement to primary new or existing heating or plumbing system distribution components. Incidental MEP/FP work specific to a space is covered under "General Architectural".</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 04 - Masonry; Division 05 - Metals; Division 07 - Thermal and Moisture Protection; Division 09 - Finishes; Division 23 Heating, Ventilating and Air-Conditioning, Division 26 - Electrical; Division 31 - Earthwork; Division 32 - Exterior Improvements</p>
Electrical System Upgrades	<p>Work scope included in this category can generally be considered to include repair, replacement, modification, or new electrical system distribution components . Incidental MEP/FP work specific to a space is covered under "General Architectural".</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 23 Heating, Ventilating and Air-Conditioning, Division 26 - Electrical</p>
New Generator	<p>Work scope included in this category can generally be considered to include new natural gas or diesel emergency generators, automatic transfer switch, and associated electrical and space modifications as required.</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 23 Heating, Ventilating and Air-Conditioning, Division 26 - Electrical; Division 31 - Earthwork; Division 32 - Exterior Improvements</p>
Site Improvements	<p>Work scope included in this category can generally be considered to include site repairs and improvements.</p> <p>Work scope in this category may include, but not be limited to, work covered under the following Construction Specifications Institute (CSI) divisions as outlined in Exhibit B; Division 03 - Concrete; Division 05 - Metals; Division 26 - Electrical; Division 31 - Earthwork; Division 32 - Exterior Improvements</p>