

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 02 TO CONTRACT NO. 1479
For
POWELL REPLACEMENT ELEMENTARY SCHOOL
7511 SOUTH SHORE DRIVE
NEW CONSTRUCTION

DATE: Friday, April 3, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:

Change 1: Reschedule Bid Opening date for: Wednesday, April 29, 2009 at 2:00PM

END OF ADDENDUM NO.2

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director