

PUBLIC BUILDING COMMISSION OF CHICAGO

**ADDENDUM NO. 02 TO CONTRACT NO. 1493
FOR**

**VALLEY FORGE PARK AND FIELDHOUSE
7001 W. 59th STREET
PROJECT# 11050**

DATE: Thursday, September 03, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Change 1: In Book 1, section II.A18, Source of Funding change to read as:

18. Source of Funding: City of Chicago

END OF ADDENDUM NO.2

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director