

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO.3 TO CONTRACT NO. 1497

**For
40th Street Beach Comfort Station
And
Osterman Beach Comfort Station
For
New Construction**

DATE: Tuesday, October 27, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:

Change 1: Reschedule Bid Opening, Date and Time: Wednesday, November 4, 2009 at 2:00PM, Room 200 on the 2nd Floor, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602

END OF ADDENDUM NO.3

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director