

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO.03 TO CONTRACT NO. 1496

For
Little Village Branch Library
2311 South Kedzie
NEW CONSTRUCTION

DATE: November 4, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 3: TECHNICAL SPECIFICATIONS:

ITEM NO. 1 SECTION 17800 – INTEGRATED AUTOMATION SYSTEMS (IAS) GENERAL

A. Revise Paragraph 1.11.A to say the following:

“The following schedule identifies the responsible trade for the installation of the IAS. This schedule should be used as a general guide. The General Contractor is the central authority governing the total responsibility of all the trade contractors. Therefore deviations and clarifications of this schedule are permitted provided the General Contractor assumes responsibility to coordinate the trade contractors different than as indicated herein. If deviations or clarifications to this schedule are implemented, submit a record copy to the authorized Commission representative.”

Changes to DRAWINGS:

ITEM NO. 1 DRAWING IAS2.01 – NETWORK SYSTEM ARCH. DIAGRAM

A. Diagram 1 - NETWORK SYSTEM ARCHITECTURE DIAGRAM

1. Delete note that states “OPTIONAL WORKSTATION AND PRINTER TO BE PROVIDED BY OWNER/ARCHITECT” and substitute the following: “WORKSTATION AND PRINTER TO BE PROVIDED BY NI CONTRACTOR.”

QUESTIONS & ANSWERS:

- A. QUESTION: Please clarify the following item: Specification section 17800, item 1.3.C and D, as well as 1.4.C and D, request certain materials be submitted with the bid. These materials are not listed in the Document Submittal Check List, nor are they mentioned in the bid form. Are these documents and materials to be submitted with the bid, or submitted after the bid by the successful bidder?
 1. RESPONSE: Requirements of Specification section 17800, item 1.3.C and D, 1.4.C and D shall be submitted within 90 days of Notice of Award. The proposal, rate and pricing requirements in Specification section 17800, item 1.3.D.2, 1.3.D.3, 1.3.D.4, 1.4.D.4, 1.4.D.5 and 1.4.D.6 **should not** be included as part of the base bid.

END OF ADDENDUM NO. 3

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director