

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 02 TO CONTRACT NO. 1502R
For

31st Street Harbor – Coastal (REBID)
3155 S. Lake Shore Drive
NEW CONSTRUCTION

DATE: Tuesday, March 2, 2010

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

Changes to Book 1:

The Date for Substantial Completion is revised from August 31, 2011, to October 31, 2011.

Questions and Answers:

Question 1:

The rebid contract deleted the Commission Representative's office trailer as a requirement. Are any other items deleted?

Answer 1:

Other Division One requirements remain unchanged. The area shown on the staging plan for construction site trailers remains available for the Contractor's office trailer.

END OF ADDENDUM NO. 02