

PUBLIC BUILDING COMMISSION OF CHICAGO

**ADDENDUM NO. 1 TO CONTRACT NO. 1508
FOR**

**Marquette Park Playground
6743 S. Kedzie
New Construction
Project# 11070**

DATE: Wednesday, March 17, 2010

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:

Change 1: Reschedule Bid Opening, Date and Time Page 4, #12.: Delete: Tuesday, April 6, 2010 at 2:00 p.m.
Replace with: Wednesday, March 31, 2010 at 11:00 a.m., Room 200 on the 2nd Floor, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602

Changes to Book 3 TECHNICAL SPECIFICATIONS (All specifications dated 01/07/10)

Change 1: Add new Section 02316 - "Soil, Fill, Backfill, CU Structural Soil, Construction and Demolition Debris Removal", pages 1 thru 9, Attached.

ATTACHMENT:

Specification Section 02316

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director