

PUBLIC BUILDING COMMISSION OF CHICAGO

**ADDENDUM NO. 1 TO CONTRACT NO. 1509  
FOR**

**Piotrowski Park Playground  
4247 W. 31<sup>st</sup> Street  
New Construction  
Project# 11080**

DATE: Wednesday, March 17, 2010

**NOTICE OF CHANGES IN CONTRACT DOCUMENTS**

The following changes are hereby made in the Contract Documents.

**Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:**

Change 1: Reschedule Bid Opening, Date and Time Page 4, #12.: Delete: Tuesday, April 6, 2010 at 2:00 p.m.  
Replace with: Wednesday, March 31, 2010 at 11:00 a.m., Room 200 on the 2<sup>nd</sup> Floor, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602

**END OF ADDENDUM NO.1**

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director