

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 2 TO CONTRACT NO. 1508
FOR

Marquette Park Playground
6743 S. Kedzie Ave.
New Construction
Project# 11070

DATE: Thursday, March 25, 2010

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 3 TECHNICAL SPECIFICATIONS (dated 1/07/10):

- Change 1: Color of Drinking Fountain: SECTION 120020-1 Drinking Fountain, PART II-MATERIALS, 2.01: Delete: MDF Model #493SS Replace with: MDF 3 Tier Model #493 Color: Black.
- Change 2: Special Conditions, SECTION 01000 – 1.06 Miscellaneous Requirements I: Delete: The Cost of the play equipment should not be included in the Contractors cost proposal, only the delivery, acceptance and installation cost should be included. Replace with: The cost of the play equipment and delivery should not be included in the Contractors cost proposal, only the acceptance and installation cost should be included.
- Change 3: Sodding: SECTION 01223-3 PART 2 - PRODUCTS Seeding and Sodding, D. Sod, 1. General :. & SECTION 02920-4, PART 2 – PRODUCTS 2.2 Turfgrass Sod B. 2. Sun and partial Shade: General Contractor shall sod all areas as specified on the plans with Turfgrass Sod type Sun and Partial Shade

Changes to PLANS (dated 3/10/10)

- Change 1: Wood Chips MR 2.0, Note 22: Delete: Piotrowski Park Depot. Replace with: Marquette Park Depot.
- Change 2: Plastic Retaining Wall and Components: MR 2.0, Note 23: Delete: Piotrowski Park Depot. Replace with: Marquette Park Depot.
- Change 3: Bedding: MR 3.0, Note 8.10: Delete: Four inch Bedding material (4") Replace with: Six inch Bedding material (6").
- Change 4: Sod: PT 8.0: Delete: Seed Replace with: Sod.
- Change 5: Drinking Fountain: MR 11.0, Detail A. Delete: Drinking Fountain 2 tier ADA type by Haws model 3500 or MDF Model (or Approved Equal) Replace with: Drinking Fountain 3 tier ADA type by Haws model 3500 or MDF Model 493(or Approved Equal).
- Change 6: Bedding: MR 12.0, Detail 3: Note 1. Delete: 4" Replace with: 6".

ATTACHMENTS:

Drawings

MR 2.0

MR 8.0

MR 11.0

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director

PUBLIC BUILDING COMMISSION OF CHICAGO

Specifications

PT 01000 SPECIAL CONDITIONS

PT 12002 DRINKING FOUNTAIN

END OF ADDENDUM NO.2

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director