

PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO.3 TO CONTRACT NO. 1516

For  
Haas Park Fieldhouse  
For  
New Construction

DATE: August 30, 2010

**NOTICE OF CHANGES IN CONTRACT DOCUMENTS**

The following changes are hereby made in the Contract Documents.

**Changes to Book 3A: GEOTECH REPORT (REFERENCE ONLY):**

- Change 1: Add Geotechnical Subsurface Investigation Report by Environmental Protection Industries dated 02/10/2010 (For Reference Only)
- Change 2: Add Limited Phase I ESA Report by Carnow Conibear and Associates, Ltd. Dated 8/21/2000 (For Reference Only)

**List of Attachments:**

Report Dated 08/21/00  
Limited Phase I Environmental Site Assessment

Report Dated 02/10/10  
Geotechnical Subsurface Investigation Report

END OF ADDENDUM NO.3

Mayor Richard M. Daley, Chairman

Erin Lavin Cabonargi, Executive Director