

PUBLIC BUILDING COMMISSION OF CHICAGO

**ADDENDUM NO. 7 TO CONTRACT NO. 1517
FOR**

**MICHAEL REESE HOSPITAL CAMPUS
DEMOLITION AND ASBESTOS ABATEMENT**

DATE: October 22, 2010

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

CHANGES TO BOOK 1 – PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS AND EXECUTION

DOCUMENTS:

Change 1: Bid Opening Date, Addendum No. 4 dated 9/16/2010 has been **changed** to: Thursday, October 28, 2010 at 11: 00 a.m., 2nd Floor, Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602

QUESTIONS & ANSWERS:

Q/A 1: Q. Building # 1-All the exterior condensing units are in a depressed area outside the building inside the fence lines. We understand we are to fill the boiler room and the loading dock, but the sit visit today did not address the north side of the building. Does the north side mention above need to be filled as does the boiler room and loading dock?

A. Refer to Addendum# 6 dated 10-20-2010, Change 5 Item D.1

END OF ADDENDUM NO.7