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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 

FOR 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 Issued on Monday, December 6, 2010 
RESPONSES ARE DUE ON MONDAY, DECEMBER 20, 2010 

Responses must be submitted in sealed envelope(s) or package(s). The outside of each must clearly indicate the name of 
your firm and the name of the Submittal. 

SUBMIT ONE (1) ORIGINAL AND SEVEN (7) COPIES (5 PAPER COPIES, 1 UNBOUND COPY AND 1 CD-ROM 
COPY)  

OF THE SUBMITTAL  

TO: 

Public Building Commission of Chicago 
Richard J. Daley Center, Room 200 

50 W. Washington Street 
Chicago, Illinois 60602 
www.pbcchicago.com 

 
Mayor Richard M. Daley 

Chairman 

 
Erin Lavin Cabonargi 

Executive Director 
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Please review submission and ascertain that all applicable forms are complete and additional required documentation is 
attached.  The submission must be signed by an authorized officer of the firm. 

 
1. _____ Transmittal Letter  

2. _____ Table of Contents 

3. _____   Executive Summary  

4. _____ Attachment A – Disclosure Affidavit 

5. _____ Copy of Joint Venture Agreement (if applicable) 

6. _____ Project Flow Chart 

7. _____ Financial Statements (Provide an financial statement, reviewed or compiled statement prepared by an 
outside accountant  

8. _____ Copy of current MBE/WBE certification letter (if applicable) 

9. _____ Copy of each applicable license and resumes 

10. _____ Attachment B - Relevant Experience 

11. _____ Key Personnel (Attach resumes of Key Personnel and detailed organization chart.) 

12. _____  Attachment C – Legal Actions (Attach additional information as necessary.) 

13. _____   Attachment E – Insurance (Provide proof of Insurance) 

14. _____   Attachment F – Disclosure of Retained Parties 

15. _____   Attachment G – Form of Agreement 

16. _____   Attachment H –  Application for Acceptance of Material Testing Facility 

17. _____   Attachment I – Structural Steel Fabrication Shop Inspection “Stamped Manifests” 
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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

��� 	
��	�����������	�����	����	���	

1. RFQ CONTACT: The RFQ Contact, identified below, is the sole point of contact regarding the RFQ from the date of 
issuance until selection of the successful Consultant. 
Contract Officer 
Gary S. Bell  
Public Building Commission of Chicago 
50 West Washington, Room 200 
Chicago, Illinois 60602 
Fax (312) 744-3572 
esmeralda.soto@cityofchicago.org 

2. SUPPLEMENTAL RFQ:  This RFQ is being issued to supplement the existing pool of pre-qualified firms providing 
Construction Material Testing and Inspection (CMT) services in connection with various public/capital projects over the 
next three years.  CMT consultants currently in possession of a three-year term contract with the PBC are not required 
to respond to this Supplemental RFQ. 

3. RFQ AVAILABILITY:  Hard copies of the Request for Qualifications are available at the Richard J. Daley Center, 50 
West Washington Street, Room 200, Chicago, IL 60602, at the Reception Desk.  Our office hours are from 9:00 AM to 
5:00 PM, Monday through Friday or you may download it  online by going to the following link:  
www.pbcchicago.com.   
Any addenda that are issued will only be posted to the above listed website link. Respondent must acknowledge any addenda 
that are issued and posted to the PBC website www.pbcchicago.com, in the Transmittal Letter. 
The Commission will not be liable for a Consultant’s failure to obtain or download any addenda issued for a 
request for qualifications.  

4. QUESTIONS: Please direct all written questions (and requests for American Disabilities Act accommodations) to the 
RFQ Contact. Questions received less than seven calendar days prior to the due date and time may be answered at 
the discretion of the Public Building Commission (“PBC”).  We will post the answer on the PBC website, which may be 
viewed at www.pbcchicago.com.   

5. SUBMISSION DEADLINE AND PROCUREMENT TIMETABLE: The following dates are set forth for informational and 
planning purposes; however, the Public Building Commission reserves the right to change the dates.  Notice of any 
changes will be provided via addendum. 
Issue RFQ……………………………….............................................. …………………………………..…December 6, 2010 
Due Date and Time for Submissions……………………………………………….December 20, 2010 at 12:00 PM C.S.T. 

6. NUMBER OF COPIES: Submit a signed one (1) original copy and seven (7) copies (five (5) double sided copies, one 
(1) unbound copy and one (1) compact disk (CD-ROM) copy of the electronic Submission) in a sealed envelope or 
container.  

7. SUBMIT QUALIFICATIONS TO:    
Gary S. Bell, Contract Officer 
Public Building Commission of Chicago 
50 West Washington Street, Room 200 
Chicago, Illinois 60602  
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8. CONFIDENTIALITY:  Respondent may designate those portions of the Proposal, which contain trade secrets or other 
proprietary data that must remain confidential.  If a Respondent includes data that is not to be disclosed to the public for 
any purpose or used by the PBC except for evaluation purposes, the Respondent must:  
A. Mark the title page as follows: “This RFP proposal includes trade secrets or other proprietary data (“data”) that may 

not be disclosed outside the PBC and may not be duplicated, used or disclosed in whole or in part for any purpose 
other than to evaluate this Proposal.  The data subject to this restriction are contained in sheets (insert page 
numbers or other identification).”  The PBC, for purposes of this provision, will include any consultants assisting in 
the evaluation of Proposals.  If, however, a contract is awarded to this Respondent as a result of or in connection 
with the submission of this data, the PBC has the right to duplicate, use, or disclose the data to the extent provided 
in the resulting contract.  This restriction does not limit the PBC’s right to use information contained in the data if it 
is obtained from another source without restriction.   

B. Mark each sheet or data to be restricted with the following legend: “Use or disclosure of data contained on this 
sheet is subject to the restriction on the title page of this Proposal.”   All submissions are subject to the Freedom of 
Information Act. 

 

9. RIGHT TO CANCEL:  The PBC reserves the right to cancel this procurement process whenever the best interest of the 
PBC is served. The PBC shall not be liable for costs incurred by Consultants associated with this procurement process. 

 

 

 

 

 

 

 REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

���� �����������	

3.1 Definitions  

Throughout this Request for Qualifications these terms have the following meanings:  

"PBC" or “Commission” means the Public Building Commission of Chicago.  

"Agreement" means the contract for Construction Material Testing and Inspection services for various 
projects that is to be entered into between the PBC and the selected Respondent pursuant to this RFQ.  

“Authorized Commission Representative” means one or more persons designated in writing by the 
Executive Director for the purposes of assisting the PBC in managing the Project.  As specifically directed 
by the PBC, the Authorized Commission Representative will act on behalf of the PBC. 

"Include." Whenever the term "include" (in any of its forms) is used, it means "include, without limitation."  

"Respondent" means the firm(s), individual(s), corporation(s), partnership(s) and joint venture(s) that 
submit responses pursuant to this RFQ.  

"Selected Respondent", “Construction Material Testing and Inspection Agency” or “Consultant” means the 
individual, partnership, corporation or joint venture that the PBC selects for award of a contract pursuant to 
the RFQ. 

"Services" means all the tasks for which the PBC engages the Selected Respondent.  

“Sub-consultant” means individual(s), partnership(s), corporation(s), or joint venture(s) that the 
Respondent engages to provide specialized services required by the Agreement.  

"Submittal" means all materials submitted in response to this RFQ.  

"Supplemental RFQ" means this Request for Qualifications, including all Exhibits and Addenda. 

“Task Order” means a document issued by the Commission to the Consultant that authorizes in writing 
Services and/or Deliverables to be provided by the Consultant, together with any applicable exhibits or 
schedules, a timetable for any Deliverables and the applicable fees. 

3.2 Interpretations  

A. Any headings in this RFQ are for convenience of reference only and do not define, limit, control or 
affect the meaning of the RFQ’s provisions. In this RFQ, unless the context otherwise requires, the 
terms "hereby," "herein," "hereof," "hereto," "hereunder" and any similar terms used in this RFQ refer to 
this RFQ.  All section references, unless otherwise expressly indicated, are to sections of this RFQ.  
Words of any gender shall be deemed and construed to include correlative words of the other gender.  
Words indicating the singular number shall include the plural number and vice versa, unless the context 
shall otherwise indicate. All references to any exhibit or document shall be deemed to include all 
supplements and/or amendments to any such exhibits or documents entered into in accordance with 
the terms and conditions of this RFQ and such documents.  All references to any person or entity shall 
be deemed to include any person or entity succeeding to the rights, duties, and obligations of such 
persons or entities in accordance with the terms and conditions of this RFQ. 
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B. Unless a contrary meaning is specifically noted elsewhere, the words “as required,” “as directed,” “as 
permitted” and similar words used in the RFQ mean that requirements, directions of and permission of 
the Executive Director are intended; similarly, the words “approved,” acceptable,” “satisfactory” or 
words of like import mean “approved by,” “acceptable to”  or “satisfactory to” the Executive Director.  
Words such as “necessary,” “proper” or words of like import mean that the Services must be performed 
in a manner or be of character which is “necessary” or “proper” in the sole opinion of the PBC.  

C. Unless a contrary meaning is specifically noted elsewhere, the words “approved,”  “reasonable,” 
“suitable,” “acceptable,” “properly,” “satisfactory” or words of like effect and import used in the RFQ 
means reasonable, suitable, acceptable, proper or satisfactory in the sole judgment of the PBC. 
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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 
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4.1. Intent 

In February, 2010, the Public Building Commission of Chicago (PBC) awarded three-year term contracts to a pool of 
pre-qualified Construction Materials Testing and Inspection (CMT)  consultants.  The PBC is currently soliciting 
qualifications from firms or teams (the “Respondents”) to supplement the existing pool of pre-qualified CMT  services 
in connection with various public / capital projects over the next three years.  CMT consultants currently in 
possession of a three-year term contract are not required to respond to this Supplemental RFQ.  The PBC will select 
the most qualified CMT consultants for inclusion in the existing pool of pre-qualified firms to perform on a Task Order 
basis as CMT consultants on potential public projects developed through the PBC. 

4.2.  General Scope of Services – Construction Material Testing and Inspection Services 

The Consultant will enter into a Task Order with the PBC.  The Consultant’s  Task Order will be executed in a Lump 
Sum Format, on a project by project basis.  The Consultant must provide all Services required for completing the 
Construction Materials Testing and Inspection Services of the assigned project or projects during the construction 
phases.  Generally, the Consultant must provide testing and inspection services for topsoil, foundations, site work, 
asphalt, concrete, masonry, structural steel, roofing, windows, painting, sprayed on fire-proofing, fire-stopping and all 
other tests and inspections as set forth in the specifications.  The Services will include the provision of all required 
labor, materials and equipment, related to the completion of Construction Materials Testing and Inspection Services 
as directed by the PBC and as indicated in the project specifications.  The Project Documents will be made available 
at the time of issuance of the Task Order Service Request. Specific services to be performed by the Consultant 
include, but are not limited to: 

A. Inspection and Testing Plans 

1. Within 5 days after award of a Task Order from the PBC, the Consultant must submit a proposed inspection 
and testing plan to the Project Manager. The inspection and testing plan must define methods to implement 
inspections and tests, verify and document results, and ensure that items conform to contract requirements. 

2. The Consultant must develop, implement, and maintain the accepted inspection and testing plan so that it 
produces objective evidence that structures, systems, components, or services meet the requirements 
specified in the Contract. The Consultant must update the plan to reflect changes in inspection and testing 
procedures as necessary. 

3. The Consultant must include test requirements, acceptance criteria, and test conditions in the inspection and 
testing plan. A list of tests that the Consultant is to perform must be furnished citing the test name and 
specification references containing the test requirements. 

4. The Consultant must develop, implement, and maintain documented procedures for receiving incoming 
product, for work in process, and for final inspection and testing. 

a. Receiving inspection must be performed to verify conformance of products or materials with 
requirements. Certificates of conformance and compliance must be checked. 
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b. In-process inspections must be performed to verify conformance of work processes and quality of items 
or work to specified requirements to ensure that those requirements are achieved throughout the 
duration of the work. 

c. Final inspection and testing must be performed to ensure that all specified inspections and tests have 
been carried out, that resulting data meet the specifications, and that the finished product conforms to 
the specifications. 

5. The Consultant’s documented procedures for inspection and testing must: 

a. Identify the quality characteristics to be inspected, examined, and tested at each activity point. 

b. Specify inspection and test procedures and acceptance criteria to be used. 

c. Describe what, when, where, how, and by whom steps are to be performed. Include specific 
responsible personnel, pertinent materials and equipment, controlling documentation, and methods of 
process control. 

6. The Consultant must use competent inspection personnel. Personnel performing inspections and tests must 
possess a demonstrated competence in the specific area of interest and have an adequate understanding of 
the requirements. Methods must be established and implemented by the Consultant to ensure that suitable 
education, experience, and technical qualifications are maintained for such personnel. 

7. In-process inspection activities must be planned and performed to ensure the quality of the finished work. 

8. Documented inspection and testing results must be prepared, reviewed, safely stored, and maintained by the 
Consultant. Such records must be available to the PBC during the course of the work and are subject to 
continual surveillance and oversight by the PBC. 

B. Control of Measuring and Testing Equipment 

1. The Consultant must develop, implement, and maintain documented procedures to control the calibration and 
maintenance of inspection, measuring, and testing equipment. 

2. Controls for calibration and maintenance of inspection, measuring, and testing equipment must be 
documented. 

a. The equipment must meet the standards of accuracy for the measurements that are required. 

b. The equipment must be calibrated according to national standards where available, and to documented 
standards where no national standards exist. 

c. The equipment must be recalibrated at regular intervals, and the recalibration must be properly 
documented as follows: 

i. A calibration log must be maintained of all equipment requiring calibration. 

ii. A record of calibration status must be maintained. 

iii. All calibrated equipment must be labeled with the current calibration date and due date of next 
calibration.  
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d. The equipment must be maintained properly to ensure its fitness for use. 

e. Prior to and during use, the user of the equipment must ensure that the environmental conditions are 
suitable for the use of the equipment. 

f. If the equipment is found to be out of calibration, the validity of previous inspection and test results must 
be assessed and documented. 

3. The Consultant must maintain records of calibration and maintenance of inspection, measuring, and testing 
equipment. 

4. The Consultant must ensure that requirements for control of inspection, measuring, and testing equipment are 
included in contract and procurement documents and, where appropriate, are required of its consultants and 
suppliers. 

C. Laboratory Performance Requirements 

1. All tests must be in accordance with Project Documents. 

2. The results of the tests shall be immediately documented and submitted to the PBC. Failing tests shall be 
clearly identified. Laboratory tests are to be run promptly. Time is of the essence. 

3. The Consultant’s duty is to ensure that all field-inspected items are correct prior to incorporation into the 
project. Items not correct must be identified and documented. 

4. The consultant’s inspectors shall sign in and out of the PBC project office daily. The inspector’s rough draft 
reports shall be written immediately at the close of a shift and transmitted to the PBC prior to the inspector’s 
leaving the site. The final report shall be transmitted to the PBC within 24 hours of the close of the shift. 

5. All inspections, tests, and reports shall meet the requirements of the Project Documents and any and all 
applicable governing codes and standards. 

6. Each field inspection report shall uniformly annotate specific discreet locations of the reported inspections, 
tests, and activities. 

7. The inspector is to have access to a laptop computer, so reports can be immediately prepared on site. 

8. All inspection and testing reports are to be delivered in a timely, neat, and orderly fashion, and are not to 
impede the progress of other trades or the overall project. 

9. The Consultant shall provide the PBC with the required inspector certifications for approval and provide a list 
of all personnel and certifications they have in testing and inspection. 

10. The Consultant will furnish and deliver a service that meets or exceeds the testing requirements as stated in 
the Project Documents. 

11. The Consultant understands that this project is on an accelerated time-line and shall provide information, 
equipment, and manpower as required to meet deadlines and schedules for this project. 

12. All Consultant’s on-site personnel will be required to wear safety glasses, hardhats, and any other required 
personal protective equipment (PPE). Personnel failing to wear PPE shall be removed from the project. 
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13. The Consultant shall provide for and participate in project meetings per the Contract Documents, and at the 
request of the PBC. 

D. Reporting 

An engineer registered as a Professional Engineer in the State of Illinois shall be assigned to the project to review 
field and laboratory data and transmit daily reports to the project design and construction team. Field reports shall 
indicate if the tests and/or observations made are in conformance with project requirements. Nonconforming items 
shall be immediately brought to the project manager’s attention and shall be placed on a nonconformance log. 
Nonconforming items shall remain on the log until corrective action has been taken and the work meets or exceeds 
project specifications. Minor items shall be carried on the “rolling deficiency list.” 

E. Submittal Requirements 

The mandatory submittals are listed below: 

1. The name of the firm and location of the office that will be responsible for executing the services in the Task 
Order.  

2. The name, address, e-mail address and phone number of a contact person responsible for and 
knowledgeable of the Task Order Service Request.  

3. The name of the Consultant’s responsible professional engineer (PE) with a copy of his/her current license. 

4. A clearly identified list of all staff associated with this Task Order. Resumes highlighting past experience and 
current certification and licenses should also be included. 

5. A list of recent proficiency testing completed. 

6. Evidence of the most recent laboratory inspection and certifications performed by local and nationally 
recognized authorities. 

7. The Consultant must submit inspector resumes for approval.  

4.3     Task Order Services Request and Award Process  

Pre-Qualified Consultants must perform the ordered and required Services in a satisfactory manner consistent with 
the standard of performance stated in Attachment G – Form of Agreement Section 3.b.  Such Services will be 
determined on an as-needed basis and as described in a Task Order Services Request.  Pre-Qualified Consultants 
will be responsible for the professional and technical accuracy and completeness of all work or materials furnished.  

A.    Issuance of Task Orders 

1.  All Services must be authorized by a written Task Order. Pre-Qualified Consultants acknowledge and agree 
that the PBC is under no obligation to issue any Task Orders for Services. 

2.  The PBC may issue a Task Order Request specifically referencing the Agreement, identifying the project, and 
setting forth the Services to be performed pursuant to the proposed Task Order and a desired completion 
date.  

3.   The PBC has the discretion to issue a task order to the Pre-Qualified Consultants in one of the following 
manners: 

a.  Rotational Basis:  In an effort to ensure equitable distribution of the task orders, the PBC may opt to 
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assign the work on a rotational basis  

b.  Solicit competition for a limited number of Consultants:  In an effort to ensure competition, the PBC 
reserves the right to solicit pricing from a subset of the pre-qualified pool of vendors on a rotational 
basis. 

c.   Sole Source:  The PBC reserves the right to award a task order to a Pre-Qualified Consultant.  A sole 
source assignment may be the option of choice when:  
(1) The project requires specific expertise. 
(2) The PBC is attempting to meet aspirational goals designed to eradicate the effects of competitive 

disadvantages in the award of contracts 
(3) The emergency nature of the assignment.  

d. Pre-Qualified Consultants should be able to respond to Task Order requests within seven (7) days for 
most projects.  Task Order requests may include, but are not limited to a proposed time schedule, 
budget, deliverables and a list of key personnel, all of which must conform to the terms of the Task 
Order Request and the terms and conditions of the Agreement. 

e. Costs associated with the preparation of Task Orders are not compensable under the Agreement and 
the PBC is not liable for any additional costs. 

B. Acceptance of Task Orders 

1. Upon acceptance of Pre-Qualified Consultant’s response to the Task Order Services Request, the PBC may, 
by written Task Order signed by the Executive Director, direct the Pre-Qualified Consultant to perform the 
Task Order Services. 

2. Pre-Qualified Consultants must not commence Services under the Task Order until the written approval of the 
Executive Director has been obtained, and the PBC is not liable for any cost incurred by the Pre-Qualified 
Consultant without such approval. 

4.5. Term of the Contract 

The agreement resulting from this RFQ will be effective on the date of execution for a period of three (3) years with 
two, one (1) year extensions options for the same Terms & Conditions, or upon completion of the last executed task 
orders, whichever occurs later. 
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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 
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5.1. GENERAL INSTRUCTIONS: 

A. These instructions prescribe the format and content of the Submission. They are designed to facilitate a 
fair and uniform review process. Failure to adhere to this format will affect our evaluation and may result 
in disqualification of the Submission. However, the PBC reserves the right to reject or accept any 
submittals for any reason whatsoever.  

B. Submittals should be bound on the long side and prepared on standard 8½” x 11" letter size paper, with 
material on one side only for the original & unbound copy all others printed double sided.  Separate each 
section by labeled tabs and organize in accordance with submittal requirements listed below.  Expensive 
papers and bindings are discouraged since no materials will be returned.  Of the seven (7) submittals, at 
least one (1) must contain original signatures and be marked ORIGINAL and six (6) copies (four (4) paper 
copies, one (1) unbound copy and one (1) compact disk (CD-ROM) copy of the electronic format submittal 
to facilitate additional copying by the PBC, as required).  Failure to submit the required number of copies may 
prevent the Submission from being evaluated within the allotted time. 

C. The PBC reserves the right to seek clarification of information submitted in response to this RFQ during 
the evaluation and selection process. The Evaluation Committee (“Committee”) may solicit from previous 
clients (including the PBC, the City of Chicago, other government agencies, or any other available 
sources) relevant information concerning the firm’s record of past performance. 

 D. Attachments must be referenced in the Submission. 

 E. Failure to submit the required documents may deem your firm non-responsive. 

 F. The outside of each envelope or package and each Response must be labeled:   

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS FOR 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS 1856  

FOR VARIOUS PROJECT SITES  
Due 12:00 p.m. C.S.T., December 6, 2010 

(Name of Respondent) 

Package__of__ 

  The outside of each envelope or package must be addressed and returned to: 

Public Building Commission of Chicago 
Re:  CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES  

For Various Project Sites  
PS1856 

Richard J. Daley Center, Room 200 
50 W. Washington Street 
Chicago, Illinois 60602 

Attention: Gary S. Bell - Contract Officer 
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5.2. SUBMITTAL REQUIREMENTS:  The following documents and responses will be included in your 
submission and tabbed as such in the order given below. 

A. RESPONSIVENESS.  Consultant's compliance with all submission requirements.    

5.3. TECHNICAL SUBMISSION:  The following documents and responses will be included in the Technical 
Submission and tabbed as such in the order given below: 

A.   TRANSMITTAL LETTER: An individual authorized to legally bind the Respondent must sign the 
transmittal letter.  The person who signs the transmittal letter will be considered the contact person for all 
matters pertaining to the Submission unless the Respondent designates another person in writing.  The 
letter must include the Respondent’s mailing address, e-mail address, fax number and telephone number. 

  Any request for confidential treatment of information must be included and the specific statutory basis 
supporting the request, an explanation of why disclosure of the information is not in the best interest of the 
public, and the specific basis under Section 7 of the Illinois Freedom of Information Act (5 ILCS 140/7) for 
the exemption from disclosure of such information.  The request must also contain the name, address and 
telephone number of the individual authorized to respond to the Commission about the confidential nature 
of the information. 

  The Transmittal Letter must identify all firms in the project team composition, as well as must indicate the 
Respondent is prepared to enter into an agreement in the form being offered.  Attachment G – Form of 
Agreement contains the standard Terms and Conditions of the agreement which are not subject to 
negotiation. 

 Respondent must acknowledge any addenda that are issued and posted to the PBC website 
www.pbcchicago.com. 

1. TABLE OF CONTENTS: The Consultant must include a table of contents in its Submission.  
Submissions must be page numbered sequentially from front to back. 

2. EXECUTIVE SUMMARY:  The Consultant must prepare an Executive Summary and overview of 
the services it is proposing including all of the following information: 

 a. Demonstrate that the Consultant has a clear understanding of the services as specified in 
RFQ, “Nature of Services”.  Please limit to one page.  

 b. Statement of qualifications. Please limit to one page.  
 c. Project Approach.  Describe your approach to managing a typical project.  Please limit to 

one page. 
 d. Provide an organization chart illustrating, the structure of the Consultant’s proposed team. 

This would include senior management, executives, project managers, project engineers, 
staff scientists, geologists, administrative assistants, CADD operators and other 
professionals that are employed by the Consulting firm who are being proposed as a team 
to work on PBC projects. 

 e. Provide an explanation of how the Respondent satisfies the evaluation criteria. Please limit 
to one page. 

 f. Minority and Women-Owned Business Enterprises.  The PBC affirmative action 
requirements are set forth with particularity in Attachment D, “Special Conditions Regarding 
the Utilization of Minority and Women Owned Business Enterprises”. The Respondent is 
required to make a statement of understanding and commitment to comply with the 
aforementioned Special Conditions on assigned task orders. The attachment includes 
various affidavits, certifications and other reporting forms, for the Respondent’s review.   
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3.    QUALIFICATION OF THE FIRM(S) 

a.  Provide examples of the Respondent’s experience, within the last two (2) years, for projects 
located in the Illinois-Chicago Metropolitan area, capabilities and resources, at both the 
corporate and individual levels, of Construction Material Testing and Inspection services of 
municipal or education facilities.  

  (1). Include a Project Profile with project name, location, client, total contract 
amount, day-to-day technical project manager, your firm’s primary role on the 
project, key staff, date completed, brief narrative description for each project 
identified and described above. No more than two pages per project. 

b. The Respondent must present their proposed project managers to be assigned for Public 
Building Commission work. 

  (2). Provide a one page table for each project manager that demonstrates 
ten (10) local projects. For each project please provide the following information: 
i. Project Manager (The lead Project Manager Only) 
ii. Project Name 
iii. Project Location 
iv. Project Type: Industrial, Commercial or Residential  
v. Brief description of the project 
vi. Value of Contract  
vii. Date of Completion 
Include client, total contract amount, day-to-day technical project manager, your 
firm’s primary role on the project, key staff, brief narrative description for each 
project identified and described above. 

c. Copies of current licenses and resumes for the on staff Professional Engineers, all project 
managers and key personnel to be assigned to PBC projects. 

d. A description of how the Respondent has implemented cost savings measures on previous 
projects and how they propose to save the PBC on project costs. 

e. The Respondent must provide evidence of accreditation by a nationally recognized authority 
(AASHTO ,NVLAP, etc.) that they are accredited to: 

  ASTM E329 
  ASTM C1077  
  ASTM C1093 

f. The Respondent must provide evidence from the appropriate national authority (CCRL, 
AMRL) that they participate in the concrete and soils excavation and proficiency programs. 

g. The Respondent must provide evidence of accreditation to AASHTO R18 or PBC approved 
equal. 

h. Provide copies of the following: 
 (1) Copy of Respondent’s Quality Manual. 
 (2) A copy of the latest AMRL inspection report. 
  (3) A copy of the latest CCRL inspection report. 

4.      PROJECT ORGANIZATION CHART  

The Respondent’s proposed management and personnel structure for a typical project as depicted 
in the Project Organization Chart. 
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5.    KEY PERSONNEL 

a.  Demonstrate the availability and strengths of personnel and staffing to be dedicated to the 
services requested. 

b.       Provide resumes of key personnel (Limit one-page per resume). 
  (1) Provide testing and inspection experience of key project personnel including 

testing and inspections for: soils, concrete, masonry, steel, and asphalt. 
  (2) Provide copies of current licenses for the on-staff Professional Engineers, 

Inspectors, Technicians, and key personnel. 
  (3) Provide a summary of professional engineering experience, certifications and 

associations of key project personnel. Copies of current licenses for the on-staff 
Construction Material Testing and Inspection consultants, engineers, project 
managers, and key project personnel. 

  (4) Provide the name of the responsible Independent Testing Laboratory’s 
professional engineer (PE) with a copy of his/her current license. 

  (5) The ITL must submit resumes for approval for any and all non-inspectors who 
will be expected to bill on the project. Only approved personnel may bill to the 
project when authorized by the PBC. 

c. Provide a summary list of the individuals for which résumés have been provided, and the 
years that those individuals have been with their current firms. 

6.      FINANCIAL STRENGTH   

 The Respondent shall furnish financial statements including notes, such as but not limited to 
balance sheets and/or profit and loss statements, for the last three (3) years demonstrating that the 
Respondent has the financial viability and ability to perform the Services. In the event Respondent 
does not have an audited financial statement, Respondent may submit a review or compilation 
prepared by an outside accountant with the notes. The Commission, however, reserves the right to 
request additional information. The Respondent shall also submit annual reports and a written 
disclosure advising of any pending litigation against the Respondent that may have a material 
effect in Respondent ability to provide the Services. 

7.   SPECIAL CONDITIONS REGARDING THE UTILIZATION OF MINORITY AND WOMEN OWNED 
BUSINESS ENTREPRISES 

The PBC affirmative action requirements are set forth with particularity in Attachment D, “Special 
Conditions Regarding the Utilization of Minority and Women Owned Business Enterprises”. The 
Respondent is required to make a statement of understanding and commitment to comply with the 
aforementioned Special Conditions on assigned task orders. The attachment includes various 
affidavits, certifications and other reporting forms, for the Respondent’s review. 

8.    QUALITY ASSURANCE / QUALITY CONTROL (QA/QC) PLAN 

The Respondent must specifically describe its QA/QC process for reviewing all reports prior to 
submission to the PBC.  

9. INSURANCE REQUIREMENTS 

 The selected Respondent must maintain the types of insurance coverage described in Attachment 
E – Insurance Requirements. As such, each submission must be accompanied by written evidence 
of the Respondent’s ability to procure the insurance specified in Attachment E and must include a 
Sample certificate of insurance showing required limits. Indemnification requirements are 
contained in the Agreement. Indemnification obligations are independent of and unlimited in any 
manner by the Selected Respondent’s insurance coverage.  The limits will depend upon the type of 
activity involved and will be as prescribed by the PBC’s Risk Manager.  The limits set forth in 
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Attachment E are required by the PBC’s intergovernmental agreement with its User Agency client, 
and are not negotiable. 
The PBC reserves the right to require the selected Respondent to furnish a Sample certificate of 
insurance or, if the PBC so requires, certified copies of the original policies of all insurance 
required by the RFQ. The receipt of any Sample certificate of insurance does not constitute 
agreement by the PBC that the insurance requirements of the RFQ have been fully met, or that the 
insurance policies indicated on the certificates are in compliance with all requirements of the RFQ. 
Failure of the PBC to request or obtain certificates or other evidence of insurance from the selected 
Respondent must not be deemed to be a waiver by the PBC. 
  

5.4 REQUIRED FORMS: 
A. ATTACHMENT A – DISCLOSURE AFFIDAVIT 

1. Copy of Joint Venture Agreement (if applicable). 
2. Copy of current MBE/WBE certification letter (if applicable). 
3. Copy of each applicable license. 
4. Copy of sample insurance certificate or statement of ability to comply with insurance requirements 

identified in Article IV. Sub-paragraph 3.9 Insurance Requirements and Attachment E of this 
attachment. 

5. Anti-Collusion 
B.  ATTACHMENT B – SECTION A - RELEVANT EXPERIENCE 
 Attach resumes of Key Personnel. Complete Attachment B – Relevent    Experience.  
C. ATTACHMENT C – LEGAL ACTIONS  
 Attach additional information as necessary. 
D. ATTACHMENT D – SPECIAL CONDITIONS FOR M/WBE UTILIZATION 
E. ATTACHMENT E – INSURANCE REQUIREMENTS 
F. ATTACHMENT F - DISCLOSURE OF RETAINED PARTIES  
G. ATTACHMENT G - FORM OF AGREEMENT 
H. ATTACHMENT H - APPLICATION FOR ACCEPTANCE OF MATERIAL TESTING FACILITY 

 Acknowledge ATTACHMENT I, “Structural Steel Fabrication Shop Inspection “Stamped Manifests” 
procedures. 

5.5.  REJECTION OF SUBMITTALS 

Submittals that do not comply with the submittal requirements of the RFQ, or that contain omissions, erasures, 
alterations or additions, or that are irregular in any way, may be rejected as informal and insufficient.  The 
PBC, however, reserves the right to waive any or all informalities when it considers a waiver to be in its and 
the public's best interest.  

5.6. OWNERSHIP OF SUBMITTALS  

The PBC owns all submitted materials.  Submittals will not be returned to Respondents. During the evaluation 
and selection period and after the Selected Respondent(s) sign the Agreement(s), all Submittals remain the 
property of the PBC. The PBC shall not be responsible for expenses incurred in preparing and submitting the 
Submittal. Such costs must not be included in the Submittal.  

5.7.     IMPROPER PRACTICES  

The Respondent must not offer any gratuities, favors, or anything of monetary value to any member of the 
Board of Commissioners of the PBC, official, or employee of the PBC for the purpose of influencing 
consideration of the Submittal. The Respondent must not collude in any manner or engage in any practices 
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with any other Respondent(s) or potential Respondent(s) that may restrict or eliminate competition or 
otherwise restrain trade. Violation of this instruction will cause the Respondents’ response to this RFQ to be 
rejected by the PBC. Notwithstanding the foregoing, this prohibition is not intended to preclude joint ventures, 
licenses or subcontracts.  

5.8.    COMPLIANCE WITH LAWS  

The Selected Respondent must comply with all laws, statutes, ordinances and regulations  of any 
governmental body, including the PBC and Federal, state, local and city governments.  Respondents' attention 
is directed to the provisions of Article 33E of the Illinois Criminal Code, 720 ILCS 5/33E-1 et seq. (as 
amended), but Consultants must comply with any other provisions that apply to or in any manner affect any 
Services performed under the Agreement. 

 

 

 

 

 

 

 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 

CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 
FOR 

VARIOUS PROJECT SITES 

��� ����������	
�������	

6.1   SELECTION PROCESS 

An Evaluation Committee (the “Committee”) will review the Respondent’s qualifications in accordance with submittal 
requirements and evaluation criteria set forth below.  The Executive Director will make a final determination and 
request approval from PBC Board of Commissioners to select the most highly qualified Consultants for inclusion in 
the CMT Consultant Services pre-qualified pool. 

The PBC reserves the right to seek clarification of information submitted in response to this RFQ and/or request 
additional information during the evaluation process.  The PBC reserves the right to accept or reject any or all 
qualifications and selections when it is determined, at the sole discretion of the Executive Director, to be in the best 
interest of the PBC. 

Cancellation: The PBC reserves the right to terminate this procurement at any stage if the Executive Director 
determines it to be in the best interest of the PBC.  In no event is the PBC liable to Respondents for any cost or 
damages incurred by Respondents, sub-consultants, subcontractors or other interested parties in connection with the 
selection process, including but not limited to any and all costs of preparing the Request for Qualifications/ Proposals 
and participation in any conferences, oral presentations or negotiations. 

6.2    EVALUATION CRITERIA 

The Committee will review the qualifications in accordance with the following criteria: 

A.   EXPERIENCE AND PAST PERFORMANCE  

i. The depth, breadth and relevance of Respondent’s recent experience (within the past 2 years for 
projects located in the Illinois-Chicago Metropolitan area), capabilities and resources, at both the 
corporate and individual levels, in:  (i) Field services including available equipment and type of 
studies, (ii) Analysis services including quantity, type and adequacy of equipment, type of studies, 
technicians and quality control, (iii) services including testing analysis, inspection procedures, and 
resource management and (iv) general knowledge of testing and inspection standards, as 
evidenced by the documents furnished, including, but not limited to,  the Executive Summary and 
ATTACHMENT B - Relevant Experience.  

ii. Respondent’s demonstrated ability in meeting reporting, analysis and schedule parameters in its 
prior engagements, as evidenced by the documents furnished, including, but not limited to, the 
Executive Summary and ATTACHMENT B – Relevant Experience. 

iii. Evidence of Respondent’s current and valid business and professional licenses as evidenced by 
the documents furnished, including, but not limited to, the Executive Summary and ATTACHMENT 
A – Disclosure Affidavit. 

B.   ORGANIZATION  

i. Qualifications of key staff, including education, training, job performance in similar capacities on 
comparable projects and previous experience in providing services, including field services, 
analysis services as evidenced by the Executive Summary and ATTACHMENT B - Relevant 
Experience.   

ii. Respondent’s demonstrated understanding of the services required and ability to identify 
appropriate personnel for the services required as evidenced by an organization chart indicating 
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key personnel who will be assigned to the PBC’s project and the responsibility each will have in the 
performance of the services and  the Executive Summary. 

iii. Respondent’s description of their approach to managing the needs of a typical project as 
evidenced by the Executive Summary.    

C.   PROJECT ORGANIZATION CHART  

The quality of the Respondent’s proposed management and personnel structure for a typical project as 
depicted in the Project Organization Chart.  

D.   FINANCIAL STRENGTH   

The PBC will evaluate the Respondent’s demonstrated financial stability, as evidenced in the 
documents and references provided in Respondent’s submittal. 

E. MBE/WBE UTILIZATION PLAN 

The quality of the Respondent’s statement of understanding and commitment to comply with the PBC’s 
Special Conditions found in Attachment D as evidenced in the Executive Summary. In addition, The 
PBC will evaluate the Respondent’s past performance in meeting and/or exceeding the MBE and WBE 
goals on PBC and Non-PBC projects as indicated in Attachment B.    

F.    CONTRACT TERMS AND CONDITIONS 

Evidence of the Respondent’s understanding of the PBC’s standard terms and conditions found in 
Attachment G, “Form of Agreement” to this RFQ.  These terms and conditions are required by the 
PBC’s intergovernmental agreement with its User Agency client, and are not negotiable. 

G. INSURANCE REQUIREMENTS 

The selected Respondent must maintain the types of insurance coverage described in Attachment E – 
Insurance Requirements. As such, each submission must be accompanied by written evidence of the 
Respondent’s ability to procure the insurance specified in Attachment E and must include a Sample 
certificate of insurance showing required limits. Indemnification requirements are contained in the 
Agreement. Indemnification obligations are independent of and unlimited in any manner by the Selected 
Respondent’s insurance coverage. The limits will depend upon the type of activity involved and will be 
as prescribed by the PBC’s Risk Manager.  The limits set forth in Attachment E are required by the 
PBC’s intergovernmental agreement with its User Agency client, and are not negotiable. 

H. RFQ COMPLIANCE / RESPONSIVENESS 

PBC will review the quality, completeness and comprehensiveness of response to this RFQ and 
compliance with each of the submittal requirements. 

I. QUALITY ASSURANCE / QUALITY CONTROL (QA/QC) PLAN 

The PBC will assess each Respondent’s understanding of quality assurance and quality control, and 
their demonstrated ability to provide effective quality assurance and quality control services as 
evidenced by the QA/QC Plan as related to these services. 
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ATTACHMENT A 
 DISCLOSURE AFFIDAVIT 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING & INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 

 

 

 

 

(COMMISSION’S DISCLOSURE AFFIDAVIT FORM ATTACHED) 
 

 

 

 

 

 

 

 



Ver 09-23-2009 

 

DISCLOSURE AFFIDAVIT 

 

 
 
Name:______________________________________________________________________ 
 
Address:____________________________________________________________________ 
 
Telephone No.: ______________________________________________________________ 
 
Federal Employer I.D. #.: __________________Social Security #: ______________________ 
 
Nature of Transaction: 
 
[  ] Sale or purchase of land 
[  ] Construction Contract 
[  ] Professional Services Agreement 
[  ] Other 
 
Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS.  Any firm proposing one of the above 
transactions with the Public Building Commission of Chicago must complete this Disclosure Affidavit.  Please note 
that in the event the Contractor is a joint venture, the joint venture and each of the joint venture partners must submit 
a completed Disclosure Affidavit. 
 
The undersigned____________________ , as ______________________________________ 

(Name)    (Title) 
and on behalf of  _____________________________________________________________ 
(“Bidder/ Proposer” or “Contractor”) having been duly sworn under oath certifies that: 
 
 
I. DISCLOSURE OF OWNERSHIP INTERESTS 
 
Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, all 
bidders/proposers shall provide the following information with their bid/proposal.  If the question is not applicable, 
answer “NA”.  If the answer is none, please answer “none”. 
 
Bidder/Proposer/Contractor is a: [  ] Corporation   [  ] LLC 
    [  ] Partnership  [  ] LLP 
    [  ] Joint Venture  [  ] Not-for-Profit Corporation 

[  ] Sole Proprietorship  [  ] Other  
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SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC) 
 
a. State of Incorporation or organization ____________________________________________ 
 
b. Authorized to do business in the State of Illinois:  Yes [  ]    No [  ] 
 
c.      Names of all officers of corporation or LLC 

(or attach list): 
Names of all directors of corporation or LLC 

(or attach list): 
 

Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type) 

_________________ _________________ _________________ _________________ 

_________________ _________________ _________________ _________________ 

_________________ _________________ _________________ _________________ 

 
d. Indicate here or attach a list of names and addresses of all shareholders owning shares equal to or in excess of 

seven and one-half percent (7.5%) of the proportionate ownership of the corporation and indicate the percentage 
interest of each. 

 
Name (Print or Type) Address Ownership 

Interest 
________________________ _____________________________________ ________% 

________________________ _____________________________________ ________% 

________________________ _____________________________________ ________% 

 
e. For LLC’s, state whether member-managed or identify managing member:  

 
_____________________________________.  

 
 
f. Is the corporation or LLC owned partially or completely by one or more other corporations or legal entities? 

Yes [  ]  No  [  ] 
 
If “yes” provide the above information, as applicable, for each such corporation or entity such that any person 

with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed.  For 
example, if Corporation B owns 15% of  Corporation A, and Corporation A is contracting with the PBC, then 
Corporation B must complete a Disclosure Affidavit.  If Corporation B is owned by Corporations C and D, each of 
which owns 50% of  Corporation B, then both Corporations C and D must complete Disclosure Affidavits. 
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SECTION 2. PARTNERSHIPS 
 
a. If the bidder/proposer or Contractor is a partnership, indicate the name of each partner and the percentage of 

interest of each therein. Also indicate, if applicable, whether general partner (GP) or limited partner (LP) 
 

Name of Partners (Print or Type) Percentage Interest 

____________________________________________________ ______________% 

____________________________________________________ ______________% 

____________________________________________________ ______________% 

 
 
SECTION 3. SOLE PROPRIETORSHIP 
 
a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity on 

behalf of any beneficiary:  Yes [  ] No [  ] 
If NO, complete items b. and c. of this Section 3. 

 
b. If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent or 

nominee holds such interest. 
 

Name(s) of Principal(s).  (Print or Type) 
 
___________________________________________________________________________ 
 
___________________________________________________________________________ 
 
___________________________________________________________________________ 
 
c. If the interest of a spouse or any other party is constructively controlled by another person or legal entity, state 

the name and address of such person or entity possessing such control and the relationship under which such 
control is being or may exercised. 

 
Name(s) 

 
Address(es) 

________________________ ___________________________________________ 

________________________ ___________________________________________ 

________________________ ___________________________________________ 

 
 
SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES 
 
If the bidder/proposer or Contractor is a land trust, business trust, estate or other similar commercial or legal entity, 
identify any representative, person or entity holding legal title as well as each beneficiary in whose behalf title is held 
including the name, address and percentage of interest of each beneficiary. 
 

Name(s) 
 

Address(es) 
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________________________ ___________________________________________ 

________________________ ___________________________________________ 

________________________ ___________________________________________ 

 
 
SECTION 5. NOT-FOR-PROFIT CORPORATIONS 
 
a. State of incorporation  ____________________________________________________ 
 
b. Name of all officers and directors of corporation (or attach list): 
  
Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type) 

_________________ _________________ _________________ _________________ 

_________________ _________________ _________________ _________________ 

_________________ _________________ _________________ _________________ 

_________________ _________________ _________________ _________________ 

_________________ _________________ _________________ _________________ 

_________________ _________________ _________________ _________________ 

NOTE: The Public Building Commission of Chicago may require additional information from any entity or individual to 
achieve full disclosure relevant to the transaction.  Further, any material change in the information required above 
must be provided by supplementing this statement at any time up to the time the Public Building Commission of 
Chicago takes action on the contract or other action requested of the Public Building Commission. 
 
II. CONTRACTOR CERTIFICATION 
 
 A. CONTRACTOR 
 

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any 
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the 
direction or authorization of a responsible official thereof has not, during a period of three years prior to 
the date of execution of this certification: 

 
a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or 

employee of the City of Chicago, the State of Illinois, any agency of the federal government or any 
state or local government in the United States (if an officer or employee, in that officer’s or 
employee’s official capacity); or 

 
b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective 

bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or 
 

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but 
has not been prosecuted for such conduct. 

 
2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting 

with any unit of state or local government as a result of engaging in or being convicted of bid-rigging2 in 
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violation of Section 3 of Article 33E of the Illinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the same elements as the 
offense of bid-rigging during a period of five years prior to the date of submittal of this bid, proposal or 
response.3 

 
3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from 

contracting with any unit of state or local government as a result of engaging in or being convicted of 
bid-rotating4 in violation of Section 4 of Article 33E of the Illinois Criminal Code of 1961, as amended 
(720 ILCS 5/33E-4), or any similar offense of any state or the United States which contains the same 
elements as the offense of bid-rotating. 

 
4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code 

entitled “Office of the Inspector General” and all provisions of the Public Building Commission Code of 
Ethics Resolution No.5339, as amended by Resolution No. 5371. 

 
5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:  

 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any federal, state or local department or agency. 
 

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil 
judgement rendered against them for: commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or 
contract under a public transaction; violation of federal or state antitrust statutes; commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 
statements; or receiving stolen property; 
 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 
(federal, state or local) with commission of any of the offenses enumerated in paragraph (5)(b) 
above; and 
 

d. Have not within a three-year period preceding this bid or proposal had one or more public 
transactions (federal, state or local) terminated for cause or default. 

 
B. SUBCONTRACTORS 

 
1. The Contractor has obtained from all subcontractors being used in the performance of this contract or 

agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and 
certifications substantially in the form of Section 2, of this Disclosure Affidavit.  Based on such 
disclosures and certification(s), and any other information known or obtained by the Contractor, is not 
aware of any such subcontractor or subcontractor’s affiliated entity or any agent, partner, employee or 
officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been convicted of 
(a) any of the conduct describe in Section II(A) (1)(a) or (b) of this certification; (b) bid-rigging, bid-
rotating, or any similar offense of any state or the United States which contains the same elements as 
bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in Section 
II(A)(1)(a) or (b) which is matter of record but has/have not been prosecuted for such conduct. 

 
2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in 

the performance of this contract or agreement, but not yet known by the Contractor at this time, 
certifications substantially in the form of this certification.  The Contractor shall not, without the prior 
written permission of the Commission, use any of such subcontractors in the performance of this 
contract if the Contractor, based on such certifications or any other information known or obtained by 
Contractor, became aware of such subcontractor, subcontractor’s affiliated entity or any agent, 
employee or officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been 
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convicted of (a) any of the conduct describe in Section II(A)(1)(a) or (b) of this certification or (b) bid-
rigging, bid-rotating or any similar offenses of any state or the United States which contains the same 
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described in 
Section II(A)(1)(a) or (b) which is a matter of record but has/have not been prosecuted for such 
conduct.  The Contractor shall cause such subcontractors to certify as to Section II(A)(5).  In the event 
any subcontractor is unable to certify to Section II(A)(5), such subcontractor shall attach an explanation 
to the certification. 

 
3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall 

maintain for the duration of the contract all subcontractors’ certifications required by Section II(B)(1) and 
(2) above, and Contractor shall make such certifications promptly available to the Public Building 
Commission of Chicago upon request. 

 
4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, 

use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from 
whom the Contractor is unable to obtain a certification substantially in the form of this certification. 

 
5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate 

its subcontractor with any subcontract if such subcontractor was ineligible at the time that the 
subcontract was entered into for award of such subcontract.  The Contractor shall insert adequate 
provisions in all subcontracts to allow it to terminate such subcontract as required by this certification. 

 
C. STATE TAX DELINQUENCIES 

 
1. The Contractor is not delinquent in the payment of any tax administered by the Illinois Department of 

Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures established 
by the appropriate Revenue Act, its liability for the tax or amount of the tax. 

 
2. Alternatively, the Contractor has entered into an agreement with the Illinois Department of Revenue for 

the payment of all such taxes that are due and is in compliance with such agreement. 
 

3. If the Contractor is unable to certify to any of the above statements [(Section II (C)], the Contractor shall 
explain below.  Attach additional pages if necessary.  

 
____________________________________________________________________ 
____________________________________________________________________ 
____________________________________________________________________ 

  
If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively 
presumed that the Undersigned certified to the above statements. 

 
4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor 

shall cause such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification.  In the 
event that any subcontractor is unable to certify to any of the statements in this certification, such 
subcontractor shall attach an explanation to this certification.  

 
D. OTHER TAXES/FEES 

 
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of 

Chicago. 
 

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and attach 
additional sheets if necessary.  
____________________________________________________________________ 
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____________________________________________________________________ 
 
If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively 
presumed that the Undersigned certified to the above statements. 

 
E. PUNISHMENT 

 
A Contractor who makes a false statement material to Section II(A)(2) of this certification commits a Class 3 
felony.  720 ILCS 5/33E-11(b). 

 
F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS 

 
1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building 

Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building 
Commission of Chicago in any judicial or administrative proceeding. 

 
2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in 

which the action is or was pending; and (4) a brief description of each such judicial or administrative 
proceeding.  Attach additional sheets if necessary. 

 
____________________________________________________________________ 
____________________________________________________________________ 
____________________________________________________________________ 

 
If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively 
presumed that the Undersigned certified to the above statements. 

 
III. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE 
 

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the 
date of execution of this Affidavit:  (1) violated or engaged in any conduct which violated federal, state or 
local Environmental Restriction5, (2) received notice of any claim, demand or action, including but not limited 
to citations and warrants, from any federal, state or local agency exercising executive, legislative, judicial, 
regulatory or administrative functions relating to a violation or alleged violation of any federal, state or local 
statute, regulation or other Environmental Restriction; or (3) been subject to any fine or penalty of any 
nature for failure to comply with any federal, state or local statute, regulation or other Environmental 
Restriction. 

 
If the Contractor cannot make the certification contained in Paragraph A of Section III, identify any 
exceptions:  
_____________________________________________________________________ 
_____________________________________________________________________ 
(Attach additional pages of explanation to this Disclosure Affidavit, if necessary.) 

 
If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively 
presumed that the Undersigned certified to the above statements. 

 
B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ 

any subcontractor in connection with the contract or proposal to which this Affidavit pertains without 
obtaining from such subcontractor a certification similar in form and substance to the certification contained 
in Paragraph A of this Section III prior to such subcontractor’s performance of any work or services or 
furnishing any goods, supplies or materials of any kind under the proposal or the contract to which this 
Affidavit pertains. 
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C. Until completion of the Contract’s performance under the proposal or contract to which this Affidavit 
pertains, the Contractor will not violate any federal, state or local statute, regulation or other Environmental 
Restriction, whether in the performance of such contract or otherwise. 

 
IV. INCORPORATION INTO CONTRACT AND COMPLIANCE 
 

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this 
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago’s execution of 
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being 
executed and delivered on behalf of the Contractor.  Furthermore, Contractor shall comply with these 
certifications during the term and/or performance of the contract. 
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V. VERIFICATION 
 

Under penalty or perjury, I certify that I am authorized to execute this Disclosure Affidavit on behalf of the 
Contractor set forth on page 1, that I have personal knowledge of all the certifications made herein and that the 
same are true. 
 
The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building 
Commission of Chicago within 14 days of the effective date of such change by completing and submitting a new 
Disclosure Affidavit.  Failure to comply with this requirement is grounds for your firm to be deemed non-qualified 
to do business with the PBCC.  Deliver any such new Disclosure Affidavit to: Public Building Commission of 
Chicago, Director of Procurement, 50 W. Washington, Room 200, Chicago, IL 60602. 

 
 

__________________________________________ 
Signature of Authorized Officer    

 
__________________________________________ 

                     Name of Authorized Officer (Print or Type)   
__________________________________________ 

                                                              Title     
   

 __________________________________________ 
                        Telephone Number    

 
 
State of _________________________ 
 
County of ________________________ 
 
 
Signed and sworn to before me on this ______ day of ____________, 20____by  
 
_________________________ (Name) as _______________________ (Title) of 
 
__________________________________________ (Bidder/Proposer or Contractor) 
 
 
 

______________________________________________ 
Notary Public Signature and Seal 
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Notes 1-5 Disclosure Affidavit 
 
1. Business entities are affiliated if, directly or indirectly, one controls or has the power to control the other, or if 

a third person controls or has the power to control both entities.  Indicia of control include without limitation: 
interlocking management or ownership; identity of interests among family members; shared facilities and 
equipment; common use of employees; or organization of another business entity using substantially the 
same management, ownership or principals as the first entity. 

 
2. For purposes of Section II (A) (2) of this certification, a person commits the offense of and engages in bid-

rigging when he knowingly agrees with any person who is, or but for such agreement should be, a 
competitor of such person concerning any bid submitted or not submitted by such person or another to a 
unit of state or local government when with the intent that the bid submitted or not submitted will result in the 
award of a contract to such person or another and he either (1) provides such person or receives from 
another information concerning the price or other material term or terms of the bid which would otherwise 
not be disclosed to a competitor in an independent non-collusive submission of bids or (2) submits a bid that 
is of such a price or other material term or terms that he does not intend the bid to be accepted.  see 720 
ILCS 5/33-E-3. 

 
3. No corporation shall be barred from contracting with any unit of state or local government as a result of a 

conviction, under either Section 33E-3 or Section 33E-4 of Article 33 of the State of Illinois Criminal Code of 
1961, as amended, of any employee or agent of such corporation if the employee so convicted is no longer 
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) it demonstrates to the 
governmental entity with which it seeks to contract and that entity finds that the commission of the offense 
was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial 
agent on behalf of the corporation as provided in paragraph (2) of subsection (a) of Section 5-4 of the State 
of Illinois Criminal Code. 

 
4. For purposes of Section II(A) of this certification, a person commits the offense of and engages in bid 

rotating when, pursuant to any collusive scheme or agreement with another, he engages in a pattern over 
time (which, for the purposes hereof, shall include at least three contract bids within a period of ten years, 
the most recent of which occurs after January 1, 1989) of submitting sealed bids to units of state or local 
government with the intent that the award of such bids rotates, or is distributed among, persons or business 
entities which submit bids on a substantial number of the same contracts.  See 720 ILCS 5/33E-4. 

 
5. “Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit condition, order or 

directive relating to or imposing liability or standards of conduct concerning the release or threatened 
release of hazardous materials, special wastes or other contaminants into the environment, and to the 
generation, use, storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage, 
solid wastes, hazardous materials, special wastes or other contaminants including but not limited to (1) 
Section 7-28-440 or 11-4-1500 or Article XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code 
of Chicago; (2) Comprehensive Environment Response and Compensation and Liability Act (42 U.S.C. § 
9601 et seq.) the Hazardous Material Transportation Act (49 U.S.C. § 1801 et seq.); (4) the Resource 
Conversation and Recovery Act of 1976 (42 U.S.C. § 7401 et seq.); (5) the Clean Water Act (33 U.S.C. § 
1251 et seq.); (6) the Clean Air Act (42 U.S.C. § 7401 et seq.); (7) the Toxic Substances Control Act of 1976 
(15 U.S.C. § 2601 et seq.); (8) the Safe Drinking Water Act (42 U.S.C. § 300f); (9) the Occupational Health 
and Safety Act of 1970 (29 U.S.C. § 651 et seq.); (10) the Emergency Planning and Community Right to 
Know Act (42 U.S.C. § 11001 et seq.); and (10) the Illinois Environmental Protection Act (415 ILCS 5/1 
through 5/56.6). 
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ATTACHMENT B - RELEVANT EXPERIENCE  

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 

 

 

 

(COMMISSION’S ATTACHMENT B – RELEVANT EXPERIENCE FORM ATTACHED)
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ATTACHMENT B - RELEVANT EXPERIENCE  

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

Provide within the five (5) recent years, no more than six (6) project examples of Respondent’s Material 
Testing and Inspection consulting services with at least two (2) years experience on projects located in the 
Illinois-Chicago Metropolitan area, include capabilities and resources, at both the corporate and individual 
levels.   Provide a Project Profile with project name, location, client, total contract amount, day-to-day 
technical project manager, your firm’s primary role on the project, key staff, date completed, brief narrative 
description for each project identified and described below. No more than two pages per project. The 
Respondent must present their proposed Key Personnel to be assigned for Public Building Commission 
Construction Material Testing and Inspection consulting work.  

1. Project Name: __________ _________________________________________________________ 

Project Location: __________________________________________________________________ 

Role on Project:  Prime     Sub-consultant   

Owner: ________________________________________________________________________ 

Contact Name: __________________________________________________________________ 

Owner’s Current Phone Number: ____________________________________________________ 

Email Address:___________________________________________________________________ 

Total value of the project: $______________   Total fee received by Respondent: $______________       

Completed: Mo/Yr: _____________________ 

MBE Goal: _________________        MBE Goal Attainment: _______________ 

WBE Goal: _________________       WBE Goal Attainment: _________________ 

2. Project Name: __________ _________________________________________________________ 

Project Location: __________________________________________________________________ 

Role on Project:  Prime     Sub-consultant   

Owner: ________________________________________________________________________ 

Contact Name: __________________________________________________________________ 

Owner’s Current Phone Number: ____________________________________________________ 

Email Address:___________________________________________________________________ 

Total value of the project: $______________   Total fee received by Respondent: $______________        

Completed: Mo/Yr: _____________________ 

MBE Goal: _________________        MBE Goal Attainment: _______________ 

WBE Goal: _________________       WBE Goal Attainment: _________________ 
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ATTACHMENT B (Continued) 

 

3.  Project Name: __________ _________________________________________________________ 

Project Location: __________________________________________________________________ 

Role on Project:  Prime     Sub-consultant   

Owner: ________________________________________________________________________ 

Contact Name: __________________________________________________________________ 

Owner’s Current Phone Number: ____________________________________________________ 

Email Address:___________________________________________________________________ 

Total value of the project: $______________   Total fee received by Respondent: $______________        

Completed: Mo/Yr: _____________________ 

MBE Goal: _________________        MBE Goal Attainment: _______________ 

WBE Goal: _________________       WBE Goal Attainment: _________________ 

4. Project Name: __________ _________________________________________________________ 

Project Location: __________________________________________________________________ 

Role on Project:  Prime     Sub-consultant   

Owner: ________________________________________________________________________ 

Contact Name: __________________________________________________________________ 

Owner’s Current Phone Number: ____________________________________________________ 

Email Address:___________________________________________________________________ 

Total value of the project: $______________   Total fee received by Respondent: $______________        

Completed: Mo/Yr: _____________________ 

MBE Goal: _________________        MBE Goal Attainment: _______________ 

WBE Goal: _________________       WBE Goal Attainment: _________________ 
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ATTACHMENT B (Continued) 

 

5. Project Name: __________ _________________________________________________________ 

Project Location: __________________________________________________________________ 

Role on Project:  Prime     Sub-consultant   

Owner: ________________________________________________________________________ 

Contact Name: __________________________________________________________________ 

Owner’s Current Phone Number: ____________________________________________________ 

Email Address:___________________________________________________________________ 

Total value of the project: $______________   Total fee received by Respondent: $______________        

Completed: Mo/Yr: _____________________ 
 

MBE Goal: _________________        MBE Goal Attainment: _______________ 

WBE Goal: _________________       WBE Goal Attainment: _________________ 

6.  Project Name: __________ _________________________________________________________ 

Project Location: __________________________________________________________________ 

Role on Project:  Prime     Sub-consultant   

Owner: ________________________________________________________________________ 

Contact Name: __________________________________________________________________ 

Owner’s Current Phone Number: ____________________________________________________ 

Email Address:___________________________________________________________________ 

Total value of the project: $______________   Total fee received by Respondent: $______________       

Completed: Mo/Yr: _____________________ 

MBE Goal: _________________        MBE Goal Attainment: _______________ 

WBE Goal: _________________       WBE Goal Attainment: _________________ 
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KEY PERSONNEL – PROPOSED LICENSED PROFESSIONALS 
 

Provide the names of licensed professional key personnel, key personnel, on-staff consultants, and Project 
Managers currently employed by the Respondent who worked on the projects listed above.  Attach 
additional page(s) as necessary. Attach resumes and copies of licenses of all individuals listed. 

Name Role Project 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

KEY PERSONNEL – PROPOSED QUALITY CONTROL/ASSURANCE INDIVIDUAL 

 
Provide the names of key personnel currently employed by the Respondent who worked on the projects 
listed above (Attachment B) of this statement of qualifications. Attach additional page(s) as necessary. 
Attach resumes and copies of licenses of all individuals listed. 

Name Role Project 
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ATTACHMENT C  

LEGAL ACTION 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES  

 

 

 

 

 

(COMMISSION’S LEGAL ACTION FORM ATTACHED)
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ATTACHMENT C – LEGAL ACTIONS 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
ENVIRONMENTAL - CATEGORY A,B,C 

PS1852 
FOR 

VARIOUS PROJECT SITES 
 

If the answer to any of the questions below is YES, provide a brief description or explanation on a separate 
sheet following this page. 

1. Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 
years? 

 Yes ______, Explain. No _____ 

2. Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), 
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers? 

 Yes ______, Explain. No _____ 

3. If the answer to the preceding question is “Yes”, enter the dollar amount of claims or judgments 

and the contract value of the contract on which the claim was filed.  $__________________ 

4. Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration 
proceedings with regard to any contracts? 

 Yes ______, Explain. No _____ 

5. Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or 
principal of another organization that failed to complete any contract as a result of termination, 
litigation, arbitration or similar matter? 

 Yes ______, Explain. No _____ 

6. Has any key person with the firm or venture or its predecessor ever been convicted of or charged 
with any state or federal crime (excluding traffic violations), including but not limited to, 
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen 
property, criminal anti-trust violations, bid-rigging or bid-rotating? 

 Yes ______, Explain. No _____ 

7. Has the firm or venture ever been temporarily or permanently debarred from contract award by any 
federal, state, or local agency? 

 Yes ______, Explain. No _____ 

8. Within the last 3 years, has the firm or venture been investigated or assessed penalties for any 
statutory or administrative violations? 

 Yes ______, Explain. No _____ 

9. Has the firm or venture ever failed to complete any work awarded to it? 

 Yes ______, Explain. No _____ 
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ATTACHMENT D   

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF 
 MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES 

FOR PROFESSIONAL SERVICES 
 

1. Policy Statement 

a. It is the policy of the Public Building Commission of Chicago (“PBC”) to ensure competitive business 
opportunities for MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the 
award of or participation in Contracts, and to abolish arbitrary barriers to full participation in Contracts by 
all persons, regardless of race, sex or ethnicity.  Therefore, during the performance of this Contract, the 
Professional Service Provider must agree that it will not discriminate against any person or business on 
the basis of race, color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable 
discharge from military service, parental status, sexual orientation, national origin or sex, in the 
solicitation or the purchase of goods and services or the subcontracting of work in the performance in this 
Contract. 

b. The Commission requires the Professional Service Provider also agree to take affirmative action to 
ensure that MBE and WBE firms have the maximum opportunity to compete for and perform subcontracts 
with respect to this Contract. 

c. The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this 
contract, about opportunities on contracts without affirmative action goals. 

2. Aspirational Goals 

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of 
the annual dollar value of all Commission Construction Contracts to certified MBEs and 5% of the annual 
dollar value of all Commission Construction Contracts to qualified WBEs. 

b. Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE 
firms in any Contract modification work that increases the Contract value. Where the proposed contract 
modification involves work which can be performed by MBEs and WBEs already performing work on the 
contract such MBEs and WBEs will participate in such work specified in the contract modification.. 

c. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of 
contract and may result in termination of the Professional Service Provider or such other remedy, as the 
Commission deems appropriate. 

3. Definitions  

a. For purposes of this Special Condition, the following definitions applies: 

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of 
Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business 
Development Council, Central Management Service of the State of Illinois, and Women’s Business 
Development Center. 

(2) “Certified Women’s Business Enterprise” means a person or entity granted certification by the City 
of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business 
Development Council, Central Management Service of the State of Illinois, and Women’s Business 
Development Center. 

(3) “Professional Service Contract” means a contract for professional services of any type. 

(4) “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation 
established for a particular contract based upon the availability of MBEs and WBEs to perform and 
anticipated scope of work of the contract and the Commission’s progress towards meeting the 
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aspirational goals. 

(5) “Professional Service Provider” means any person or business entity that seeks to enter into a 
Professional Service Contract with the Commission and includes all partners, affiliates and joint ventures 
of such person or entity. 

(6) “Executive Director” means the Executive Director of the Commission or his/ her duly designated 
representative as appointed in writing. 

(7) “Good faith efforts” means actions undertaken by a Professional Service Provider to achieve a 
Contract Specific Goal that by their scope, intensity and appropriateness to the objective can reasonably 
be expected to fulfill the Program’s requirements. 

(8) “Joint venture” means an association of two or more persons or entities or any combination of two 
or more business enterprises and persons numbering two or more, proposing to perform a single for-
profit business enterprise, in which each joint venture partner contributes property, capital, efforts, skill 
and knowledge, and in which the MBE or WBE is responsible for a distinct, clearly-defined portion of the 
work of the contract and whose share in the capital contribution, control, management, risks and profits 
of the joint venture is equal to its ownership interest.  Joint ventures must have an agreement in writing 
specifying the terms and conditions of the relationships between the parties and their relationship and 
responsibilities to the contract. 

(9) “Minority” means: 

a. Any individual in the following racial or ethnic groups, members of which are rebuttably 
presumed to be socially disadvantaged: 

i. African-Americans or Blacks, which includes persons having origins in any of the Black 
racial groups of Africa; 

ii. Hispanics, which includes persons of Spanish culture with origins in Mexico, South or 
Central America or the Caribbean Islands, regardless of race;  

iii. Asian-Americans, which includes (persons whose origins are in any of the original 
peoples of the Far East, Southeast Asia, the islands of the Pacific or the Northern 
Marianas, or the Indian Subcontinent); 

iv. American Indians, which includes persons having origins in any of the original peoples of 
North and South America (including Central America) and who maintain tribal affiliation or 
community attachment; and 

b. Individual members of other groups, including but not limited to Arab-Americans, found by 
the Commission to be socially disadvantaged by having suffered racial or ethnic prejudice 
or cultural bias within American society, without regard to individual qualities, resulting in 
decreased opportunities to compete in Chicago area markets or to do business with the 
Commission. 

(10) “Minority-owned business enterprise” or “MBE” means a small local business enterprise which is at 
least 51% owned by one or more economically disadvantaged minority persons, or in the case of a 
publicly held corporation at least 51% of all classes of the stock of which is owned by one or more 
economically disadvantaged minority persons whose management, policies, major decisions and daily 
business operations are independently managed and controlled by one or more economically 
disadvantaged minority persons. 

(11) “Program” means the minority- and women-owned business enterprise construction procurement 
program established in this special condition. 

(12) “Women-owned business enterprise” or “WBE” means a small local business enterprise which is at 
least 51% owned by one or more economically disadvantaged women or in the case of a publicly owned 
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business, at least 51% of all classes of the stock of which is owned by one or more economically 
disadvantaged women, whose management, policies, major decisions and daily business operations are 
independently managed and controlled by one or more economically disadvantaged women. 

4. Determining MBE/WBE Utilization 

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with 

respect to this contract as follows: 

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such 
participation.  Only minority business participation may be counted toward MBE participation and only 
women business participation may be counted toward WBE participation. 

b. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward 
either the MBE or WBE goal, but not both.  The Professional Service Provider employing the firm may 
choose the goal to which the contract value is applied.  Various work done by one and the same sub-
consultant will be considered, for the purpose of this principle, as work effectively done under one 
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both. 

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar 
value of a contract with an eligible joint venture equal to the percentage of the ownership and control of 
the MBE or WBE partner in the joint venture.  A joint venture seeking to be credited for MBE participation 
may be formed among certified MBE and WBE firms, or between certified MBE and WBE firms and a 
non-MBE/WBE firm.  A joint venture satisfies the eligibility standards of this Program if the certified MBE 
or WBE participant of the joint venture: 

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; 
and 

(2) Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or 
WBE ownership percentage. 

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms 
that perform a commercially useful function in the work of a contract.  A firm is considered to perform a 
commercially-useful function when it is responsible for execution of a distinct element of the work of a 
contract and carries out its responsibilities by actually performing, managing, and supervising the work 
involved.  To determine whether a firm is performing a commercially useful function, the Commission will 
evaluate the amount of work subcontracted, industry practices and other relevant factors. 

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts.  If a MBE or 
WBE Professional Service Provider subcontracts a significantly greater portion of the work of a contract 
than would be expected on the basis of normal industry practices, the MBE or WBE will be rebuttably 
presumed not to be performing a commercially-useful function. 

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers 
(i.e., suppliers that produce goods from raw materials or substantially alters them before resale). 

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers 
provided that the supplier performs a commercially useful function in the supply process. 

5. Submission of Proposals 

a. The following schedules and documents constitute the Respondent’s MBE/WBE compliance proposal 
and must be submitted at the time of the proposal. 

(1) Evidence of Certification: Affidavit of MBE/WBE.  A copy of each proposed MBE and WBE firm’s 
Letter of Certification from the City of Chicago, Department of Procurement Services or any other entity 
accepted by the Public Building Commission of Chicago must be submitted.  The PBC certification by 
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the City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority 
Business Development Council, Central Management Service of the State of Illinois, METRA, and 
Women’s Business Development Center. 

(2) Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures.  Where the 
Respondent’s MBE/WBE compliance proposal includes participation of any MBE or WBE as a joint 
venture participant, the Proposer must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-
WBE Joint Venture” with an attached copy of the joint venture agreement proposed among the parties.  
The Schedule B and the joint venture agreement must clearly evidence that the MBE or WBE participant 
will be responsible for a clearly defined portion of the work to be performed and that the MBE or WBE 
firm’s responsibilities are in proportion with its ownership percentage.   

(3) Schedule C: Letter of Intent to Perform as a sub-contractor, Subconsultant, or Material Supplier, 
Schedule C, executed by the MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the 
Proposer for each MBE/WBE included on the Schedule D.  Schedule C must accurately detail the work 
to be performed by the MBE or WBE firm and the agreed rates and prices to be paid. 

(4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization.  A 
completed Schedule D committing to the utilization of each listed MBE or WBE firm.  Unless the 
Proposer has submitted a completed request for a waiver of participation by MBE/WBE firms (See 
Request for Waiver procedures in Section 7), the Proposer must include the specific dollar amount or 
percentage of participation of each MBE/WBE firm listed on its Schedule D.  The total dollar commitment 
to proposed MBE firms must at least equal the MBE goal, and the total dollar commitment to proposed 
WBE firms must at least equal the WBE goal.  Proposers are responsible for calculating the dollar 
equivalent of MBE or WBE utilization as percentages of their total proposal. 

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly 
filled in.  Agreements between a Proposer and a MBE/WBE in which the MBE/WBE promises not to 
provide subcontracting quotations to other Proposers are prohibited. 

6. Evaluation of Compliance Proposals 

a. The Respondent’s MBE/WBE compliance proposal will be evaluated by the Commission.  The Proposer 
agrees to provide, upon request, earnest and prompt cooperation to the Executive Director or his/ her 
designee in submitting to interviews that may be necessary, in allowing entry to places of business, in 
providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in 
providing such assistance.  A proposal may be treated as non-responsive by reason of the determination 
that the Respondent’s proposal did not contain a sufficient level of Certified MBE or WBE participation, 
that the Proposer was unresponsive or uncooperative when asked for further information relative to the 
proposal, or that false statements were made in the Schedules. 

b. If the Commission’s review of a Respondent’s proposal concludes that the MBE or WBE proposal was 
deficient, the Commission will promptly notify the Proposer of the apparent deficiency and instruct the 
Proposer to submit (within 3 business days of such notice given by the Commission) a modification of the 
MBE or WBE Proposal, in proper format, which remedies the deficiencies cited.  Failure to correct all 
deficiencies cited by the Commission will be cause for rejection of the Respondent’s proposal as non-
responsive. 

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed 
to do so by the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE 
consultants or suppliers must be satisfactorily negotiated prior to the submission to the Commission of 
the Respondent’s MBE/WBE compliance proposal. If circumstances must arise, however, where a 
proposed MBE/WBE is no longer available, the process described in Section 12 must be followed. 

7. Request for Waiver 

a. If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the 
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MBE or WBE percentage goals for this Contract, the proposal must include a written request for waiver.  
A request for waiver must be sent to the Executive Director and must set forth the Respondent’s inability 
to obtain sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such participation. 

b. Good Faith efforts to achieve participation include but are not limited to: 

(1) Attendance at the Pre-proposal conference; 

(2) The Respondent’s general affirmative action policies regarding the utilization of MBE and WBE 
firms, plus a description of the methods used to carry out those policies; 

(3) Advertisement in trade association newsletters and minority and woman-oriented and general 
circulation media for specific sub-consultants; 

(4) Timely notification of specific sub-consultants to minority and woman  assistance agencies and 
associations; 

(5) Description of direct negotiations with MBE and WBE firms for specific sub-consultants, including: 

i. The name, address and telephone number of MBE and WBE firms contacted; 

ii. A description of the information provided to MBE and WBE firms regarding the portions of the 
work to be performed; and 

iii. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations. 

(6) A statement of the efforts made to select portions of the work proposed to be performed by MBE 
and WBE firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing 
to production and delivery as specified in the contract) in order to increase the likelihood of achieving sub 
participation. 

(7) As to each MBE and WBE contacted which the Proposer considers to be not qualified, a detailed 
statement of the reasons for the Respondent’s conclusion. 

(8) Efforts made by the Proposer to expand its search for MBE and/or WBE firms beyond usual 
geographic boundaries. 

(9) General efforts made to assist MBE and WBE firms to overcome participation barriers. 

c. The Executive Director, after review and evaluation of the request provided by the Proposer, may grant a 
waiver request upon the determination that: 

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by 
the contract are unavailable despite the good faith efforts of the Proposer; 

(2) The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive 
levels to an extent unwarranted by any increased cost of doing business attributable to the present 
effects of disadvantage or discrimination. 

8. Failure To Achieve Goals 

a. If the Professional Service Provider cannot achieve the contract specific goals, as the Project proceeds, it 
must have documented its good faith efforts to do so.  In determining whether the Professional Service 
Provider has made such good faith efforts, the performance of other Professional Service Providers in 
meeting the goals may be considered.  The Executive Director or her designee shall consider, at a 
minimum, the Professional Service Provider’s efforts to do the following: 

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide 
interested MBEs or WBEs with adequate information about the plans, specifications and requirements of 
the contract, including addenda, in a timely manner to assist them in responding to the solicitation. 

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and 
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requirements of the contract, including addenda, in a timely manner to assist them in responding to the 
solicitation. 

(3) Negotiating in good faith with interested MBEs or WBEs that have submitted proposals.  
Documentation of negotiation must include the names, addresses and telephone numbers of MBEs or 
WBEs that were solicited; the date of each such solicitation; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why 
agreements could not be reached with MBEs or WBEs to perform the work.  That there may be some 
additional costs involved in solicitation and using MBEs and WBEs is not a sufficient reason for a 
Professional Service Provider’s failure to meet the goals, as long as such costs are reasonable. 

(4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough 
investigation of a their capabilities.  The MBEs’ or WBEs’ standing within its industry, membership in 
specific groups, organizations, or associations and political or social affiliations are not legitimate cases 
for rejecting or not soliciting proposals to meet the goals. 

(5) Making a portion of the work available to MBE or WBE sub-consultants and suppliers and to select 
those portions of the work or material consistent with the available MBE or WBE sub-consultants and 
suppliers, so as to facilitate meeting the goals. 

(6) Making good faith efforts despite the ability or desire of a Professional Service Provider to perform 
the work of a contract with its own organization.  A Professional Service Provider that desires to self-
perform the work of a contract must demonstrate good faith efforts unless the goals have been met. 

(7) Selecting portions of the work to be performed by MBEs or WBEs in order to increase the 
likelihood that the goals will be met.  This includes, where appropriate, breaking out contract work items 
into economically feasible units to facilitate MBE or WBE participation even when the Contract might 
otherwise prefer to perform these items with its own forces. 

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance 
as required by the Commission or Professional Service Provider. 

(9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, 
materials or related assistance or services, including participation in a mentor-protégée program; and  

(10) Effectively using the services of the Commission; minority or women community organizations; 
minority or women groups; local, state and federal minority or women business assistance offices; and 
other organizations to provide assistance in the recruitment and placement of MBEs or WBEs. 

b. In the event the Public Building Commission Procurement Officer determines that the Professional 
Service Provider did not make a good faith effort to achieve the goals, the Professional Service Provider 
may file a Dispute to the Executive Director as provided in Attachment G – Form of Agreement 

9. Reporting and Record-Keeping Requirements 

a. The Professional Service Provider, within five (5) working days of contract award, must execute a formal 
subcontract or purchase order in compliance with the terms of the Professional Service Provider’s 
proposal and MBE/WBE assurances.  Upon request by the PBC, the Professional Service Provider must 
provide copies of the contracts or purchase orders executed between it and the MBE and WBE firms.  
During the performance of the contract, the Professional Service Provider will submit partial and final 
waivers of lien from MBE and WBE sub-consultant and suppliers indicating the current payment amount 
and the cumulative dollar amount of payments made to date.   

b. The Professional Service Provider must maintain records of all relevant data with respect to the utilization 
of MBE and WBE firms, including without limitation payroll records, tax returns and records, and books of 
account in such detail as the Commission requires, and retain such records for a period of at least 3 
years after final acceptance of the work.  Full access to such records will be granted to the Commission 
and/or its designees, on five (5) business days’ notice in order for the Commission to determine the 
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Professional Service Provider’s compliance with its MBE and WBE commitments and the status of any 
MBE or WBE firm performing any portion of the contract. 

c. The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled 
“Status Report of MBE and WBE Sub-Contract Payments”, at the time of submitting each monthly 
invoice.  The report must indicate the current and cumulative payments to the MBE and WBE sub-
contractors. 

10. Disqualification of MBE or WBE 

 The Contract may be terminated by the Executive Director upon the disqualification of the Professional 
Service Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the 
award and such status was misrepresented by the Professional Service Provider.  

a. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if 
the sub-consultants or supplier's status as an MBE or WBE was a factor in the award of the contract and 
the status of the sub-consultant or supplier was misrepresented by the Professional Service Provider.  If 
the Professional Service Provider is determined not to have been involved in any misrepresentation of 
the status of the disqualified sub-consultant or supplier, the Professional Service Provider shall make 
good faith efforts to engage a qualified MBE or WBE replacement. 

11. Prohibition On Changes To MBE/WBE Commitments  

a. The Professional Service Provider must not make changes to its contractual MBE and WBE 
commitments or substitute such MBE or WBE sub-consultants without the prior written approval of the 
Executive Director.  Unauthorized changes or substitutions, including performing the work designated for 
a sub-consultant with the Professional Service Provider’s own forces, is a violation of this section and a 
breach of the contract with the Commission, and may cause termination of the contract for breach, and/or 
subject the Professional Service Provider to contract remedies or other sanctions.  The facts supporting 
the request must not have been known nor reasonably must have been known by the parties prior to 
entering into the subcontract. 

12. MBE/WBE Substitution Requirements and Procedures 

a. Arbitrary changes by the Professional Service Provider of the commitments earlier certified in the 
Schedule D are prohibited.  Further, after once entering into each approved MBE and WBE sub-contract 
agreement, the Professional Service Provider shall thereafter neither terminate the subcontract, nor 
reduce the scope of the work to be performed by the MBE or WBE, nor decrease the price to the MBE or 
WBE, without in each instance receiving the prior written approval of the Executive Director.  In some 
cases, however, it may become necessary to substitute a new MBE or WBE in order to actually fulfill the 
MBE or WBE requirements.  In such cases, the Executive Director must be given reasons justifying the 
release by the Professional Service Provider of prior specific MBE or WBE commitments established in 
the contract, and will need to review the eligibility of the MBE or WBE presented as a substitute.  The 
substitution procedure will be as follows: 

(1) The Professional Service Provider must notify the Executive Director immediately in writing of an 
apparent necessity to reduce or terminate a MBE or WBE subcontract and to propose a substitute firm 
for some phase of work, if needed in order to sustain the fulfillment of the MBE/WBE contract 
requirements. 

(2) The Professional Service Provider’s notification must include the specific reasons for the proposed 
substitution.  Stated reasons which would be acceptable include any of the following reasons:  a) 
Unavailability after receipt of reasonable notice to proceed; b) failure of performance; c)financial 
incapacity; d) refusal by the sub-consultant to honor the  proposal price or scope; e) mistake of fact or 
law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed; 
f) failure of the sub-consultant  to meet insurance, licensing or bonding requirements; g) the sub-
consultant’s withdrawal of its proposal; or h) decertification of the sub-consultant as MBE or WBE. 
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 (3)  The Professional Service Provider’s position must be fully explained and supported with adequate 
documentation.  Stated reasons which will not be acceptable include:  replacement firm has been 
recruited to perform the same work under terms more advantageous to the Professional Service Provider; 
issues about performance by the committed MBE or WBE were disputed (unless every reasonable effort 
has already been taken to have the issues resolved or mediated satisfactorily); an MBE or WBE has 
requested reasonable price escalation which may be justified due to unforeseen circumstances. 

The Profession Service Provider’s notification must include the names, address and principal official of 
any proposed substitute MBE or WBE and the dollar value and scope of work of the proposed 
subcontract.  Attached must be all the same MBE/WBE affidavits, documents and Letters of Intent which 
are required of the proposed MBE or WBE firms. 

(4) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) 
working days to the request for approval of a substitution.  The response may be in the form of 
requesting more information, or requesting an interview to clarify or mediate the problem.  In the case of 
an expressed emergency need to receive the necessary decision for the sake of job progress, the 
Executive Director will instead respond as soon as practicable. 

(5) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made 
before the Executive Director’s approval is given of the acceptability of the substitute MBE or WBE.  This 
subcontract must be executed within five (5) working days, and a copy of the MBE WBE subcontract with 
signatures of both parties to the agreement must be submitted immediately to the Executive Director. 

b. The Executive Director will not approve extra payment for escalated costs incurred by the Professional 
Service Provider when a substitution of sub-consultants becomes necessary for the Professional Service 
Provider in order to comply with MBE/WBE contract requirements. 

c. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional 
circumstances.  Requests for complete or partial waiver of the MBE/WBE requirements of this contract 
must be made in writing, stating all details of the request, the circumstances, and any additional relevant 
information.  The request must be accompanied by a record of all efforts taken by the Professional 
Service Provider to locate specific firms, solicit MBE and WBE proposals, seek assistance from technical 
assistance agencies, and other good faith efforts undertaken to achieve compliance with the MBE/WBE 
goals. 

13. Non-Compliance 

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider 
if the Professional Service Provider is found to be in non-compliance with the MBE and WBE 
requirements.  Failure to comply with the MBE or WBE terms of this contract or failure to use MBE or 
WBE firms as stated in the Professional Service Provider’s assurances constitutes a material breach of 
the contract, and may lead to the suspension or termination of the contract in part or in whole.  In some 
cases, monthly progress payments may be withheld until corrective action is taken.  

b. When the contract is completed, if the Executive Director has determined that the Professional Service 
Provider did not comply in the fulfillment of the required MBE and/or WBE goals, and a grant of relief of 
the requirements was not obtained, the Commission will be damaged in the failure to provide the benefit 
of participation to minority or women business to the degree set forth in this Special Condition.  In that 
case, the Commission may disqualify the Professional Service Provider from entering into future 
contracts with the Commission. 

14. Severability 

If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid 
by any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining 
provisions hereof. 
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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 

 

 

 

(COMMISSION’S JOINT VENTURE AFFIDAVIT FORM ATTACHED) 
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JOINT VENTURE AFFIDAVIT (1 of 3) 

This form need not be filled in if all joint venturers are MBE/WBE firms.  In such case, 
however, a written joint venture agreement among the MBE/WBE firms should be submitted.  
Each MBE/WBE joint venturer must also attach a copy of their current certification letter. 

1. Name of joint venture  ______________________________________________ 

2. Address of joint venture  ______________________________________________ 
     ______________________________________________ 

3. Phone number of joint venture ______________________________________________ 

4. Identify the firms that comprise the joint venture 

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________ 

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture.  (Note that a “clearly 
defined portion of work” must here be shown as under the responsibility of the MBE/WBE 
firm.) 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE 
joint venturer.  
________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________ 

5. Nature of joint venture's business  
___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________ 

6. Provide a copy of the joint venture agreement. 

7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE?   
________% 

8. Specify as to: 

A. Profit and loss sharing     ____________________________% 
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B. Capital contributions, including equipment _________________________% 
 

C. Other applicable ownership interests, including ownership options or other agreements 
which restrict ownership or control. 
________________________________________________________________________

________________________________________________________________________

________________________________________________________________________ 

 
D. Describe any loan agreements between joint venturers, and identify the terms thereof.  

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________ 

 

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals 
(and their titles) who are responsible for day-to-day management and policy decision making, including, 
but not limited to, those with prime responsibility for: 

A. Financial decisions 

______________________________________________________________________________ 

B. Management decisions such as: 

1) Estimating 
___________________________________________________________________________ 

2) Marketing and Sales 
___________________________________________________________________________ 

3) Hiring and firing of management personnel 
___________________________________________________________________________ 

4) Other 
___________________________________________________________________________ 

A. Purchasing of major items or supplies 
______________________________________________________________________________ 

B. Supervision of field operations 
______________________________________________________________________________ 

C. Supervision of office personnel 
______________________________________________________________________________ 
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JOINT VENTURE AFFIDAVIT (2 of 3) 

D. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; 
which venturer will be responsible for keeping the books; how will the expense therefore be 
reimbursed; the authority of each joint venturer to commit or obligate the other.  Describe the 
estimated contract cash flow for each joint venturer. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

E. State approximate number of operational personnel, their craft/role and positions, and whether they          
will be employees of the majority firm or the joint venture. 
 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

2. Please state any material facts of additional information pertinent to the control and structure of this 
joint venture. 
 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND 
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE 
TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION 
BY EACH JOINT VENTURER IN THE UNDERTAKING.  FURTHER, THE UNDERSIGNED 
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF 
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL 
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES 
IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND 
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE 
OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED 
REPRESENTATIVES OF THE COMMISSION.  ANY MATERIAL MISREPRESENTATION WILL 
BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR 
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE 
STATEMENTS. 
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 JOINT VENTURE AFFIDAVIT (3 of 3) 

 
 
Note:  If, after filing and before the completion of the joint venture's work on this Contract, there is 
any significant change in the information submitted, the joint venture must inform the Public 
Building Commission of Chicago, either directly or through the Consultant if the joint venture is a 
sub-consultant. 
 
 
________________________________________ 

 
_______________________________________ 

Name of Joint Venturer Name of Joint Venturer 
____________________________________ ____________________________________ 
Signature Signature 
____________________________________ ____________________________________ 
Name Name 
____________________________________ ____________________________________ 
Title Title 
____________________________________ ____________________________________ 
Date Date 
  
State of __________County of 
___________ 

State of __________County of 
___________ On this ______day of ____________, 20__                  On this ______day of ____________, 20__ 

before me appeared (Name) before me appeared (Name) 

_____________________________ _____________________________ 

to me personally known, who, being duly sworn, to me personally known, who, being duly sworn, 
did execute the foregoing affidavit, and did state  did execute the foregoing affidavit, and did state 
that he or she was properly authorized by to                that he or she was properly authorized by to 
execute the affidavit and did so as his or her  execute the affidavit and did so as his or her 
free act and deed     free act and deed 
(Name of Joint Venture)    (Name of Joint Venture) 

____________________________________ ___________________________________ 

Notary Public     Notary Public 
Commission expires:    Commission expires: 
(SEAL)      (SEAL)   
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SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 
 
 
 
 
 
 
 

(COMMISSION’S SCHEDULE C AND SCHEDULE D FORM ATTACHED) 
 
 
 
 
 
 
 
 
 
 
 

 

 



SCHEDULE C - Letter of Intent from MBE/WBE 
To Perform As 

Subcontractor, Subconsultant, and/or Material Supplier (1 of 2) 
 

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH 
PROPOSAL 

 
Name of Project: ________________________________________________________________ 
 
Project Number: _____________ 
 
FROM: 
 
__________________________________________________ MBE_________ WBE _________ 
(Name of MBE or WBE) 
 
TO: 
 
__________________________________________and Public Building Commission of Chicago 
(Name of Professional Service Provider) 
 
The undersigned intends to perform work in connection with the above-referenced project as 
(check one): 
 
 _____________ a Sole Proprietor  _____________ a Corporation 
 _____________ a Partnership  _____________ a Joint Venture 
 
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated 
___________________________.  In addition, in the case where the undersigned is a Joint 
Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided. 
 
The undersigned is prepared to provide the following described services or supply the following 
described goods in connection with the above-named project. 
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
________________________________________ 
 
 
The above-described services or goods are offered for the following price, with terms of payment 
as stipulated in the Contract Documents. 
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________ 
 



SCHEDULE C - Letter of Intent from MBE/WBE 
To Perform As 

Subcontractor, Subconsultant, and/or Material Supplier (2 of 2) 
 
PARTIAL PAY ITEMS 
 
For any of the above items that are partial pay items, specifically describe the work and 
subcontract dollar amount: 
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
_________________________________________________________ 
 
If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or 
payment schedule, attach additional sheet(s). 
 
SUB-SUBCONTRACTING LEVELS 
 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE 
contractors. 
 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors. 
 
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this 
Schedule, a zero (0) must be filled in each blank above.  If more than 10% percent of the value of 
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of 
the work to be sublet must be provided. 
 
The undersigned will enter into a formal agreement for the above work with the General Bidder, 
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and 
will do so within five (5) working days of receipt of a notice of Contract award from the Commission. 
By: 
 
____________________________________ 

 
____________________________________ 

Name of MBE/WBE Firm (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________  
Phone  
 
IF APPLICABLE: 
By: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________ MBE ____ WBE ____ Non-MBE/WBE ___ 
 



Ver 11/17/2009 

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE Participation 
(1 of 2) 

 
Name of Project: ________________________________________________________________ 
 
STATE OF ILLINOIS } 
   } SS 
COUNTY OF COOK } 
 
In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the 
_____________________________________________________________________________ 
Title 
and duly authorized representative of  
_____________________________________________________________________________ 
Name of Professional Service Provider 
whose address is 
______________________________________________________________________________ 
 
in the City of ____________________________,State of _______________________________ 
and that I have personally reviewed the material and facts submitted with the attached Schedules 
of MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule B 
(if applicable), and the following is a statement of the extent to which MBE/WBE firms will 
participate in this Contract if awarded to this firm as the Contractor for the Project. 
 

Dollar Credit Toward MBE/WBE 
Goals Name of MBE/WBE Contractor Type of Work to be Done in 

Accordance with Schedule C 
MBE WBE 

 
 

  
$ 

 
$ 

 
 

  
$ 

 
$ 

 
 

  
$ 

 
$ 

 
 

  
$ 

 
$ 

 
 

  
$ 

 
$ 

 
 

  
$ 

 
$ 

 
Total Net MBE/WBE Credit 

 
$ 

 
$ 

 
Percent of Total Base Bid 

 
% 

 
% 

 
The Professional Service Provider may count toward its MBE/WBE goal a portion of the total dollar 
value of a contract with a joint venture equal to the percentage of the ownership and control of the 
MBE/WBE partner. 



Ver 11/17/2009 

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE Participation 
(2 of 2) 

 
SUB-SUBCONTRACTING LEVELS 
 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE 
contractors. 
 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors. 
 
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this 
Schedule, a zero (0) must be filled in each blank above. 
 
If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief 
explanation and description of the work to be sublet must be provided. 
 
The undersigned will enter into a formal agreement for the above work with the above-referenced 
MBE/WBE firms, conditioned upon performance as Professional Service Provider of a Contract 
with the Commission, and will do so within five (5) business days of receipt of a notice of Contract 
award from the Commission. 
 
By: 
 
____________________________________ 

 
____________________________________ 

Name of Professional Service Provider (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________  
Phone  
 
IF APPLICABLE: 
 
By: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
 
____________________________________ 

 
MBE ____ WBE ____ Non-MBE/WBE ___ 

Phone/FAX  
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS 

(1 of 2) 

 
Name of Project _______________________    Contract Number____________________ 
 
Date     _______________________ 
 
STATE OF ILLINOIS } 
    } SS 
COUNTY OF COOK } 
 
In connection with the above-captioned contract: 
 
I DECLARE AND AFFIRM that I 
 
_______________________________________________________________________________ 
(Name of Affiant) 
am the  
________________________________________________________ and duly authorized representative of 
(Title) 
_______________________________________________________________________________ 
(Name of Company) 
whose address is 
_______________________________________________________________________________ 
 
and that the following Minority and Women Business Enterprises have been contracted with, and have furnished, or are 
furnishing and preparing materials for, and have done or are doing labor on the above-captioned contract; that there is due and 
to become due them, respectively, the amounts set opposite their names for materials or labor as stated; and that this is a full, 
true, and complete statement of all such MBEs/WBEs and of the amounts paid, due, and to become due to them: 
 

 

MBE/WBE 

Name 

 

Contract 

For 

 

Amount 

of  

Contract 

 

Total 

Previous 

Requests 

 

Amount 

This 

Request 

 

Balance 

to 

Complete 

      

      

      

      

      

      

      

      

 

 

 

TOTALS 
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS 
(2 of 2) 

 
 
I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS OF THE 
FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED, ON BEHALF OF THE ABOVE FIRM, 
TO MAKE THIS AFFIDAVIT. 
 
 

 

____________________________________ 

(Affiant) 

 

 

____________________________________ 

(Date) 

 

 
 

On this _____________________________________ day of ____________________________ 20 ____, 

 

before me, _______________________________________________________, the undersigned officer, personally appeared 

___________________________________________ , known to me to be the person described in the foregoing Affidavit and 

acknowledged that he (she) executed the same in the capacity therein stated and for the purposes therein contained. 

 

In witness thereof, I hereunto set my hand and official seal. 

 
 
 
 
____________________________________ 

Notary Public 

Commission Expires 

 

(Seal) 

 

 

 

 

 



 

RFQ Construction Material Testing & Inspection Services 36 OF 51  
Q:\Specialty Consultants\Specialties RFQ 2011 - Supplemental\RFQ for Material Testing 2011\RFQ Material Testing_Final PS1856_20101019.doc   
 

ATTACHMENT E  

INSURANCE REQUIREMENTS 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and 
maintain at Consultant’s own expense, until expiration or termination of the Agreement and during the time 
period following expiration if Consultant is required to return and perform any additional work, the minimum 
insurance coverage and requirements specified below, insuring all operations related to the Agreement. 

E.1.      INSURANCE TO BE PROVIDED 

E.1.1. Workers’ Compensation and Employers Liability 

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a 
service under the Agreement and Employers Liability coverage with limits of not less than $500,000 each accident,  
Illness or disease.   

E.1.2. Commercial General Liability (Primary and Umbrella) 

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence for bodily 
injury, personal injury, and property damage liability. Coverage must include the following: All premises and 
operations, products/completed operations, separation of insureds, defense, explosion, collapse, underground, and 
contractual liability (with no limitation endorsement). The Public Building Commission and User Agency designated in 
the scope of the work must be named as additional insureds on a primary, non-contributory basis for any liability 
arising directly or indirectly from the work. 

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with 
the same terms herein 

E.1.3. Automobile Liability (Primary and Umbrella) 

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the 
Consultant must provide Automobile Liability Insurance, with limits of not less than $1,000,000 per occurrence for 
bodily injury and property damage. The Public Building Commission and User Agency designated in the scope of the 
work must be named as additional insureds on a primary, non-contributory basis. 

E.1.4. Professional Liability 

When any professional Consultant performs work in connection with the Agreement, Professional Liability Insurance 
will be maintained with limits of not less than $2,000,000 covering acts, errors, or omissions. When policies are 
renewed or replaced, the policy retroactive date must coincide with, or precede the, start of work on the Agreement.  
A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years.  

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with 
the same terms herein 

E.1.5      Property 

The Consultant is responsible for all loss or damage to Commission and/or User Agency property at full replacement 
or repair cost.  The Consultant is responsible for all loss or damage to personal property (including but not limited to 
materials, equipment, tools, and supplies) owned, rented, or used by Consultant. 

E.1.6       Valuable Papers 

When any plans, designs, drawings, specifications, data, media, and documents are produced or used under this 
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Agreement, Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and 
shall have limits sufficient to pay for the re-creation and reconstruction of such records. 

E.2        ADDITIONAL REQUIREMENTS 

The Consultant must furnish the Public Building Commission Procurement Department, Richard J.  Daley Center, 
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date 
of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an 
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of 
insurance to the Commission before award of Agreement.  The receipt of any certificate does not constitute 
agreement by the Commission that the insurance requirements in the Agreement have been fully met or that the 
insurance policies indicated on the certificate are in compliance with all Agreement requirements.   The failure of the 
Commission to obtain certificates or other insurance evidence from Consultant is not a waiver by the Commission of 
any requirements for the Consultant to obtain and maintain the specified coverage. The Consultant will advise all 
insurers of the Agreement provisions regarding insurance. Non-conforming insurance does not relieve Consultant of 
the obligation to provide insurance as specified in this Agreement.   Nonfulfillment of the insurance conditions may 
constitute a breach of the Agreement, and the Commission retains the right to stop work until proper evidence of 
insurance is provided, or the Agreement may be terminated.   

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its 
subcontractors at any time upon written request. 

The insurance must provide for 60 days prior written notice to be given to the Commission if any policies are 
canceled, substantially changes, or non-renewed. 

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant. 

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the 
Commission, User Agency and their respective Board members, employees, elected and appointed officials, and 
representatives. 

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and 
responsibilities specified within the Agreement or by law. 

Any insurance or self-insurance programs maintained by the Commission and the User Agency do not contribute with 
insurance provided by the Consultant under the Agreement. 

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this 
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law. 

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or 
limited liability company as a named insured 

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant 
may provide the coverage for its subcontractors.   All subcontractors are subject to the same insurance requirements 
of Consultant unless otherwise specified in this Agreement. 

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is 
responsible for the acquisition and cost.   

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these 
requirements.   

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change 
these requirements.  Insurance requirements may be altered, including, but not limited to naming other 
entities or persons as additional insureds, based upon the issuance of specific task orders. 
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ATTACHMENT F 

DISCLOSURE OF RETAINED PARTIES 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 

 

 

 

(COMMISSION’S DISCLOSURE OF RETAINED PARTY FOLLOWS THIS PAGE) 



Ver 10-05-2009 

 
DISCLOSURE OF RETAINED PARTIES 

 
A. Definitions and Disclosure Requirements 
 
1. As used herein, “Consultant” means a person or entity who has any contract with the Public 

Building Commission of Chicago (“Commission”). 
 
2. Commission bids, contracts, and/or qualification submittals must be accompanied by a disclosure 

statement providing certain information about lobbyists whom the Consultant has retained or 
expects to retain with respect to the contract.  In particular, the Consultant must disclose the name 
of each such person, his or her business address, the name of the relationship, and the amount of 
fees paid or estimated to be paid.  The Consultant is not required to disclose employees who are 
paid solely through the Consultant’s regular payroll. 

 
3. “Lobbyists” means any person (a) who for compensation or on behalf of any person other than 

himself undertake to influence any legislative or administrative action, or (b) any part of whose 
duties as an employee of another includes undertaking to influence any legislative or administrative 
action. 

 
B. Certification 
 

Consultant hereby certifies as follows: 
 

1. This Disclosure relates to the following transaction:    ___________________________________ 
 
Description or goods or services to be provided under Contract: ___________________________ 
 
____________________________________________________________________________ 
 

2. Name of Consultant: ___________________________________________________________ 
 

3. EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect 
to or in connection with the contract is listed below.  Attach additional pages if necessary. 

 
Retained Parties: 

Name Business Address Relationship 
(Attorney, Lobbyist, 

etc.) 

Fees (indicate 
whether paid or 

estimated) 
    
    
    
    
    

 
Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained: ___________ 

 
 

4. The Consultant understands and agrees as follows: 



Ver 10-05-2009 

 
a. The information provided herein is a material inducement to the Commission execution of 

the contract or other action with respect to which this Disclosure of Retained Parties form 
is being executed, and the Commission may rely on the information provided herein.  
Furthermore, if the Commission determines that any information provided herein is false, 
incomplete, or inaccurate, the Commission may terminate the contract or other transaction, 
terminate the Consultant’s participation in the contract or other transactions with the 
Commission. 

 
b. If the Consultant is uncertain whether a disclosure is required, the Consultant must either 

ask the Commission’s Representative or his or her manager whether disclosure is required 
or make the disclosure. 

 
c. This Disclosure of Retained Parties form, some or all of the information provided herein, 

and any attachments may be made available to the public on the Internet, in response to a 
Freedom of Information Act request, or otherwise.  The Consultant waives and releases 
any possible rights or claims it may have against the Commission in connection with the 
public release of information contained in the completed Disclosure of Retained Parties 
form and any attachments. 

 
Under penalty of perjury. I certify that I am authorized to execute this Disclosure of Retained Parties 
on behalf of the Consultant and that the information disclosed herein is true and complete. 
 
 
________________________________________ ___________________________________ 
Signature      Date 
 
 
_______________________________________  ____________________________________ 
Name ( Type or Print)     Title 
 
 
 
 
 
Subscribed and sworn to before me 
 
this  __________ day of ________ 20__ 
 
_________________________________ 
Notary Public 
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ATTACHMENT G 

FORM OF AGREEMENT 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

EXECUTION PAGE 

PROFESSIONAL SERVICES AGREEMENT NO. PS1557 

 
THIS AGREEMENT effective as of [ INSERT DATE ], but actually executed on the date witnessed, is entered into by 
and between the Public Building Commission of Chicago, a municipal corporation of the State of Illinois, having its 
principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602, (the 
"Commission"), and [ INSERT NAME OF FIRM]  with offices at  [ INSERT ADDRESS ], (the " Construction 
Material Testing and Inspection Consultant"), at Chicago, Illinois. 

Background Information – Recitals: 

Whereas, The Commission on behalf of the [ INSERT CLIENT ] (referred to as the “User Agency”), intends to 
undertake the construction and/or improvement of the following facility or facilities in Chicago, Illinois described in 
Schedule A attached to the Agreement (the “Project”): 

[ INSERT PROJECT NAME ] 

Whereas, the Commission requires certain professional services described in the Agreement, in connection with the 
Project and desires to retain the Consultant on the terms and conditions set forth in the Agreement to perform such 
Services.   The Consultant desires to be so retained by the Commission and has represented to the Commission that 
the Consultant has the knowledge, skill, experience and other resources necessary to perform the Services in the 
manner provided by the Agreement. 

Whereas, the Consultant has consulted with the Commission and the User Agency, made site inspections, and taken 
such other actions as the Consultant deemed necessary or advisable to make itself fully acquainted with the scope 
and requirements of the Project and the Services.   The Consultant represents that it is qualified and competent by 
education, training and experience to prepare drawings, specifications and construction documents necessary to 
complete the Project in accordance with standards of reasonable professional skill and diligence. 

Whereas, the Construction Budget for the Project will be established by the Commission after completion of 
Schematic Design based upon the requirements of the Project and allowances for cost escalation and Project 
contingencies. 

Whereas, the Commission has relied upon the Consultant’s representations in selecting the Consultant.   
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NOW THEREFORE, the parties agree on the terms and conditions that follow: 

SIGNED by:   ______ / ______ / ______ 

PUBLIC BUILDING COMMISSION OF CHICAGO by: 

         

_______________________________________________ 

   Chairman    Attest:     

         

 

________________________________ 

  Secretary  

CONSULTANT, [ INSERT FIRM NAME ]: 

 

 

__________________________________________  

  President          

  

County of: ___________________ 

State of: ______________________ 

Subscribed and sworn to before me by _____________________ and ______________________ on behalf of 

Consultant this ______ day of ______, 20____. 

____________________________________________ 

 Notary Public 
My Commission expires:  (SEAL OF NOTARY)
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ATTACHMENT G 

FORM OF AGREEMENT 

TERMS AND CONDITIONS  

1. Recitals.  The Recitals set forth on the Execution Page of this Agreement are hereby incorporated 
herein by reference. 

2. Definitions.  The herein words and phrases have the following meanings for purposes of this 
Agreement. 

a. Agreement means this Professional Services Agreement for Specialty Consulting 
Services, including all schedules, exhibits or documents attached hereto and/or incorporated by reference herein, 
and all amendments, supplements or Task Orders made in accordance with the terms hereof. 

b. Commission means the Public Building Commission of Chicago, a municipal corporation 
organized under the Public Building Commission Act of the State of Illinois, as amended, or its duly authorized 
officers or employees.  

c. Consultant means the company or other entity identified in this Agreement, and such 
successors or assigns, if any, as may be authorized to perform the Services required by the terms and conditions of 
this Agreement. 

d. CW System or CW means the on-line collaboration workspace and document 
management system established and maintained by the Commission for electronic submission and receipt of 
documents and reports. 

e. Deliverables means the documents, in any format (electronic or hard copy) requested by 
the Commission, including without limitation drawings, plans, reports, forms, recommendations, and analyses, that 
the Consultant is required under this Agreement to provide to the Commission. 

f. Executive Director means the person employed by the Commission as its Executive 
Director or the duly authorized representative thereof. 

g. Key Personnel means those job titles and persons as identified in such positions in 
Schedule E of this Agreement. 

h. Services means collectively, the duties, responsibilities and tasks that are necessary in 
order for the Consultant to provide the Scope of Services required by the Commission under Schedule B of this 
Agreement and the assigned Task Order.   

i. Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other 
than the Consultant that furnishes labor, materials and/or equipment to the Consultant related to the performance of 
the Services and/or improvement of the Project.  

j. Task Order means a document issued by the Commission to the Consultant pursuant to 
this Agreement that authorizes in writing Services and/or Deliverables to be provided by the Consultant, together with 
any applicable exhibits or schedules, a timetable for any Deliverables and the applicable fees. 

 2. Incorporation of Documents.  The Resolution passed by the Board of Commissioners of the 
Commission on October 1, 2009, concerning utilization of minority business enterprises ("MBE") and women 
business enterprises ("WBE"), as the same may be amended from time to time, is hereby incorporated in and made 
a part of this Agreement.  By executing this Agreement, Consultant acknowledges and agrees that Consultant is 
familiar with the contents of such Resolution and will comply fully with all applicable portions thereof in performing the 
Services.  
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3.Engagement and Standards for Performing Services. 

a. Engagement. The Commission hereby engages the Consultant, and the Consultant 
hereby accepts such engagement, to provide the Services described in this Agreement, as the same may be 
amended, in writing, from time to time by mutual agreement of the Commission and the Consultant. 

b. Performance Standard. The Consultant represents and agrees that the Services 
performed under this Agreement will proceed with efficiency, promptness and diligence and will be executed in a 
competent and thorough manner, in accordance with reasonable professional standards in the field consistent with 
that degree of skill and care ordinarily exercised by practicing consulting professionals performing services of a 
scope, purpose, and magnitude comparable with the Services to be provided under this Agreement and the assigned 
Task Order.  If in the course of performing the Services, Consultant identifies any condition, situation, issue or 
problem that may impact the performance of the Services or the Project, Consultant shall promptly provide notice to 
the Commission.   

c. Consultant’s Personnel.  The Consultant agrees that it will assign at all times during the 
term of the Agreement the number of experienced, appropriately trained employees necessary for the Consultant to 
perform the Services and the assigned Task Order in the manner required by this Agreement.  Consultant must not 
reassign or replace Key Personnel without the written consent of the Commission.  Consultant must ensure that all 
Services and Deliverables that require the exercise of professional skills or judgment are accomplished by 
professionals qualified and competent in the applicable discipline and appropriately licensed, if required by law.  
Consultant must maintain current copies of any such licenses and provide such copies, upon request, to the 
Commission.  Consultant remains responsible for the professional and technical accuracy of all Services and 
Deliverables furnished, whether by the Consultant or others on its behalf.  Consultant must at all times use it best 
efforts on behalf of the Commission to assure timely and satisfactory rendering and completion of the Services.  
Consultant must perform all Services in accordance with the terms and conditions of this Agreement, to the 
reasonable satisfaction of the Commission.  All Deliverables must be prepared in a format satisfactory to the 
Commission and delivered in a timely manner consistent with the requirements of this Agreement and the assigned 
Task Order. 

d. Independent Contractor.  In performing the Services under this Agreement, Consultant 
shall at all times be an independent contractor, and does not and must not act or represent itself as an agent or 
employee of the Commission or the User Agency.  As an independent contractor, Consultant is solely and wholly 
responsible for determining the means and methods for performing the Services. The Agreement will not be 
construed as an agreement of partnership, joint venture, or agency.   

e. Limitations on Sub-Consultants and Subcontractors.  Consultant must not use any 
business or individual who is disqualified by the Commission or debarred under any other governmental agency’s 
procedures to provide the Services under the Agreement. 

f. Failure to Meet Performance Standard.  If the Consultant fails to comply with its 
obligations under the standards of the Agreement, the Consultant must perform again, at its own expense, all 
Services required to be re-performed as a direct or indirect result of that failure.  Any review, approval, acceptance or 
payment for any of the Services by the Commission does not relieve Consultant of its responsibility to render the 
Services and Deliverables with the professional skill and care and technical accuracy required by the Agreement.  
This provision in no way limits the Commission’s rights against the Consultant, either under the Agreement, at law or 
in equity. 

g. Changes to the Services.  The Commission may from time to time, request changes to 
the terms of the Agreement, Task Order or the Services of the Consultant to be performed hereunder. Such 
changes, including any increase or decrease in the amount of compensation and revisions to the duration of the 
Services or timetable for Deliverables, which are mutually agreed upon by and between the Commission and 
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Consultant, shall be incorporated in a written amendment to this Agreement or the Task Order. The Commission 
shall not be liable for any changes absent such written amendment. 

4. Task Orders. 

a. Task Order Service Requests.  During the term of the Agreement, the Commission may 
issue one or more requests or solicitations for specific Services to be performed under the Agreement (a “Task Order 
Service Request” or “TOSR”)).  Each such Task Order Request will identify the Project, describe the specific 
Services to be performed, the desired completion date, and any other information or documents to be provided by the 
Consultant in responding to the Task Order Service Request.   

b.  Task Order Proposals.  Consultant must submit to the Commission a written response to 
the Task Order Service Request by providing the information and documents requested (the “Task Order Proposal”).  
The Task Order Proposal will propose a schedule, budget, Deliverables, a list of technical personnel who will perform 
the Services and any other information or documents listed in the Task Order Service Request.  The Task Order 
Proposal must be submitted within the time specified in the Task Order Service Request.  Any costs associated with 
the preparation of such Task Order Proposal are not compensable under the Agreement and the Commission is not 
liable for any such costs.   

c. Review Process.  The Commission will review the Task Order Proposal and may elect to 
approve it, reject it, or use it as a basis for further negotiations with Consultant regarding the Task Order and specific 
Services to be performed and/or Deliverables to be provided.  If the Commission and Consultant negotiate changes 
to the Task Order regarding the specific Services and/or Deliverables to be provided, Consultant must submit a 
revised Task Order Proposal (based upon such negotiations) to the Commission. 

d. Notice of Approval of Task Orders.  All Task Orders are subject to the written approval 
of the Commission and no Task Order will become binding upon the Commission until it is approved in writing by the 
Executive Director.  Absent approval of a Task Order and issuance of a Notice to Proceed as provided in the 
following sub-paragraph, the Commission will not be obligated to pay or have any liability to Consultant for any 
Services or Deliverables provided by Consultant pursuant to such Task Order. 

e. Notice to Proceed.  After approval of the Consultant’s engagement to perform Services 
under a Task Order (as evidenced by the execution of the Notice of Award by the Executive Director, the 
Commission shall issue a Notice to Proceed authorizing the Services that are within the scope of such Task Order 
and attaching or incorporating the applicable Task Order.  Upon receipt of an executed Notice to Proceed issued by 
the Project Manager, Consultant will promptly commence and perform, in accordance with the Task Order, the 
Services set forth in the Task Order.  Consultant shall not commence the applicable Services unless and until the 
Commission issues the Notice to Proceed.   

e. No Obligation.  Consultant acknowledges and agrees that the Commission is under no 
obligation to issue any Task Orders, and that it is within the Commission’s discretion whether to include Consultant in 
any solicitation for Task Order Proposals. 

 5. Duties and Obligations of Consultant. 

a. Nondiscrimination.  The Consultant agrees that in performing this Agreement it shall not 
discriminate against any worker, employee or applicant for employment, or any member of the public, because of 
race, creed, gender, color, national origin or disability, or otherwise commit an unfair labor practice.  Attention is 
called to applicable provisions of the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the 
Americans with Disabilities Act of 1990, 42 U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-
6106 (1981); Illinois Human Rights Act 775 ILCS 5/1-101 et. Seq. and the Public Works Employment Discrimination 
Act 775 ILCS 10/0.0 1 through 10/20, the Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et 
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seq. of the Municipal Code (1990), as amended, and a Resolution passed by the Board of Commissioners of the 
Public Building Commission of Chicago on October 1, 2009, concerning participation of Minority Business 
Enterprises and Women Business Enterprises on contracts awarded by the Commission.  The Consultant will furnish 
such reports and information as requested by the Commission or the Illinois Department of Human Relations or any 
other administrative or governmental entity overseeing the enforcement, administration or compliance with the above 
referenced laws and regulations. 

b.  Employment Procedures, Preferences and Compliances.  Salaries of employees of 
Consultant performing work under this Agreement shall be paid unconditionally and not less often than once a month 
without deduction or rebate on any account except only such payroll deductions as are mandatory or permitted by the 
applicable law or regulations.  Attention is called to [Illinois Compiled Statutes, 1992 relating to Wages and Hours 
including 820 ILCS 130/0.01 through 130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 
(Employment of Illinois Workers on Public Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference 
Act).]  The Consultant shall comply with all applicable “Anti-Kickback” laws and regulations, including the “Anti-
Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the 
Illinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq.  If, in the performance of this Agreement, there is any direct 
or indirect kickback, the Commission shall withhold from the Consultant, out of payments due to it, an amount 
sufficient to pay employees underpaid the difference between the salaries required hereby to be paid and the salaries 
actually paid such employees for the total number of hours worked.  The amounts withheld shall be disbursed by the 
Commission for and on account of the Consultant to the respective employees to whom they are due. 

c. Compliance with Policies Concerning MBE and WBE.∗  Without limiting the generality 
of the requirements of the policies of the Commission referred to in paragraph 2 above, the Consultant agrees to use 
best efforts to utilize minority business enterprises for not less than twenty five percent (25%) and women business 
enterprises for not less than five percent (5%) of the value  of the Services, in accordance with the Resolution passed 
by the Board of Commissioners of the Commission on October 1, 2009, concerning participation of minority business 
enterprises and women business enterprises on contracts awarded by the Commission.  Consultant agrees to furnish 
to the Commission, reports and other information concerning compliance with such Resolution as may be requested 
by the Commission from time to time.   

d.  Delays. The Consultant agrees that no charges for damages or claims for damages shall 
be asserted by it against the Commission for any delays or hindrances from any cause whatsoever during the 
progress of any portion of the Services.  Such delays or hindrances, if any, shall be compensated for by an extension 
of time to complete the Services, for such reasonable period as may be mutually agreed upon between the parties, it 
being understood, however, that the agreement of the Commission to allow the Consultant to complete the Services 
or any part of them after the time provided for the completion thereof herein shall in no way operate as a waiver on 
the part of the Commission of any of its rights hereunder.  

e.  Records.  The Consultant shall maintain accurate and complete records of expenditures, 
costs and time incurred by Consultant in connection with the Project and the Services.  Such records shall be 
maintained in accordance with recognized commercial accounting practices.  The Commission may examine such 
records at Consultant's offices upon reasonable notice during normal business hours.  Consultant shall retain all such 
records for a period of not less than five calendar years after the termination of this Agreement. 

f.  CW System.  The Commission may require the Consultant to use the Commission’s 
electronic document management system in performing the Services and the assigned Task Order.  At the direction 
of the Commission, the Consultant must follow the CW procedures and submit progress reports and other 

                                                           
1 TO BE INSERTED IN CONTRACTS FOR ENVIRONMENTAL CONSULTING SERVICES (A, B AND C, AND RENOVATION/ 

DEMOLITION); GEOTECHNICAL; AND MATERIAL TESTING. 
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Deliverables through the CW System.  The Consultant must attend courses and receive training on the CW System 
provided by or on behalf of the Commission.  Any costs incurred by Consultant as a result of the attendance of 
Consultant’s personnel at CW System courses are not compensable by the Commission.   

g. Time of Essence.  The Consultant acknowledges and agrees that time is of the essence 
in the performance of this Agreement and that timely completion of the Services is vital to the completion of the 
Project by the Commission.  Consultant agrees to use its best efforts to expedite performance of the Services and 
the assigned Task Order and performance of all other obligations of the Consultant under this Agreement and any 
other agreement entered into by the Commission which are managed or administered by the Consultant as a result 
of the Consultant's engagement hereunder. 

h. Compliance with Laws.  In performing its engagement under this Agreement, the 
Consultant shall comply with all applicable federal, state and local laws, rules and regulations including but not limited 
to, those referenced in subparagraphs (a) and (b) above. 

i. Progress Meetings.  Meetings to discuss the progress of the Project and/or to review the 
performance of the Consultant may be scheduled upon the Commission's request, at mutually agreeable times and 
locations, and the Consultant agrees to cause such meetings to be attended by appropriate personnel of the 
Consultant engaged in performing or knowledgeable of the Services. 

 6. Term.   

a.  The term of this Agreement is three (3) years with three (3) successive one (1)-year 
renewal options at the sole discretion of the Commission.  The term of this Agreement shall begin upon the final 
execution of this Agreement, and, subject to the provisions of subparagraph (b) below, shall expire three (3) years 
after the effective date of this Agreement, or any renewal option period if exercised by the Commission.  

b.  The Commission shall have the right, at any time, to terminate the term of this Agreement, 
with or without cause, by written notice given to the Consultant at least thirty (30) days prior to the effective date of 
termination.  In addition, the Commission shall have the right, at any time and from time to time, with or without 
cause, to suspend the performance of the Consultant hereunder with respect to all or any part of the Services, by 
written notice given to the Consultant at least five (5) days prior to the effective date of suspension.  Termination or 
suspension of this Agreement shall not relieve the Consultant from liability for the performance of any obligation of 
the Consultant under this Agreement performed or to have been performed by the Consultant on or before the 
effective date of termination or suspension.  Provided the Consultant is not in default under this Agreement at the 
time of termination or suspension, the Commission agrees to pay to the Consultant, in accordance with the terms of 
this Agreement, all compensation and reimbursements due to the Consultant for periods up to the effective date of 
termination or suspension.  In no event shall the Commission be liable to the Consultant for any loss, cost or damage 
which the Consultant or any other party may sustain by reason of the Commission terminating or suspending this 
Agreement as provided herein; provided, however, that the Commission may, in its sole discretion, reimburse the 
Consultant for actual expenses approved by the Commission. 

c. If the Project, in whole or substantial part, is stopped for a period longer than thirty (30) 
days under an order of any court or other governmental authority having jurisdiction of the Project, or as a result of an 
act of government, such as a declaration of national emergency making materials unavailable, through no act or fault 
of the Consultant, or if the Commission fails to make any payment or perform any other obligation hereunder, the 
Consultant shall have the right to terminate this Agreement, by written notice given to the Commission at least seven 
(7) days prior to the effective date of termination, and shall have the right to recover from the Commission all 
compensation and reimbursements due to the Consultant for periods up to the effective date of termination. 

7. Compensation of Consultant; Submission of Invoices through CW.  The total amount of fees 
and costs to be paid by the Commission during the term of this Agreement, excluding any renewal option periods, 
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shall not exceed the sum of $1,500,000.00.  The Commission shall compensate the Consultant for the Services in 
the manner set forth in Schedule D of this Agreement, or as modified by assigned Task Order.  The Consultant shall 
submit all invoices, no more frequently than once every thirty (30) days, in electronic format using the CW System.  
All submitted invoices shall include a cover page as provided by the Commission and the assigned Task Order 
number.  Failure to submit invoices through CW will result in delayed or non-payment to the Consultant.  

8. Rights and Obligations of Commission.  In connection with the administration of the Project by 
the Commission and the performance of this Agreement by the Consultant, the Commission shall have the following 
rights and obligations, in addition to those provided elsewhere in this Agreement: 

a.  Information.   The Commission shall provide the Consultant all reasonably requested 
information concerning the Commission's requirements for the Project and the Services. 

b.  Review of Documents. Subject to the provisions of subparagraph 5(d) above, the 
Commission agrees to make a reasonable effort to examine documents submitted by the Consultant and render 
decisions pertaining thereto with reasonable promptness. 

c. Site Data. To the extent the Commission determines to be necessary for the Consultant 
to perform the Services and the assigned Task Order, the Commission may furnish to the Consultant information 
concerning the nature of the Project, existing conditions and other data or reports pertaining to the site and the 
proposed development thereof.   

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, 
mechanical, soil mechanical and/or other tests and reports if determined by the Commission in its sole discretion to 
be necessary in order for the Consultant to perform the Services and the assigned Task Order. 

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such 
legal, auditing, insurance counseling and other services as the Commission, in its sole discretion, may determine to 
be required for the Consultant to perform the Services.  Such payments shall not include legal or auditing expenses 
arising out of or relating to any errors or omissions, or claimed errors or omissions, of Consultant. 

f.  Designated Representatives.  The Commission may designate, at its sole discretion, 
one or more representatives authorized to act in its behalf. 

g. Ownership of Documents.  All documents, data, studies and reports prepared by the 
Consultant or any party engaged by the Consultant, pertaining to the Services shall be the property of the 
Commission, including copyrights. 

h.  Audits.  The Commission shall have the right to audit the books and records of the 
Consultant on all subjects relating to the Services. 

9.  Indemnification of Commission.  The Consultant hereby agrees to indemnify, keep and save 
harmless the Commission and the User Agency and their respective commissioners, board members, officers, 
agents, officials and employees from and against all claims, demands, suits, losses, costs and expenses, including 
but not limited to, the fees and expenses of attorneys, that may arise out of or be based on any injury to persons or 
property that is or is claimed to be the result of an error, omission or  act of the Consultant or any person employed 
by the Consultant to the maximum extent permitted by applicable law. 

10. Insurance to be Maintained by Consultant.  The Consultant shall purchase and maintain at all 
times during the performance of Services hereunder, for the benefit of the Commission, the User Agency and the 
Consultant, insurance coverage as set forth in Schedule D. 
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11. Default. 

  a. Events of Default.  Any one or more of the following occurrences shall  
 constitute an Event of Default under this Agreement: 

i. Failure or refusal on the part of the Consultant duly to observe or perform any 
obligation or Agreement on the part of the Consultant contained in this Agreement, which failure or refusal 
continues for a period of ten (10) days (or such longer period as the Commission, in its sole discretion, may 
determine if such failure is not capable of being cured within such ten (10) day period) after the date on 
which written notice thereof shall have been give to the Consultant by the Commission; 

ii. Failure of Consultant to perform the Services to the standard of performance set 
forth in this Agreement;  

iii. Any representation or warranty of the Consultant set forth herein or otherwise 
delivered pursuant to this Agreement shall have been false in any material respect when so made or 
furnished; 

  iv. The Consultant becomes insolvent or ceases doing business as a going concern, 
or makes an assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inability 
to pay, its debts as they become due, or files a voluntary petition in bankruptcy, or is adjudicated a bankrupt 
or an insolvent, or files a petition seeking for itself any reorganization, arrangement, composition, 
readjustment, liquidation, dissolution, or similar arrangement under any present or future statute, law or 
regulation relating to bankruptcy or insolvency, or files an answer admitting the material allegations of a 
petition filed against it in any such proceeding, or applies for, consents to or acquiesces in the appointment 
of a trustee, receiver, liquidator or other custodian of it or of all or any substantial part of its assets or 
properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or 

v.  There shall be commenced any proceeding against the Consultant seeking 
reorganization, arrangement, readjustment, liquidation, dissolution or similar relief under any present or 
future statute, law or regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded or 
dismissed within sixty (60) days thereof, or there shall be appointed, without the Consultant's consent or 
acquiescence, any trustee, receiver, liquidator or other custodian of Custodian or of all or any substantial 
part of the Consultant's assets and properties, and such appointment shall not have been vacated, stayed, 
discharged, bonded or otherwise dismissed within sixty (60) days thereof. 

b.  Remedies.  If an Event of Default shall occur and be continuing, then the Commission 
may exercise any right, power or remedy permitted to it by law or in equity and shall have, in particular, without 
limiting the generality of the foregoing, the right to terminate this Agreement upon written notice to the Consultant, in 
which event the Commission shall have no further obligations hereunder or liability to the Consultant except as to 
payment for Services actually received and accepted by the Commission through the effective date of termination.  
No course of dealing on the part of the Commission or delay or failure on the part of the Commission to exercise any 
right shall operate as a waiver of such right or otherwise prejudice the Commission's rights, powers or remedies. 

c.  Remedies not Exclusive.  No right or remedy herein conferred upon or reserved to the 
Commission is exclusive of any right or remedy herein or by law or equity provided or permitted, but each shall be 
cumulative of every other right or remedy given hereunder or now or hereafter existing at law or in equity or by 
statute or otherwise, and may be enforced concurrently therewith or from time to time. 

12.  Confidentiality.  All of the reports, information, or data prepared or assembled by the Consultant 
under this Agreement are confidential, and the Consultant agrees that such reports, information or data shall not be 
made available to any party without the prior written approval of the Commission.  In addition, the Consultant shall 
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not, without the prior written consent of the Commission, prepare or distribute any news releases, articles, brochures, 
advertisements or other materials concerning this Agreement, the Project, the Services or any assigned Task Order.  
Consultant acknowledges that it is entrusted with or has access to valuable and confidential information and records 
of the Commission and User Agency.  Consultant must at all times act in the best interests of the Commission and 
User Agency consistent with the professional obligations assumed by Consultant in entering into this Agreement.  
Consultant promises to cooperate with the officials, employees and agents of the Commission and User Agency in 
furthering the Commission’s and User Agency’s interests.   

13. Assignment. The Consultant acknowledges that the Commission is induced to enter into this 
Agreement by the personal qualifications of the principals, staff and employees of the Consultant and agrees, 
therefore, that neither this Agreement nor any right or obligation hereunder may be assigned by the Consultant, in 
whole or in part, without the prior written approval of the Commission. The Commission expressly reserves the right 
to assign or otherwise transfer all or any part of its interests hereunder without the consent or approval of the 
Consultant. 

14. Personnel.  The Consultant further acknowledges that the Consultant has represented to the 
Commission the availability of certain members of the Consultant's staff who will be assigned to the Project, and 
agrees, therefore, that in the event of the unavailability of such members, the Consultant shall so notify the 
Commission in writing, and, upon the approval of the Executive Director, shall assign other qualified members of the 
Consultant's staff, to the Project. 

15. Relationship of Parties.  The relationship of the Consultant to the Commission hereunder is that 
of an independent contractor, and the Consultant, except to the extent expressly provided to the contrary in this 
Agreement, shall have no right or authority to make contracts or commitments for or on behalf of the Commission, to 
sign or endorse on behalf of the Commission any instruments of any nature or to enter into any obligation binding 
upon the Commission.  This Agreement shall not be construed as an Agreement of partnership, joint venture, or 
agency.   

16. Miscellaneous. 

a.  Counterparts.  This Agreement may be executed in any number of counterparts, any of 
which shall be deemed an original. 

b.  Entire Agreement.  This Agreement constitutes the entire understanding and Agreement 
between the parties hereto and supersedes any and all prior or contemporaneous oral or written representations or 
communications with respect to the subject matter hereof, all of which communications are merged herein.  This 
Agreement shall not be modified, amended or in any way altered except by an instrument in writing signed by both of 
the parties hereto.  

c.  Force Majeure.  Neither of the parties shall be liable to the other for any delay or failure in 
performance hereunder due to causes which are beyond the control of the party unable to perform.  If a force 
majeure occurs, the party delayed or unable to perform shall give prompt notice to the other party, and the 
Commission may, at any time during the continuation of the force majeure event, elect to suspend the performance 
of the Consultant under this Agreement for the duration of the force majeure.  The Commission shall not be obligated 
to pay for Services to the extent and for the duration that performance thereof is delayed or prevented by force 
majeure, but, provided the Consultant is not in default of any obligation of the Consultant hereunder, the Commission 
shall pay to the Consultant, according to the terms hereof, all compensation and reimbursements due to the 
Consultant for periods up to the effective date of suspension.  

d. Governing Law.  This Agreement has been negotiated and executed in the State of 
Illinois and shall be construed under and in accordance with the internal laws of the State of Illinois.  
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e. No Waiver.  The waiver by either party of any breach of this Agreement  shall not 
constitute a waiver as to any succeeding breach.  

f.  Notices. All notices required to be given hereunder shall be given in writing and shall be 
hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to Commission and 
to the Consultant at their respective addresses set forth above.  If given as herein provided, such notice shall be 
deemed to have been given on the date of delivery, if delivered by hand, and on the second business day after 
mailing, if given by mail.  The Commission or the Consultant may, from time to time, change the address to which 
notices hereunder shall be sent by giving notice to the other party in the manner provided in this subparagraph.  

g.  Severability.  In the event that any provisions of this Agreement shall be invalid, illegal or 
unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or 
impaired thereby.  

h.  Successors and Assigns.  Except as otherwise provided herein, this Agreement shall be 
binding upon and inure to the benefit of each of the parties hereto and their respective successors and assigns.  

i. Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by 
a resolution of its Board of Directors, if a corporation, or similar governing document if a partnership or a joint 
venture, and the signatures(s) of each person signing on behalf of the Consultant have been made with complete 
and full authority to commit the Consultant to all terms and conditions of this Agreement, including each and every 
representation, certification and warranty contained or incorporated by reference in it. 
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ATTACHMENT H 
 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 

 

 

(COMMISSION’S APPLICATION FOR ACCEPTANCE OF MATERIAL TESTING FACILITY) 
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PUBLIC BUILDING COMMISSION OF CHICAGO 

Application for Acceptance of Material Testing Facility 
 New Applicant  Renewal  Added Services  New Engineer  Name Change  Moved Application Date 

            

(Testing Facility Name) 

      

(Laboratory Address) 

                  

(City)                                                                               (State)                                                                   (Zip Code) 

             

1 

(Phone)                                                 (Fax)                                                           (E-mail) 
  

a.                    c.                    

(Managing Civil Engineer)  (IL Reg. No.) (Exp. Date) (Geotechnical Engineer)       (IL Reg. No.)                               (Exp. Date) 

b.               b.               

2 

(Supervising Laboratory Technician) (Relevant Years of Experience) (Supervising Field Technician)          (Relevant Years of Experience) 
 

3 This Facility Complies With the Following Recognized Standards 

(Check those that apply) 

Yes Test # Test Name Yes Test # Test Name 

 a. ASTM E 329 General Requirements  d. ASTM C 1077 
Concrete Testing / 

Inspection 

 b. ASTM D 3740 
Soil and Rock Testing / 

Inspection 
 e. ASTM C 1093 

Masonry Testing / 

Inspection 

 c. ASTM C 511 Moist Cure Room / Tanks  f. ASTM A 880 Steel Testing / Inspection 
 

4 This Facility Participates in the Following Evaluation/Proficiency Programs 

(Check those that apply) 

Yes 
Report 

Date 
Program Name Yes 

Report 

Date 
Program Name 

       a. 
Cement and Concrete Reference 

Laboratory (CCRL) 
       d. 

AASHTO Materials Reference 

Laboratory (AMRL) 

       b. 
CCRL Concrete Proficiency 

Sample Program 
       e. 

AASHTO Soil Proficiency Sample 

Program 

       c. 
AMRL Aggregate Proficiency 

Sample Program 
       f. 

CCRL Mortar Proficiency Sample 

Program 
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5 Branch Offices and/or Other Testing/Inspection Facilities Used for Subcontracted Services 

No. Facility  Name Services Provided Location Manager 

                              

                              

                              
 

6 TESTS – Soil and Rock  (Mark tests that laboratory is accredited to perform) 

Yes 
Standard/Code 

Reference 
Test Procedure Yes 

Standard/Code 

Reference 
Test Procedure 

 a. ASTM D 2487 Classification of Soils  g. ASTM D 1140 No. 200 Wash 

 b. ASTM D 422 Particle Size Analysts  h. ASTM D 1557 Soil Compaction – Modified  

 c. ASTM D 2216 Moisture Content  i. ASTM D 3080 Direct Shear 

 d. ASTM D 4318 Liquid/Plastic Limit  j. ASTM D 2922 Density of Soils – Nuclear  

 e. ASTM D 2850 
Unconfined Compressive 

Strength 
 k. ASTM D 1556 Density of Soils – Sand Cone 

 f. ASTM D 2166 
Unconfined Compressive 

Strength 
    

 

7 INSPECTIONS – Soil and Rock (Mark tests that laboratory is accredited to perform)  

Yes Standard/Code Reference Inspection Procedure 

 a.  Excavations and Fills 

 b.  Caissons – Drilled  

 c.  Piles – Driven  
 

8 TESTS – Concrete/Aggregate  (Mark tests that laboratory is accredited to perform)   

Yes 
Standard/ 

Code Reference 
Test Procedure Yes 

Standard/ 

Code Reference 
Test Procedure 

 a. ASTM C 702 Reducing Aggregate Samples  l. ASTM C 192 
Making/Curing Test 

Specimens 

 b. ASTM C 40 Organic Impurities  m. ASTM C 617 Capping Concrete Specimens 

 c. ASTM C 29/C Unit Weight/Voids  n. ASTM C 1231 Unbonded Caps 

 d. ASTM C 566 Moisture Content  o. ASTM C 39 Compressive Strength 

 e. ASTM C 142 Clay/Friable Particles  p. ASTM C 42 Drilled Cores/Beams 
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 f. ASTM C 127 Specific Gravity – Coarse   q. ASTM C 138 Weight/Yield/Air Content 

 g. ASTM C 128 Specific Gravity – Fine   r. ASTM C 495 Lightweight Concrete 

 h. ASTM C 117 No. 200 Wash  s. ASTM C 567 
Density of Lightweight 

Aggregate 

 i. ASTM C 136 Sieve Analysis Course/Fine  t. ASTM E 488 Strength of Anchors 

 j. ASTM D 2419 Sand Equivalent Value  u. ASTM C 42 Drilled Cores 

 k. 

ASTM C31, 

CBC 

1905A.6.1.1 

Concrete Sampling     

 

 

9 INSPECTIONS – Concrete/Aggregate (Mark tests that laboratory is accredited to perform)  

Yes 
Standard/ 

Code Reference 
Inspection Procedure Yes 

Standard/ 

Code Reference 
Inspection Procedure 

 a.  Batch Plant Inspection  c.  Pre-stressed Inspection 

 b.  Shotcrete Inspection  d.  R – Meter Evaluation 

 

 

10 TESTS – Masonry  (Mark tests that laboratory is accredited to perform) 

Yes 
Standard/ 

Code Reference 
Test Procedure Yes 

Standard/ 

Code Reference 
Test Procedure 

 a. ASTM C 140 Dimensions  g. UBC 21-18 Grout Sampling 

 b. ASTM C 140 Compressive Strength  h. ASTM C 1314 Prism Compressive Strength 

 c. ASTM C 140 Absorption  i. ASTM C 1019 Grout Compressive Strength 

 d. ASTM C 140 Unit Weight  j. ASTM C 780 Mortar Compressive Strength 

 e. ASTM C 140 Moisture Content  k. ASTM C 1314 Prism Sampling 

 f. UBC 21-16 Mortar Sampling  l. ASTM C 42 Drilled Cores Sampling 

 

11 INSPECTIONS – Masonry (Mark tests that laboratory is accredited to perform)  

Yes 
Standard/ 

Code Reference 
Inspection Procedure Yes 

Standard/ 

Code Reference 
Inspection Procedure 

 a.  Placement Inspection  b.   
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12 TESTS – Steel (Mark tests that laboratory is accredited to perform)  

Yes 
Standard/ 

Code Reference 
Test Procedure Yes 

Standard/ 

Code Reference 
Test Procedure 

 a. ASTM A 370 Tension Test  d. ASTM E 1444 Magnetic Particle 

 b. ASTM A 370 Bend  e. ASTM E 94 Radiographic 

 c. ASTM E 165 Liquid Penetrant  f. ASTM E 164 Ultrasonic 

 

 

13 INSPECTIONS – Steel (Mark tests that laboratory is accredited to perform)      

Yes 
Standard/ 

Code Reference 
Inspection Procedure Yes 

Standard/ 

Code Reference 
Inspection Procedure 

 a.  Material Identification  c.  High Strength Bolt Installation 

 b. 
AWS D1.1, D1.3, 

D1.4, CBC 2231A.5 
Visual Welding Inspection  d. UBC Standard 7-6 Fireproofing 

 

 

14 TESTS – Lumber/Roofing  (Mark tests that laboratory is accredited to perform) 

Yes 
Standard/ 

Code Reference 
Test Procedure Yes 

Standard/ 

Code Reference 
Test Procedure 

 a. ASTM D 3617 Analysis of New Roof embranes  b. ASTM D 4442 Moisture Content 
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15 Key Personnel Qualification Matrix     (Do not include contract employees) 

 
Inspectors 

(provide certification numbers) 

Technicians 

(check appropriate boxes) 

Name So
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16 Engineering Managerial Responsibility 

 

            

(Material Testing Facility Name) (Address) 

I am employed on a full-time basis at the facility indicated above.    I will personally perform all engineering management 

responsibilities for all testing and inspection performed by this facility for projects under the jurisdiction of PBC. I have at least five 

years of relevant experience in the testing and inspection of construction materials for buildings, as required by ASTM E 329. 

Attached is my detailed work history documenting my relevant experience. 

I will ensure that for all projects under PBC jurisdiction: 

 
1. All technicians and inspection personnel tasked with performing services on projects under PBC jurisdiction are qualified, 

certified and will be adequately supervised. 

2. All welding inspection must be performed by welding inspectors holding valid certification by the American Welding Society as a 
Certified Welding Inspector(CWI) or Senior Certified Welding Inspector (SCWI). 

3. All masonry inspections must be performed by qualified masonry inspectors. 

4. Testing or inspection services for which American Concrete Institute (ACI) or other certifications exists must be performed by 
technicians who hold current certifications to perform such tasks. 

5. All testing and inspection services for projects under PBC jurisdiction will be conducted in accordance with the requirements of 
the PBC contract documents. 

6. The facility has the most current applicable ASTM standards, welding codes, and building codes available to testing and 
inspection personnel. 

I will promptly notify the PBC / PMO of any changes to the conditions of my employment, engineering management responsibilities, or 

any of the forgoing changed in any way. 

I have read and understand all of the above requirements. I understand that failure to comply with any of the requirements, applicable 

industry standards, or PBC-approved contract documents for specific projects may result in the revocation of PBC’s acceptance of 

this material testing facility. 

I certify under penalty of perjury that all information provided in this application is correct. 

            

Print Name Signature                                                                                                                                                                        Date 

 

            

IL Registered Professional Engineer License No. Expiration Date 
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ATTACHMENT I 
 

SUPPLEMENTAL REQUEST FOR QUALIFICATIONS 
CONSTRUCTION MATERIAL TESTING and INSPECTION SERVICES - PS1856 

FOR 
VARIOUS PROJECT SITES 

 

 

 

(COMMISSION’S STAMPED MANIFEST - DRAFT) 
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