PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1523
COLLINS CAMPUS RENOVATION
Addendum No. 3

BID FORM
ITEM AMOUNT
WORK $
COMMISSION'S CONTINGENCY FUND $500,000.00
DVS CAMERA AND HARDWARE ALLowaNcE | $155,000.00
SITE WORK ALLOWANCE $ 25,000.00
Allowance for additional abatement of environmental
materials not shown in the drawings and specifications $ 50'00000
Allowance for Concrete Structural Repairs in excess of
$ 25,000.00

the estimated quantities noted on the documents

TOTAL BASE BID

AWARD CRITERIA FIGURE

(See Section V. Proposal Support Document, line 15 of Award
Criteria Figure)

SURETY: Please specify full legal name and address of Surety:

REVISED BID FORM, DATED 1/28/11
ADDENDUM NO. 3




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1523
COLLINS CAMPUS RENOVATION
Addendum No. 3

SITE WORK ALLOWANCE
Item
No. Description of Work Unit(s) Unit Price
1| Loading, transportation and disposal of stockpiled Tons $35.00
contaminated soil
2 | Excavation, loading, transportation and disposal of Tons $45.00
contaminated soil
3 | Loading, transportation and disposal of stockpiled un- Tons $35.00
suitable soil
4 | Excavation, loading, transportation and disposal of in- Tons $45.00
place un-suitable soil.
5| Load, place and compact on-site fill material from Cubic Yards $7.00
stockpile
6 | Excavate, load, place and compact on-site fill material Cubic Yards $11.00
7 | Demolition, removal, transportation and disposal of Cubic Yards $30.00

underground concrete footings and remnants.

8 | UST Removal (Tank < 2000 gal capacity). Each $3,000.00
9 | UST Removal (Tank 3,000-5,500 gal capacity). Each $5,000.00

10 | UST Removal (Tank 6,000-10,000 gal capacity). Each $8,000.00

11 | UST Removal (Tank > 10,000-15,000 gal capacity). Each $9,000.00

12 | UST Removal (Tank > 15,000 gal capacity). Each $12,000.00

13 | UST tank sludge removal and disposal (55-gallon drum) Drums $300.00

14 | Bulk UST pump out (Liquids), including transportation Gallons $0.60

15 | Waste characterization sample analysis for disposal Sample $1,500.00
authorization for soils removed under Allowance Schedule

16 | Water analysis for full MWRDGC contaminants List Each $750.00

17 | Obtain MWRDGC discharge permit for Bulk disposal of Each $1,200.00
contaminated liquid

18 | Contaminated water-hauling and disposal of drums Drums $200.00

19 | Pumping, transportation and disposal of contaminated Gallons $0.60
water as special waste - bulk disposal

20 | Pumping, storage and disposal of contaminated water - Gallons $0.10
bulk disposal by MWRDGC Permit

21 | Furnish, place and compact base material CA-1 Stone. Ton $20.00

22 | Load on-site base materials, place and compact CA-1 Cubic Yards $8.00
Stone.

23 | Furnish, place and compact aggregate material CA-6. Ton $22.00

24 | Excavate, place and compact on-site aggregate material Cubic Yards $12.00
CA-6.

25 | Furnish, place and compact drainage material CA-7. Tons $16.00
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26 | Excavate, place and compact on-site drainage material Cubic Yards $12.00
CA-7

27 | Furnish and place geotextile filter fabric Square Yard $7.00

28 | Site Survey - Survey crew for verification of additional Each $500.00
excavation and backfill quantities

29 | Street restoration per CDOT - 1-1/2 inch Asphalt Binder Square Yard $165.00
Coarse and 1-1/2 inch Asphalt Surface Coarse. Less than
100 Square Yards

30 | Street restoration per CDOT - 9-inch PCC Base Course, Square Yard $220.00
1-1/2 inch Asphalt Binder Course and 1-1/2 inch Asphalt
Surface Course. Less than 100 Square Yards.

31 | Furnish, transport and place topsoil. Ton $15.00

32 | Excavation, loading, transportation, treatment, and Ton $130.00
disposal of Hazardous Waste Soil/Material.

33 | Pumping, transportation, and disposal of Hazardous water Gallons $1.50
and free product-bulk disposal.

Total Allowance Fund = $25,000.00
NOTES:

1. All Work associated with the above allowance schedule shall be approved in
writing by the Commission Representative prior to proceeding.

2. Authorized additional excavation and replacement material will be paid for in
accordance with the above allowance schedule.

3. Authorized additional excavation means excavation below subgrade elevations as shown in the Plans
and Specifications due to the presence of unsuitable soil materials as determined by the Commission
Representative.

4. The unit prices in this allowance schedule include all overhead and profit.

5. Allunused portions of the allowance funds must be returned to the Commission
in the form of a deductive change order prior to Final Completion and Acceptance
of the Work.

All work associated with the above allowance shall be

6. performed in accordance with the contract documents.
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