



TO: PROSPECTIVE BIDDERS – UNDERGROUND ELECTRICAL

SUBJECT: ADDENDUM NO. 5 TO THE BIDDING DOCUMENTS FOR
WILLIAM JONES COLLEGE PREPARATORY HIGH SCHOOL – UNDERGROUND ELECTRICAL

DATE: February 18, 2011

This Addendum forms a part of the bidding and contract documents and modifies the original bidding documents, plans and specifications released on [January 27, 2011](#). Acknowledge receipt of this addendum in space provided on Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

****THE BID DATE HAS BEEN EXTENDED TO TUESDAY, FEBRUARY 22, 2011 AT 1:00PM.****
BID LOCATION REMAINS AT BOVIS LEND LEASE'S OFFICES

Changes to Book 3: TECHNICAL SPECIFICATIONS:

1. Section 02315 – Clean Construction or Demolition Debris & Uncontaminated Soil
 - a. INSERT revised Section 02315 in entirety dated 02/16/11 issued herewith.
 - b. INCLUDE all references to Section 02315 – Clean Construction or Demolition Debris and Uncontaminated Soil Disposal renamed per this Addendum as “Section 02315 - Clean Construction or Demolition Debris and Uncontaminated Soil” from other specification sections.
 - c. Include CCDD Acceptance Agreement Form dated 2/15/11 issued herewith.
2. Section 02010 – Summary of Existing Site Conditions
 - a. INSERT to 1.4 Available Environmental Assessment Documents: K. Focused Site Investigation Report/ Remedial Objectives Report/Remedial Action Plan, prepared by Carnow Conibear, dated January 2011

Changes to Drawings: Volume 1:

3. RD-01 titled ENVIRONMENTAL PLAN
 - a. DELETE drawing dated 01/12/11 and replace with drawing dated 02/16/11 issued herewith.

Changes to Bid documents

4. REMOVE EXHIBIT A, dated January 26, 2011 AND REPLACE WITH EXHIBIT A LIST OF CONTRACT DOCUMENTS, revised February 18, 2011.
5. REMOVE EXHIBIT B SCOPE OF WORK, dated January 26, 2011 AND REPLACE WITH EXHIBIT B SCOPE OF WORK, revised February 18, 2011.

NOTE: BIDDERS QUESTIONS HAVE BEEN CLARIFIED IN THIS REVISION.

- END OF ADDENDUM #5 -