



**TO:** PROSPECTIVE BIDDERS – UNDERGROUND PLUMBING

**SUBJECT:** ADDENDUM NO. 1 TO THE BIDDING DOCUMENTS FOR  
**WILLIAM JONES COLLEGE PREPARATORY HIGH SCHOOL – UNDERGROUND PLUMBING**

**DATE:** April 6, 2011

This Addendum forms a part of the bidding and contract documents and modifies the original bidding documents, plans and specifications released on [March 21, 2011](#). Acknowledge receipt of this addendum in space provided on Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

1. THE PRE-BID / SCOPE REVIEW MEETING HAS BEEN RESCHEDULED TO MONDAY, APRIL 11, 2011 AT THE PBC OFFICES, FROM 1 – 2:30PM CST.
2. REMOVE EXHIBIT A LIST OF CONTRACT DOCUMENTS DATED 03/29/11 AND REPLACE WITH ATTACHED EXHIBIT A LIST OF CONTRACT DOCUMENTS DATED 4/1/11.
3. REMOVE DRAWINGS AND SPECIFICATIONS THROUGH 3/11/11 AND REPLACE WITH UPDATED 90% CD DRAWINGS AND SPECIFICATIONS DATED 4/1/11.

**\*\*NOTE: MOST DRAWINGS HAVE BEEN REPLACED WITH THIS 90% CD SET ISSUED ON 4/1/11. BIDDERS SHOULD USE EXHIBIT A – LIST OF CONTRACT DOCUMENTS AS A GUIDE TO REFERENCE THE MOST CURRENT DRAWING AND SPECIFICATION.**

4. INSERT EXHIBIT T – PBC REQUIRED SUBCONTRACT PROVISIONS TO THE BID SET.

**\*\*NOTE: ALL SCHEDULES LISTED IN THE EXHIBIT T ARE REQUIRED TO BE COMPLETED AND SUBMITTED WITH THE BID FORM. IF A SCHEDULE IS NOT APPLICABLE, MARK “n/a” AND RETURN WITH BID.**

5. INSERT THE FOLLOWING MISC. DOCUMENTS TO THE CONTRACT SET, WHICH ARE INCLUDED IN THE EXHIBIT A – LIST OF CONTRACT DOCUMENTS:
  - a. Bovis Lend Lease Logistics Plans SL-01 through SL-03, LOG-00 through LOG-09 dated November 12, 2010.
  - b. Earth Retention Drawings ERS-1 through ERS-4 & Sequence Description, Hayward Baker, dated January 19, 2011, total of 4 pages.
  - c. Precast Concrete Support Details, SK-A, SK-B, SK-C, SK-D dated March 21, 2011, total of 4 pages.
  - d. ComEd Transformer Sketch C5302.X issued February 25, 2011.

- END OF ADDENDUM #1 -